PROJECT FEATURE

PROJECT TITLE : **CONSTRUCTION/ IMPROVEMENT OF PORT FACILITIES: IMPROVEMENT OF PASSENGER TERMINAL BUILDING**

LOCATION : **PORT OF DAPITAN, DAPITAN CITY, ZAMBOANGA DEL NORTE**

A. GENERAL EXPENSES

Mobilization and Demobilization
Provide Construction Safety and Health Program

B CONSTRUCTION/ IMPROVEMENT OF PTB

Chipping and Demolition of Works of Various Existing Structures
Excavation Works for Foundation & Disposal of Surplus Materials
Backfilling Works
Structural Concrete for Foundation and Superstructures
Reinforcing Steel for Foundation and Superstructures
Laying of 4" Concrete Hollow Blocks
Plastering of 4" Concrete Hollow Blocks
Floor Slab Steel Decking Works
Rental of GI Scaffoldings
Painting Works (Masonry Painting)
Tile Works for PTB1 and Admin Building
Granite Works for Toilet and Pantry Counter
Toilet and Kitchen Fixtures and Accessories
Solid Panel Door including Accessories
Supply and Installation of Modular Toilet Partition
Supply and Installation of Panel Board Set
Supply and Installation of Electrical Wirings
Supply and Installation of Convenience Outlets, Switches, and LAN
Lighting Fixtures
Glass Works for Windows
Glass Works for Doors
Glass Works for Office Partitions with Doors
Transfer of existing sliding windows and doors to various locations
Interior and Exterior Ceiling Works
Roofing Works
Fabrication, Erection, and Installation of Trusses and Girts
Structural Steel Purlins and Sagrod
Painting Works (Metal Painting)
Concrete Works for the Septic Tank (3500 PSI)
Rebar Works for the Septic Tank
Concrete Works for the Cistern
Rebar Works for the Cistern
Waterproofing Works for the Cistern
Cistern Accessories
Plumbing Works for the Water Line
Plumbing Works for the Sanitary Line
Downspouts and Catch Basin
Provision of Stainless Steel Railings

APPROVED BUDGET FOR THE CONTRA	:	**Php**	**32,616,588.83**
SOURCES OF FUNDING	:	**PPA Corporate Fund**	
TOTAL PROJECT COST	:	**Php**	**36,856,749.07**
PROJECT DURATION	:	**514 Calendar Days**	