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Glossary of Terms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder fo prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (i) pre-investment or feasibility studies; (iii} design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein. ’

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE ~ Department of Labor and Empioyment.

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as

Rermoval of Existing Breakwater
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specified in the Treaty or International or Executive Agreement. (2016 revised {RR, Section
5{b]).

GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of any
kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
fimited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civil works or works. (2016 revised IRR, Section 5[u]}

LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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PHILIPPINE

PORTS
AUTHORITY
BAGONG PILIPINAS
INVITATION TO BID
FORTHE

REMOVAL OF EXISTING BREAKWATER, PORT OF NASUGBU,
NASUGBU, BATANGAS

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2025,
intends to apply the sum of P238,728,683.02 being the Approved Budget for the Contract (ABC)
to payments under the contract for the REMOVAL OF EXISTING BREAKWATER, PORT
OF NASUGBU, NASUGBU, BATANGAS (HO-INFRA-PPDD-25-0012). Bids received in
excess of the ABC shall be autornatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Seven Hundred Twenty (720) calendar days from the receipt by
the successful bidder of the Notice to Proceed. Bidders should have completed a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passffail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR} of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 22 August
2025 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority's Bids and Awards Committee will hold a Pre-Bid Conference on
02 September 2025 at 10:30 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio
Drive, South Harbor, Port Area, Manila, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 16 September 2025 at 1:00 p.m. Late bids shall not be
accepted.

PPA Corporate Bidg., Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines 1018



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 16 September 2025 at 2:00 p.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and ali bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

¢ Required PCAB Registration: MEDIUM B - Port, Harbor & Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 8 527-47-35

8 527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JON §\ PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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Scope of Bid

The Procuring Entity, Philippine Ports Authority invites Bids for the
Removal of Existing Breakwater, Port of Nasugbu, Nasugbu, Batangas
with Project Identification Number HO-INFRA-PPDD-25-0012.

The Removal of Existing Breakwater, Port of Nasugbu, Nasugbu,
Batangas is for the construction of Works, as described in Section VI
(Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as
indicated below for CY2025 in the amount of # 238,728,683.02.

2.2. The source of funding is:
PPA Corporate Fund.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual! and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (¢) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 8184 or other integrity violations in competing for
the Project.

Removal of Existing Breaikwater
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5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’s CPI, except under conditions provided for in
Section 23.4.2 .4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar’ to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign government/foreign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184,

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Removal of Existing Ereakwater
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Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1 The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English transiation shall govern, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4 A List of Contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supperted by proof of ownership,
certification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

Removal of Existing Breakwater
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

Removal of Existing Breakwater
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If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat. '

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost o the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

Removal of Existing Breakwater
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paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
8184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

Removef of Existing Braakwater
Port of Nasugbu, Nasugbu, Batangas



SECTION Il

BID DATA SHEET



Bid Data Sheet

BDS1

Bid Data Sheet

ITB Clause
52 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Quantity
Measure (at least)
1. Extractionfremoval and disposal cu.m. 12,709
of existing rocks
7.1 Portion of Works allowed to be | Maximum Percentage alfowed to be
subcontracted: subcontracted:
Subcontracting is not allowed Subcontracting is not allowed
10.3 Fér Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
General Relevant
Key Personnel Experience Experience
(Minimurm)
a. Project Manager Five (5) years
b. Project Engineer Three (3) years
¢. Construction Safety and One (1) year
Health Officer
d. Foreman Five (5) years
10.5 The minimum major equipment requirements are the following:

Please refer to Section 8, Annex 3 Minimum Major Equipment

Requirements

Ramovai of Existing Breakwater
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Bid Data Sheet

12 Value Engineering Clause:
Not Allowed
151 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

a. The amount of not less than P 4,774,5673.66, if bid security is in cash,
cashier's/manager's check, bank draft/guarantee or irrevocable letter of
credit;

b. The amount of not less than P 11,936,434.15, if bid security is in Surety
Bond.

16 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and cerresponding index tabs. Failure to comply with the requirements is a
ground for the automatic disqualification of the bidder.

19.2 Partial bids:
Not Allowed

20 Other appropriate licenses and permits required:
None

21 Other contract documents are as follows:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

Remova! of Existing Breakwater
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery-indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity’'s Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant
activities.  The resulting adjustments in contract time to address
such delay may be addressed.through contract extension provided
under Annex “E” of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than
those of the personnel listed in the Schedule.

Removal of Existing Breakwater
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016
revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GOP in his favor
shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the faws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by
the Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to ¢orrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.

Removal of Existing Breakwatsr
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GCC -3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of
work only when the Procuring Entity’'s Representative has given written
instructions in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit fo the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit toc the Procuring Entily's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which
shall be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 8184,

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

Removal of Existing Breakwater
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC
from payments due to the Contraclor.

Removal of Existing Breakwater
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SCC-1

Special Conditions of Contract

GCC Clause
2 Sectional Completion:
None

4.1 The Procuring Entity shall give possession of all parts of the Site

to the Contractor upon commencement of the project.
6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years
Buildings of types 4 and 5 as classified under the National
Building Code of the Philippines and other structures made of
steel, iron, or concrete which comply with relevant structural
codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement
areas, ports, dams, tunnels, filtration and treatment plants,
sewerage systems, power plants, transmission and
communication towers, railway system, and other similar
permanent structures

10 No dayworks are applicable to the contract.

111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are
required is .

The date by which “as built” drawings are required is

15.2 The amount to be withheld for failing to produce “as built”
drawings and/or operating and maintenance manuals by the date
required is

Removal of Existing Breakwater
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Technical Specifications
(Demolition and Removal Works}

ITEM 01 : STRUCTURE (ROCK) EXCAVATION

DESCRIPTION

The work includes the furnishing of all labor and equipment required to carry out the extraction and
removal of old structures, and obstructions including demolition of miscellaneous concrete etc., as
required for the execution of the Contract.

The Contractor shall submit the proposed methodology or procedure of extraction work with detaited
drawings and calculations if necessary, to the Engineer for approval, before the execution of the
Works.

The Contractor shall keep the site of the disposal area clean and free of mud, dirt and debris during
and after the execution of disposal. Disposal of materials shall be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shall be deemed to have satisfied himself of the site conditions, and to have
included in his unit prices provision for all risks that may arise during or in connection with
the work.

2. The extraction shall be carried out by approved methods and equipment, however, no

blasting shall be used unless approved in writing by the Engineer and after obtaining the
written permission of the concerned authorities.

3. The Contractor shall provide suitable equipment, skilled labor and appropriate temporary
works such as scaffoldings to ensure safety in his works as well as in the adjacent area.

4. Contractor shall remove all the rocks above the seabed level as well as to dredge seabed
materials as required in the plans.

5. Materials coming from the extraction works, except general earth, shall remain the property
of the Procuring Entity, the designated part of which shali be stored by the Contractor at
places specified by the Engineer/ Accepting authority. Receiving copy of Turn-Over Report
shall be provided.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and
other traffic in the port.

The Contractor shall make arrangements with the operations people on the schedule of works and
related activities to keep port operation activities undisturbed at all times.

STORAGE AND DUMPING

Prior to the commencement of the works, the Engineer shall submit to the Contractor a list in which
all the materials to be salvaged, as property of PPA, and the description of the location of their
storage. ‘

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be
loaded, transported and unloaded by the Contractor at the specified locations.

Removal of Existing Breakwater
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Technical Specifications
(Demolition and Removal Works)

The Contractor may dump extracted rocks on land areas but out of the site, which areas shall be
procured and prepared at his own expense. In this case, safety measures shall be undertaken in the
transporting, unloading, covering and others as requested by the Engineer.

EXECUTION

1. Prior to the commencement of works, pre-construction survey shall be conducted to
determine the actual volume of rocks and seabed to be remove and dredge.

2. Rocks removed from existing slope shall be stored for re-use in new construction in
accordance to the contract as accepted in writing..

3. Materials coming from the demolition works shall be properly disposed by the Contractor.
SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed to be
hazardous to workers shall be removed from the site by the proper Authority.

Removal of Existing Breakwater
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Technical Specifications
(Excavation Works)

ITEM 02 : EXCAVATION WORKS
SCOPE OF WORK

General Provisions
1. The area shall be excavated at the required depth as indicated on the Drawing/s.

2. The work includes furnishing of all labor, materials, plants and equipment required to
complete/finish the excavation works.

Work Schedules

1. After examinations of all relevant data, coordination needs, work constrains, equipment to be
used and other matters, a PERT/CPM diagram showing the detailed schedule/duration and
sequences for the execution of excavation work shall be submitted to the Engineer for
approval within 15 days before the proposed commencement of the Waorks.

2. Before the commencement of excavation works, the Contractor together with the Authority’s
Representatives and Surveyors shall conduct a pre-joint hydrographic and topographic
survey which will form basis of actual quantity of excavated materials to be
removed/excavated.

3. Prior to excavation works, the Contractor shall establish visible markers to clearly define the
limits of the excavation.

EQUIPMENT/LAYOUT OF WORK

Plant

1. The Contractor shall keep on the job sufficient equipment/plant to meet the requirement of
the project.

2. The equipment/plant shall be in satisfactorily operating conditions and capable of efficiently

performing the excavation works with safety as set forth herein and shall be subject to
inspection by the Engineer at alf times.

Physical Data/Layout of Work
1. The Authqrity does not guarantee to keep the project excavation area free from obstructions.

2. The Contractor shall conduct the work in such manner not to disrupt the port operational
activities at all times.

3. The Contractor shall layout his work from the government established ranges and gauges
which shall be pointed out to him prior to commencement of the excavation work but shall be
responsible for all measurements in connection therewith.

4, The Contractor shall furnish, at his own expense, survey equipment, range markers, poles,
buoys, etc., and labor as may be required in laying out any part of the excavation work.

5. The Contractor shall be responsible for the installation, maintenance and preservation of all
gauges, ranges, platforms, excavation limit markers. Upon completion of the work, the
Contractor shall promptly remove all ranges, markers, and other marker placed by him that
may be detrimental to port operation.

Removal of Existing Breakwater
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Technical Specifications
{Excavation Works)

EXECUTION

EXCAVATION WORKS

Description

1. This item shall consist for the remova! of existing seabedffill in conformity with the
dimensions shown in hydrographic and topographic survey plan or as established by the
Engineer.

2. The excavated suitable materials shall be used if proven to pass the requirements as

backfilling materials.

3. The excavated good materials shall be stockpiled within the project site to be designated by
the Engineer. The good materials shall be used for backfilling as directed by the Engineer.

Progress of Work

1. Upon mobilizing sufficient labors, materials, plants and equipment, the Contractor shall
works at such hours as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved schedule (PERT/CPM). If the
Contractor falls behind the approved excavation schedule, the Engineer may require the
Contractor to increase the number of shifts and/or equipment without extra cost to the
Authority. ‘

2. Failure of the Contractor to comply with the requirements shall be reasonable grounds to
assume that the Contractor is not performing the excavation work with such diligence as will
insure completion within the specified time, in which case, the Engineer may be compelled
to take steps to protect the interest of the PPA.

3. When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention to do
so shall be submitted to the Engineer within the reasonable time in advance thereof.

4. The Contractor shall submit daily excavation reports in duplicate within two (2) days after the
end of the day covered by the report duly signed by the Contractor or his duly authorized
representative and the Engineer. The report shall be made in forms and to be provided by
the Authority.

5. The Contractor shall take necessary measures to protect the life and health of his men in
accordance with the existing laws and regulations of the Government. The Contractor shalf
provide safety devices to Engineer and personnel while on board the equipment/plant in
performance of their official duties.

6. The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his excavation work. No liability whatsoever attaches to the
Authority, if as a result of the operations or installation, an accident happens in the project
area. The Contractor shall hold the Authority free and harmless against any or all claims of
persons involve in such accidents.

Removal of Existirg Braakwater
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Technicat Specifications
(Excavation Works)

EXCAVATED MATERIALS

1. Disposal of excavated unsuitable materials from seabed shall be transported and deposﬂed
at 10.00 kms. (minimum) away from the area to be excavated.

2. Stockpiling and usage of excavated materials from existing backfill shall be approved by the
Engineer in coordination with the Agency.

Displace Materials

1. Should the Contractor, during the progress of the excavation works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor shall
immediately give notice with description and location of such obstruction to the Authority and
when required, shall mark the obstruction until such time the same is removed.

2. Should the Contractor refuse, neglect or delay compliance with the above requirements,
such obstructions shall be removed by the Authority and the cost of its removal shall be
deducted from any money due or to become due to the Contractor or proceeded against his
performance bond.

3. Any excavated materials that is deposited other than the designated area will not be paid
and the Contractor shall be required to remove such misplaced materials and deposit it to
where directed at his expense.

INSPECTION

1. No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the excavation specifications without written authorization of the Authority.

2. Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

PAY LIMITS

It is to be clearly understood that no payments will be made for excavation beyond the excavation
limits. The Contractor shall bear all the cost of over excavation beyond the project depth and in
addition, of any remedial measures ordered by the Authority or its representative to be taken in
areas over excavation is not permitted.

SOUNDINGS

1. The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the excavation works, shall perform continuous checking of the depth thru
soundings.

2. For the purpose of work progress payments; the Contractor, jointly with the Authority’s

Representative and/or Surveyors, shall conduct soundings on areas subjected to excavation
activities during the month or the preceding period for which payment is being claimed.

3. The Contractor will be responsible for all costs involved in the above mentioned such as
costs for the survey equipment, measurement, markings, materials and other cost related
thereto.

Removail of Existing Breakwater
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Technicaf Specifications
(Project Billboard)

ITEM 03 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using Y2 inch {12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Removal of Existing Breakwater
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Technical Specifications
{Safety Signages and Barricades)

ITEM 04 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are Y2 inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

PD-1
Project Drawings
(Approved Plans)

10F 10 - Vicinity Map, Development Plan, General Notes, List of Drawings
20F 10 - General Plan

30F 10 - Section @ Sta. 0 + 000, Section @ Sta. 0 + 010

4 0OF 10 - Section @ Sta. 0 + 020, Section @ Sta. 0 + 030

5 QF 10 - Section @ Sta. 0 + 040, Section @ Sta. 0 + 050

6 OF 10 - Section @ Sta. 0 + 060, Section @ Sta. 0 + 070

70F 10 - Section @ Sta. 0 + 080, Section @ Sta. 0 + 090

80OF 10 - Section @ Sta. 0 + 100, Section @ Sta. 0 + 110

90OF 10 - Section @ Sta. 0 + 120, Section @ Sta. 0 + 130

10 OF 10 - Section @ Sta. 0 + 140, Section @ Sta. 0 + 150
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BILL NO.| 1 GENERAL EXPENSES

BILL NO.| 2 REMOVAL OF EXISTING BREAKWATER
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s BIDPRICE i i

Name of Firm Name of Bidder/Authorized Representative Date
{Signatory's Legal Capacity)



BILL OF QUANTITIES

REMOVAL OF EXISTING BREAKWATER
Port of Nasugbu, Nasugbu, Batangas

PriLIEEINE SN
ronrTsE,
AUTHGRITY *Lge

TOTAL FORBILL NO. 1

. e . ¥ R R I UNIT PRICE AMOUNT -

NO, |-~ ' ﬁ DESCRIPTION OF WORK - ~UNIT - QTY. (Peso_s) ' o (Pesos)

ﬂ (@) L 3) (4) (5) @) x(5)

.1 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 24

1.03 Maintain temporary site office and residence for the Engineer and staff mo. 24

1.04 Provide Construction Safety and Health Program in the execution mo. 24

of the project

Name of Bidder/Authorized Representative
(Signatery's Legal Capacity)

Page 1of 2




BILL OF QUANTITIES

REMOVAL OF EXISTING BREAKWATER
Port of Nasugbu, Nasugbu, Batangas

PHILIPPINE
PORTS R,
(-3

AUTHORITY

s S ; L S oo UNIT PRICE AMOUNT -
- NO. |- DESCRIPTION OF WORK . ~UNIT QTY. |  (Pesos). {Pesos)
BILL NO. | 2 REMOVAL OF EXISTING BREAKWATER
2.01 Dredging of existing seabed around the breakwater including disposal cu.m. 6,434
to the designated area (15 kilometer away from project site)
2.02 Extraction and removal of existing rocks cu.m. 25,417
2.03 Disposal of newly extracted/removed rocks to the designated area cu.m, 25417
(500 meters away; Tip of the existing breakwater)
' I S S SR ~ TOTAL FORBILL NO. 2 -

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Page 2 of 2




BQ-3
BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal and the basis of payments are as follows:

BIL.L NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

ltem 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Hem 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Removal of Existing Sreakwater
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BOQ and Attachments
(Annex 1 - Basis of Payments}

BILL NO. 2
REMOVAL OF EXISTING BREAKWATER

Item 2.01 Dredging of existing seabed around the breakwater including disposal to the
designated area (15 kilometer away from project site)

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed
around the breakwater to be dredged, including disposal to the designated area (15
kilometer away from project site) in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.02 Extraction and removal of existing rocks

The quantity to be paid for shall be the actual volume in cubic meter of existing rocks
to be extracted and removed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.03 Disposal of newly extracted/removed rocks to the designated area (500 meters
away; Tip of the existing breakwater)

The quantity to be paid for shall be the actual volume in cubic meter of newly
extracted/removed rocks to be disposed to the designated area (500 meters away; Tip
of the existing breakwater) in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Remaoval of Existing Breakwater
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BOQ and Attachment
{Annex 2 - Facilities to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Removal of Existing Breakwater
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BQ-6
BOQ and Attachments
(Annex 3 - Minimum Equipment Requiremeants)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s

unit/s

unit/s

Crawler Backhoe (0.40 cu.m., 94.30hp, minimum}, owned
Deck Barge (1000T DWT), owned/leased

Diving equipment (complete), owned/leased

Payloader (80 hp, minimum), owned

Tugboat (500hp, minimum), owned/leased

None-propelled Crane barge (Grab type Dredger), min. gross
weight of 450 tons with mechanically operated crane of60 tons
capacity with 4.0 cu.m. capacity multiple line heavy duty
rock/sand grab bucket with cutting teeth, owned/leased

Removal of Existing Breakwater
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BOQ and Attachments

(Annex 4 - Construction Safety & Heslth Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of

Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary

supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

7 pcs. Hard Hats

7 pairs Gloves (rubberized)

7 pcs. Safety Glasses/Goggles (clear)
14 pcs. Long sleeve T-shirt

7 pairs Safety Shoes

Safety Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Twenty-four{(24) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health

requirements or as required by the Engineer.

Removal of Existing Areakwater
Port of Nasugbu, Nasugbu, Batangas
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BOQ and Attachments
{Annex 5 - Minimum Testing Requirements}

PPA MEMORANDUM CIRCULAR
No__{02

Senes of 2018

Attachmant

Page 101 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of
Work

Required Tests

1. Constructron of
PieriWhart, Platform
and Ramp

Structural Concrete {SC)

A Porttand Cement | Quality Test
B Fine Aggregata | Qually Test for Grading, Elutnation (wash),
Bulk Specfic Gravity, Absorption, Mortar
Strength, Soundness, Organic Impunties, Unit
Weight, % Clay Lumps and Shale
C Coarse Qualty Test for Grading, Bulk Specific Grawty
Aggregate Absorpbon and Abras:on
D Wwater Certificate from the Engmeer of. Qualty Tesl
for Density and Chionde Content
E Steel Bars . Mill Certificate and Quality Test for Chermcal
Compasition angd Mechanical Pmper'aes
F Concrete Compressive Strength on cylinder samples
5!uhp Test
G Admuxture and Qualty Test
Concrete Cunng
Matenals
Pibng {P)
A Concrete Piles Fabrication Report
1 Concrete Same test as for SC (F)
2 SteelBars Same test as for SC (E)
3 Hgh Test for Chemical Composiion and
Tension Mechamcal Properties
Strand

- —

Minimum Incrememal
Frequency of Tests

For every 2,000 bags (40kg) or
fraction thereof

For every 1,500 cubic meter or
frachon thereof

For every 1,500 cubic meter or
fraction thereof

One per source

For every 10,000 kg or fraction
thereof

1 set consisting of 3 concrete
cyhinder samples shall be taken
from each day's pouring and to
represent not more than 75 cu m
of concreta or fraction thereof

For every mix

One per shipment

One per fabncation
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fraction
thereof

: *5[94,

.4
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
N
b S:nes of 2016
Aftachment
i Page 20/ 10
Matenials/items of Required Tests Ninimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
5 Fine Same Test as for SC {B) Same frequency as SC (B)
. Aggregates -
8 Steel Pipe Pies | Fabncation Report, Miit Certificate and Quality | One per fabnication

1 Stee!

2 Polyurethane

Test for Chemical and Machanicat properties
Chemical Composibon (refer below)

- Under 147 {355 60mm} Qutside
Diameter

- 14710 36" {355 6 to 914mm) Outside
Dia
- Over 36" {914mm) Outside Dhameter

MechanicaliTensie

MY Certficate and Cuahty Test

2 from 200 pipe of frachon thereof
2 from 100 pipe or fraction thereof

2 from 2000ft {814m) or fraction
thereof

Cne {1) tension test shail be made-
on one length or fracton thereof of
each sze, or one prece of skelp
representing each-lot of 200
lengthis or fraction thereof of each
size .

One per fabncation

Coating
3 Concrete Same test as for SC (F) Same frequency as 5C (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
6 Steel Bars Same Test as SC (E) Same frequency as SC (E)
7  Water Same Test as SC (D) Same frequency as SC (D)
-| Rubber Dock Fenders Physical Test Alluntts
(RDF)
Performance Test for Energy Absorption and Al units
Reacton Force
Accessones
Washer and Fuang Bolt, | Physical Test All pruts
Anchor Bolt

Quality Test for Chemical Compaositon and
Mechanical Properties

One per fabncation

/ s

U
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BOQ and Attachments
(Annex 5 - Minimum Testing Requirements)

-

PPA MEMORANDUNM CIRCULAR

No
* Senes of 2016
Attachment
Page 3of 10
Matenals/items of Required Tests Mirumum incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test All Units
and Accessones _ _
{Hexagon Nuts, Plain
Washer, Anchor Ring Qualty Test for Chemical Composition and | One per fabnication
and - Mechanical Properties
Anchor Bolt)
il. Construction of -
Back-Up Area,
Causeway and
Pavement
Sheet Piing (SP)
A Concrete Sheet -
Piles
1 Concrete Same test as for SC (F) Same frequency as SC (F) .
2 Steel Bars Same test as for SC (E) Same frequency as SC (E)
3 High Tenswon Same test as for P (A 3) Same frequency as P (A 3)
Strands _
4 Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)
5 Coase Same Test as for SC (C) Same frequency as SC (C)
Aggregates .
B Steel Pipe Piles
1 Steel Same test as for P (81) Same frequency as P (B1)
2 Concrete Same test as for SC (F) .| Same frequency as SC (F)
3 Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 Stee! Bars Same tast as for SC (E} Same frequency as SC (E)

7w
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BOQ and Attachments
(Annex 5 — Minirmum Testing Requirements)

PPA MEMORANDUM CIRCULAR

’ No
Senes of 2016 .
Attachmant
Page €0f 10
Matenals/items of " Required Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specific Gravty and | For 'every 1,500 cubic meter or
Abrasion fraction thereof
Geotextle Filter Physical and Mechanical Test One per batch
Mill Certificate One per batch
Sand and Gravel Fil! Quality Test for Orgamc Impurtes and | For every 1,500 cubic meter or
Grading fraction thereof
Selected Filt Quality Test for Grading, Plasticity and For every 1,500 cubic meter or
Laboratory Compaction Test fracton thereo!
Laboratory Cakiorma Beanng Ratio (CBR) For every 2,500 cubic meter or
. : frachon thereof .
Field Denetty Test For every layer of 150mm of
- compacted depth at least one
group of three In-situ density test
for every 500 sq m or fraction
thereof :
Aggregate Base Course | Quality Test for Grading and Plasticity .For every 300 cubic meter or
fraction thereof
Qualty Test for Grading, Plasticity, Abrasion For every 1,500 cubic meter or
and Laboratory Compaction Test fraction thereof
Laboratory Califoria Bearing Ratio {CBR) Sama frequency as Selected Fill
Field Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
{PCCP)
A Portland Cement | Same test as for SC (A) Same frequency as SC {A)
68 Fine Aggregate | Same lestas for.sc (B} Same frequency as &C (B}
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate ‘
D Water Sarmne test as for SC (D) Same frequency as SC (D)
Steel Bars Same test as for SC (E) Same frequency as SC (E)
{Dowels) -~ : "
F__ Jont Filler Quahly Test [ One (1) per shipment

Removat of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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BOQ and Attachments
(Annex 5 - Minimum Testing Requirements)

PRA MEMORANDUM CIRCULAR
No
Senes of 2016
Afttachment
Page S of 10
Matenals/items of Required Tests Mimmurn Incremental
Work Frequency of Tests
G Admuture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC {F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or fracton thereof
I Completed Core Test 1 set (3 specimen) for every 2.500
Pavement . | sgm and fraction thereof
interlocking Concrete
Blocks
A  Cement Same test as for SC (A) Same frequency as SC {A)
B Fine Aggrega!e Same test as for SC (B) -} Same frequency as SC (B8)
C Coarse Safne test as for SC (C) Same frequency as SC (C)
Aggregate :

" D “Water Same test as for SC (D) Same frequency as 5C (D)
Admixture & Sama test as for SC (G) Same frequency as SC (G)
Concrete Cunng ’ . : .

Matenais ° .
F  Compieted Blocks | Physical Test and Compressive Strength 6 blocks per day of fabncation
Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine & Coarse Quaity Test for Grading, Abraswon and | For every 1,500 cubic meter or
Aggregates Soundness frachon thereof
C  Water Same test as for SC (D} Same frequency as SC (D)
Completed CTB | Field Density Test For every layer of 150mm of
. compacted depth at least one
group of threa In-situ density test
every 500 sq m or fraction thereof
Rétammg Wall/Coping
WallRC Curb/RC
Ditch/Shear
Key/Concrete
Biocks\Lean Concrete
A Porliand Cement | Same test as for SC (A) . Same frequency as SC {A)
B Fme Aggregate | Same test as for SC (B) Same frequency as SC (B}

R\
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BOQ and Attachments
(Annex 5 — Minimum Testing Requirements)

PPA 35MORANDUM CIRCULAR

No
Senes of 2016
Atachment
Page 8 of 10
Materials/Items of Required Tests Muumum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C), Same frequency as SC (C)
Aggreqates
D Water Same test as for SC (D) Same frequency as SC (D)
E GSteel Bars Same test as for SC (E) Same frequency as SC (E)
F  Admixture and Same test as for SC {G) Same frequency as SC (G)
Concrete Curing )
G Concrete Same test as for SC (F) Same frequency as SC (F)
Tie Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test (Tension) One per baich
Tie Bars and Dowels Same test as for SC (E)} For every 10,000 kg' or fraction

thereof per Twe bars and Dowels

Pipe Culverts and Storm
Drains ’

A Pipes
. B Mortar or Jomt

Test for Strength, Absorption and Physical
Same Test as for SC (A B and D}

Afemative Test Same test as for SC (F) and |

For every 50 pieces

For every 25 pieces

inspection Report :
Concrete Hollow Blocks
A Portland Cement | Same test as for SC (A} Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same freqﬁency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
0 Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Qualtty Test One for every 500 preces ar
fraction thereof
Construction Jomnts (CJ)
A Ange Bars Test for Physical and Mechanical Properties QOne per baich
B Steel Bars Same test as for 5C (E) One per batch
C Zine(HotDip Physical Test for Appearance, Stnpping, | All umis
Galvamazing) Weighing, Adherence and Adhesion
Coatings _ .

Coating Thickness
Magnehc Thickness Measurement

1 set (3 specimen) for every

100.000 sq mm _or fraction thereo[/ %

2\
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PPA MEMORANDUM CIRCULAR .
No

. Senes of 2018
Attachmert
Page 7 of 10
"Materials/ltems of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cemént Same test as for SC (A) Some frequency as SC (A)
B Fme Aggregates | Samae test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D}
Concrete Same test as for SC (F) Same frequency as SC (F)
F Sack {jute) Physical Test One for every 50 pieces
Rubble Concrete .
A Cement Same fest as for SC (A) ' Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same fréquency as SC (B)
C Coarse Samae test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same tje-st as for SC (D) _ | Sama frequency as Sb (D)
Concrete Same test as for SC (F) Same frequency as SC (F)
F Rocks Sams test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubi: meter or
preparation Plasticity Tast (LL,PL,PI} fraction thereof
Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or fraction thereof
B Structure If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backfill i fraction thereof
Grading Test
- Plastcty Test (LL,PLPY)
Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at ieast one
group of three In-situ densty test
every 500 sq m_or frachon thereof

b

AN
#
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[
PPA MEMORANDUM CIRCULAR
Na_D

Senes of 2016

Anactenant

Page & of 10

Matenals/items of
Work

Required Tests

Minimum Incremental
Frequency of Tests

Hi Port Operations Building/Passenger Termunal Buslding/Transit Shed/Warehouse

| STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Piling Works (P)

ARCHITECTURAL WORKS

Ceramic — Filled Liguid
Membrane / Water
Proofing, Hydrophobic
Poreblocking ingredients
with Superplasticizer

Physical Property, Mechamical and Chermical
Property, Leak Test/ Flood Test

One per shipment

Pant Qualty Test Cne 4-L can for every 100 cans or
| frachon thereof
Ceramic Tile 4 Inspecton and Evaluaton Report from the ;| One per stupment
_ ~ Enginger : D B
Stainless Steel Inspection and Evaluaton Report from the | One per shipment
— Engineer o
Roofing Matenals Inspection and Ewvaluation _l-iepon from the | One per shupment L
Engineer
Ceiring Matenals Inspection and Ewvaluaton Report from the | One per shipment
. Engineer '
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspecton and Evaluahon Report from the | One per shipment
Engineer
Testing and Commussionmg
Electrical Devices tnspection, and Evaluabton Report from the | One per shipment
Engineer
—— Tesling and Commuissionng
Fire Alarm System Inspection and Evaluaton Report from the | One per tem
) Engmeer
Testng and Commlssiomng
Wiming Devices lnspeétton and Evalugton Report from the | One per shipment

Engineer

Testing and Commussioning -

- P S

ark
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BOQ and Attachments

(Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR

Mo

Senes o 2016
Attacherent

Page S of 10

Matenais/items of
Work

Rehulred Tests

Minimum Incremental
Frequency of Tests

Protective Devices

Inspechion and Evaluabon Report from
Engineer

Testng and Commussiomng

the

Cne per shipment

Engineer

Telephone System Inspectton and Evaluaton Report from the | One peritem
Engineer
Testing and Commissioning

CCTV System Inspechon and Evaluabon Report from the | One per item
Engineer
Testing and Commissioning

CATV System Inspection and Evéluatron Report from the | One per tem
Engineer . . .
Testing and Commissioning

Background Music and lnspec'taon and Ewvaluabon Report from the | One per tem

Paging System Engmeer, Testng and Commissioning -

Air Condtioning Units & | Inspection and Evaluaton Report from the | One peritem

Ventidation Engineer
Testing and Commussicning

Conduit Pipes inspettion and Evaluation Report from the | One per tem
Engineer
Testng and Commissioning

Lighting Fixlures Inspection and Evaluation Report fiom the | One per tem
Engineer
Testing and Commissioning

PLUMBING WORKS

Pipes Inspection and Evaluation Report from the | One ger tem

Teshng and Cornmisstoning

st

/ \\w
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:l:A MS%ORANDUM CIRCULAR

Senes of 2016
Attachment

Page 100 10

Métenalslttems of
Work

Required Tests

Mmimum Incremental
Frequency of Tests

Fixtures

Inspection and Evaluabon Report from the
Engineer

Testing and Commissioning

Cne per tem

Pipe Culverts

Gompression Strength

| inspection and Evaluation Report from the

For e(rery size not more than 26
pipes castin the field

Engineer
IV Miscellaneous
Materials
Fencing
A Barbed Wire, Physical Test {Dimensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure {SC) Refer to Superstructure (8C)
Lamp Past °
A Structural Steel | Physical Test (Dimensions) Allunits
Same test as for SC (E) - ..
B Zinc(HotDip | Same testas for CJ (C) One per batch
Galvanizing) : '
Coatings _ —
Drainage Steel Grating- | Same test as for SC (E) One (1) batch
. Inspection Report
Metal Pipe (Cast tron Physicat Test {Dimensinns and Coatings) 1 per delivery
Galvanized, etc )
Welding Works Destructive and Non Destructive Test One (1} per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA
2. Testing of other materials shall be performed only by an independent Tasting
Laboratory duly accredited by BRS and PPA.
3. All other issuances which are otherwise intonsistent herewith are hereby revoked

or otherwise amended. .

Approved

RAUL T. SANTO
r-In-Charge,

of the General Manager

i

(3
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Bidding Forms
(Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not simitar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:

(] a. Organizational chart for the contract to be bid,;

O b. List of contractor's key personne! (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete gualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or cerification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
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Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

0o (@) It applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners statlng
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Remaval of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
- (Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Removal of Existing Breakwater, Port of Nasugbu,
Nasugbu, Batangas;

b. We offer o execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii)
focal taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

1 currently based on GPPB Resolution No. 09-2020

Ramoval of Existing Breakwater
Port of Nasugbu, Nasugby, Batangas
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shali constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j.  We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Removal of Existing Breakwater, Port of
Nasugbu, Nasugbu, Batangas of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Rermoval of Existing Braakwatsr
Port of Nasugbu, Nasugbu, Batangas



STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Bidding Forms
(On-going})

Name of
outstanding
Contracts

1]

Owner's
Name and
Address

Scope
of Work

2

Contractor's
Role and
Percentage of
Participation
3]

Total Contract
Amount or Value

4]

Date of
Contract and
NOA
5]

Value of
Qutstanding
Works
6]

Accomplishment
(in percentage, %)

Contract Duration

8]

Planned | Actual

Start of
Project

Estimated
Completion Date

A) Government
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.
2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium,
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.
5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started

coinciding with the contract to be bid,
7] Percentage of Accomplishment as of the preceding month which should not be eardier than two (2) months from the date of bid submission.
8] As appearing inthe Notice to Proceed and Contract.

This Statement shall be supported by:

a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm
(Signatory’s Legal Capacity)

Revised: September 2021

Name of Bidder/Authorized Representative

Date

Remaval of Existing Breakwater
Port of Nasugbu, Nasughbu, Batangas
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Bidding Forms

(sLcey
STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address of;;ﬁ?g;%ﬁm Award Compiletion Escalated Date of Award Start Completed
Value to
1] 2] 3] Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award,

6] As appearing in the Notice to proceed and Certificate of Completion.

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at least Satisfactory, The said Cerlificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2} Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: September 2021

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms

(Experience Record)

STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to

Other completed contracts similar to the

Major Categories of Work Unit of Quantity | the contract to be contract to be bid Unit of Quantity
Measure bid Measure
1] 1] 1] 2] 2] 2] 2)
Name of the Name of the Name of the Name of the
contract contract contract contract
1. Extractionfremoval and disposal of cu.m. 12,709

existing rocks

NOTE:
1} As stated in the Bid Data Sheet.

2} As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner andf or Constructors Performance Evaluation Systemn (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,

and 4) Contract Duration.
c. Recapitulation and/ or Final Bill of Quantities.

Name of Firm

Revised: September 2021

Name of Bidder/Authorized Representative
Signatory's Legal Capacity

Date

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4, Current Liabilities

5. Net worth (1-3)

[¢2]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized coliecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Removal of Existing Breakwater
Port of Nasugbu, Nasugby, Batangas



STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personne! are qualified and available for the duration of the contract to be bid:

Bidding Forms
(Pledged Personnel)

Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s} Annex{es)
Personnel Key Position (Years) Position (Years)
1 Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_"
Centificate of Commitment
Project Engineer PRC License (CE Preferred) Annex*_~
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex *_”
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex"_"
Certificate of Commitment
Other Position(s}) Complete Qualification and Experience Data Annex*_”
Certificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum quatification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.

Project Manager - Five (5) years Materials Engineer - One (1) year
Project Engineer - Three (3) years Materials Engineer ! — for projects costing up to 100M
Foreman - Five (5) years Materials Engineer |l — for projects costing more than 100M

Construction Safety and Health Officer — One (1) year

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: September 2021

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms

{Pledged Equipmenf)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

I hereby declare that the following equipment are in good cperating condition and available for the duration of the contract to be bid:
DESCRIPTION No. of Capacity/ Owned, Leased, Proof of Ownership/ Leased/ OTHER INFORMATION
(Type, Model, Unit{s) Output and/or under Under Purchase Agreement (As Applicable)

Make} purchased (Mark as Annex*A......... Z"

agreement 3]
1] 2]
Manufacturer Engine Serial { Chassis No./ Name of Location Status
No. Vessel
NOTE:

11 The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT {for deck barge and hopper barge),
Ton {for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer}, Ton (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal (for water truck with pump), amp ({for welding machine), bagger {for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Lease Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.

2} Indicate if the pledged equipment are owned, leased or under purchase agreement.
3} Ifthe pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck, Cargo Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tughoat, submit Marina Certificate of Ownership and vatid Cargo Ship Safety Certificate.

if the pledged equipment is leased/under purchase agreement, submit the following:

For equipment under lease agreement:

a. cerification of availability of equipment from the equipment lessor for the duration of the project
b. duly Notarized copy of lease contract

¢.  ForWater Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt

For equipment under purchase agreement:
a. certification of availability of equipment from the equipment vendor
b. duly Notarized copy of purchase agreement
¢.  ForWater Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt or copy of conduction sticker, whichever is applicable.

If the pledged bargeftugboal is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of lease contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative " Date
(Signatory's Legal Capacity}

Revised: April 2025

Removal of Existing Braakwater
Port of Nasugbu, Nasugby, Batangas

[+.-]
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Bidding Forms
(Omnibus - Sole}

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ___ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Removal of Existing Breakwater, Port
of Nasugbu, Nasugbu, Batangas as shown in the attached duly notarized Special Power of
Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Removal of Existing Breakwater
Porft of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations _and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, [ have hereunto set my hand this __ day of  ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Omnibus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF ______ )SS.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the duly authorized and designated representative of with office address
at :

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Removal of Existing
Breakwater, Port of Nasugbu, Nasugbu, Batangas of the Philippine Ports Authority, as shown
in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or _controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

Making an estimate of the facilities available and needed for the contract to be bid, if any; and

Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

o

Removal of Existing Breakwater
Part of Nasugbu, Nasughu, Batangas
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Bidding Forms
{Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the govemment in relation to any procurement project or activity.

10. In_case_advance payment was made or_given, failure to perform or deliver_any of the
bllgatmns and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa)} or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ dayof  ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Remaoval of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
{Omnibug = Corp.ALV)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

1 , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

I. T am the duly authorized and designated representative of with oftice address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Removal of Existing
Breakwater, Port of Nasugbu, Nasugbu, Batangas as shown in the attached {state title of
attached document showing proof of authorization {e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name_ of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or_controlling interest with_another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4, Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bicding Forms
{Omnibug — Corp.AL.V)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, | have hereunto set my hand this__ day of __,20__ at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Bid-Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184,
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. REMOVAL OF EXISTING BREAKWATER

1. Dredging of existing seabed around the breakwater
including disposal to the designated area
Extraction and removal of existing rocks

Disposal of newly extracted/removed rocks to the
designated area

0 N

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representatives
{Signatory's Legal Capacity)

Revised: September 2021

Removal! of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location
MANPOWER CONTRACT DURATION
(Minimum) { Calendar Days)
M O N T H L Y
1t 2} 3| 41 6] & 9110 | 11 | 92|13 | 14|15 16 |17 |18 |19 [ 20 | 21 | 22 } 23 | 24
Project Manager

Project Engineer

Construction
Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

Location
EQUIPMENT ﬁ‘:i; f CONTRACT DURATION
(Minimum) ( Calendar Days)

M O N T H L Y

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Ramoval of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Payment Scheduie)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
{days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curve.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfacm Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shail have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Reguiations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents {(PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;,

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that

additional contract documents or information prescribed by the GPPB that
are subseguentlv required for submission after the contract execution,

such as the Notice to Proceed, Variation Orc Orders, and Warrang Security,

shall likewise form part of the Contract.

Removal of Existing Breakwater
Port of Nasugbu, Nasugbu, Batangas
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Bidding Forms
(Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Removal of Existing Breakwater
Port of Nasughu, Nasugbu, Batangas



