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Glossary of Terms, Abbreviation, and
Acronyrns

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to and
in consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits
a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
fumishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services -~ Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requirng adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) construction
supervisicn; {v) management and related services; and (vi) other technical services or special
studies. (2016 revised IRR, Section 5]i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant,

CPI — Consumer Price Index.

DOLE - Department of Labor and Employment.

DTl — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose

funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or Intemational or Executive Agreement. (2016 revised IRR, Section 5{b}).

Road Pavennent & Drainage Rehabdilation siong Delpan-iP8 Roadway st Skp-0
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Glossary of Terms, Abbreviation, and
Acronyms

GFl - Govemnment Financial Institution.
GOCC — Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses
or in the pursuit of any government undertaking, project or activity, whether in the nature of
equipment, furniture, stationery, materials for construction, or personal property of any kind,
including non-personal or contractual services such as the repair and maintenance of equipment
and furniture, as well as trucking, hauling, janitorial, security, and related or analogous services,
as well as procurement of materials and supplies provided by the Procuring Entity for such
services. The term "related” or “analogous services” shall include, but is not limited to, lease or
purchase of office space, media advertisements, health maintenance services, and other services
essential to the operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospita! buildings, and other related construction projects of the government. Also
referred to as civif works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Govemment Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which shall

be consolidated in the procuring entity’s Annual Procurement Plan. (GPPB Circular No. 06-2019
dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission,
SLCC - Single Largest Completed Contract.
UN - United Nations.
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BAGONG PILIPINAS

INVITATION TO BID

FOR THE

ROAD PAVEMENT AND DRAINAGE REHABILITATION ALONG DELPAN-ISLA
PUTING BATO (IPB) ROADWAY AT SLIP 0, NORTH HARBOR, TONDO, MANILA

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2024,
intends to apply the sum of P14,101,087.12 being the Approved Budget for the Contract (ABC)
tc payments under the contract for the ROAD PAVEMENT AND DRAINAGE
REHABILITATION ALONG DELPAN-SLA PUTING BATO (IPB) ROADWAY AT SLIP 0,
NORTH HARBOR, TONDQ, MANILA (HO-RM INFRA-AGME 24-033). Bids received in excess
of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Two Hundred Twenty (220) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders should have completed a contract similar to
the Project. The description of an eligible bidder is contained in the Bidding Documents,
particuiarly, in Section I (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passfail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 11 September
2024 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
TWENTY FIVE THOUSAND PESOS (P25,000.00). The Procuring Entity shall allow the bidder
to present its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
18 September 2024 at 10:00 a.m. at the PPA Function Room, Tth Floor, PPA Bldg., Bonifacio
Drive, South Harbor, Port Area, Manita, which shall be open to ali prospective bidders.

Bids must be duly received by the BAC Secretariat through manuat submission at the office
address indicated below on or before 03 October 2024 at 8:00 a.m. Late bids shall not be
accepted.

PPA Corporate Bidg., Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines 1018



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 03 October 2024 at 10:00 a.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any fime prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders,

¢ Required PCAB Registration: SMALL B — Roads, Highways, Pavement, Railways,
Alrport Horizontal Structure and Bridges

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 8527-47-35

8527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JON\S. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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Scope of Bid

The Procuring Entity, Philippine Ports Authority invites Bids for the Road
Pavement and Drainage Rehabilitation along Delpan-Isia Puting Bato (IPB
Roadway at Slip-0, North Harbor), Tondo, Manila with Project Identification
Number HO-RM INFRA-AGME-24-033.

The Road Pavement and Drainage Rehabilitation along Delpan-Isla Puting
Bato (IPB Roadway at Slip-0, North Harbor), Tondo, Manila is for the
construction of Works, as described in Section VI (Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as
indicated below for CY 2024 in the amount of ® 14,701,087.12.

2.2. The source of funding is:
PPA Corporate Fund.,
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by the
BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected
the site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect
the cost, duration and execution or implementation of the contract, project, or
work and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in cormupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I’ of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Roxd Pavement 8 Drainage Rehabilitation along Delpan-IPB Roadway at Skp-0
North Harbor, Tando, Mential
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Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and financially
capable will be evaluated.

5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to this
Project, equivalent to at least fifty percent (50%) of the ABC
adjusted, if necessary, by the Bidder to current prices using the
PSA's CPIl, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the confract to be bid if
it has the major categories of work stated in the BDS.

86.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign govemment/foreign or intemational financing institution
may agree on another track record requirement, as specified in
the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184,

Origin of Associated Goods

There Is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed
by the Procuring Entity as stated herein, but in no case more than fifty
percent {50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these were
the Contractor's own acts, defaults, or negligence, or those of its agents,
servants, or workmen.

Road Pavemani & Drainage Rehabiiiation along Delpen-1PB Rosdwity 8 Sip0
North Harbor, Tondo, Menilsl
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Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received
by the Procuring Entity, either at its given address or through electronic mail
indicated in the IB, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1 The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall
be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostile Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4 A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
cerfification of availability of equipment from the equipment
lessorivendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Road P, & Drainage Rehabitation akng Deipan-IPG Roadway & Sp-0
North Harber, Tono, Manal




11.

12.

13.

14.

15.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Finangcial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or fradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies shall
be converted to Philippine currency based on the exchange rate as
published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

16.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Road Pevement & Dranage Rehabiitation slong Deipan-iPB Roadway al Sip-0
North Harbor, Tondo, Mandal
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17.

18.

19.

ITB-5

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission
to the given website or any other electronic means, the Bidder shall submit an
electronic copy of its Bid, which must be digitally signed. An electronic copy that
cannot be opened or is commupted shall be considered non-responsive and, thus,
automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’ representatives
who are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be
used, attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed
evaluation of all Bids rated "passed” using non-discretionary pass/ail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the Bid or combination
of Bids offering the lowest calculated cost to the Procuring Entity. Bid
Security as required by ITB Clause 16 shall be submitted for each
contract (lot) separately.

Road Pavernant & WWWMM&-@BRMI Slp-0
North Hartor, Tondo, Maniial



20.

21.

ITB-6

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax retumns filed and paid
through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and pemits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

Road Pevemnent & Dreinage Rehabiiation Mong DeipaniPE Roscway t Sip-0f
MNorth Harbor, Tondo, Manilal



Bid Data Sheet

BD1
Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts simifar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Quantity
Measure (at least)
1. Construction of Concrete Road Pavement | $4.m. 1,224.92
2. Construction of Dralnage System tin.m. 172.53
71 Portion of Works allowed to be | Maximum Percentage allowed {o be
subcontracted: subcontracted:
Subcontracting is not allowed Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
10.4 The key personnel must meet the required minimum years of experience

set below:
General Relevant
Key Personnel Experience Experience
{Minimum)
a. Project Manager Five (5) years
b. Project Engineer Three (3) years
c. Materials Engineerl One (1) year
d. Construction Safety and One (1) year
Health Officer
e. Foreman Five (5) years

Road Pavement & Dranages Rehabiiation along Delpan-iPB Roacdwany at Sep-0

North Harbor, Tondo, Manita



BD2

Bid Data Sheet

10.5 The minimum major equipment requirements are the following:
Please refer to Sectlon VI, Annex 3 Minimum Major Equipment
Requirements
12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

a. The amount of not less than # 282,021.74, if bid security is in cash,
cashiers/manager's check, bank draft/guarantee or irevocable letter of
credit;

b. The amount of not less than P 705,054.35, if bid security is in Surety
Bond.

16 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tabs. Failure to comply with the requirements is a
ground for the automatic disqualification of the bidder.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Other contract documents are as follows:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

Road Pavemant & Drainage Rehabidation siong Deipan-IPE Roadway sl Shp-0
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GENERAL CONDITIONS
OF CONTRACT
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

3.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’'s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

3.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities. -
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184,

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in I[TB Clause
4.

Road P it & Drainuge Rehabiltation along Delpan-IPB Roadway at Slip-0
North Harbor, Tondo, Marita




10.

1.

12.

13.

14.
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Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of work
only when the Procuring Entity’'s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, amangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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Special Conditions of Contract

GCC Clause
2 Sectional Completion:
None
31 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.
6 Site Investigation Report:
None
7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity's Representative within days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated

Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.
15.1 The date by which operating and maintenance manuals are
required is

The date by which “as built” drawings are required is

16.2 The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
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Technical Specifications
(Pavement Demoiltion)

DIVISION 01 : PAVEMENT DEMOLITION

DESCRIPTION:

This item consists of the demolition of existing portland cement and/or bituminous concrete
pavement as shown on the plans. Removal of demolished pavements shall be as specified herein.

CONSTRUCTION METHODS:

1. Existing pavements shall be broken into pieces of such size easily handled by power-driven
machinery or other suitable means.

2. Where only a portion of the existing pavement is to be demolished, special care shall be
exercised to avoid damage to that portion of the pavement to remain in place. The existing
pavement shall be cut to the neat lines shown on the plans or established by the Engineer, and
any existing pavement beyond the neat lines so established which is damaged or destroyed by
these operations shall be replaced at the Contractor's expense with no additional compensation
from the Owner.

3. Portland cement and bituminous concrete pavements which are demolished shall be legally
disposed of off the port. The cost of removal and disposal of all demolished pavement shall be
included in the unit price for Bituminous Concrete Pavement or Portland Cement Concrete
Pavement Demolition.

Pavement demolition will include but not necessarily be limited to, any existing foundations, slabs,
footings, etc. either made of concrete or asphalt which must, in the opinion of the Engineer, be
removed to install new pavements, earthwork, seeding, sod, perform proper site grading, provide for
positive site grading, etc. to complete the project to the intent established within the plans and
specifications. Any of the above mentioned demolition related items are be removed regardless of
which bid item is utilized for payment. It is incumbent upon the Contractor to visit the site and
include all such existing conditions in the bid item provided for in the bid schedule.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and
other traffic in the port.

The Contractor shall make arrangements with the operations people on the schedule of demolition
and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demolition works, the Contractor shall infonrm/announce to port users
the schedule of disconnection of utilities.

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer shall submit to the Contractor a list
in which all the materials to be salvaged and overhauled, as property of PPA, and the description of
the location of their storage. Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be
loaded, transported and unloaded by the Contractor at the specified locations.

The Contractor may dump debris or extracted rocks on land areas but out of the site, which areas
shall be procured and prepared at his own expense. In this case, safety measures shall be
undertaken in the transporting, unloading, covering and others as requested by the Engineer.
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{Pavement Demolition}

The approximate distance of the disposal site from the project site is about five (5) kms., as
designated by the PMO thru the implementing office.

MEASUREMENT:

Existing Portland cement and/or bituminous concrete pavement demolition as prescribed above will
be measured by the square meter of pavement material demolished regardless of its thickness.
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Technical Spedifications
(Excavation, Backfilling & Disposal)

DIVISION 02 : EXCAVATION, BACKFILLING AND DISPOSAL

1. Description

The Contractor shall perform all earthworks both for roadway, structures, drainage and borrow
excavation and the disposal of material in accordance with this Specification and in conformity
with the lines, grades and dimensions shown on the Plans or established by the Engineer.

2. Construction Requirements

a. General

When there is evidence of discrepancies on the actual elevations and that shown on the
Plans, a pre-construction survey referred to the datum plane used in the approved Plan shall
be undertaken by the Contractor under the control of the Engineer to serve as basis for the
computation pf the actual volume of the excavated materials.

All excavations shall be finished to reasonably smooth and uniform surface. No materials
shall be wasted without authority of the Engineer. Excavation operation shall be conducted
so that material outside of the limits of slopes will not be disturbed. Prior to excavation, all
necessary clearing and grubbing in the area shall have been performed.

The Contractor shall furnish, place and maintain all supports and shoring that may be
required for the sides of the excavations, and all pumping, ditching or other approved
measures for the removal or exclusion of water, including taking care of storm water and
waste water reaching the site of the work from any source so as to prevent damage to the
work or adjoining property.

b. Conservation of Topsoil

Where provided for on the Plans or in Special provisions, suitable topsoil encountered in the

excavation and on areas where embarkment is to be placed shall be removed to such extent
and to such depth as the Engineer may direct. The removed topsail shall be transported and

deposited in storage piles at locations approved by the Engineer. The topsoil shall be
completely removed to the required depth from any designated area prior to the beginning of
excavation or embarkment work in the area and shall be kept separate from other excavated
materials for later use.

C. f v ria

All suitable material removed from the excavation shall be used in the formation of the
embarkment, subgrade, shoulders, slopes, bedding and backfill for structures, and for other
purposes shown on the Plans or as directed.

The Engineer will designate as unsuitable those soils that can not be properly compacted in
the embarkments. All suitable materials shall be disposed off as shown on the Plans or as
directed without delay to the Contractor.

Only approved materials shall be used in the construction of embarkments and backfills. All
excess material, including rock and boulders that can not be used in embarkments shall be
disposed off as directed. Materials encountered in the excavation and determined by the
Engineer as suitable fortopping, road finishing, slope protection, or other purposes shall be
conserved and utilized as directed by the Engineer.
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(Excavation, Backfilling & Disposal)

d. Removal of Unsuitable Materials

Where the Plans show the bottom portion of the disposal cell bed to be selected, all
unsuitable materials shall be excavated to the depth necessary for replacement of the
selected clay liner to the required compacted thickness.

3. Method of Measurement

The cost of excavation of material which is incorporated in the works or other areas of fill shall
be deemed to be included in the ltems of work where the material is used.

For measurement purposes, surplus suitable material shall be calculated as the difference
between the net volume of suitable material required to be used in embarkment or cover
material corrected by applying a shrinkage factor or swell factor in case of rock excavation,
determined by laboratory tests to get its original volume measurement, and the net volume of
suitable material from excavation in the original position. Separate pay items shall be provided
for surplus common, unclassified and rock material.

The Contractor shall be deemed to have included in the contract unit prices all costs of obtaining
land for the disposal of unsuitable or surplus material.
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Tachnical Specifications
{Aggregate Base Course)

DIVISION 03 AGGREGATE BASE COURSE

DESCRIPTION

This item shall consist of fumishing, placing and compacting an aggregate base course on a
prepared subgrade/subbase in accordance with this Specification and the lines, grades, thickness
and typical cross-sections shown on the Plans, or as established by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for base course shall consist of hard, durable particles or fragments of crushed stone,
crushed slag or crushed or natural grave! and filler of natural or crushed sand or other finely divided
mineral matter. The composite material shall be free from vegetable matter and lumps or balls of
clay, and shall be of such nature that it can be compacted readily to form a firm, stable base.

In some areas where the conventional base course materials are scarce or non-available, the use of
40% weathered limestone blended with 60% crushed stones or gravel shall be allowed, provided
that the blended materials meet the requirements of this ltem.

The base course material shall conform to the following Grading Requirements

Grading Requirements

Sieve Designation Mass Percent Passing
Standard Alternate Grading Grading
mm US Standard A B
50 27 100
375 1-1/2" - 100
250 1" 60-85 -
19.0 3147 - 60-85
125 1/2° 35-65 -
4.75 No. 4 20-50 30-55
0.425 No. 40 5-20 8-25
0.075 No. 200 0-12 2-14

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the
fraction passing the 0.425 mm {No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 25 and
plasticity index not greater than 6 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve shall have a mass percent of wear not
exceeding 50 by the Los Angeles Abrasion test determined by AASHTO T 96.
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Technical Specifications

{Aggregate Base Course
The material passing the 19 mm (3/4 inch) sieve shall have a soaked CBR value of not less than
80% as determined by AASHTO T 193. The CBR value shall be obtained at the maximum dry
density (MDD) as determined by AASHTO T 180, Method D.

If filler, in addition to that naturally present, is necessary for meeting the grading requirements or for
satisfactory bonding, it shall be uniformly blended with the base course material on the road or in a
pug mill unless otherwise specified or approved. Filler shall be taken from sources approved by the
Engineer, shall be free from hard lumps and shall not contain more than 15 percent of material
retained on the 4.75 mm (No. 4) sieve.

CONSTRUCTION REQUIREMENTS
PLACING

The aggregate base material shall be placed at a uniform mixture on a prepared sub-base/
subgrade in a quantity which will provide the required compacted thickness. When more than one
layer is required, each layer shall be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shall be from
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.

The layer or windrow shall be of such size that when spread and compacted the finished layer be in
reasonably ¢close conformity to the nominal thickness shown on the Plans.

When hauling is done over previously placed material, hauling equipment shall be dispersed
uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven
compaction.

SPREADING AND COMPACTING
When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and
compacted in two or more layers of approximately equal thickness, and the maximum compacted
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by
watering with approved sprinklers mounted on trucks or by drying out, as required in order to obtain
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full
width by means of approved compaction equipment. Rolling shall progress gradually from the sides
to the center, paralle! to the centerline of the road and shall continue until the whole surface has
been rolled. Any irregularities or depressions that develop shall be corrected by loosening the
material at these places and adding or removing material until surface is smooth and uniform.
Along curbs, headers, and walls, and at all places not accessible to the roller, the base material
shall be compacted theroughly with approved tampers or compactors.

If the layer of base material, or part thereof, does not conform to the required finish, the Contractor
shall, at his own expense, make the necessary corrections.

Compaction of each layer shall continue until a field density of at least 100 percent of the
maximum dry density determined in accordance with AASHTO T 180, Method D has been
achieved. In-place density determination shall be made in accordance with AASHTO T 191/ASTM D
1556.
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{Aggregate Base Course}

TRIAL SECTION

Before base construction is started, the Contractor shall spread and compact tria! sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer's
opinion are not suitable for subbase, the material shall be removed at the Contractor’s expense, and
a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to
clearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed level and transverse slopes shown on the
Plans. The allowable tolerances shall be in accordance with following:

Permitted variation from design + 10 mm
THICKNESS OF LAYER

Permitted variation from design + 5mm
LEVEL OF SURFACE -10 mm
Permitted SURFACE IRREGULARITY 5 mm
Measured by 3-m straight-edge

Permitted variation from design +0.2%
CROSSFALL OR CAMBER

Pemmitted variation from design +0.1%
LONGITUDINAL GRADE over

25 min length
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METHOD OF MEASUREMENT

Aggregate Base Course will be measured by the cubic meter (m3). The gquantity to be paid
for shall be the design volume compacted in-place as shown on the Plans, and accepted in the
completed base course., No allowance shall be given for materials placed outside the design limits
shown on the cross-sections. Trial sections shall not be measured separately but shall be included
in the quantity of aggregate base course.

Road Pavement & Drainage Rehabdilabon along Delpan-iPE Roadway &t Sip-0
North Harbor, Tondo, Manda



Spacifications
(PCC Pavement)

DIVISION 04 : PORTLAND CEMENT CONCRETE PAVEMENT
Description:

The thickness of the PCCP shall be 300mm. This item shall consist of Portland Cement Concrete,
with or without reinforcement, constructed on the prepared base in accordance with this
Specification and in conformity with the lines, grades, thickness and typical cross-section shown on
the Plans.

Material Requirements:

1. Portland Cement. It shall conform to the applicable requirements of item 700 of ASTM, Hydraulic
Cement. Only Type 1 Portland Cement shall be used unless otherwise provided for in the
Special Provisions. Different brands or the same brands from different mills shall not be mixed
nor shall they be used alternately unless the mix is approved by the Engineer. Cement, which
for any reason, has become partially set or which contain lumps of caked cement will be
rejected. Cement salvaged from discarded or used bags shall not be used. Samples of cement
shall be obtained in accordance with AASHTO T 127.

2. Fine Agareqgates. It shall consist of natural sand, stone screenings or other inert materials with
similar characteristic, or combinations thereof, having hard, strong and durable particles
approved by the Engineer. Fine aggregate from different sources of supply shall not be mixed or
stored in the same pile or used altemately in the same class of concrete without the approval of
the Engineer.

It shall not contain more than three mass percent of material passing the 0.075mm (No. 200
siave) by washing nor more than one mass percent each of clay lumps or shale. The use of
beach sand will not be allowed without the approval of the Engineer.

If the fine aggregate is subjected to five cycles of the sodium sulfate soundness test, the
weighted loss shall not exceed 10 mass percent.

The fine aggregate shall be free from injurious amounts of organic impurities and if a color
darker than the standard is produced, it shall be rejected. However, when tested for the effect of
organic impurities of strength of mortar by AASHTO T 71, the fine aggregate may be used if the
relative strength at 7 and 28 days is not less than 95 mass percent.

The fine aggregate shall be well graded from coarse to fine and ghall conform to Table below.

Table- Grading Requirements for fine Aggregates

Sieve Designation Mass Percent Passing
Passing 9.5 mm (3/8 in) 100
4.75 mm (No. 4) 95 - 100
1.18 mm (No. 16) 45 - 80
0.300 mm (No. 50) 5-30
30 0.150 mm (No. 100) 0.10

3. Coarse Aggregate. It shall consist of crushed stone, gravel, blast fumace slag, or other
approved inert materials of similar characteristics, or combinations thereof, having hard, strong,
durable pieces and free from any adherent coatings.
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Technical Specifications
{PCC Pavement)

It shall contain no more than one mass percent of material passing the 0.075mm (No. 200)
sieve, not more than 0.25 mass percent of clay lumps, nor more than 3.5 mass percent of soft
fragments. If the coarse aggregates is subjected to five cycles of the sodium sulfate soundness
test, the weighted loss shall not exceed 12 mass percent.

It shall have a mass percent of wear not exceeding 40 when tested by AASHTO T 96.

If slag is used, its density shall not be less than 1120kg/m? (70 Ib/cu.ft.). The gradation of the
coarse aggregate shall confirm to Table below. Only one grading specification shall be used
from any source.

Table - Grading Requirements for Coarse Aggregate

SIEVE DESIGNATION MASS PERCENT PASSING
Standard Altemmate US Grading A Grading B Grading C
mm Standard
75.0 3in 100 - -
63.0 2%in 90 - 100 100 100
50.0 2in - 90 - 100 95 —~ 100
3756 1%in 25-60 35-70 -
25.0 1in - 0-15 35-70
19.0 %in 0-10 - -
2.5 %in 0-5 0-5 10-30
475 No. 4 - - 0-5

. Water. Water used in mixing, curing, or other designated applications shall be reasonably clean
and free of oil, salt, acid, alkali, grass or other substances injurious to the finished product.
Water will be tested in accordance with and shall meet the requirements. Water which is
drinkable may be used without test, Where the source of water is shallow, the intake shall be so
enclosed as to exclude silt, mud, grass, or other foreign materials.

. Reinforcing Steel. It shall confirm to the requirements of ltem 404, Reinforcing Steel. Dowel and
tie bars shall conform to the requirements of AASHTO M 31 or M 42, except that rail steel shall
not be used for tie bars that are not to be bent and re-straightened during construction. Tie bars
shall be deformed bars. Dowels shall be plain round bars. Before delivery to the Site of work,
one-half of the length of each dowel shall be painted with one coat of approved lead or tar paint.

. Joint Fillers. Poured joint fillers shall be mixed asphalt and mineral or rubber filler conforming to
the applicable requirements of Item 705, Joint Materials. Performed joint filler shall conform to
the applicable requirements of ltem 705 of ASTM. it shall be punched to admit the dowels where
called for in the Plans. The filler for each joint shall be furnished in a single place for full depth
and width required for the joint.

. Admixtures. Air-entraining admixtures shall conform to the requirements of AASHTO M 154.
Admixture should be added only to the concrete mix to produce some desired modifications to
the properties of concrete where necessary, but not as partial replacement of cement.
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8. Cunng Materials. Cotton mats, burlap clothe, waterproof paper, liquid membrane forming
compounds, or sheeting (film) materials shall conform to the applicable requirements of ltem
708, Concrete Curing Materials and Admixtures.

9. Calcium Chiloride. It shall conform to AASHTO M 144, if specified or permitted by the Engineer.

10. Storage of Cement and Aggregate. All cements shall be stored, immediately upon delivery at the
Site, in weatherproof building, which will protect the cement from dampness. The floor shall be
raised from the ground. The buildings shall be placed in locations approved by the Engineer.
Provisions for storage shall be ample, And the shipments of cement as received shall be
separately stored in such a manner as to allow the earliest deliveries to be used first and to
provide easy access for identification and inspection of each shipment. Storage buildings shall
have capacity for storage of a sufficient quantity of cement to allow sampling at least twelve
days before the cement is to be used. Bulk cement, if used, shall be transferred to elevated air
tight and weatherproof bins. Stored cement shall meet the test requirements at any time after
shortage when wrested is ordered by the Engineer. At the time of use, all cements shall be free
of lumps. :

The handling and storing of concrete aggregates shall be such as to prevent segregation or the
inclusion of foreign materials. The Engineer may require that aggregates to be stored on
separate platforms at satisfactory locations. In order to secure greater uniformity of concrete
mix, the Engineer may require that the coarse aggregate be separated into two or more sizes.
Different sizes of aggregates shall be stored in separate bins or in separate stockpiles
sufficiently remote from each other to prevent the material at the edges of the piles from
becoming intermixed.

11. Proportioning, Consistency and Strength of Concrete. The Contractor shall prepare the design
mix based on the absolute volume method as outlined in the American Concrete Institute (ACI)
Standard 211.1 *Recommended Practice for Selecting Proportions for Normal and Heavy
Weight Concrete”. 1t is the intent of this Specification to require approximately 9.0 bags of
cement per cubic meter of concrete based on a 40 kg per bag of cement. However, richer mixes
may be used in order to meet the minimum strength requirements. The Engineer shall determine
from laboratory test of the materials to be used, the cement content and the proportions of
aggregate and water that will produce a workable concrete having a slump between 40 and
75mm (1- % and 3 inches) if not vibrated or between 10 and 40mm (172 and 1 ¥ inches if
vibrated, and a flexural strength of not less than 3.8 MPa (550 psi) when tested by the third point
method or 4.5 MPa (650 psi) when tested by the midpoint method; or a compressive strength of
24.1 MPa (3500 psi) when tested at fourteen days in accordance with AASHTO T 97, T 177 or
22, respectively.

Slump shall be determine using AASHTO T 199.

The Designer shall consider the use of lean concrete (econocrete) mixtures using local materials
or specifically modified conventional concrete mixes in base course and in the lower course of
composite, monolithic concrete pavements using a minimum of 75mm (3 inches) of conventional
concrete as the surface course.

The mix design shall be submitted to the Engineer for approval and shall be accompanied with
certified test data from an approved laboratory demonstrating the adequacy of the mix design. A
change in the source of materials during the progress work may necessitate a new design mix.

Road Pavement & Dranage Rehabltation atong Delpan-#P8 Roadway at Sip-0
North Harbor, Tando, Manis



12
Technical Specifications
{PCC Pavement)

12. Construction Requirements:

A. Quality Control of Concrete -

1. General.
The Contractor shall be responsible for the quality control of all materials during the
handiing, blending, mixing and placement operations.

2. Quality Control Plan.
The Contractor shall fumish the Engineer a Quality Control Plan detailing his
production control procedures and the type and frequency of sampling and testing to
ensure that the concrete he produces complies with the specification. The Engineer
shall be provided free access to recent plant production records, and if requested,
informational copies of mixing design, material certifications and sampling and
testing reports.

3. Qualification of Workmen.
Experienced and qualified personnel shall perform all batching or mixing operations
for the concrete mix, and shall be present at the plant and job site to control the
concrete productions whenever the plant is in operation. They shall be identified and
duties as follows:

a. Concrete Batcher — The person performing the batching or mixing operation shall
be capable of accurately conducting aggregate surface moisture determinations and
establishing comrect scale weight for concrete materials. He shall be capable of
assuring that the proportioned batch weight of materials is in accordance with the mix
design.

b. Concrete Technician — The person responsible for concrete production control and
sampling and testing for quality control shall be proficient in concrete technology and
shall have a sound knowledge of the specifications as they relate to concrete
production. He shall be capable of conducting test on concrete and on concrete
materials in accordance with these specifications. He shall be capable of adjusting
concrete mix design for improving workability and specification compliance and
preparing trial mix design. He shall be qualified to act as the concrete batcher in the
batcher’s absence.

4. Quality Control Testing
The Contractor shall perform all sampling, testing and inspection necessary to
assure quality control of the component materials and the concrete.

The Contractor shall be responsible for determining the gradation of fine and coarse
aggregates and for testing the concrete mixture for silump, air content, water-cement
ratio and temperature. He shall conduct his operations so as to produce a mix
conforming to the approved mix design.\

5. Documentation
The Contractor shall maintain adequate records of all inspections and tests. The
records shall indicate the nature and number of observations made, the number and
type of deficiency found, the quantities approved and nature of any corrective action
taken.

The Engineer may take independent assurance samples at random location for
acceptance purposes, as he deems necessary.
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B. Equipment.

Equipment and tools necessary for handling and performing all parts of the work shall be
approved by the Engineer as to design, capacity, and mechanical condition. The equipment
shall be at the jobsite sufficiently ahead of the start of construction operations to be
examined thoroughly and approved.

1. Batching Plant and Equipment
a. General - the batching plant shall include bins, weighing hoppers, and scales for
the fine aggregate and for each size of coarse aggregate. If cement is used in bulk, a
bin, a hopper, and separate scale for cement shall be included. The weighing hopper
shall be properly sealed and vented to preclude dusting operation. The batch plant
shall be equipped with a suitable non-resettable batch counter, which will correctly
indicate the number of batches proportioned.

b. Bins and Hoppers — Bins with adequate separate compartments for fine aggregate
and for each size of coarse aggregate shall be provided in the batching plant.

¢. Scales - Scales for weighing aggregates and cement shall be of either the beam
type or the sprinkles-dial type. They shall be accurate within one-half percent
throughout the range of use. Poises shall be designed to be locked in any position
and to prevent unauthorized change. Scale shall be inspected and sealed as often as
the Engineer may deem necessary to assure their continued accuracy.

d. Automatic Weighing Devices — Uniess otherwise allowed on the contract, batching
plants shall be equipped with automatic weighing devices of an approved type to
proportion aggregates and bulk cement.

2. Mixer
a. General — Concrete may be mixed at the site of construction or at a central plant
or wholly or in part in truck mixers. Each mixer shall have a manufacturer's place
attached in a prominent place showing the capacity of the drum in terms of volume of
mixed concrete and the speed of rotation of the mixing drum or blades.

b. Mixers at Site of Construction — Mixing shall be done in an approved mixer
capable of combining the aggregates, cement, and water into a thoroughly mixed
and uniform mass within the specified mixing and discharging and distributing the
mixture without segregation on the prepared grade. The mixer shall be equipped with
an approved timing device, which will automatically lock the discharge lever when the
drum has been charged and release it at the end of the mixing period. In case of
failure of the timing device, the mixer may be used for the balance of the day while it
is being repaired, provided that each batch is mixed 90 seconds. The mixer shall be
equipped with a suitable nonresettable batch counter, which shall comrectly indicate
the number of batches mixed.

¢. Truck mixer and Truck Agitators — Truck mixes used for mixing and hauling
concrete, and truck agitator is used for hauling central-mixed concrete shall conform
to the requirements of AASHTO M 157.

d. Non-Agitator Trucks — Bodies of non-agitating hauling equipment for concrete shall
be smooth, mortar-tight metal containers and shall be capable of discharging the
concrete at a satisfactory controlled rate without segregation.
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3. Paving and Finishing Equipment

The concrete shall be placed with an approved paver designed to spread,
consolidate, screed and float finish the freshly placed concrete in one complete pass
of the machine in such a manner that a minimum of hand finishing will be necessary
to provide a dense and homogenous pavement in conformance with the plans and
specifications. The finishing machine shall be equipped with at feast two oscillating
type transverse screed. Vibrators shall operate at a frequency of 8,300 to 9,600
impulses per minute under load at a maximum spacing of 60 cm.

4. Concrete Saw

The contractor shall provide sawing equipment in adequate number of units and
power to complete the sawing with a water-cooled diamond edge blade or an
abrasive wheel to the required dimensions and at required rate. He shall provide at
least one stand-by saw in good working condition and with an ample supply of saw
blades.

5. Forms
Forms shall be steel or wood, of an approved section, and of a depth equal to the
thickness of the pavement at the edge. The base of the forrms shall be of sufficient
width to provide necessary stability in all directions. The flange braces must extend
outward on the base to not less than 2/3 the height of the form.

. Preparation of Grade

After the sub-grade or base has been placed and compacted to the required density, the
areas which will support the paving machine and the grade cn which the pavements are to
be constructed shall be trimmed to the proper elevation by means of a property designed
machine extending the work at least 60 cm beyond each edge of the proposed concrete
pavement. If loss of density results from the trimming operations, it shall be restored by
additional compaction before concrete is placed. If any traffic is allowed to use the prepared
sub-grade or base, the surface shall be checked and corrected immediately ahead of the
placing concrete. The sub-grade or base shall be uniformly moist when the concrete is
placed.

. Setting Forms

. Base Support. The foundation under the forms shall be hard and true to grade so that the
form when set will be firmly in contract for its whole length and at the specified grade. Any
roadbed, which at the form line is found below established grade, shall be filled with
approved granular materials to grade in lifts of 3 cm or less, and thoroughly rerofled or
tamped. Imperfections variations above grade shall be corrected by tamping or by cutting as
necessary.

. Form Setting. Forms shall be set sufficiently in advance at the point where concrete is being
placed. After the forms have been set to correct grade, the base shall be thoroughly tamped,
mechanically or by hand, at both the inside and outside edges of the base of the forms. The
forms shall not deviate from true line by more the 1 cm at any point,

. Grade and Alignment. The alignment and grade elevations of the forms shall be checked
and corrections made by the Contractor immediately before placing the concrete. Testing as
to crown and elevation, prior to placing of concrete can be made by means of holding an
approved template in a vertical position and moved backward and forward on the forms.
When any form has been disturbed or any grade has become unstable, the form shall be
reset and rechecked.
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E. Conditioning of Sub-grade or Base Course

When side forms have been securely set to grade, the sub-grade or base course shall be
brought to proper cross-section. High areas shall be trimmed to proper elevation. Low areas
shall be filled and properly compacted. The finished grade shall be maintained in a smooth
and compacted until the pavement is placed.

Unless waterproof sub-grade or base course cover material is specified, the sub-grade or
base course shall be uniformly moist when the concrete is placed. If it subsequently
becomes too dirty, the sub-grade or base course shall be sprinkled, but the method of
sprinkling shall not be such as to form mud or pools of water.

F. Handiing, Measuring and Batching Materials.

The batch plan site, fayout, equipment and provisions for transporting material shall be such
as to assure a continuous supply of material to the work. Stockpiles shall be built up in
layers of not more than one meter in thickness. Each layer shall be completely in place
before beginning the next, which shall not be allowed to "cone® down over the next lower
layer. Aggregates from different sources and of different grading shall not be stockpiled
together.

All washed aggregate and aggregates produced or handled by hydraulic methods, shall be
stockpiled or binned for draining at least twelve hours before being batched.

When mixing is done at the site of the work, aggregates shall be transported from the
batching plant to the mixer in batch boxes, vehicle bodies, or other containers od adequate
capacity and construction to properly carry the volume required. Partitions separating
batches shall be adequate and effective to prevent spilling from one compartment to another
while in transit or being dumped. When bulk cement is used, the contractor shall use a
suttable method of handling the cement from weighing hopper to transporting container or
into the batch itself for transportation to the mixer, while chute, boot or other approved
device. This is to prevent loss of cement, and to provide positive assurance of the actual
presence in each batch of the entire cement content specified.

Bulk cement shall be transported to the mixer in tight compartments carrying the full amount
of cement required of the batch. However, if allowed in the Special Provisions, it may be
transported between the fine and coarse aggregate. When cement is placed in content with
the aggregates, batches may be rejected untess mixed within 1 - 1 %2 hours of such contact.
Cement in original shipping packages may be transported on top of the aggregates, each
batch containing the number of sacks required by the job mix.

The mixer shall be charged without loss of cement. Batching shall be so as to result in the
weight to each material required within a tolerance of once percent for cement and two
percent for aggregates.

Water may be measured either by volume or by weight. The accuracy of measuring the
water shall be within a range of eror of not over one percent. Unless the water is to be
weighed, the water measuring equipment tank shall be equipped with an outside tap and
valve to provide for checking the setting, unless other means are provided for readily and
accurate determining the amount of water in the tank. The volume of the auxiliary tank shall
be at least equal to that of the measuring tank.

G. Mixing Concrete.

The concrete may be mixed at the site in a central mix plant, or in a truck mixers. The mixer
shall be of an approved type and capacity. Mixing time will be measured from the time all
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materials, except water are in the drum. Ready mixed concrete shall be mixed and delivered
in accordance with requirement of AASHTO M 157, except that the minimum required
revolutions at the mixing speed for transit mixed concrete may be reduced to not less than
that recommended by the mixer manufacturer. The number of revolutions recommended by
the mixer manufacturer shall be indicated on the manufacturer’s serial plate attached to the
mixer. The contractor shall furnish test data acceptable to engineer verifying that the make
and model of the mixer will produce uniform concrete conforming to the provisions of
AASHTO M 157 at the reduced number of revolutions shown on the serial plate.

When mixed at the Site or in a central mixing plant, the mixing time shall not be less than
fifty seconds nor more than ninety seconds, unless mixer performance tests prove adequate,
mixing of the concrete is a shorter time period.

Four seconds shall be added to the specified mixing time i timing starts at the instant the
skip reaches its maximum raise position. Mixing time ends when discharge chute opens.
Transfer time in multiple drum mixers is included in mixing time. The contents of an
individual mixer drum shall be removed before a succeeding batch is emptied therein.

The mixer shall be operated at the drum speed as shown on the manufacturer's nameplate
attached on the mixer. Any concrete mixed less than the specified expense. The volume of
concrete mixed per batch shall not exceed the mixer's nominal capacity in cubic meter, as
shown on the manufacturer's standard rating plate on the mixer, except that an overload up
to ten percent above the mixer's nominal capacity may be permitted provided concrete test
data for strength, segregation, and uniform consistency are satisfactory, and provided no
spillage of concrete takes place.

The batches shall be so charged into the drum that a portion of the mixing water shall enter
in advance of the cement and aggregates. The flow of water shall be uniform and all water
shall be in the drum by the end of the first 15 seconds of the mixing period. The throat of the
drum shall be kept free of such accumulations as it may restrict the free flow of material into
the drum.

Mixed concrete from the centra! mixing plant shall be transported in truck mixers, truck
agitators or non-agitating trucks specified in Subsection 4.5.2, Equipment. The time elapsed
from the time water is added to the mix until the concrete is deposited in place at the site
shall not exceed 45 minutes when the concrete is hauled in non-agitating trucks, nor 90
minutes when hauled in truck mixers or truck agitators, except that in hot weather or under
other conditions contributing to quick hardening of the concrete, the maximum allowable
time may be reduced by the Engineer.

Retempering concrete by adding water or by other means shall not be permitted, except that
when concrete is delivered in truck mixers, additional water may be added to the batch
materials and additional mixing performed to increase the slump to meet the specified
requirements, if permitted by the Engineer, provided all these operations are performed
within 45 minutes after initial mixing operation and the water cement ratio is not exceeded.
Concrete that is not within the specified slump limits at the time of placement shall not be
used. Admixtures for increasing the workability or for accelerating the setting of the concrete
will be permitted only when specifically approved by the Engineer.

. Limitation of Mixing

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an
adequate and approved artificial lighting system is operated. During hot weather, the
Engineer may require that steps be taken to prevent the temperature of mixed concrete from
exceeding a specified maximum temperature of 80°F (32°C). Concrete is not place within S0
minutes from the time the ingredients were charged into the mixing drum or that has
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developed initia! set shall not be used. Retempering of concrete or mortar, which has
partially hardened, that is remixing with or without additional cement, aggregate, or water
shall not be permitted.

In order that the concrete may be properly protected against the effects of rain before the
concrete is sufficiently hardened, the contractor will be required to have available at all times
materials for the protection of the edges and surface of the unhardened concrete.

Placing Concrete.

Concrete shall be deposited in such a manner to require minimal re-handling. Unless truck
mixers or non-agitating hauling equipment are equipped with means to discharge concrete
without segregation of the materials, the concrete shall be unloaded inte an approved
spreading device and mechanically spread on the grade in such manner as to prevent
segregation. Placing shall be continuous between transverse joints without the use of
intermediate bulkheads. Necessary hand spreading shall be done with shovels, not rakes.
Workmen shall not be allowed to walk in the freshly mixed concrete with boots or shoes
coated with earth or foreign substances.

Where concrete is to be placed adjoining a previously constructed lane and mechanical
equipment will be operated upon the existing lane, the previously constructed lane shall
have attained the strength for 14-day concrete. If only finishing equipment is carried on the
existing lane, paving in adjoining lanes may be permitted after three days.

Concrete shall thoroughly be consolidated against and along the faces of all forms and along
the full length and on both sides of all joint assemblies, by means of vibrators inserted in the
concrete. Vibrators shall not be pemitted to come in contact with a joint assembly, the
grade, or a side form. In no case shall the vibrator be operated longer than 15 seconds in
any one location.

Concrete shall be deposited as near as possible to the expansion and contraction joints
without disturbing them, but shall not be dumped form the discharge bucket or hopper into a
joint assembly unless the hopper is well centered on the joint assembly. Should any
concrete material fall on or be worked into the surface of a complete slab, it shall be
removed immediately.

Test Specimens.

As work progresses, at least one set consisting of three concrete beam test specimens, 150
mm X 150 mm x 525 or 900 mm shall be taken form 330 sq.mm of pavement, 230 mm
depth, or fraction thereof placed each day. Test specimens shall be made under the
supervision of the Engineer, and the contractor shall provide all concrete and other facilities
necessary in making the test specimens and shall protect them from damage by
construction operations.

The beam shall be made, cured, and tested in accordance with AASHTO T 23 and T 97.

. Strike-Off of Concrete and Placement of Reinforcement.

Following the placing of the concrete, it shall be struck off to conform to the cross-section
shown on the plans and to an elevation such that when the concrete is properly consolidated
and finished, the surface of the pavement will be at the elevation shown on the plans. When
reinforced concrete pavement is placed in two layers, the bottom layer shall be struck off
and consolidated to such length and depth that the sheet of fabric or bar mat may be laid full
length on the concrete in its final position without further manipulation. The reinforcement
shall then be placed directly upon the concrete, after which the top layer of the concrete
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shall be placed, struck off and screened. Any portion of the bottom layer of concrete, which
has been placed more than 30 minutes without being covered with the top layer, shall be
removed and replaced with freshly, mixed concrete at the contractor's expense. When
reinforced concrete is placed in one layer, the reinforcement may be firmly positioned in
advanced of concrete placement of it may be placed at the depth shown on the plans in
plastic concrete, after spreading by mechanical or vibratory means.

Reinforcing stee! shall be free from dirt, oil, paint, grease, mill scale and 1oose or thick rust
which could impair bond of the steel with the concrete.

. Joints.

Joints shall be constructed of the type and dimensions, and at the locations require by the
plans or special provision. All joints shall be protected from the intrusion of injurious foreign
material until sealed.

a) Longitudinal Joint. Deformed steel tie bars of specified length, size, spacing and
materials shall be placed pempendicular to the longitudinal joint, they shall be placed
by approved mechanical equipment rigidly secured by the chair or other approved
supports to prevent displacement. Tie bars shall not be painted or coated with
asphalt or other material, or enclosed in tubes or sleeves. When shown on the plans
and when adjacent lanes of pavement are constructed separately, steel aside forms
shall be used which will form keyway along the construction joint. Tie bars, except
those made of rail steel may be bent at right angles against the form of the first lane
constructed and straightened into final position before the concrete of the adjacent
lane is placed, or in lieu of bent tie bars, approved iwo-pieces connectors may be
used.

Longitudinal formed joints shall consist of a groove cleft, extending downward from
and normal to, the surface of the pavement. These joints shall be affected or formed
by an approved mechanical or manually operated device of the dimensions and line
indicated on the manually operated device is in a plastic state. The groove or cleft
shall be filled with either a pre-molded strip or poured material as required. The
longitudinal joint shall be continuous; there shall be no gaps in either transverse or
longitudinal joints at the intersection of the joints.

Longitudinal sawed joints shall be cut by means of approved concrete saw to the
depth, width and line shown on the plans. Suitable guidelines or devices shall be
used to assure cutting the longitude joint on the true line. The longitudinal joint shall
be sawed before the end of the curing period or shortly thereafter and before any
equipment or vehicles are allowed on the pavement.

The sawed area shall be thoroughly cleaned and if required, the joint shall
immediately be filled with sealer. Longitudinal pavement insert type joints shall be
formed by placing a continuous strip of plastic material, which will not react adversely
with the chemica! constituent of the concrete.

b) Transverse Expansion joint. The expansion joint filler shall be continuous from form
to form shaped to the subgrade and to the keyway along the form. Preformed joint
filler shall be furnished in length equal to the pavement width or equal to the width of
one lane. Damaged or repaired joint filler shall not be used.

The expansion joint filler shall be held in a vertical position. An approved installing
bar, or other device, shall be used if required to secure preformed expansion joint
filler at the proper grade and alignment during placing and finishing of the concrete.
Finished joint shall not deviate more than 6 mm from a straight line.

Road P. W & Dy ion R ; along Dedpan-IPB Roadway at Slip-0
North Harbor, Tondo, Marsia




19

Tachnical Specifications
{PCC Pavement)

If joint fillers are assembled in sections, there shall be no offsets between adjacent
units. No plugs of concrete shall be permitted anywhere within the expansion space.

¢) Transverse Contraction Joint When shown on the Plans, it shall consist of planes of
weakness created by forming or cutting grooves in the surface of the pavement and
shall include loaded transfer assembles,
a. Transverse Strip Contraction Joint It shall be formed by installing a parting strip to
be left in place as shown on the plans.
b. Formed Groove It shall be made by depressing and approved tool or device into
the plastic concrete. The tool or device shall remain in place at least until the
concrete has attained its initial set and shall then be removed without disturbing the
adjacent concrete, unless the device is designed to remain in the joint.
c. Sawed Contract Joint It shall be created by sawing grooves in the surface of the
pavement of the width, depth, and the spacing and lines shown on the plans, with an
approved concrete saw. After each joint is sawed, it shall be thoroughly cleaned
including the adjacent concrete surface. Sawing of the joints shall commence as
soon as the concrete has hardened sufficiently to permit sawing without excessive
raveling, usually within 24 hours. All joints shall be sawed before uncontrolled
shrinkage cracking takes place. If necessary the sawing operations shall be carried
on during the day or night, regardless of weather condition. The sawing of any joint
shall be omitted if crack occurs at or near the joint location prior to the time of
sawing. Sawing shall be discounted when a crack develops ahead of the saw. In
general, all joints should be sawed in sequence. If extreme conditions exist which
make it impractical to prevent ermratic cracking by early sawing, the contraction joint
groove shall be formed prior to initial set of concrete as provided above.

d) Transverse Construction Joint It shall be constructed when there is an interruption of
more the 30 minutes in the conceming operation. No transverse joint shall be
constructed within 1.50 m of an expansion joint, contraction joint, or plane of
weakness. If sufficient concrete has been mixed at the time of interruption to form a
slab of at least 1.50 m long, the excess concrete form the last preceding joint shall be
removed and disposed of as directed.

e) Load Transfer Device Dowels, when used, shall be held in position paralle! to the
surface and centerline of the slab by a metal device that is left in the pavement. The
portion of each dowel painted with on coat of lead or tar, in conformance with the
requirements of ltem 404 of ASTM, Reinforcing Steel, shall be thoroughly coated
with approved bituminous materials, e.g., MC-70, or an approved lubricant, to
prevent the concrete from binding to that portion of the dowel. The sleeves for
dowels shall be metal designed to cover 50 mm plus or minus § mm (1/4 inch}, of the
dowel with a watertight closed end and with a suitable stop to hold the end of the
sleeves at least 25 mm (1 inch) from the end of the dowel. In lieu of using dowel
assemblies at contraction joints, dowel may be placed in the full thickness of
pavement by a mechanical device approved by the Engineer.

M. Final Strike-off (Consolidation and Finishing)

1._Sequence The sequence of operations shall be the strike-off and consolidation, floating
and removal of Latinate, straight edging and final surface finish. Work bridges or other
devices necessary to provide access to the pavement surface for the purpose of finishing
straight-edging, and make comection as hereinafter specified, shall be provided by the
contractor. In general, the addition of water to the surface of the concrete to assist in
finishing operations will not be permitted. If the application of water to the surface is
permitted, it shall be applied as fog spray by means of approved spray equipment.
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2. Finishing_at Joints The concrete adjacent to joints shall be compacted or firmly placed
without voids or segregation against the joint material, also under and around all load
transfer devices, joint assembly units, and other features designed to extend into the
pavement. Concrete adjacent to joints shall be mechanically vibrated as required. Placing
concrete. After the concrete has been placed and vibrated adjacent to the joints as required,
the finishing machine shall be brought forward, operating in a manner to avoid damage or
misalignment of joints. If uninterrupted operation of the finishing machine, to over and
beyond the joints causes segregation of concrete, damage to, or misalignment of the joints,
the finishing machine shall be stopped when the front screed is approximately 20 cm (8
inches) from the joint. Segregated concrete shall be removed from in front of and off the
joint. The front screed shall be lifted and set directly on top of the joint and the forward
motion of the finishing machine resumed. When the second screed is close enough to permit
the excess mortar in front of it to flow over the joint, it shall be lifted and carried over the
joint. Thereafter, the finishing machine may be run over the joint without lifting the screeds,
provided there is no segregated concrete immediately between the joint and the screed or
on top of the joint.

3. Machine Finishing

a. Non-vibratory Method The concrete shall be distributed or spread as soon as placed. As
soon as the concrete has been placed, it shall be struck off and screened by an approved
finishing machine. The machine shall go over each area of pavement as many times and at
such interval as necessary to give the proper compaction and leave a surface of uniform
texture. Excessive operation over a given area shall be avoided. The tops of the forms shall
be kept clean by an effective device attached to the machine and the travel of the machines
on the forms shall be maintained true without wobbling or other variation tending to affect the
precision finish. During the first pass of the finishing machine, a uniform ridge of concrete
shall be maintained ahead of the front screened in its entire length.

b. Vibratory Method When vibration is specified, vibrators for full width vibration of concrete
paving slabs shall meet the requirements. Equipment. If uniform and satisfactory density of
the concrete is not obtained by the vibratory method at joints, along forms, at structure, and
throughout the pavement, the contractor will be required to furnish equipment and method,
which will produce pavement conforming to the specifications. All the provisions in item 1
above not in conflict with the provisions for the vibratory method shall govern.

4. Hand Finishing Hand finishing methods may only be used under the following conditions:
a. In the event od breakdown of the mechanical equipment, hand methods may be used to
finish the concrete already deposited on the grade. b. In narrow widths or areas of irregular
dimensions where operations of the mechanical equipment are impractical, hand methods
may be used. Concrete, as soon as placed, shall be struck off and screeded. An approved
portable screed shall be used. A second screed shall be provided for striking off the bottom
layer of concrete if reinforcement is used. The screed for the surface shall be moved forward
on the forms with a combined longitudinal and transverse shearing motion, moving always in
the direction in which the work is progressing and so manipulated that neither end is raised
from the side forms during the striking off process. If necessary, this shall be repeated until
the surface is of uniform texture, true to grade and cross-section, and free from porous
areas.

5. Floating After the concrete has been struck off and consolidated, it shall be further

smoothed, trued and consolidated by means of a longitudinal float, either by hand or

mechanical method.
a. Hand Method The hand operated longitudinal float shall be not less than 265 cm
(feet) in length and 15 cm (6 inches) in width, properly stiffened to prevent flexibility
and warping. The longitudinal float, operated foot bridges resting on the side forms
and spanning but not touching the concrete, shall be worked with a sawing motion
while held in a floating position parallel to the road center line, and moving gradually
from one side of the pavement to the other. Movement ahead along the centerline of
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the pavement shall be successive advances of not more that one-half length of the
float. Any excess water or soupy material shall be wasted over the side forms on
each pass.

b. Mechanical Method The mechanical longitudinal float shall be of a design
approved by the Engineer and shall be in good working condition. The tracks from
which the float operates shall be accurately adjusted to the required crown. The float
shall be accurately adjusted and coordinated with the adjustment of the transverse
finishing machine so that a small amount of mortar is carried ahead of the float at all
times. The forward screed shall be adjusted so that the float will lap the distance
specified by the Engineer on each transverse trip. The float shall pass over each
area of pavement at least two times, but excessive operation over a given area will
not be permitted. Any excess water or soupy material shall be wasted over the side
forms on each pass.

c. Alternative Mechanical Method As an altemmative, the contractor may use a
machine composed of a cutting and smoothing float or fleats suspended from and
guided by a rigid frame. The frame shall be carried by four or more visible wheels
riding on, and constantly in contact with the side forms. If necessary, following one of
the preceding methods of floating, long handled floats having blades not less than
150 cm (5 feet} in length and 15 ¢m (6 inches) in width may be used to smooth and
fill in open-textured areas in the pavement. Long handled floats shall not be used to
float the entire surface of the pavement in lieu of, or supplementing one the
preceding methods of floating. When strike off and consolidations are done by the
hand method and the crown of the pavement will not permit the use of the
longitudinal float, the surface shall be floated transversely by means of the long-
handled float. Care shall be taken not to work the crown out of the pavement during
operation. After floating, any excess water and latinate shall be removed from the
surface of the pavement by a 3-m straightedge or more in length. Successive drags
shall be lapped one-half the length of the blade.

6. Straight Edge. Testing and Surface Comrection After the floating has been completed and
the excess water removed, but while the concrete is still plastic, the surface of the concrete
shall be tested for trueness with a 300 cm long straight edge. For this purpose, the
contractor shall fumnish and use an accurate 300 cm straight edge swing from handles 100
cm (3 feet) longer than one-half the width of the slab. The straight edge shall be held in
contact with the surface in successive positions parallel to the road centerline and the whole
area gone over from one side of the slab to the other as necessary. Advances along the
road shall be in successive stages of not more than one-half the length of the straight edge.
Any depressions found shall be immediately filled with freshly mixed concrete, struck off,
consolidated and refinished. Special attention shall be given to assure that the surface
across joints meets the requirements for smoothness. Straight edge testing and surface
correction shall be continued until the entire surface is found to be free from observable
departures form the straight edge and the slab conforms to the required grade and cross-
section.

7. Final Finish. If the surface texture is broom finished, it shall be applied when the water
sheen has practically disappeared. The broom shall be drawn from the center to the edge of
the pavement with adjacent strokes slightly overlapping. The brooming operation should be
so executed that the corrugations produced in the surface shall be uniform in appearance
and not more than 1.5 mm in depth. Brooming shall be completed before the concrete is in
such condition that the surface will be unduly roughened by the operation. The surface thus
finished shall be free from tough and porous areas, irregularities, and depressions resulting
from improper handling of the broom. Brooms shall be of the quality, size and construction
and be operated so as to produce a surface finish meeting the approval of the Engineer.
Subject to satisfactory results being obtained, and approval of the Engineer. The contractor
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will be permitted to substitute mechanical brooming in lieu of the manual brooming as herein
described. If the surface texture is belt finished, when straight-edging is complete and water
sheen has practically disappeared and just before the concrete becomes non-plastic, the
surface shall be belted with a 2-ply canvas belt not less than 20 cm wide and at least 100 cm
longer than the pavement width. Hand belts shall have suitable handles to permit controlied,
uniform manipulation. The belt shall be operated with short strokes transverse to the
centerline and with a rapid advance parallel to the centerline. If the surface texture is drag
finished, a drag shall be used which consists of a seamless strip of damp burlap or cotton
fabric, which shall produce a uniform of gritty texture after dragging it longitudinally along the
full width of pavement. For pavement 5m or more in width, the drag shall be mounted on a
bridge, which travels on the forms. The dimensions of the drag shall be such that a strip of
burlap or fabric at least 100 cm wide is in contact with the full width of pavement surface
while drag is used. The drag shall consist of not less than two layers of burlap with the
bottom layer approximately 15 cm wider than the layer. The drag shall be maintained in such
condition that the resultant surface is of uniform appearance and reasonably free from
grooves over 1.5 mm in depth. Drag shall be maintained clean and free from encrusted
mortar. Drags that cannot be cleaned shall be discarded and new drags be substituted.
Regardless of the method used for final finish, the hardened surface of pavement shall have
a coefficient of friction of 0.25 or more. Completed pavement that is found to have coefficient
of friction less than 0.25 shall be grounded or scored by the contractor at his expense to
provide the required coefficient of friction.

8. Edging at Forms and Joints. After the final finish, but before the concrete has taken its
initial set, the edges of the pavement along each side of each slab, and on each of
transverse expansion joints, formed joints, transverse construction joints, and emergency
construction joints, shall be worked with an approved tool and rounded to the radius required
by the plans. A well-defined and continuous radius shall be produced and a smooth, dense
mortar finish obtained. The surface of the slab shall not be unduly disturbed by tilting the tool
during the use. At all joints, any tool marks appealing on the slab adjacent to the joints shall
be eliminated by brooming the surface. In doing this, the rounding of the comer of the slab
shall not be disturbed. All concrete on top of the joint filler shall be completely removed. All
joints shall be tested with a straightedge before the concrete has sent and correction made if
one edge of the joint is higher than the other.

. Surface Test.

As soon as the concrete has hardened sufficiently, the pavement surface shall be tested
with a 3m straightedge or other specified device. Area showing high spots of more than
3mm but not exceeding 42 mm in 3 m shall be marked and immediately ground down with
an approved grinding tool to an elevation where the area or spot will not show surface
deviation in excess of 3 mm when tested with 3 m straightedge. Where the departure from
correct cross-section exceeds 12 mm, the pavement shall be removed and replaced by and
at the expense of the contractor. Any section to be removed shall be not less than 1.5 m in
length and not less than the full width of the lane involved. When it is necessary to remove
and replace a section of pavement, any remaining portion of the slab adjacent to the joints
that is less than 1.5 m in length, shall also be removed and replaced.

. Curing.

Immediately after the finishing operations have been completed and the concrete has
sufficiently set, the entire surface of the newly placed concrete shall be cured in accordance
with either one of the methods described herein. Failure to provide sufficient cover material
of whatever kind the contractor may elect to use, lack of water to adequately take care of
both curing and other requirements, shall be a cause for immediate suspension of
concreting operations. The concrete shall not be left exposed for more than % hour between
stages of curing or during the curing period.
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1. Cotton or Burlap Mats The surface of the pavement shall be entirely covered with mats.
The mats used shall be of such length (or width) that as laid extends at least twice thickness
of the pavement beyond the edges of the slab. The mat shall be placed so that the entire
surface and the edges of the slab are more completely covered. Prior to being placed, the
mats shall be saturated thoroughly with water. The mat shall be so placed and weighed
down so as to cause them to remain in intimate contact with the surface covered. The mats
shall be maintained fully wetted in position for 72 hours unless otherwise specified.

2. Waterproof Paper The top surface and sides of the pavement shall be entirely covered
with waterproof paper, the units shall be lapped at least 45 cm. the paper shall be so placed
and weighed down so as to cause it to remain in intimate contact with the surface covered.
The paper shall have such dimensions but each unit as laid will extend beyond the edges of
the slab at least twice the thickness of the pavement, or at pavement width and 60 cm strips
of paper for the edges. If laid longitudinally, paper not manufactured in sized which will
provide this width shall be surely sewed or cemented together, the joints being securely
sealed in such a manner that they do not open up or separate during the curing period.
Unless otherwise specified, the covering shall be maintained in place for 72 hours after the
concrete has been placed. The surface of the pavement shall be thoroughly wetted prior to
the placing of the paper.

3. Straw Curing When this type of curing is used, the pavement shall be cured initially with
burlap or cotton mats, until after final set of the concrete or in any case, for as hours after
placing the concrete. As soon as mats are removed, the surface and sides of the pavement
shall be thoroughly wetted and covered with at least 20 cm of straw or hay, thickness of
which is to be measured after wetting. If the straw or hay covering becomes displaced during
the curing period, it shall be replaced to the original depth and saturated. It shall be kept
thoroughly saturated with water for 72 hours and thoroughly wetted down during the morning
of the fourth day, and the cover shall remain in place until the concrete has attained the
required strength.

4. Impervious Membrane Method The entire surface of the pavement shall be sprayed
uniformly with white pigmented curing compound immediately after the finishing of the
surface and before the set of the concrete has taken place, or if the pavement is cured
initially with jute or cotton mats, it may be applied upon removal of the mats. The curing
compound shall not be applied during rain. Curing compound shall be applied under
pressure at the rate of 4L to not more than 14 m? by mechanical sprayers. The spraying
equipment shall be equipped with a wind guard. At the time of use, the compound shall be in
a thoroughly mixed condition with the pigment uniformly dispersed throughout the vehicle.
During application, the compound shall be stired continuously by effective mechanical
means. Hand spraying of odd widths or shaped and concrete surface exposed by the
removal of forms will be permitted. Curing compound shall not be applied to the inside faces
of joints to be sealed, but approved means shall be used to insure proper curing at least 72
hours and to prevent the intrusion of foreign material into the joint before sealing has been
completed. The curing compound shall be of such character that the firm will harden within
30 minutes after application. Should the film be damaged from any cause within the 72 hour
curing period, the damaged portion shall be repaired immediately with additional compound.

5. White Polythene Sheet The top surface and sides of the pavement shall be entirely
covered with polythene sheeting. The units used shall be lapped at least 45 em. The
sheeting shall be so placed and weighed down so as to cause it to remain in intimate contact
with the surface covered. The sheeting as prepared for use shall have such dimension that
each unit as laid will extend beyond the edges of the slab at least twice the thickness of the
pavement. Unless otherwise specified, the covering shall be maintained in place for 72
hours after the concrete has been placed.
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P. Protection of Pavement,

The contractor shall protect the pavement and its appurtenances against both public traffic
and traffic caused by his own employees and agents. This shall include watchmen to direct
traffic and the erection of and maintenance of warning signs, lights, pavement bridges or
crossover, etc. the plans or specia! provisions will indicate the location and type od device or
facility required to protect the work and provide adequately for traffic. Any damage to the
pavement occurring prior to final acceptance shall be repaired or the pavement be replaced.
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DIVISION 05 REINFORCING STEEL

1. Description

This item shall consist of furnishing, bending, fabricating and placing of steel reinforcement of
the type, size, shape and grade required in accordance whit this Specification and in conformity
with the requirements shown on the plans or as directed by the Engineer.

2. Material Requirements

Reinforcing steel shall meet the requirements for reinforcing steel.
3. Construction Requirements

a. Order List

Before materials are ordered, all order lists and bending diagrams shall be fumnished by the
contractor, for approval of the Engineer. The approved of order lists and bending diagrams
by the Engineer shall in no way relieve the contractor of responsibility for the correctness of
such list's diagrams. Any expense incident to the revisions of materials fumished in
accordance with such lists and diagrams to make them comply with the plans shall be bome
by the contractor.

b. Protection of Material

Steel reinforcement shall be stored ahove the surface of the ground upon platforms, skid or
other support and shall be protected as far as practicable from mechanical injury and
surface deterioration caused by exposure to conditions producing rust. When placed in the
work, reinforcement shall be free from dirt, defrimental rust, loose scale, paint, grease, oil, or
other foreign materials. Reinforcement shall be free from injurious defects such as cracks
and laminations. Rust, surface seams, surface irregularities or mill scale will not be caused
for rejection, provided the minimum dimension, cross sectional area and tensile properties of
the material meets the physical requirements for the size and grade of steel specified.

¢. Bending
All reinforcing bars requiring bending shall be cold-bent to the shapes shown on the plans or
required by the Engineer. Bars shall be bent around a circular pin having the following
diameter (D) in relation to the diameter of the bar (d):

Bends and Hooks

Nominal diameter, (d}, mm Pin diameter (D)
10to0 20 6d
25 t0 28 8d
32 and greater 1 od

Bends and hooks in stirrups or ties may be bent to the diameter of the principal bar enclosed
therein.
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d. Placing and Fastening

All steel reinforcement shall be accurately placed in the position shown on the plans and
firmly held there during the placing and seftling of the concrete. Bars shall be tied at all
intersections except where spacing is less than 300 mm in each directions, in which case,
altemmate intersections shall be tied. Ties shall be fastened on the inside.

Distance from the forms shall be maintained by means of stays, blocks, ties, hangers, or
other approved supports, so that it does not vary from the position indicated on the plans by
more that 6 mm. blocks for holding reinforcement from contact with the forms shall be
precast mortar blocks approved shapes and dimensions. Layers of bars shall be separated
by precast blocks or by other equally suitable devices. The use of Peebles, pieces of broker
stone or brick, metal pipe and wooden blocks shall not be permitted. The minimum distance
between bars shall be 40 mm. reinforcement any member shall be placed, inspected and
approved by the Engineer before the concrete begins. Concrete placed in violation of this
provision may be rejected and removal may be required.

e. Splicing

All reinforcement shall be fumished in the full lengths indicated on the plans. Splicing of bars
except where shown on the plans will not be permitied without the written approval of the
Engineer. Splices shall be staggered as far as possible and with a minimum separation of
not less than 40 bar diameters. Not more than one-third of the bars may be spliced in the
same cross-section, except where shown on the plans.

Unless otherwise shown on the plans, bars shall be tapped a minimum distance of:

Splice Grade 40 Grade 50 But not less than
Tension 24 bar dia. 36 bar dia. 300 mm
Compression 20 bar dia. 24 bar dia. 300 mm

In tapped splices, the bars shall be placed in contact and wired together. Lapped splices will
not be permitted at locations where the concrete section is insufficient to provide minimum
clear distance of one and one-third (1 1/3) the maximum size coarse aggregate between the
splice and the nearest adjacent bar. Welding of reinforcing steel shall be done only if
detailed on the plans or if authorized by the Engineer in writing. Spiral reinforcement shall be
spliced by lapping at least one and a half tumns or by butt welding unless otherwise shown on
the plans.

4. Method of Measurement

The quantity of reinforcing steel to be paid for will be the final quantity placed and accepted in
the completed structure. No allowance will be made for tie-wires, separators, wire chairs and
other material used in fastening the reinforcing steel in place. No measurement or payment will
be made for splices added by the contractor. When there is no item for reinforcing steel in the
bill of quantities, cost will be considered as incidental to the other items. {i.e. structural concrete,
masonry, etc.) in the bill of quantities.
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DIVISION 06 STRUCTURAL CONCRETE

1. Description

a. Scope of Work

This item shall consist of furnishing, bending, placing and finishing concrete in all structures
except pavements in accordance with this specification and conforming to the lines, grades,
and dimensions shown on the plans. Concrete shall consist of a mixture of Portland Cement,
fine aggregate, course aggregate, admixture when specified or approved by the Engineer.

b. Classes and Uses of Concrete

Five classes of concrete are provided for in this item, namely: A, B, C, P and Seal. Each
class shall be used in that part of the as called for on the plans. The classes of concrete will
generally be used as follows:

Class A - All superstructures and heavily reinforced substructures. The important parts
of the structure included are slabs, beams, girders, columns, arch ribs, box culverts,
reinforced abutments, retaining walls, and reinforced footings.

Class B — Footings, pedestals, massive pier shafts, pipe bedding, and gravity walls,
unreinforced or with only a small amount of reinforcement.

Class C — Thin reinforcement sections, precast R.C. piles and cribbing and for filler in
steel grid floors.

Class P — Prestressed concrete structures and members.
Seal — Concrete deposited in water.
2. Material Requirements

a. Portland Cement. It shall conform to the applicable requirements of item 700 of ASTM,
Hydraulic Cement. Only Type 1 Portland Cement shall be used unless otherwise provided
for in the Special Provisions. Different brands or the same brands from different mills shall
not be mixed nor shall they be used alternately unless the mix is approved by the Engineer.

Cement, which for any reason, has become partially set or which contain lumps of caked
cement will be rejected. Cement salvaged from discarded or used bags shall not be used.
Samples of cement shall be obtained in accordance with AASHTO T 127.

b. Fine Aggregate. It shall consist of natural sand, stone screenings or other inert materials
with similar characteristic, or combinations thereof, having hard, strong and durable particles
approved by the Engineer. Fine aggregate from different sources of supply shall not be
mixed or stored in the same pile or used altemately in the same class of concrete without
the approval of the Engineer.

It shall not contain more than three mass percent of material passing the 0.075mm (No. 200
sieve) by washing nor more than one mass percent each of clay lumps or shale. The use of
beach sand will not be allowed without the approval of the Engineer.

If the fine aggregate is subjected to five cycles of the sodium sulfate soundness test, the
weighted loss shall not exceed 10 mass percent.

Road Pavement & Drainage Rehabitaton skong Deipan-IPH Roadwity ot Sho-0
North Hartor, Tondo, Mansia



28

Technical Specifications
{Structural Concrete)

The fine aggregate shall be free from injurious amounts of organic impurities and if a color
darker than the standard is produced, it shall be rejected. However, when tested for the
effect of organic impurities of strength of mortar by AASHTO T 71, the fine aggregate may
be used if the relative strength at 7 and 28 days is not less than 95 mass percent.

The fine aggregate shall be well graded from coarse to fine and shall conform to Table
below.

Table- Grading Requirements for fine Aggregates

Sieve Designation Mass Percent Passing
Passing 9.5 mm (3/8 in) 100
4.75 mm {No. 4) 95 - 100
1.18 mm {No. 16) 45 - 80
0.300 mm (No. 50) 5-30
30 0.150 mm (No. 100) 0.10

Coarse Aggregate. It shall consist of crushed stone, gravel, blast fumace slag, or other
approved inert materials of similar characteristics, or combinations thereof, having hard,
strong, durable pieces and free from any adherent coatings.

It shall contain no more than one mass percent of material passing the 0.075mm (No. 200)
sieve, not more than 0.25 mass percent of clay lumps, nor more than 3.5 mass percent of
soft fragments. If the coarse aggregates is subjected to five cycles of the sodium sulfate
soundness test, the weighted loss shall not exceed 12 mass percent.

It shall have a mass percent of wear not exceeding 40 when tested by AASHTO T 96.

If slag is used, its density shall not be less than 1120kg/m* (70 Ib/cu.ft.). The gradation of the
coarse aggregate shall confirm to Table below. Only one grading specification shall be used
from any source.

Table - Grading Requirements for Coarse Aggregate

Standard Alternate Class A Class B Class C Class D Class

(Mm) us Seal63
Standard

63 2-1/2"

50 2’ 100 100

37.5 1-1/2" 95 - 100 - 100

25 1" - 35-70 - 100 95 - 400

19 179 35-70 - 100 - 25 -60

12.5 v ‘- 10-30 90 - 100 - 25 -60

95 3/8" 10-30 - 40-70 20 - 55 -

4.75 No. 4 0-5 0-5 0-15 0-10 0-10

. Water. Water used in mixing, curing, or other desighated applications shall be reascnably
clean and free of ¢il, salt, acid, alkali, grass or other substances injurious to the finished
product. Water will be tested in accordance with and shall meet the requirements. Water
which is drinkable may be used without test. Where the source of water is shallow, the
intake shall be so enclosed as to exclude silt, mud, grass, or other foreign materials.
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e. Reinforcing Steel.

1) General

Steel reinforcement shall be provided as indicated, together with all necessary wire ties,
chairs, spacers, supports and other devices necessary to install and secure the
reinforcement propery. All reinforcement, when placed, shall be free from loose, flaky
rust and scale, oil grease, clay, and other coating and foreign substances that would
reduce or destroy its bond with concrete. Reinforcement shall be placed accurately and
secured in place by use of metal or concrete supports, spacers and ties. Such support
shall be of sufficient strength to maintain the reinforcement in place throughout the
concreting operations. The supports shall be used in such manner that they will not be
exposed or contribute in any way to the discoforation or deterioration of the concrete.

2) Splicing
Splices shall be by lapping to develop the full strength of the bars unless otherwise
indicated, the minimum splice length shall be 40 times the bar diameter or the
development length.

f.  Admixtures
Admixtures shall conform to the requirements specified in PCCP Technical Specifications
sub-Section.

g. Curing Materials
Curing materials shall confoom to the requirements specified in PCCP Technical
Specifications sub-Section.

h. Storage of Cement and Aggregates
Storing of cement and aggregates shall conform to all the requirements specified in PCCP
Technical Specifications sub-Section.

3. Sampling and Testing of Structural Concrete

As work progresses, at least one (1) sample consisting of three (3) concrete cylinder test
specimens, 150mm x 300mm (6"x12") shall be taken from each seventy five (75) cubic meter of
each class of concrete of fraction thereof placed each day. Compliance with the requirements of
this section shall be determined in accordance with the following standard methods of AASHTO:

Sampling of fresh concrete T 141
Weight per cubic meter and air content (gravi-metric) of concrete T121
Sieve analysis of fine and coarse aggregates T27
Slump of Portland Cement Concrete T119
Specific gravity and absorption of fine aggregate T84

Test for strength shall be made in accordance with the following:

Making and curing concrete comprehensive and fiexural test
Specimens in the filed T23
Comprehensive strength of molded concrete cylinders T22
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4. Production Requirements
a) Proportioning and Strength of Structural Concrete.

The concrete materials shall be proportioned in accordance with the requirements for each
class of concrete as specified in the table below, using absolute method as outlined in the
Ametrican Concrete Institute (ACI) Standard 211.1. "Recommended Practice for Selecting
proportions for Normal and Heavyweight Concrete®. Other methods of proportioning may be
employed in the mix design with prior approval of the Engineer. The mix shall either be
designed or approved by the Engineer. A change in the source of materials during the
progress of work may necessitate a new mix design.

Table — Composition and Strength of Concrete for use in Structure

Class Minimum Maximum Consistency Designated Minimum
Of Cement Water Range in Size of | Compressive
Concrete Content Per | Cement Slump Coarse Strength of

m? Ratio Mm (inch) Aggregate 150 mm x
Kg Ka/kg Square 300mm
(bag **) Opening Std. | Conc.
' mm Cylinder
Specimen at
28 days,
MN/m? (psi)
A (360) 0.53 50-100 37.5-475 20.7
(9 bags) (2-4) 1 - % —| (3000)
No.4)
B (320) 0.58 50-100 50-4.75 16.5
(8 bags) (2-4) (2°—No.4) (2400)
C 380 0.55 50 -100 125-475 20.7
(9.5 bags) (2-4) (1/2" = No.4) | (3000)
P 440 0.49 100 max. 19.0-475 37.7
(11 bags) (4 max).) (%" — No.4} (5000)
SEAL 380 0.58 100 - 200 25-475 20.7
(9.5 bags) (4-8) {1" —No.4) (3000)

The measured cement content shall be within plus (+) or minus {-) 2 mass percent of the
design cement content. Based on 40 kg/bag.

b) Consistency.

Concrete shall have a consistency such that it will be workable in the required position. It
shall be of such a consistency that it will flow around reinforcing steel but individual particles
of the coarse aggregate when isolated shall show a coating of mortar containing its
proportionate amount of sand. The consistency of concrete shall be gauged by the ability
equipment to properly place it and not by difficulty in mixing and transporting. The quantity of
mixing water shall be determined by the Engineer and shall not be varied without his
consent. Concrete as dry as it is practical to place with the equipment specified shall be
used.

¢) Mixing and Delivery

Concrete may be mixed at the site of the construction, at a central point or by a combination
of central point and mixing or by a combination of central point mixing truck agitating. Mixing
and delivery of concrete shall be in accordance with the appropriate requirement of

AASHTO M 157 except as modified in the following paragraphs of this section, for truck
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mixing in combination of central point and mixing or truck agitating. Delivery of concrete shall
be regulated so that placing is at a continuous rate unless delayed by placing operations.
The intervals between delivery of batches shall not be so long as to allow the concrete in
place to hardened partially, and in no case shall such an interval exceed 30 minutes.

In exceptional cases and volumetric measurements are authorized, for small project
requiring less than 75 cubic meters per day of pouring, the weight proportions shall be
converted to equivalent volumetric proportions. In such cases, suitable allowance shall be
made for variations in the moisture condition of the aggregates, including the bulking effect
in the aggregate. Batching and mixing shall be in accordance with ASTM C 685, Section 6
through 9.

a. Mixing Concrete: Generaf
Concrete shall be thoroughly mixed in a mixer of an approved size and type that
will insure a uniform distribution of the materials throughout the mass.

All concrete shall be mixed in mechanically operated mixers, mixing plant and
equipment for transporting and placing concrete shall be arranged with an ample
auxiliary installation to provide minimum supply of concrete in case of breakdown
of machinery or in case the normal supply of concrete is disrupted. The auxiliary
supply of concrete shall be sufficient to complete the casting of a section up to a
construction joint that will meet the approval of the Engineer.

b. Mixing Concrete at Site

Concrete mixers may be of the revolving drum or the revolving blade type and the
mixing drum or blades shall be operated uniformly at the mixing speed
recommended by the manufacturer. The pick-up and throw-over blades of mixers
shall be restored or replaced when any part or section is worn 20mm or more
below the original height of the manufacturer's design. The first batch of concrete
materials placed in the mixer shall contain a sufficient excess of cement, sand
and water to coat inside the drum without reducing the required mortar content of
the mix.

When the aggregate contains more water than the quantity necessary to produce
a saturated surface dry condition, representative samples shall be taken and the
moisture content determined for each kind of aggregate

The batch shall be so charged into the mixer that some water will enter in
advance of cement and aggregate. All water shall be in the drum by the end of
the first quarter of the specified mixing time. Cement shall be batched and
charged into the mixer so that it will not result in loss of cement due to the effect
of wind, hoppers, or other conditions which reduce or vary the required quantity
of cement in the concrete mixture.

The entire content of a batch mixer shall be removed from the drum before
materials for a succeeding batch are placed therein, the materials composting a
batch except water shall be deposited simultaneously in the mixer.

All concrete shall be mixed for a period of not less than 1 — %2 minutes after all
materials, including water, are in the mixer. During the period of mixing, the mixer
shall operate at the speed for which it has been designed. When mixing is to
cease for a period of one hour or more, the mixer shall be thoroughly cleaned.
Mixers and agitators which have an accumulation of hard concrete or mortar shail
not be used.
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5. Formwork Construction

Concrete form shall be mortar-tight, true to the dimensions, lines and grades of the structure and
with sufficient strength, rigidity, shape and surface smoothness as to leave the finished works
true to the dimension shown on the plans or required by the Engineer and the surface finish as
specified.

The inside surface of form shall be cleaned of all dirt, mortar and foreign material. From which
will later be removed shall be thoroughly coated with form oil prior to use. The form cil shall be
of commercial quality form oil or other approved coating which will permit the read release of the
forms and will not discolor the concrete.

Concrete shall not be deposited in the forms until work in connection with the constructing the
forms has been completed, all inspected and approved said forms and materials. Such work
shall include the removal of all dirt, chips, sawdust and other foreign material from the forms.

The rate of depositing concrete in fooms shall be such to prevent bulging of the forms or form
panels in excess of the deflections pemmitted by this specification. Forms shall have sufficient
strength to withstand the pressure resulting from placement and vibration of the concrete, and
shall be maintained rigidly in correct position.

a) Removal of Forms and Falsework
Forms and falsework shall not be removed without the consent of the Engineer. The
Engineer's consent shall not relieve the contracter of responsibility for the safety of the work.
Blocks and bracing shall be removed at the time the forms are removed and in no case shall
any portion of the wooed forms be left in the concrete.

Falsework removal for continuous or cantilevered structures shall be as directed by the
Engineer or shall be such that the structure is gradually subjected to its working stress.

When concrete strength tests are used for removal of forms and supports, such removal
should not begin until the concrete has attained the percentage of the specified design
strength shown in the table below;

Table — Requirements for Removal of Forms

Element Minimum Time Minimum  Percentage Design Strength
Centering under beams frames or 14 days 80%

arches, girders

Ficor slabs: 14 days 70%

Walls 1 day 70%

Columns 2 days 70%

Side of Beams and all other vertical 1 day 70%

Surfaces

Forms and falsework shall not be released from under concrete without first determining if
the concrete has gained adequate strength without regard to the time element. In the
absence of strength determination, the forms and falsework are to remain in place until
removal is permitted by the Engineer.
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To facilitate finishing, forms used on ommamental work, railing, parapets and exposed vertical
surfaces shall be removed in not less than 12 or more than 48 hours, depending upon the
weather condition of concrete in columns, forms shall always be removed from them before
the removal of shoring from beneath beams and girders.

b) Construction Joints
Construction joints shall be made only where shown on the plans or called for in the pouring
schedule, unless otherwise approved by the Engineer. Shear keys or reinforcement shall be
used, unless otherwise specified, to transmit shear or to bond the two sections together.

Before depositing new concrete on or against concrete which has hardened, the forms shall
be retightened. The surface of the hardened concrete shall be roughened as required by the
Engineer, in a manner that will not leave loose particles or aggregate or damage concrete at
the surface.

The placing of concrete shall be carmied continuously from joint to joint. The face edges of all
joints which are exposed to view shall be carefully finished true to line and elevation.

c) Concrete Surface Finishing
Surface finishing shall be classified as follows:

Class 1 — Ordinary Finish

Immediately following the removal of forms, all formwork and irregular protection shall be
removed from all surfaces except from those which are not to be exposed or are not to be
waterproofed. On all surfaces the cavities produced by form ties and all other holes,
honeycomb sports, broken corners or edges and other defects shall be thoroughly cleaned,
and having been kept saturated with water and made true with a mortar and fine aggregate
mixed in the proportions used in the grade of concrete being finished. Mortar to be used
shall not be more than one (1) hour old. The mortar patches shall be cured. All construction
and expansion joints in the completed work shall be left carefully tooled and free of all mortar
and concrete. The joint filler shall be left exposed for its full length, with clean and true
edges.

Class 2 — Rubbed Finish

After removal of forms, the rubbing of concrete shall be started as soon as its condition will
permit. Inmediately before starting this work, the concrete shall be kept thoroughly saturated
with water for a minimum period of three hours. Sufficient time shall have elapsed before the
wetting down to allow the mortar used to thoroughly set. The mortar shall be composed of
cement and fine sand mixed in the proportions used in the grade of concrete being finished.
Rubbing shall be continued until all form marks, protections and irregularities have been
removed, all voids have been filled, and a uniform surface has been obtained.

Unless otherwise specified, the following surfaces shall be given a Class 2, Rubbed Finish

(1) The exposed faces of piers, abutments, wingwalls and retaining walls.
(2) The outside face of girders, T-beams, slabs, columns, brackets, curbs, headwalls,
railings, arch rings, spandrel walls and parapets.

6. Method of Measurement

The quantity of structural concrete to be paid for will be the final quantity placed and accepted in
the completed structure. No deduction will be made for the volume occupied less than 100 mm
(4 inches) in diameter or by reinforcing steel, anchor, conduits, weep hole or expansion joint
materials.
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{Drainage Works)

DIVISION 07 : DRAINAGE WORKS
SCOPE OF WORK
The works shall consist of excavation, backfilling and construction of lateral drains, construction of
manholes, reconnection to existing lateral and other related works in accordance with the

dimensions, size, elevation and grade as shown on the drawing and shall conform with the
Specification.

At least thirty (30) days before the start of any construction related to drainage works, the
Contractor shall submit to the Engineer for his approval, shop drawings of the drainage work he
intends to construct. The shop drawings shall include the materials and the general method of
installation he intends to employ.

MATERIAL REQUIREMENTS

BACK FILL

Fill shall be in accordance with Item “"Reclamation and Fill".

GRAVEL BEDDING

Gravel Bedding/gravel base shall be in accordance with the specifications of Crushed Course
Aggregates in “Reinforced Concrete”.

SAND BEDDING
Sand bedding shall be in accordance with ltem "Reinforced Concrete (Fine Aggregates)”.
CONCRETE

Mixing/Casting and steel reinforcements shall be in accordance with ltem "Reinforced Concrete”
while the dimensions shall be as shown on the Drawings.

CEMENT MORTAR

Cement mortar shall consist of one part Portland cement to two parts of fine aggregate with water
added as necessary to obtain the required consistency.

REINFORCED CONCRETE PIPE

The fabrication of reinforced concrete pipes shall conform to the Specifications of ASTM C 76 while
the testing requirements shall conform to ASTM C 497, The Engineer reserves the right to inspect
and test the pipe delivered for intended purpose. Defects that are discovered after acceptance of
delivery of the pipe but before installation shall be a cause for rejection.

Standard reinforcement details and concrete strength shall be in accordance with DPWH “Standard
Two Meter Concrete Pipe Culvert”.

STEEL GRATING

The fabrication of grating shall conform to requirements of Steel and Metal Works® and “Zinc
Coatings on lron and Steel”

All steel grades and dimensions shall conform with the approved plans.
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EXECUTION
EARTHWORKS

All earthworks for concrete pipe culvert shall conform to the lines, grades and elevations shown on
the drawings or as directed by the Engineer.

The lateral drain shall be excavated to the depth, grade and width established by the Engineer. The
bedding surface shall provide a firm foundation of uniform density throughout the entire length. Soft,
spongy, or otherwise unstable material encountered that will not provide a fit foundation for the
concrete drainage shall be removed to the full width of the trenches and replaced by suitable
material to a depth of not less than 30 cm. 100mm thick gravel bedding shall be used as foundation
or otherwise as specified.

PIPE LAYING

The pipe shall be tested for water-tightness of joints before backfilling the trench. Unsatisfactory
work shall be corrected without additional cost to the PPA. The collar shall have set sufficiently prior
to backfilling.

Methods of installation and typical bedding for pipe conduits if not included in the plans, shall
conformed to DPVWH “Standard Two Meter Reinforced Concrete Culvert”.

LATERAL DRAIN

Concrete cover and the steel gratings shall be set to the required elevations as shown on the
drawings to fit the adjoining surfaces and shall be installed after the adjoining concrete is struck off
and finished, and the fit on the frames shall be such that there is ne rocking.

All completed structures shall be thoroughly cleaned of any accumulations of silts, debris or foreign
matter of any kind, until finally accepted and put into service.

CATCH BASIN INLETS, MANHOLES AND OUTLETS

Lid frames shall be set to the required elevations as shown on the drawings to fit the adjoining
surfaces. Lids shall be installed after the adjoining concrete is struck off and finished, and the fit on
the frames shall be such that there is no rocking.

Where reconstruction of existing catch basin inlets, manholes, outlets, or similar structures are
indicated, the work shall be in accordance to the details and elevations as shown on the drawings,
including re-installation of existing metal frames, grates and lids, or replacing of concrete covers
instead of grates that may have been lost or found lacking. All completed structures shall be
thoroughly cleaned of any accumulations of silts, debris or foreign matter of any kind, until finally
accepted and put into service.

FIELD DENSITY TEST

Field Density tests to determine the percent of compaction of the fill material shall be conducted
until a field density of at least 95 percent of the maximum dry density in accordance with AASHTO
T180, Method D has been achieved. In place density determination shall be made in accordance
with AASHTO T191.
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CLEARING AND DISPOSAL

Dumping or disposal of un-used excavated materials shall be coordinated to PMO. I the excavated
materials are determined for disposal, the contractor will provide all necessary works and expenses
for its completion in concurrence by the Engineer.
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DIVISION 08 WELDED STRUCTURAL STEEL

1. Description

This work shall consist of the joining of structural steel members with welds of the type,
dimensions, and design shown on the plans and in accordance with this Specification.

It is the intent of this specification to provide for work of a quality comparable to that required
under the Standards Specifications for Welded Highway and Railway Bridges of the American
Welding Society. In case of dispute of for situations not adequately provided for in this
Specification, those designated Standard Specifications shall be considered as the final
authority and shall govern except as amended by the Special Provisions.

Welding of structural Steel shall be done only when shown on the Plans or authorized in writing
by the Engineer.

2. Material Requirements

Steel base metal to be welded shall be open-hearth or electric furnace steel conforming to
AASHTO M 183.

All arc-welding electrodes shall conform to the requirements of American Welding Society
Specifications. Electrodes shall be of classification numbers E7016, E7018 or E7028 as required
for the positions, type of current and polarity, and other conditions of intended use, and to
conform o any special requirements indicated on the plans.

Filler material to be used in the repair or strengthening of old structures or for joining new parts
to existing steel members, shall be adopted to the material to be welded and may depart from
the foregoing requirements only if agreed by the Engineer.

3. Construction Requirements
a) Equipment
1) General

All items of equipment for welding and gas cutting shall be so designed and
manufactured and in such condition as to enable qualified welders to follow the
procedures and attain the results prescribed in this specification

2) Arc-Welding Equipment

Welding generators and transformers shall be designed expressly for welding. They shall
be capable of delivering steady currents adjustable through a range ample for the work
requirements. They shall respond automatically and quickly to changes in power
requirements due to variations in arc length and shall deliver full current promptly on
striking an arc.

Welding cable shall have sufficient conductivity to avoid overheating and inadequate
current at the arc and shall be effectively insulated against welding circuit voltage. Earth
or ground connections and circuits shall be secured and adequate to carry the welding
currents.
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Technical Speci%caations

(Welded Structural Steel)
Electrode holders shall grip the electrode firmly and with good electrical contact.
Approved automatic welding heads may be used, with suitable auxiliary handling
equipment to provide automatic instead of manual control of electrode and welding arc.

3) Gas-Cutting Equipment

Torches and tips shall be of proper size and type of the work at hand. Suitable regulators
shall afford the welder complete control over the pressure and rate of flow of each gas.

4) Protective Equipment

All personnel protective equipment shall conform to the American Standard Association
Code for such equipment.

The contractor shall enforce the use of approved accessories necessary for the
protection and convenience of the welders and for the proper and efficient execution of
the work.

Suitable protection against the light of the arc shall be maintained by the contractor when
arc-welding operation might be viewed within harmful range by persons other than the
actual welders and inspectors.

b) Welding
1) General

Welding shall be performed by the metal-arc process using the electrodes specified with
either direct or altenating current.

Surfaces to be welded shall be smooth, uniform and free from fins, tears and other
defects which would adversely affect the quality of the weld. Edges of the material shall
be trimmed by machining, chipping, grinding or machine gas-cutting to produce a
satisfactory welding edge wherever such edge is thicker than: 13mm for sheared edge of
material; 16mm for toes of angles or rolled shapes (other than twice flange sections);
25mm for universal mill plate or edges of flange sections.

The width of root face used, shall be not more than 1.5mm for parts less than 10mm in
thickness nor more than 3mm for parts 10mm or more in thickness.

Butt welds shall be proportioned so that their surface contours will lie in gradual transition
curves. For butt welded joints between base metal parts of unequal thickness, a
transition shall be provided on a slope or leve! not greater than 1 in 2.5 to join the offset
surfaces. This transition may be provided by sloping the surface of the weld material or
beveling the thicker part or by combination of these two methods.

Surfaces to be welded shall be free from loose scale, slag, rust grease or other material
that will prevent proper welding. Scale mill that withstands vigorous wire brushing or a
light film of drying oil or rust inhibitive coating may remain.

2) Welders

All welding shall be done by approved competent and experienced and fully qualified
welders.
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Technical Specifications
(Welded Structural Stesl)

Preparation of Materials for Welding

Dimensional tolerance, straightness and flatness of the structure shapes and plates shall
be within the limits prescribed in the Specification.

Structural steel which is to be welded shall preferably not be painted until all welding is
completed.

Preparation of edges by gas-cutting shall, wherever practicable, be done by machine gas
-cutting. Machine gas-cutting edges shall be substantially as smooth and regular as
those produced by edge planning and shall be left free of slag. Manual gas cutting shall
be permitted only where machine gas-cutting is not practicable and with the approva!l of
the Engineer. The edge resulting from manual gas cutting shall be inspected and
smoothed with special care. All re-entrant corners shall be filleted to a radius at least
19mm. The cut lines shall not extend beyond the fillet and all cutting shall follow closely
the line prescribed.

Assembly

The parts to be joined by fillet welds shall be brought into a close contact as practicable,
and no event shall be separated more than Smm. If the separation is 1.5mm or greater,
the leg of the fillet weld shall be increased by the amount of separation. The separation
between faying surfaces of lap joints and of butt joints landing on a backing structure
shall not exceed 1.5mm. The fits of joints which are not sealed by welds throughout their
length shall be sufficiently close to exclude water after painting. Where irregularities in
rolled shape or plates, after straightening, do not permit contact within the above limits,
the procedure necessary to bring the material within these limits shall be subject to the
approval of the Engineer.

Cutting parts to joined by butt welds shall be carefully aligned. Where the parts are
effectively restrained against bending due to eccentricity or alignment, a maximum offset
of 10 percent of the thickness or the thinner part joined, but in no case more than 3mm,
may be permitted as a departure from the theoretical alignment. In connecting alignment
in such cases, the parts shall not be drawn into a greater slope than two (2) degrees (1
in 30). Measurement of offset shall be between centerline of parts unless otherwise
shown on the plans.

When parts abutting edge to edge differ in thickness, the joint shall be of such from that
the slope of either surface through the transition zone does not exceed 1 in 2.5, the
thicker part being beveled, if necessary.

Members to be welded shall be brought into correct alignment and held in position by
bolts, clamps, wedges, guy lines, strut and other suitable devices or tack welds until
welding has been completed. The use of jigs and fixtures is recommended where
applicable, Such fastening devices as may be used shall be adequate to insure safety.

Plug and slot welds may be used to transmit shear in a lap joint or to prevent the
buckling or separation of lapped parts.

The diameter of the hole for a plug weld shall not be less than the thickness of the part
containing it plus 8mm nor shall it be greater than 2.25 times the thickness of the weld.

The minimum center spacing of plug welds shall be four times the diameter of the hole.
The length of the slot shall be semicircular or shall have the corners rounded to a radius

not less than the thickness of the part containing it plus 8mm nor shall it be greater than
2.25 times the thickness or the weld.
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The end of the slot shall be semicircular or shall have the comers rounded to a radius
not less than the thickness of the part containing it, except those ends which extend to
the edge of the part.

The minimum spacing of lines of slot welds in a direction transverse to their length shall
be 4 times the width of the slot. The minimum center to center spacing in a longitudinal
direction on any line shall be 2 times the length of the slot.

The thickness of plug or slot welds in material 16mm or less in thickness shall be equal
to the thickness of the material. In materia! over 16mm in thickness, it shall be at least
one-half the thickness of the material but not less than 16mm.

Tack welds, located where the final welds will later be made, shall be subject to the
same quality requirements as the final weld. Tack welds shall be as small as practicable
and where encountered in the final welding, shall be cleaned and fused thoroughly with
the final weld. Defective, cracked or broken tack welds shall be removed before final
welding.

Members or component parts of structures shall be assembled and matchmarked prior to
erection to insure accurate assembly and adjustment of position on final erection.
Painted assembly marks shall be removed from any surface to be welded.
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DIVISION 0o PROJECT BILLBOARD
SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.
The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm Xx
gi:v?/g;nd@ using ¥z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine

Project billboards shall not contain Name(s)} and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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