PROJECT FEATURE

PROJECT TITLE : **GETAFE PORT EXPANSION PROJECT**

LOCATION : **Port of Getafe, Getafe, Bohol**

: **A REMOVAL AND EXCAVATION WORKS**

1 Chipping of existing R.C. Curb and smoothen with mortar
2 Removal and disposal of existing sidewalk
3 Removal and disposal of existing stair landing
4 Removal and disposal of existing pavement
5 Scrapping of existing fill materials
6 Removal of existing covered walkway & turn over materials with value
7 Removal of existing mooring cleats
8 Excavation of existing seabed
9 Excavation & backfill existing fill materials
10 Removal & turn over of existing interlocking concrete blocks
11 Removal & turn over of existing lamp posts

B CONSTRUCTION OF PORT OPERATIONAL AREA

1 Supply & deliver to site Steel Pipe Piles including connectors & protective coating
2 Handling, pitching & driving of Steel Pipe piles
3 Supply & install steel waling and splice plate
4 Extraction of clogged materials inside SPP
5 Supply & placing of sand fill for SPP
6 Supply & installation of reinforcing steel cage for SPP
7 Supply & placing of concrete filler for SPP
8 Supply & driving of 400mm x 400mmm PSC Anchor Piles
9 Chip/cut and dispose portion of newly driven PSC anchor Piles
10 Supply & placing of 3,500 psi concrete
11 Supply & installation of reinforcing steel bars
12 Supply & placing of gravel bedding
13 Supply & placing of 50 to 100 kg/pc. core rocks
14 Supply & installation of Tie-rods of various sizes including accesssories
15 Supply & installation of geotextile fabric
16 Supply & placing of sand and gravel fill
17 Supply & placing of aggregate sub-base course
18 Supply & placing of aggregate base course
19 Supply & placing of cement treated base course
20 Construction of portland cement concrete pavement (300mm thk) including dowel bars
21 Supply & installation of Rubber dock fenders
22 Supply & installation of mooring bollards
23 Re-installation of newly removed mooring cleats
24 Re-installation of newly removed solar lamp post
25 Supply & installation of Portlighting system

APPROVED BUDGET FOR THE CONTRACT	:	**Php**	**514,034,128.93**
SOURCES OF FUNDING	:	**PPA Corporate Fund**	
TOTAL PROJECT COST	:	**Php**	**564,974,911.10**
PROJECT DURATION	:	**660 Calendar Days**	