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! PHILIPPINE PORTS
L. AUTHORITY

Port Management Office of Batangas
PPA ADMINISTRATION BUILDING, PORT ACCESS ROAD, CALICANTO, BATANGAS CITY 4200, PHILIPPINES
TEL. NOS, (063) (43) 723-4293, 723-8704, 723-8705, 723-8708, 723-7716, 723-9173, 723-1701, 723-7896, 723-6602, 722-2429
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E-MAIL: ppa_batangas@yahoo.com
000-352-232-027 VAT
ISO 9001:2008 CERTIFIED
by TOV Rheiland Phils. Inc.
Facilitation of Vessel Entrance and Clearance Process
CERTIFICATION No. 01 100 106294

INVITATION TO BID

The Philippine Ports Authority - Port Management Office of Batangas, through its Bids and
Awards Committee for Engineering Projects, invites contractors registered with and classified by the
Philippine Contractors Accreditation Board (PCAB) to bid for the hereunder contract:

Name of Contract - Repair and Maintenance of Halfway House
Location : Port of Batangas, Batangas City
Contract Identification/
Reference Number - PMOB -R &M 2017 - 11
Brief Description : The project involves repair of roofing, ceiling, wooden

cabinets, fence & gate including general repainting, de-
clogging/siphoning of septic tank and, repair of concrete
block pavement.

Required Equipment :
One (1) unit - Stake Truck (Owned/Leased)
One (1) unit - Sanitary Truck with Siphoning Equipment(Owned/Leased)
One (1) unit - Plate Compactor, 4.5 HP (Owned/Leased)
One (1) unit - Welding Machine with Gen. Set. (Owned/Leased)
One (1) unit - Compressor (86-125 cfm) (Owned/Leased)
One (1) unit - Welding Machine with Gen. Set, 300 Amps. (Owned)
One (1) unit - Portable Grinder (Owned)
One (1) unit - Portable Electric Drill (Owned)
Two (2)sets - Movable Steel Scaffolding (Owned)

Approved Budget

for the Contract (ABC) : P 1,618,480.99

Source of Fund ; PPA Corporate Fund (R & M 2017)

Contract Duration : 60 Calendar Days

Required PCAB Registrations: Small “B” — for Buildings

Only those contractors with PCAB Registration of at least “Small “B” — for Buildings” will
be issued Bidding Documents, and upon payment of non-refundable cost of the documents in the
amount of PhP 5,600.00 inclusive of VAT. It may also be downloaded free of charge from the
website of the Philippine Government Electronic Procurement System (PhilGEPS) and the website of
the Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding Documents not
later than the submission of their bids. Interested contractors are required to present a certified copy

VISION

of their PCAB registration when purchasing the Bidding Documents.

"By 2020, PPA shall have provided port services of global standards”

MISSION

. Provide reliable and responsive services in ports, sustain de velopment of community and the environment, and be a mode/ corporate agency
of the government,

. Establish a mutvally beneficial, equitable, and fair relationship with partners and service providers.

. Provide meaningful and gainful smployment while creating a nurturing environment that promotes continuous learning and Improvement.

- Establish a world-class port operation that is globally competitive adding values fo the country’s image and reputation.

A -



Prospective bidders should possess a valid PCAB license and registration particulars
applicable to the type and cost of the contract to be bid, have key personnel and equipment available
for the prosecution of the contract as listed above, and must have completed at least one (1) contract
that is similar to the contract to be bid, and with the same major categories of work as the contract to
be bid, and whose value is at least 50% of the approved budget for the contract to be bid, updated to
current prices using the NSO consumer price indices. Prospective bidders must likewise meet the
other eligibility, technical/project and financial requirements and other requirements stated in the
Eligibility Statement Forms and the Bidding Documents.

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criteria as specified in the IRR of RA 9184.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations
with at least 75% interest or outstanding capital stock belon ging to citizens of the Philippines.

The schedule of procurement activities is as follows:

Procurement Activities seliedule
Time Date Venue
PMO-Batangas, 5% Floor, ESD
Period of availability/issuance | 8:00 A.M. — Sept. 19-Oct. 10, | Office, PPA Admin. Bldg., Port
of Bidding Documents 5:00 P.M. 2017 Access Road, Calicanto, Batangas
City

PMO-Batangas, 5% Floor, ESD
Conference Room, PPA Admin.
Bldg., Port Access Road,
Calicanto, Batangas City
PMO-Batangas, 5% Floor, ESD
Deadline of submission and Conference Room, PPA Admin.
receipt of Bids 9:00 AM. October 10,2017 Bldg., Port Access Road,
Calicanto, Batangas City
PMO-Batangas, 5 Floor, ESD
Conference Room, PPA Admin.
Bldg., Port Access Road,
Calicanto, Batangas City

Pre-Bid Conference 9:00 AM. Sept. 26, 2017

Opening and Examination of

: 10:30 A M. October 10,2017
Bids

Bidders must submit their bids on the date, time and place specified in the above schedule.
Late bids will not be accepted. All bids must be accompanied by a bid security in any of the forms
and corresponding amount stated in the Bidding Documents. Bids received in excess of the ABC
shall be automatically rejected at bid opening.

The Philippine Ports Authority — Port Management Office of Batangas reserves the right to reject
any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any liability
to the affected bidder or bidders. The Philippine Ports Authority- Port Management Office of
Batangas assumes no responsibility whatsoever to compensate or indemnify the bidders of any
expenses incurred in the preparation of their bids.

For further information, please call or contact Engr. Crisanto L. Rabina at telephone no. (043)
723-8706 or visit them at the Philippine Ports Authority - Port Management Office of Batangas 5%
Floor, New Admin..Building, Port Access Road, Calicanto, Batangas City.

Approved by: Noted:
N
Lo .
GUCE LEOPOLDO C. BIS HO, JR.

BAC Chdirman Port Manager
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Scope of Bid

A. General

1.1.  The Procuring Entity as defined in the BDS, invites bids for the construction of
Works, as described in VI. Specifications. The name and identification number of
the Contract is provided in the BDS.

1.2.  The successful bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.16.

Source of Funds

The Procuring Entity has a budget or has applied for or received funds from the Funding
Source named in the BDS, and in the amount indicated in the BDS. It intends to apply
part of the funds received for the Project, as defined in the BDS, to cover eligible
payments under the Contract for the Works.

Corrupt, Fraudulent, Collusive, and Coercive Practices

3.1.  The Procuring Entity, as well as bidders and contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. In
pursuance of this policy, the Funding Source:

(a) defines, for purposes of this provision, the terms set forth below as
follows:

(1)

(i)

(iii)

(iv)

"corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and unlawfully
enrich themselves, others, or induce others to do so, by misusing
the position in which they are placed, and includes the offering,
giving, receiving, or soliciting of anything of value to influence the
action of any such official in the procurement process or in
contract execution; entering, on behalf of the Procuring Entity, into
any contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in Republic Act 3019;

"fraudulent practice" means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to
the detriment of the Procuring Entity, and includes collusive
practices among Bidders (prior to or after Bid submission)
designed to establish bid prices at artificial, non-competitive levels
and to deprive the Procuring Entity of the benefits of free and open
competition;

“collusive practices” means a scheme or arrangement between two
or more bidders, with or without the knowledge of the Procuring
Entity, designed to establish bid prices at artificial, non-
competitive levels; and

“coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution of a
contract;
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3.2,

3.3

(b) will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the Contract; and

(c) will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded Contract funded by the Funding Source if it at any
time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as reflected
in the GCC Clause 34.

Conflict of Interest

4.1.

All bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (g) below:

(a) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from any
other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on the
bid of another Bidder or influence the decisions of the Procuring Entity
regarding this bidding process. This will include a firm or an organization
who lends, or temporarily seconds, its personnel to firms or organizations
which are engaged in consulting services for the preparation related to
procurement for or implementation of the project if the personnel would
be involved in any capacity on the same project;

(e) A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid;

® A Bidder who participated as a consultant in the preparation of the design
or technical specifications of the goods and related services that are the
subject of the bid; or

(g) A Bidder who lends, or temporary seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the
personnel would be involved in any capacity on the same project.
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4.2,

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to the
Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), members of the Technical Working Group (TWG), members of the BAC
Secretariat, the head of the Project Management Office (PMO) or the end-user
unit, and the project consultants, by consanguinity or affinity up to the third civil
degree. On the part of the bidder, this Clause shall apply to the following persons:

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;

(c) If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; and

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

3.1,

Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding:

(a) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to citizens
of the Philippines;

(c) Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital stock
belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the interest belongs to citizens
of the Philippines; and

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or
more persons/entities that intend to be jointly and severally responsible or
liable for a particular contract: Provided, however, that, in accordance
with Letter of Instructions No. 630, Filipino ownership or interest of the
joint venture concerned shall be at least seventy five percent (75%):
Provided, further, that joint ventures in which Filipino ownership or
interest is less than seventy five percent (75%) may be eligible where the
structures to be built require the application of techniques and/or
technologies which are not adequately possessed by a person/entity
meeting the seventy five percent (75%) Filipino ownership requirement:
Provided, finally, that in the latter case, Filipino ownership or interest shall
not be less than twenty five percent (25%). For this purpose Filipino
ownership or interest shall be based on the contributions of each of the
members of the joint venture as specified in their JVA.
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3.2.

3

5.4.

ks

The Procuring Entity may also invite foreign bidders when provided for under any
Treaty or International or Executive Agreement as specified in the BDS.

Government Corporate Entities may be eligible to participate only if they can
establish that they (a) are legally and financially autonomous, (b) operate under
commercial law, and (c) are not dependent agencies of the GOP or the Procuring
Entity.

Unless otherwise provided in the BDS, the Bidder must have completed at least
one contract similar to the Project the value of which, adjusted to current prices
using the National Statistics Office consumer price index, must be at least
equivalent to a percentage of the ABC stated in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS, and completed within the period stated in the Invitation to Bid and ITB
Clause 12.1(a)(iii).

Unless otherwise provided in the BDS, the Bidder must submit a computation of
its Net Financial Contracting Capacity (NFCC) or a Commitment from a
Universal or Commercial bank to extend a credit line in its favor if awarded the
contract for this project (CLC).

The NFCC, computed using the following formula, must be at least equal to the
ABC to be bid:

NFCC = [(Current assets minus current liabilities) (K)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract for
this Project.

Where:

K =10 for a contract duration of one year or less, 15 for a contract duration of
more than one year up to two years, and 20 for a contract duration of more
than two years.

The CLC must be at least equal to ten percent (10%) of the ABC for this Project.
If issued by a foreign bank, it shall be confirmed or authenticated by a Universal
or Commercial Bank. In the case of local government units (LGUs), the Bidder
may also submit CLC from other banks certified by the Bangko Sentral ng
Pilipinas (BSP) as authorized to issue such financial instrument.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn statement in
the form prescribed in Section IX. Bidding Forms as required in ITB Clause
12.1(b)(iii).

The Bidder is responsible for the following:
(a) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c) Having made an estimate of the facilities available and needed for the
contract to be bid, if any; and
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6.3.

6.4.

6.5.

6.6.

6

(d) Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or
any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

€3] Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
all statements and information provided therein are true and correct;

(g) Authorizing the Head of the Procuring Entity or its duly authorized
representative/s to verify all the documents submitted;

(h) Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary and/or to represent the Bidder in the bidding,
with the duly notarized Secretary’s Certificate attesting to such fact, if the
Bidder is a corporation, partnership, cooperative, or joint venture;

(1) Complying with the disclosure provision under Section 47 of the Act in
relation to other provisions of Republic Act 3019; and

6] Complying with existing labor laws and standards, if applicable.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site and determined the general characteristics of the contract works and the
conditions for this Project. Unless otherwise indicated in the BDS, failure to
furnish all information or documentation required in this Bidding Documents
shall result in the rejection of the bid and the disqualification of the Bidder.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all matters
pertaining to this Project, including: (a) the location and the nature of the contract,
project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature
and condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates and
other materials, labor, water, electric power and access roads; and (d) other
factors that may affect the cost, duration and execution or implementation of the
contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of
his bid, and the Procuring Entity will in no case be responsible or liable for those
costs, regardless of the conduct or outcome of the bidding process.
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10.

6.8.  Bidders should note that the Procuring Entity will only accept bids only from -
those that have paid the nonrefundable fee for the Bidding Documents at the
office indicated in the Invitation to Bid.

Origin of GOODS and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, or
Contracting of Works or Services other than those prohibited by a decision of the United
Nations Security Council taken under Chapter VII of the Charter of the United Nations.

Subcontracts

8.1.  Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated in
the BDS. However, subcontracting of any portion shall not relieve the Bidder
from any liability or obligation that may arise from the contract for this Project.

8.2.  Subcontractors must submit the documentary requirements under ITB Clause 12
and comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting
of such portion of the Works shall be disallowed.

8.3.  The Bidder may identify the subcontractor to whom a portion of the Works will
be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part of
the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.  If so specified in the BDS, a pre-bid conference shall be held at the venue and on
the date indicated therein, to clarify and address the Bidders’ questions on the
technical and financial components of this Project.

9.2.  Bidders are encouraged to attend the pre-bid conference to ensure that they fully
understand the Procuring Entity’s requirements. Non-attendance of the Bidder
will in no way prejudice its bid; however, the Bidder is expected to know the
changes and/or amendments to the Bidding Documents discussed during the pre-
bid conference.

9.3.  Any statement made at the pre-bid conference shall not modify the terms of the
bidding documents unless such statement is specifically identified in writing as an
amendment thereto and issued as a Supplemental/Bid Bulletin.

Clarification and Amendment of Bidding Documents

10.1. Bidders who have purchased the Bidding Documents may request for
clarification(s) on any part of the Bidding Documents or for an interpretation.
Such a request must be in writing and submitted to the Procuring Entity at the
address indicated in the BDS at least ten (10) calendar days before the deadline
set for the submission and receipt of Bids.

10.2. Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative
for purposes of clarifying or modifying any provision of the Bidding Documents
not later than seven (7) calendar days before the deadline for the submission and
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11.

12.

receipt of Bids. Any modification to the Bidding Documents shall be identified as
an amendment.

10.3.  Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the
Philippine Government Electronic Procurement System (PhilGEPS) and the
website of the Procuring Entity concerned, if available. It shall be the
responsibility of all Bidders who secure the Bidding Documents to inquire and
secure Supplemental/Bid Bulletins that may be issued by the BAC. However,
bidders who have submitted bids before the issuance of the Supplemental/Bid
Bulletin must be informed and allowed to modify or withdraw their bids in
accordance with ITB Clause 23.

Language of Bids

C. Preparation of Bids

The Bid, as well as all correspondence and documents relating to the Bid exchanged by
the Bidder and the Procuring Entity, shall be written in English. Supporting documents
and printed literature furnished by the Bidder may be in another language provided they
are accompanied by an accurate translation in English certified by the appropriate
embassy or consulate in the Philippines, in which case the English translation shall
govern, for purposes of interpretation of the Bid.

Documents Comprising the Bid: Eligibility and Technical Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

(a) Eligibility Documents —

Class "A" Documents:

(M)

(il

(1ii)

Registration certificate from the Securities and Exchange
Commission (SEC), Department of Trade and Industry (DTI) for
sole proprietorship, or Cooperative Development Authority (CDA)
for cooperatives, or any proof of such registration as stated in the
BDS;

Mayor’s permit issued by the city or municipality where the
principal place of business of the prospective bidder is located;

Statement of all its ongoing and completed government and private
contracts within five (5) years from the submission of bids, unless
otherwise stated in the BDS, including contracts awarded but not
yet started, if any. The statement shall include, for each contract,
the following:

(iii.1) name of the contract;
(iii.2) date of the contract;

(iii.3) contract duration;

(iii.4) owner’s name and address;

(1ii.5) nature of work;
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(b)

(ii.6) contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

(iii.7) total contract value at award;
(iii.8) date of completion or estimated completion time;
(iii.9) total contract value at completion, if applicable;

(1ii.10) percentages of planned and actual accomplishments, if
applicable;

(111.11) value of outstanding works, if applicable;

(1ii.12) the statement shall be supported by the notices of award
and/or notices to proceed issued by the owners; and

(iii.13) the statement shall be supported by the Constructors
Performance Evaluation System (CPES) rating sheets,
and/or certificates of completion and owner’s acceptance, if
applicable;

(iv)  Unless otherwise provided in the BDS, wvalid Philippine
Contractors Accreditation Board (PCAB) license and registration
for the type and cost of the contract for this Project;

W) Audited financial statements, showing, among others, the
prospective total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be
earlier than two (2) years from the date of bid submission;

(vi)  NFCC computation or CLC in accordance with ITB Clause 5.5;
and

Class "B" Document:

(vii) If applicable, valid Joint Venture Agreement (JVA) or, in lieu
thereof, duly notarized statements from all the potential joint
venture partners stating that they will enter into and abide by the
provisions of the JVA in the instance that the bid is successful shall
be included in the bid.

Technical Documents —

) Bid security as prescribed in ITB Clause 18. If the Bidder opts to
submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(1.2)  a surety bond accompanied by a certification coming from
an authorized Insurance Commission that a surety or
insurance company is authorized to issue such instrument;

(1))  Project Requirements, which shall include the following:

(ii.1) Organizational chart for the contract to be bid;
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13.

14.

. 2

(ii.2) List of contractor’s personnel (viz, project Manager, Project
Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data; and

(ii.3) List of contractor’s equipment units, which are owned,
leased, and/or under purchase agreements, supported by
certification of availability of equipment from the
equipment lessor/vendor for the duration of the project; and

(iii)  Sworn statement in accordance with Section 25.2(b)(iv) of the IRR
of RA 9184 and using the form prescribed in Section IX. Bidding
Forms.

Documents Comprising the Bid: Financial Component

13.1.

13.2.

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(a) Financial Bid Form in accordance with the form prescribed in Section IX.
Bidding Forms; and

(b) Any other document required in the BDS.

Unless indicated in the BDS, all Bids that exceed the ABC shall not be accepted.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for purposes
of bidding. A bid with options is considered an alternative bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a JV.
A Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)
will cause all the proposals with the Bidder’s participation to be disqualified. This
shall be without prejudice to any applicable criminal, civil and administrative
penalties that may be imposed upon the persons and entities concerned.

Bid Prices

15.1.

15.2,

The contract shall be for the whole Works, as described in ITB Clause 1.1, based
on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Bids not addressing or providing all of the required items in
the Bidding Documents including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this regard,
where a required item is provided, but no price is indicated, the same shall be
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16.

17.

18.

1583,

15.4.

considered as non-responsive, but specifying a "0" (zero) for the said item would
mean that it is being offered for free to the Government.

All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause, prior to the deadline for submission of bids, shall be included
in the rates, prices, and total bid price submitted by the Bidder.

Unless otherwise provided in the BDS, all bid prices for the given scope of work
in the contract as awarded shall be considered as fixed prices, and therefore not
subject to price escalation during contract implementation, except under
extraordinary circumstances as indicated in the BDS and specified in GCC
Clause 48 and its corresponding SCC provision.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the
BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the amounts
in various currencies in which the bid price is expressed to Philippine Pesos at the
exchange rate as published in the BSP reference rate bulletin on the day of the bid
opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

171

17.2.

Bids shall remain valid for the period specified in the BDS which shall not exceed
one hundred twenty (120) calendar days from the date of the opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their
bids. The request and the responses shall be made in writing. The bid security
described in ITB Clause 18 should also be extended corresponding to the
extension of the bid validity period at the least. A Bidder may refuse the request
without forfeiting its bid security, but his bid shall no longer be considered for
further evaluation and award. A Bidder granting the request shall not be required
or permitted to modify its bid.

Bid Security

18 L

The bid security in the amount stated in the BDS shall be equal to the percentage
of the ABC in accordance with the following schedule:

Amount of Bid Security

Homm oL Bid Seoutity (Equal to Percentage of the ABC)

(@) Cash or cashier’s/manager’s
check issued by a Universal or Two percent (2%)
Commercial Bank.
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18.2,

18.3.

18.4.

18.5.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it Two percent (2%)
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

(c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified

by the Insurance Commission as Bl porcent (56)
authorized to issue such security;
and/or
(d) Any combination of the Proportionate to share of form
foregoing. with respect to total amount of
security

For biddings conducted by local government units, the Bidder may also submit bid
securities in the form of cashier’s/manager’s check, bank draft/guarantee, or
irrevocable letter of credit from other banks certified by the BSP as authorized to
issue such financial statement.

The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

No bid securities shall be returned to bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a motion for reconsideration
and/or protest. Without prejudice on its forfeiture, Bid Securities shall be
returned only after the bidder with the Lowest Calculated Responsive Bid has
signed the contract and furnished the Performance Security, but in no case later
than the expiration of the Bid Security validity period indicated in ITB Clause
18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
Bidder’s Bid security will be discharged, but in no case later than the Bid security
validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
(a) if a Bidder:

1) withdraws its bid during the period of bid validity specified in ITB
Clause 17;

(1)  does not accept the correction of errors pursuant to ITB Clause

27.3(b):;

(iif)  fails to submit the requirements within the prescribed period, or a
finding against their veracity, as stated in ITB Clause 28.2; or

(iv)  any other reason stated in the BDS.

(b) if the successful Bidder:
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19.

20.

1) fails to sign the contract in accordance with ITB Clause 31;

(i)  fails to furnish performance security in accordance with ITB
Clause 32; or

(iii)  any other reason stated in the BDS.

Format and Signing of Bids

19.1.

19.2.

19.3.

19.4.

195

Bidders shall submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX. Bidding Forms on or before the
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes,
and which shall be submitted simultaneously. The first shall contain the technical
component of the bid, including the eligibility requirements under ITB Clause
12.1, and the second shall contain the financial component of the bid.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submit copies
of the first and second envelopes. In the event of any discrepancy between the
original and the copies, the original shall prevail.

The bid, except for unamended printed literature, shall be signed, and each and
every page thereof shall be initialed, by the duly authorized representative/s of the
Bidder.

Any interlineations, erasures, or overwriting shall be valid only if they are signed
or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

Unless otherwise indicated in the BDS, the Technical Bid composed of eligibility
requirements (Part A) and the technical/project requirements (Part B) shall be
consolidated into one properly book bound which shall be denominated as the
“Technical Bid”.

The original and four (4) copies of the Technical Bid shall be placed in one
envelope (or properly wrapped together), duly sealed and marked as “Envelope
No. 1 — Technical Bid”.

The original and four (4) copies of Financial Bid shall be placed in another
envelop (or properly wrapped together), duly sealed and marked as “Envelope
No. 2 — Financial Bid”.

The envelopes containing the Technical and Financial Bid shall then be placed in
a single envelope (or properly wrapped together), duly sealed with the following
markings:

(a) Name of the contract to be bid in capital letters;
(b) Name and address of the Bidder in capital letters;

(c) Name and address of the Procuring Entity;

ITB-12



21.

22,

23.

24,

20.5.

(d) Bear the specific identification of this bidding process indicated in the
Invitation to Bid; and

(e) Bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 21.

If bids are not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the bid. Moreover,
failure to comply with the required sealing and marking of bids shall be a ground
for disqualification.

D.  Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before the
date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be
accepted by the Procuring Entity.

Modification and Withdrawal of Bids

23.1.

Z3.2.

23.3.

23.4.

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Bidder shall not be allowed to retrieve its
original bid, but shall be allowed to submit another bid equally sealed, properly
identified, linked to its original bid marked as “TECHNICAL MODIFICATION”
or “FINANCIAL MODIFICATION” and stamped “received” by the BAC. Bid
modifications received after the applicable deadline shall not be considered and
shall be returned to the Bidder unopened.

A Bidder may, through a letter of withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the letter of withdrawal
1s received by the Procuring Entity prior to the deadline prescribed for submission
and receipt of bids.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder may also express its intention not to
participate in the bidding through a letter which should reach and be stamped by
the BAC before the deadline for submission and receipt of bids. A Bidder that
withdraws its bid shall not be permitted to submit another bid, directly or
indirectly, for the same contract.

No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial
Bid Form. Withdrawal of a bid during this interval shall result in the forfeiture of
the Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its
IRR.

Opening and Preliminary Examination of Bids
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24.1.

24.2.

24.3.

24.4.

24.5.

24.6.

24.7.

The BAC shall open the first bid envelopes of Bidders in public as specified in
the BDS to determine each Bidder’s compliance with the documents prescribed in
ITB Clause 12. For this purpose, the BAC shall check the submitted documents
of each bidder against a checklist of required documents to ascertain if they are all
present, using a non-discretionary “pass/fail” criterion. If a bidder submits the
required document, it shall be rated “passed” for that particular requirement. In
this regard, bids that fail to include any requirement or are incomplete or patently
insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said
first bid envelope as “passed”.

Immediately after determining compliance with the requirements in the first
envelope, the BAC shall forthwith open the second bid envelope of each
remaining eligible bidder whose first bid envelope was rated “passed”. The
second envelope of each complying bidder shall be opened within the same day.
In case one or more of the requirements in the second envelope of a particular bid
is missing, incomplete or patently insufficient, and/or if the submitted total bid
price exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed”. Only bids that are determined to contain
all the bid requirements for both components shall be rated “passed” and shall
immediately be considered for evaluation and comparison.

Letters of withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to the
Bidder unopened. If the withdrawing Bidder’s representative is in attendance, the
original bid and all copies thereof shall be returned to the representative during
the bid opening. If the representative is not in attendance, the Bid shall be
returned unopened by registered mail. The Bidder may withdraw its bid prior to
the deadline for the submission and receipt of bids, provided that the
corresponding letter of withdrawal contains a valid authorization requesting for
such withdrawal, subject to appropriate administrative sanctions.

If a Bidder has previously secured a certification from the Procuring Entity to the
effect that it has previously submitted the above-enumerated Class “A”
Documents, the said certification may be submitted in lieu of the requirements
enumerated in ITB Clause 12.1(a), items (i) to (vi).

In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class
“A” Documents enumerated in ITB Clause 12.1(a) may be substituted with the
appropriate equivalent documents, if any, issued by the country of the foreign
Bidder concerned.

Each partner of a joint venture agreement shall likewise submit the documents
required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(vi) by any of the joint venture
partners constitutes compliance.

A Bidder determined as “failed” has three (3) calendar days upon written notice
or, if present at the time of bid opening, upon verbal notification within which to
file a request for reconsideration with the BAC: Provided, however, that the
request for reconsideration shall not be granted if it is established that the finding
of failure is due to the fault of the Bidder concerned: Provided, further, that the
BAC shall decide on the request for reconsideration within seven (7) calendar
days from receipt thereof. If a failed Bidder signifies his intent to file a request
for reconsideration, the BAC shall keep the bid envelopes of the said failed
Bidder unopened and/or duly sealed until such time that the request for
reconsideration or protest has been resolved.
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25.

26.

27.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

132,

Members of the BAC, including its staff and personnel, as well as its Secretariat
and TWG, are prohibited from making or accepting any kind of communication
with any bidder regarding the evaluation of their bids until the issuance of the
Notice of Award, unless otherwise allowed in the BDS or in the case of ITB
Clause 26.

Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of Bid evaluation, Bid comparison or contract award will
result in the rejection of the Bidder’s Bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to
requests for clarification shall be in writing. Any clarification submitted by a Bidder in
respect to its bid and that is not in response to a request by the Procuring Entity shall not
be considered

Detailed Evaluation and Comparison of Bids

211

A

273

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall
undertake the following:

(a) The detailed evaluation of the financial component of the bids, to establish
the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all
bids rated “passed,” using non-discretionary “pass/fail” criterion. Unless
otherwise specified in the BDS, the BAC shall consider the following in the
evaluation of bids:

(a) Completeness of the bid. Unless the ITB specifically allows partial bids,
bids not addressing or providing all of the required items in the Schedule
of Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a "0" (zero) for
the said item would mean that it is being offered for free to the Procuring
Entity; and

(b) Arithmetical corrections. Consider computational errors, omissions, and
other bid modifications, if allowed in the BDS, to enable proper
comparison of all eligible bids. Any adjustment shall be calculated in
monetary terms to determine the calculated prices.
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28.

27.4.

27.5.

2.6.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be considered.

Unless otherwise indicated in the BDS, the Procuring Entity’s evaluation of bids
shall only be based on the bid price quoted in the Financial Bid Form

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all bidders shall be required to include in their bids the cost of all taxes,
such as, but not limited to, value added tax (VAT), income tax, local taxes, and
other fiscal levies and duties which shall be itemized in the bid form and reflected
in the detailed estimates. Such bids, including said taxes, shall be the basis for bid
evaluation and comparison.

Post Qualification

28.1.

28.2.

28.3,

28.4.

28.5.

The Procuring Entity shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid (LCB) complies with
and is responsive to all the requirements and conditions specified in ITB Clauses
5,12, and 13.

Within a non-extendible period of three (3) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the LCB, the Bidder shall
submit the following documentary requirements:

(a) Tax clearance per Executive Order 398, Series of 2005;
(b) Latest income and business tax returns in the form specified in the BDS;
(c) Certificate of PhilGEPS Registration; and

(d Other appropriate licenses and permits required by law and stated in the
BDS.

Failure of the Bidder declared as LCB to duly submit the requirements under this
Clause or a finding against the veracity of such, shall be ground for forfeiture of
the bid security and disqualification of the Bidder for award.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and
13, as well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary “pass/fail” criterion.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the Lowest
Calculated Responsive Bid, and recommend to the Head of the Procuring Entity
the award of contract to the said Bidder at its submitted price or its calculated bid
price, whichever is lower, subject to ITB Clause 30.3.

A negative determination shall result in rejection of the Bidder’s Bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid to
make a similar determination of that Bidder’s capabilities to perform
satisfactorily. If the second Bidder, however, fails the post qualification, the
procedure for post qualification shall be repeated for the Bidder with the next
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28.6.

Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive
Bid is determined for contract award.

Within a period not exceeding seven (7) calendar days from the date of receipt of
the recommendation of the BAC, the Head of the Procuring Entity shall approve
or disapprove the said recommendation. In the case of government owned and
government-owned and/or -controlled corporations (GOCCs) and government
financial institutions (GFIs), the period provided herein shall be fifteen (15)
calendar days.

29. Reservation Clause

29:1;

29.2,

293,

Notwithstanding the eligibility or post-qualification of a bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of the
procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements or
documents, or any changes in the situation of the Bidder which will affect its
capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an award
or contract.

Based on the following grounds, the Procuring Entity reserves the right to reject
any and all Bids, declare a Failure of Bidding at any time prior to the contract
award, or not to award the contract, without thereby incurring any liability, and
make no assurance that a contract shall be entered into as a result of the bidding:

(a) if there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act which
restricts, suppresses or nullifies or tends to restrict, suppress or nullify
competition;

(b) if the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c) for any justifiable and reasonable ground where the award of the contract
will not redound to the benefit of the Government as follows:

) If the physical and economic conditions have significantly changed
so as to render the project no longer economically, financially or
technically feasible as determined by the head of the procuring
entity;

(i)  If the project is no longer necessary as determined by the head of
the procuring entity; and

(iii)  If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding when:

(a) No bids are received;
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30.

31.

(b) All prospective bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements or fail post-
qualification; or

(d)  The bidder with the Lowest Calculated Responsive Bid refuses, without
justifiable cause to accept the award of contract, and no award is made.

F. Award of Contract

Contract Award

30.1.

30.2,

30.3.

Subject to ITB Clause 28, the Procuring Entity shall award the contract to the
Bidder whose Bid has been determined to be the Lowest Calculated and
Responsive Bid (LCRB).

Prior to the expiration of the period of Bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its Bid has been accepted, through a
Notice of Award received personally or sent by registered mail or electronically,
receipt of which must be confirmed in writing within two (2) days by the LCRB
and submitted personally or sent by registered mail or electronically to the
Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall be
subject to the following conditions:

(a) Submission of the following documents within the prescribed period from
receipt by the Bidder of the notice that it has the Lowest Calculated and
Responsive Bid:

1) Valid JVA, if applicable, within ten (10) calendar days;

(i)  Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders, within thirty (30) calendar
days, if allowed under a Treaty or International or Executive
Agreement mentioned in ITB Clause 12.1(a)(iv);

(b) Posting of the performance security in accordance with ITB Clause 32;
() Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required.

Signing of the Contract

91

312

31:3.

At the same time as the Procuring Entity notifies the successful Bidder that its Bid
has been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the successful
Bidder shall post the required performance security, sign and date the contract and
return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.
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31.4. The following documents shall form part of the contract:

(a) Contract Agreement;
(b) Bidding Documents;

(c) Winning bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted;

(d) Performance Security;
(e) Credit line in accordance with ITB Clause 5.5, if applicable;
® Notice of Award of Contract; and

(g) Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32,1,

32,2,

323,

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum period
of ten (10) calendar days from the receipt of the Notice of Award from the
Procuring Entity and in no case later than the signing of the contract.

The performance security shall be denominated in Philippine Pesos and posted in
favor of the Procuring Entity in an amount equal to the percentage of the total
contract price in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Equal to Percentage of the Total
Contract Price)

(a) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or Ten percent (10%)
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

(c) Surety bond callable upon
demand issued by a surety or Thirty percent (30%)
insurance company  duly
certified by the Insurance
Commission as authorized to
issue such security; and/or

(d) Any combination of the| Proportionate to share of form with

foregoing. respect to total amount of security

Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of
the bid security, in which event the Procuring Entity shall initiate and complete
the post qualification of the second Lowest Calculated Bid. The procedure shall
be repeated until the Lowest Calculated and Responsive Bid is identified and
selected for contract award. However if no Bidder passed post-qualification, the

ITB-19



BAC shall declare the bidding a failure and conduct a re-bidding with re-
advertisement.

33. Notice to Proceed

33.1.  Within three (3) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue its
Notice to Proceed to the Bidder.

33.2. The date of the Bidder’s receipt of the Notice to Proceed will be regarded as the
effective date of the Contract, unless otherwise specified in the BDS.
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

L.

1.2.

1.3k

1.4.

15

1.6

1.7.

15

1.5,

1:10.

1.12.

1.13.

1.14.

L1y

1.16.

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC Clause
21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works.

The Contract Price is the price stated in the Letter of Acceptance and thereafter
to be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract.

Contract Time Extension is the allowable period for the Contractor to complete
the Works in addition to the original Completion Date stated in this Contract.

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the Contractor
to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between project completion
and final acceptance within which the Contractor assumes the responsibility to
undertake the repair of any damage to the Works at his own expense.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the Contractor
and which shall not form or are not intended to form part of the Permanent
Works.

The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion
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1.18.

1:19;

1.20.

.

1.22,

123,

1.24.

L25,

1.26.

1.27.

1.28.

1.29;

1.30.

Date may be revised only by the Procuring Entity’s Representative by issuing an
extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin
the commencement of the work not later than a specified or determinable date.

Permanent Works all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall remain
at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an integral
part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall be
responsible for supervising the execution of the Works and administering this
Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procuring Entity’s Representative as forming
part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works has
been subcontracted by the Contractor, as allowed by the Procuring Entity, but not
any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the Permanent
Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed by
the Contractor in accordance with this Contract, including (i) the furnishing of all
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labor, materials, equipment and others incidental, necessary or convenient to the
complete execution of the Works; (ii) the passing of any tests before acceptance
by the Procuring Entity’s Representative; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC.

Interpretation

2.1

2.2

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative will
provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

Governing Language and Law

3.1, This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written in
English.

3.2.  This Contract shall be interpreted in accordance with the laws of the Republic of
the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is received by the
concerned party.

Possession of Site

5.1

5.2

3.3,

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contact time to address such delay shall be
in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-of-
way required by it in connection with access to the Site. The Contractor shall also
provide at his own cost any additional facilities outside the Site required by it for
purposes of the Works.
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5.4.

The Contractor shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with this Contract is being carried out or is
intended to be carried out.

The Contractor’s Obligations

6:1:

6.2.

6.3.

6.4.

6.5.

6.6.

6.7

6.8.

6:9.

6.10.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and
Contractor's Equipment, which may be required. All Materials and Plant on Site
shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted by
the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those of
the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a member
of the Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments, and
other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during this
period. The Procuring Entity may modify the schedule of other contractors, and
shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of such
discoveries and carry out the Procuring Entity’s Representative’s instructions in
dealing with them.

Performance Security
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T2,

7.3

7.4.

2.

7.6.

Peks

Unless otherwise specified in the SCC, within ten (10) calendar days from receipt
of the Notice of Award from the Procuring Entity but in no case later than the
signing of the contract by both parties, the Contractor shall furnish the
performance security in any the forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be forfeited
in the event it is established that the Contractor is in default in any of its
obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned to
the Contractor after the issuance of the Certificate of Final Acceptance subject to
the following conditions:

(a) There are no pending claims against the Contractor or the surety company
filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed against
it; and

(c) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works under
the contract which are usable and accepted by the Procuring Entity the use of
which, in the judgment of the implementing agency or the Procuring Entity, will
not affect the structural integrity of the entire project, the Procuring Entity shall
allow a proportional reduction in the original performance security, provided that
any such reduction is more than ten percent (10%) and that the aggregate of such
reductions is not more than fifty percent (50%) of the original performance
security.

The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to Act
3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Subcontracting

8.1

8.2.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works
more than the percentage specified in ITB Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of any
liability or obligation under this Contract. The Contractor will be responsible for
the acts, defaults, and negligence of any subcontractor, its agents, servants or
workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants or workmen.
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9.

10.

11.

12.

83.

Subcontractors disclosed and identified during the bidding may be changed during
the implementation of this Contract, subject to compliance with the required
qualifications and the approval of the Procuring Entity.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity at the rate
per day stated in the SCC for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not
exceed the amount defined in the SCC. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor. Once the cumulative amount of
liquidated damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity shall rescind this Contract, without prejudice to other courses of
action and remedies open to it.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate.
The Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rates specified in GCC Clause 40.1.

Site Investigation Reports

The Contractor, in preparing the Bid, shall conduct site inspection and investigation in
order to determine the actual condition of project site. The Contractor may also inquire
from the Procuring Entity site investigation report, if any

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1,

12.2.

12.3.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring Entity
and shall be held responsible for any damage or destruction of the Works except
those occasioned by force majeure. The Contractor shall be fully responsible for
the safety, protection, security, and convenience of his personnel, third parties,
and the public at large, as well as the Works, Equipment, installation, and the like
to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at his own expense, of any
damage to the Works on account of the use of materials of inferior quality within
ninety (90) days from the time the Head of the Procuring Entity has issued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

In case the Contractor fails to comply with the preceding paragraph, the Procuring
Entity shall forfeit its performance security, subject its property (ies) to
attachment or garnishment proceedings, and perpetually disqualify it from
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12.4.

12.5.

12.6.

participating in any public bidding. All payables of the GOP in his favor shall be
offset to recover the costs.

After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies
in one or more key structural elements of the project which may lead to structural
failure of the completed elements or structure, or “Structural Failures”,
i.e., where one or more key structural elements in an infrastructure facility fails or
collapses, thereby rendering the facility or part thereof incapable of withstanding
the design loads, and/or endangering the safety of the users or the general public:

(a) Contractor — Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision,
then the consultant who prepared the design or undertook construction
supervision for the project shall be held liable;

(c) Procuring  Entity’s  Representatives/Project =~ Manager/Construction
Managers and Supervisors — The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the
applicable warranty to such structure should be levied to third parties for
their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse
by the end user of the constructed facility and/or non—compliance by a
user with the technical design limits and/or intended purpose of the same,
then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the date
of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in
accordance with the following schedule:

Minimum Amount in
Form of Warranty Percentage (%) of Total
Contract Price

(a) Cash or letter of credit issued by
Universal or Commercial bank: Five Percent (5%)

provided, however, that the letter of
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13.

14.

15.

12.7.

12.8.

credit shall be confirmed or
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or

1 0,
insurance company duly certified by Widiety Fercent (3%76)

the Insurance Commission

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said one
year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil,
and/or criminal charges against the responsible persons as well as the forfeiture of
the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

Procuring Entity’s Risk

14.1.

From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity:

(a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due to:

(1) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i)  negligence, breach of statutory duty, or interference with any legal
right by the Procuring Entity or by any person employed by or
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

Insurance
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15.L.

152,

15.3.

15.4.

185,

15.6.

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

(a) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;

() Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct or
indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s Representative
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies to the Procuring
Entity’s Representative. Such evidence and such policies shall be provided to the
Procuring Entity’s through the Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the insurances
at all times in accordance with the terms of this Contract and shall produce to the
Procuring Entity’s Representative the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to herein
or any other insurance which he may be required to obtain under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such insurances
and pay such premiums as may be necessary for the purpose. From time to time,
the Procuring Entity may deduct the amount it shall pay for said premiums
including twenty five percent (25%) therein from any monies due, or which may
become due, to the Contractor, without prejudice to the Procuring Entity
exercising its right to impose other sanctions against the Contractor pursuant to
the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 40 until
the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring Entity
for any of the following grounds:

(a) The issuer of the insurance policy to be replaced has:
(1) become bankrupt;
(i)  been placed under receivership or under a management committee;

(i)  been sued for suspension of payment; or
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(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v) Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance
policy.

16. Termination for Default of Contractor

16.1,

16.2.

16.3.

16.4.

16.5.

The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

Due to the Contractor’s fault and while the project is on-going, it has incurred
negative slippage of fifteen percent (15%) or more in accordance with
Presidential Decree 1870, regardless of whether or not previous warnings and
notices have been issued for the Contractor to improve his performance;

Due to its own fault and after this Contract time has expired, the Contractor incurs
delay in the completion of the Work after this Contract has expired; or

The Contractor:

(a) abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;

(b) does not actually have on the project Site the minimum essential
equipment listed on the Bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(©) does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under this
Contract;

(d) neglects or refuses to remove materials or to perform a new Work that has
been rejected as defective or unsuitable; or

(e) sub-lets any part of this Contract without approval by the Procuring Entity.
All materials on the Site, Plant, Equipment, and Works shall be deemed to be the

property of the Procuring Entity if this Contract is rescinded because of the
Contractor’s default.

17. Termination for Default of Procuring Entity

17

The Contractor may terminate this Contract with the Procuring Entity if the works
are completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

(a) Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or
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18.

(b) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.  The Procuring Entity may terminate this Contract, in whole or in part, at any time
for its convenience. The Head of the Procuring Entity may terminate this
Contract for the convenience of the Procuring Entity if he has determined the
existence of conditions that make Project Implementation economically,
financially or technically impractical and/or unnecessary, such as, but not limited
to, fortuitous event(s) or changes in law and National Government policies.

18.2.  The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

18.3.  Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(a) The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn within twenty
eight (28) days;

(c) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion
of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not paid
by the Procuring Entity to the Contractor within eighty four (84) days
from the date of the Procuring Entity’s Representative’s certificate;

(e) The Procuring Entity’s Representative gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;

® The Contractor does not maintain a Security, which is required;

(g) The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid,
as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following:
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19.

(1) corrupt, fraudulent, collusive and coercive practices as defined in
ITB Clause 3.1(a);

(ii) drawing up or using forged documents;

(iif)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with
corrupt, fraudulent, or coercive practices.

18.5. When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the existing
contract for a cause other than those listed under GCC Clause 18.3, the Procuring
Entity’s Representative shall decide whether the breach is fundamental or not.

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

19.1. The following provisions shall govern the procedures for the termination of this
Contract:

(a)

(b)

(c)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Implementing Unit shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;

Upon recommendation by the Implementing Unit, the Head of the
Procuring Entity shall terminate this Contract only by a written notice to
the Contractor conveying the termination of this Contract. The notice shall
state:

(1) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i1) the extent of termination, whether in whole or in part;

(iii)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the Head of the Procuring
Entity a verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
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192,

(d)

(e)

®

seven (7) day period, either by inaction or by default, the Head of the
Procuring Entity shall issue an order terminating the contract;

The Procuring Entity may, at anytime before receipt of the Bidder’s
verified position paper to withdraw the Notice to Terminate if it is
determined that certain items or works subject of the notice had been
completed, delivered, or performed before the Contractor’s receipt of the
notice;

Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the Head of the Procuring Entity shall decide
whether or not to terminate this Contract. It shall serve a written notice to
the Contractor of its decision and, unless otherwise provided in the said
notice, this Contract is deemed terminated from receipt of the Contractor
of the notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The Head of the Procuring Entity may create a Contract Termination
Review Committee (CTRC) to assist him in the discharge of this function.
All decisions recommended by the CTRC shall be subject to the approval
of the Head of the Procuring Entity.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may provide
and/or further criminal prosecution as provided by applicable laws, the procuring
entity shall impose on contractors after the termination of the contract the penalty
of suspension for one (1) year for the first offense, suspension for two (2) years
for the second offense from participating in the public bidding process, for
violations committed during the contract implementation stage, which include but
not limited to the following:

(a)

(b)

Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”),

Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its
representative(s) pursuant to the implementation of the contract. For the
procurement of infrastructure projects or consultancy contracts, lawful
instructions include but are not limited fo the following:

(1) Employment of competent technical personnel, competent
engineers and/or work supervisors;

(ii))  Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved plans
and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff and
manpower; and
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20.

(v)  Renewal of the effectivity dates of the performance security after
its expiration during the course of contract implementation.

(c) Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In
the absence of the CPES rating sheet, the existing performance monitoring
system of the procuring entity shall be applied. Any of the following acts
by the constructor shall be construed as poor performance:

(1) Negative slippage of 15% and above within the critical path of the
project due entirely to the fault or negligence of the contractor; and

(i)  Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e) Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

Force Majeure, Release From Performance

20.1.

20.2.

20.3.

20.4.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions; and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all works carried out
before receiving it and for any Work carried out afterwards to which a
commitment was made.

If the event continues for a period of eighty four (84) days, either party may then
give notice of termination, which shall take effect twenty eight (28) days after the
giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28;

(b) the cost of his suspension and demobilization;
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21.

22,

23.

20.3.

(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from
the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the parties
in connection with the implementation of the contract covered by the Act and this
IRR, the parties shall make every effort to resolve amicably such dispute or
difference by mutual consultation.

If the Contractor believes that a decision taken by the PROCURING ENTITY’s
Representative was either outside the authority given to the PROCURING
ENTITY’s Representative by this Contract or that the decision was wrongly
taken, the decision shall be referred to the Arbiter indicated in the SCC within
fourteen (14) days of the notification of the PROCURING ENTITY’s
Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered by
the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the «
Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative
Dispute Resolution Act of 2004”: Provided, however, That, disputes that are
within the competence of the Construction Industry Arbitration Commission to
resolve shall be referred thereto. The process of arbitration shall be incorporated
as a provision in this Contract that will be executed pursuant to the provisions of
the Act and its IRR-A: Provided, further, That, by mutual agreement, the parties
may agree in writing to resort to other alternative modes of dispute resolution.
Additional instructions on resolution of disputes, if any, shall be indicated in the
SCC.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation
to the Procuring Entity, from which part of the payments to the Contractor are being

made:

(a)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within forty
five (45) days from the time the Contractor’s claim for payment has been certified
by the Procuring Entity’s Representative, the Contractor may immediately issue a
suspension of work notice in accordance with SCC Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s Representative
will decide contractual matters between the Procuring Entity and the Contractor in
the role representing the Procuring Entity’s

The Procuring Entity’s Representative may delegate any of his duties and

responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.
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24,

25.

26.

27.

Approval of Drawings and Temporary Works by the Procuring Entity’s
Representative

24.1.

24.2,

24.3.

244,

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1.

25.2.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will be
adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

20.1.

26,2,

The Procuring Entity’s Representative shall extend the Intended Completion Date
if a Variation is issued which makes it impossible for the Intended Completion
Date to be achieved by the Contractor without taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional costs.
Unless specified in the SCC, no payment shall be made for any event which may
warrant the extension of the Intended Completion Date.

The Procuring Entity’s Representative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Right to Vary

27.1.

272

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

Variations shall be valued as follows:

(a) At a lump sum price agreed between the parties;
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28.

29.

30.

31.

(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be used
as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates and
to be agreed upon by both parties and approved by the Head of the
Procuring Entity.

Contractors Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it 1s necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in
the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative has
given written instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall be
verified and signed by the Procuring Entity’s Representative within two days of
the work being done.

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Early Warning

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest

30.2.

opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance
on the Contract Price and Completion Date. The estimate shall be provided by
the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Procuring Entity’s Representative.

Program of Work

) 8 8

31.2.

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall the show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.
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32.

33.

31.3.

31.4.

31.5

31.6.

The Contractor shall submit to the Procuring Entity’s Representative for approval
an updated Program of Work at intervals no longer than the period stated in the
SCC. If the Contractor does not submit an updated Program of Work within this
period, the PROCURING ENTITY’s Representative may withhold the amount
stated in the SCC from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Program of
Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program of
Work and submit it to the Procuring Entity’s Representative again at any time. A
revised Program of Work shall show the effect of any approved Variations; and if
allowed, any Compensation Event.

When the Program of Work is updated, the Contractor shall provide the Procuring
Entity’s Representative with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

322,

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in accordance
with the early warning procedure.

The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and to the Procuring Entity . The responsibility of the parties for actions to be
taken shall be decided by the PROCURING ENTITY’s Representative either at
the Management Conference or after the Management Conference and stated in
writing to all who attended the Conference.

Bill of Quantities

J5.1.

33.2.

33.3

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for each
item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changes for all items do not
exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall provide
the Procuring Entity’s Representative with a detailed cost breakdown of any rate
in the Bill of Quantities.
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34.

35.

36.

37,

38.

Instructions, Inspections and Audits

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction
of the Work be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has a defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If
there is no defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors appointed by the Funding Source, if so
required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to
search uncover defects and test any work that the Procuring Entity’s Representative
considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts
or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at Completion
Date up to final acceptance by the Procuring Entity’s unless otherwise specified in
the SCC. The Defects Liability Period shall be extended for as long as defects
remain to be corrected.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the end
of the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in the
Contract Price. If the Procuring Entity accepts the quotation, the corresponding
change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of
his intention to use a third party to correct a Defect. If the Contractor does not
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39.

40.

382

correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Advance Payment

39.1.

39,2,

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which shall be
submitted as a contract document, make an advance payment to the contractor in
an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum or, at the most two, installments according to a schedule
specified in the SCC.

The advance payment shall be made only upon the submission to and acceptance
by the Procuring Entity of an irrevocable standby letter of credit of equivalent
value from a commercial bank, a bank guarantee or a surety bond callable upon
demand, issued by a surety or insurance company duly licensed by the Insurance
Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to the
percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price as
stipulated in the Conditions of Contract, subject to the maximum amount stated in
SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished. Such
request for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment.

The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the contractor as progress payment:

(a) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. Unless otherwise indicated in
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41.

42.

40.4.

40.5.

the SCC, no payment of interest for delayed payments and adjustments shall be
made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the Contractor
provided that at least twenty percent (20%) of the work has been accomplished as
certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates and
prices in the Contract.

Payment Certificates

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
(a) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(c) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in SCC Clause
42.2.

Progress payments are subject to retention of ten percent (10%), unless otherwise
specified in the SCC, referred to as the “retention money.” Such retention shall
be based on the total amount due to the Contractor prior to any deduction and
shall be retained from every progress payment until fifty percent (50%) of the
value of Works, as determined by the Procuring Entity, are completed. If, after
fifty percent (50%) completion, the Work is satisfactorily done and on schedule,
no additional retention shall be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby letters of credit from a
commercial bank, bank guarantees or surety bonds callable on demand, of
amounts equivalent to the retention money substituted for and acceptable to the
Procuring Entity, provided that the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be
posted in favor of the Government shall be valid for a duration to be determined
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42.4.

by the concerned implementing office/agency or Procuring Entity and will answer
for the purpose for which the ten (10%) percent retention is intended, i.e., to cover
uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

43.5.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items that
are not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the “as staked plans” or construction drawings prepared after a joint
survey by the Contractor and the Procuring Entity after award of the contract,
provided that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should
be within the general scope of the project as bid and awarded. The scope of works
shall not be reduced so as to accommodate a positive Variation Order. A
Variation Order may either be in the form of a Change Order or Extra Work
Order.

A Change Order may be issued by the implementing official to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the implementing official to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the original
contract, such as, where there are subsurface or latent physical conditions at the
site differing materially from those indicated in the contract, or where there are
duly unknown physical conditions at the site of an unusual nature differing
materially from those ordinarily encountered and generally recognized as inherent
in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the Head of the Procuring Entity may authorize a positive
Variation Order go beyond ten percent (10%) but not more than twenty percent
(20%) of the original contract price, subject to the guidelines to be determined by
the GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed engineering
design which failed to consider the Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight (28)
calendar days deliver a written communication giving full and detailed particulars
of any extra cost in order that it may be investigated at that time. Failure to
provide either of such notices in the time stipulated shall constitute a waiver by
the contractor for any claim. The preparation and submission of Variation Orders
are as follows:
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44,

45.

(a)

®)

(c)

(d)

(e)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of the
additional works involved per item indicating the specific stations where
such works are needed, the date of his inspections and investigations
thereon, and the log book thereof, and a detailed estimate of the unit cost
of such items of work, together with his justifications for the need of such

- Change Order or Extra Work Order, and shall submit the same to the Head

of the Procuring Entity for approval.

The Head of the Procuring Entity or his duly authorized representative,
upon receipt of the proposed Change Order or Extra Work Order shall
immediately instruct the technical staff of the Procuring Entity’s to
conduct an on-the-spot investigation to verify the need for the Work to be
prosecuted. A report of such verification shall be submitted directly to the
Head of the Procuring Entity or his duly authorized representative.

The, Head of the Procuring Entity or his duly authorized representative,
after being satisfied that such Change Order or Extra Work Order is
justified and necessary, shall review the estimated quantities and prices
and forward the proposal with the supporting documentation to the Head
of Procuring Entity for consideration.

If, after review of the plans, quantities and estimated unit cost of the items
of work involved, the proper office of the procuring entity empowered to
review and evaluate Change Orders or Extra Work Orders recommends
approval thereof, Head of the Procuring Entity or his duly authorized
representative, believing the Change Order or Extra Work Order to be in
order, shall approve the same,

The timeframe for the processing of Variation Orders from the preparation
up to the approval by the Head of the Procuring Entity concerned shall not
exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete the
project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to force
majeure or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the general public, to
carry out valid orders given by the Procuring Entity or to perform any provisions
of the contract, or due to adjustment of plans to suit field conditions as found
necessary during construction. The Contractor shall immediately comply with
such order to suspend the work wholly or partly.
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46.

45.2.

45.3.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path of
activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police (PNP) station which has responsibility over the
affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative that
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effective order of suspending operation and the order to resume work shall be
allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received up
to the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Procuring Entity exceeds
any payment due to the Contractor, the difference shall be a debt payable to the
Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because of
a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs
of protecting and securing the Works, and less advance payments received up to
the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor,
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47. Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to the
expiration of the contract time and within thirty (30) calendar days after such
work has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual
conditions obtained at the site, in excess of the number of rainy/unworkable days
pre-determined by the Procuring Entity in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection, and/or for
equivalent period of delay due to major calamities such as exceptionally
destructive typhoons, floods and earthquakes, and epidemics, and for causes such
as non-delivery on time of materials, working drawings, or written information to
be furnished by the Procuring Entity, non-acquisition of permit to enter private
properties within the right-of-way resulting in complete paralyzation of
construction activities, and other meritorious causes as determined by the
Procuring Entity’s Representative and approved by the Head of the Procuring
Entity. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract time
provided they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others. The written consent of
bondsmen must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.

48. Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price adjustment shall be allowed unless otherwise specified in the SCC.
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49.

50.

a1,

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of
Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the SCC, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative shall withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract



Special Conditions of Contract

GCC Clause

1.16 The Intended Completion Date is within sixty (60) calendar days
starting from the effectivity of the contract.

1.21 The Procuring Entity is Philippine Ports Authority-Port Management
Office — Batangas, PPA Admin. Bldg., Port Access Road, Calicanto,
Batangas City

1.22 The Procuring Entity’s Representative is:

Engr. Cesar B. Guce, ESD Manager, PMO Batangas, PPA Admin.
Bldg., Port Access Road, Calicanto, Batangas City

1.23 The Site is located at Port of Batangas, Batangas City and is defined in
the plans/drawings (vicinity map).

1.27 The Start Date shall commence within fifteen (15) c.d. from date of
receipt of the Notice to Proceed by the Contractor.

130 The Works consist of repair of roofing, ceiling, wooden cabinets,
fence & gate including general repainting, de-clogging/siphoning of
septic tank and, repair of concrete  block pavement.

2.2 Not applicable.

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon effectivity of the Contract or upon receipt of the Notice
to Proceed by the Contractor.

6.5 The Contractor shall employ the following Key Personnel:

1. Project Manager

2. Project Engineer

3. Materials Engineer
4. Foreman

7.1 No further instructions.

7.4(c) No further instructions.

8.1 No further instructions.

9.1 The applicable liquidated damages is at least one tenth (1/10) of one
percent of the cost of the unperformed portion for every day of delay.
The maximum deduction shall be ten percent (10%) of the amount of the
contract, the Procuring Entity shall rescind the contract, without
prejudice to other courses of action and remedies open to it.

10 The site investigation reports are: None.

12.5 In case of permanent structures, such as buildings of types 4 and 5 as

classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage systems,
power plants, transmission and communication towers, railway system,
and other similar permanent structures: Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1, 2, and
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3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five (5) years.

In case of other structures, such as Bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: Two (2) years.

13 No additional provision.

For Joint Venture, “All partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.”

21.2 The Arbiter is an accredited arbiter as agreed upon by the contracting
parties. '

21.3 No further instructions.

26.1 No further instructions.

29.1 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

314 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within Fiffeen (15) days of delivery of the Letter
of Acceptance.

3.3 The period between Program of Work updates is Sixty (60) days.

The amount to be withheld for late submission of an updated Program of]
Work is One-tenth of one percent (1/10 of 1%) of the amount of his
succeeding billing claim.

343 The Funding Source is the Government of the Philippines, PPA
Corporate Funds CY 2014.

371 No further instructions.

39.1 The amount of the advance payment is Fifteen percent (15%) of the
contract price to be repaid or recouped pro-rata for every billing of the
contractor.

40.1 No further instructions.

40.3 No further instructions.

42.2 No further instructions.

48 No further instructions.

51.1 The date by which “as built” drawings are required is Fifteen (15) days
after project completion.

512 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is One-
tenth of one percent (1/10 of 1%) of the amount of the final billing..
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