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ACRONYMS



Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost.

BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response 
to and in consonance with the requirements of the bidding documents. Also referred to as 
Proposa/and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of 
projects or activities of the GOP requiring adequate external technical and professional 
expertise that are beyond the capability and/or capacity of the GOP to undertake such as, 
but not limited to: (i) advisory and review services: (ii) pre-investment or feasibility studies; 
(iii) design; (iv) construction supervision; (v) management and related services; and (vi) other 
technical services or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 
Firm for Procurement of Consulting Services; as the case may be, as recorded in the 
Contract Form signed by the parties, including all attachments and appendices thereto and 
all documents incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in 
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 
consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement 
whose funding source is from a foreign government, foreign or international financing 
institution as specified in the Treaty or International or Executive Agreement. (2016 revised 
IRR, Section 5[b]).



GFI - Government Financial Institution.

GOCC - Government-owned and/or-controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the transaction of 
public businesses or in the pursuit of any government undertaking, project or activity, 
whether in the nature of equipment, furniture, stationery, materials for construction, or 
personal property of any kind, including non-personal or contractual services such as the 
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 
security, and related or analogous services, as well as procurement of materials and 
supplies provided by the Procuring Entity for such services. The term “related” or “analogous 
services” shall include, but is not limited to, lease or purchase of office space, media 
advertisements, health maintenance services, and other services essential to the operation 
of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LG Us - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the 
agency which shall be consolidated in the procuring entity’s Annual Procurement Plan. 
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.



PHILIPPINE 
PORTS 

AUTHORITY

Invitation to Bid 
for the

Repair of Damage caused by Typhoon Odette at Ports of Puerto 
Princesa, Coron and Cuyo, Palawan (MPF-PLW-01-2022)

1. The Philippine Ports Authority PMO Palawan, through the Corporate 
Budget of the Authority for CY 2022 intends to apply the sum of Php 
1,725,172.02 being the Approved Budget for the Contract (ABC) to payments 
under the contract for Repair of Damage caused by Typhoon Odette at 
Ports of Puerto Princesa, Coron and Cuyo, Palawan. Bids received in 
excess of the ABC shall be automatically rejected at bid opening.

2. The Philippine Ports Authority PMO Palawan now invites bids for the 
above Procurement Project. Completion of the Works is required One 
Hundred Twenty (120) Calendar Days. Bidders should have completed a 
contract similar to the Project. The description of an eligible bidder is 
contained in the Bidding Documents, particularly, in Section II (Instructions to 
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary “pass/faiT criterion as specified in the 2016 revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Philippine Ports 
Authority PMO Palawan Bids and Awards Committee and inspect the 
Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M., 
Monday to Friday.

5. A complete set of Bidding Documents may be acquired by interested bidders 
on July 25 - August 15, 2022 from given address and website/s below and 
upon payment of the applicable fee for the Bidding Documents, pursuant to 
the latest Guidelines issued by the GPPB, in the amount of Php 5,000.00. 
The Procuring Entity shall allow the bidder to present its proof of payment for 
the fees presented in person.

6.

7.

8.

The Philippine Ports Authority PMO Palawan Bids and Awards 
Committee will hold a Pre-Bid Conference on August 01, 2022, Monday, 
2:00 P.M. at Conference Room, 2nd Floor, PPA Administrative Building, Port 
Area, Puerto Princesa City and/or through videoconferencing/webcasting via 
Zoom, which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat through manual 
submission at the office address as indicated below on or before 9:00 A.M. of 
August 15, 2022. Late bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms 
and in the amount stated in ITB Clause 15.

9. Bid opening shall be on August 15, 2022, 9:30 A.M. at Conference Room, 
2nd Floor, PPA PMO-Palawan Administrative Building, Port Area, Puerto 
Princesa City. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.



10. The Philippine Ports Authority reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to 
contract award in accordance with Sections 35.6 and 41 of the 2016 revised 
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby 
incurring any liability to the affected bidder or bidders.

• Required PCAB Registration (Minimum): At least SMALL B- Building

11. For further information, please refer to:

MARIZA O. NALLANA
Head Secretariat
PMO Palawan BAC
Port Area, Puerto Princesa City,
Telephone No.: (048) 433-0356 or (048) 716-6864 
Email Address: pmopalawanbac@gmail.com

12. You may visit the following websites;

For downloading of Bidding Documents: www.ppa.com.ph
WWW. gppb. com.ph

July 25, 2022

JEMUEL 
Chaitt>e 
MO-P

PELLIDO 
on
an BAC

mailto:pmopalawanbac@gmail.com
http://www.ppa.com.ph


Scope of Bid

The Procuring Entity, Philippine Ports Authority PMO Palawan invites Bids for the 
Repair of Damage caused by Typhoon Odette at Ports of Puerto Princesa, 
Coron and Cuyo, Palawan., with Project Identification Number MPF-PLW-01-2022.

The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications).

Funding information

2.1. The Philippine Porte Authority through the source of funding as indicated 
below for CY 2022 in the amount of Php 1,725,172.02,

2.2. The source of funding is:

a. Corporate Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable 
only to the ongoing posting, advertisement, or invitation to bid by the BAC through 
the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the 
conditions for this Project, such as the location and the nature of the work; (b) 
climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric 
power and access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work and examine all 
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the contract. 
They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, 
and obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
current prices using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS.
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5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section

5.5. 23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 
the Procuring Entity as stated herein, but in no case more than fifty percent 
(50%) of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

7.2 Subcontracting of any portion of the Project does not relieve the Contractor of 
any liability or obligation under the Contract. The Supplier will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, 
servants, or workmen as fully as if these were the Contractor’s own acts, 
defaults, or negligence, or those of its agents, servants, or workmen.

8. Pre-Bid Conference
The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address Philippine Ports Authority PMO 
Palawan, Port Area, Puerto Princesa City, Palawan and/or through 
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part 
of the Bidding Documents. Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and 
receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAG are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by 
the appropriate Philippine foreign service establishment, post, or the 
equivalent office having jurisdiction over the foreign bidder’s affairs in the 
Philippines. For Contracting Parties to the Apostille Convention, only the 
translated documents shall be authenticated through an apostille pursuant to

11



GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 
shall govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the contract 
for this Project. Any additional type of Contractor license or permit shall be 
indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g.. Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract to be 
bid, with their complete qualification and experience data shall be provided. 
These key personnel must meet the required minimum years of experience 
set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR 
of RA No. 9184.

12. Alternative Bids

13.

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications. Unless there is a value engineering clause in the BDS, alternative 
Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as determined by 
the NEDA and approved by the GPPB pursuant to the revised Guidelines for 
Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for purposes 
of bid evaluation. Bids denominated in foreign currencies shall be converted 
to Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

15.

a. Philippine Pesos.

Bid Security
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15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less than the 
percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) days 
from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as non- 
responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic 
copy of its Bid, which must be digitally signed. An electronic copy that cannot be 
opened or is corrupted shall be considered non-responsive and, thus, automatically 
disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAG shall open the Bids in public at the time, on the date, and at the 
place specified in paragraph 9 of the IB. The Bidders’ representatives who 
are present shall sign a register evidencing their attendance, in case 
videoconferencing, webcasting or other similar technologies will be used, 
attendance of participants shall likewise be recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, 
the rescheduling requirements under Section 29 of the 2016 revised IRR of 
RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed evaluation of 
all Bids rated “passed’ using non-discretionary pass/fail criteria. The BAG 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened and 
evaluated simultaneously so as to determine the Bid or combination of Bids 
offering the lowest calculated cost to the Procuring Entity. Bid Security as 
required by ITB Glause 16 shall be submitted for each contract (lot) 
separately.

19.3. In all cases, the NFGG computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABGs for all 
the lots participated in by the prospective Bidder.

20. Post Qualification

13



Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAG that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 
shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

14



Bid Data Sheet
iTB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work, which shall be:

Major Operation of Work Unit of Measure Reauired ouantitv

1. Roofing Works sqm 337.81
2. Carpentry Works sqm 126.41
3. Fabricated Steel Works sqm 11.55

7.1 Subcontracting is not allowed

10.3 For Joint Venture : Special PCAB License
10.4 The key personnel must meet the required minimum years of experience set 

below;
Key Personnel General Experience Relevant Experience

1) Project Manager Infrastructure/Civil Works Building Construction
2) Project Engineer Infrastructure/Civil Works Building Construction
3) Materials Engineer Infrastructure/Civil Works Building Construction
4) Safety and Health Officer Infrastructure/Civii Works Building Construction
5) Foreman Infrastructure/Civil Works Building Construction

NOTE: Required Personnel minimum years of experiences: at least two (2) 
years of experience

10.5 The minimum major equipment requirements are the following:

Equipment Capacity No. Ownership

Welding genset, Diesel-driven 400A 1 Owned / Leased
Generator Set 8 kVA 1 Owned / Leased
Oxy/Acetylene Cutting Outfit 1 Owned / Leased

12 Value Engineering Clause: Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration OR any of 

the following forms and amounts;
a. The amount of not less than Php 34,503.44, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 
of credit;

b. The amount of not less than Php 86,258.60 if bid security is in Surety 
Bond.

16 Each Bidder shall submit One (1) original and Four (4) copies of their
Technical and Financial Bid, properly book-bound with hard/soft 
cover. Screw-bound, ring-bound and combo-bound documents are 
not acceptable.

19.2 Partial bid is not allowed
20 Other appropriate licenses and permits required: None
21 Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and 
S-curve, manpower schedule, construction methods, equipment utilization 
schedule, construction safety and health program approved by the DOLE, 
and other acceptable tools of project scheduling.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that 
can be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, 
constitute the primary source for the terms and conditions of the Contract, and thus, 
applicable in contract implementation. Herein clauses shall serve as the secondary 
source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of 
the Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 
Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works. If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession 
in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and 
certify such sum as fair to cover the cost incurred, which sum shall be paid by 
Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities. The 
resulting adjustments in contract time to address such delay may be 
addressed through contract extension provided under Annex “E” of the 2016 
revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule.

Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to 
RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with labor, 
materials and/or equipment for the performance of this Contract.
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6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or garnishment 
proceedings, and perpetually disqualify it from participating in any public 
bidding. All payables of the GOP in his favor shall be offset to recover the 
costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 
force majeure, shall cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity. Specific duration of 
the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 
Philippines.
If the Contractor is a Joint venture, ail partners to the Joint venture shall be Jointly and 
severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to corrupt, fraudulent, 
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

10. Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC. If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits
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The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and 
to have them audited by auditors of the GOP or the Procuring Entity, as may be 
required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in 
an amount not exceeding fifteen percent (15%) of the total contract price, to be made 
in lump sum, or at the most two installments according to a schedule specified in the 
see, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 
9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place shall 
not be included for payment.

15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount 
stated in the SCC from payments due to the Contractor.
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Special Conditions of Contract
GCC Clause

2 Sectional completion: None
4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]
6 The site investigation reports are: None

5.1 Performance bond from PPA-Accredited surety and insurance company
7.2 Semi-permanent structures: Five (5) years

Buildings of types 1, 2, and 3 as classified under the National Building 
Code of the Philippines, concrete/asphalt roads, concrete river control, 
drainage, irrigation lined canals, river landing, deep wells, rock 
causeway, pedestrian overpass, and other similar semi-permanent 
structures

10 No dayworks are applicable to the contract.
11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 15 days of delivery of the Notice of 
Award.

11.2 The amount to be withheld for late submission of an updated Program 
of Work is

13 No advance payments or mobilization fees shall, as a rule, be extended 
or paid to the winning bidder per DOTr memorandum dated July 10,
2018.

14 No further instruction
15.1 The date by which operating and maintenance manuals are required is

The date by which “as built” drawings are required upon submission of 
Final Billing.

15.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is
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Name of Project: Repair of Damage Caused by Typhoon Odette at Ports of Puerto 

Princesa, Coron and Cuyo, Palawan 

Location; Ports of Puerto Princesa, Coron and Cuyo, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The work consists of furnishing labor, materials and tools/equipment and other items 
necessary for the completion of “REPAIR OF DAMAGE CAUSED BY TYPHOON 
ODETTE, PORT OF PUERTO PRINCESA, PALAWAN.” All materials and services not 
expressly called for in the specifications and not shown in the drawings which may be 
necessary for the completion of the repair, shall be performed, furnished and installed.

The plans, detailed drawings and these Specifications shall be considered as 
complementing each other, so that what mentioned or shown in one, although not 
mentioned or shown in the other, shall be considered as appearing on both. In case of 
conflict between the two, the same should be referred to the PPA Project 
Manager/Engineer for resolution.

All materials and works shall conform to the provisions of the latest edition of 
American Standards for Testing and Materials (ASTM), Philippine National Standards 
(PNS), National Building Code of the Philippines and other applicable standards both 
local and international.

JOB CONDITIONS

The contractor shall clear the site of all obstruction. Demolition, removal and 
chipping-off the parts of the structures shall be executed properly. Salvaged materials 
shall turn-over and or stored as directed by the Authority. Barricade and 
signboards shall be provided and installed as safety measures and for information 
of the port users for its convenience. Workers shall wear personal protective equipments 
(PPE’s) at all times for safety of life purposes. In the event of damage of adjacent room 
and or port facilities, immediately make ail necessary repairs and replacement to the 
approval of and at no cost to PPA.

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when and 
where directed by the Engineer at intervals of not more than ten (10) days. The 
photographs shall be sufficient in number and location to record the exact progress of 
works. Billing photographs shall be in 4R size with corresponding billboard indicating the 
name of the project and location, bill number, item number, name of the person taking the 
photograph, date taken and the on-going activity.
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RECORDS OF DAILY ACTIVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining 
to the Works, the working hours, the number of laborers employed, effective operation time 
of equipment, overtime hours, delays due to meteorological and maritime conditions, 
weather condition, lack of labor, materials or equipment, progress made including 
instructions, notifications, issues and concerns and recommendations made by the 
Engineer.

SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing of personal 
protective equipments (PPEs) shall be mandatory.

At the end of each day’s work, the site shall be left in safe condition, so that no part 
is in danger of toppling, or falling or creating hazards to personnel or equipment.

The construction site shall be properly lighted at night. Warning signs shall be 
properly located for the safety of the port users.

Safety guidelines as stipulated in PPA Engineering Circular 01-2020 pertaining to the 
implementation of PPA projects during the COVID-19 public health emergency must be 
observed and implemented. The contractor shall provide and use thermal scanners and 
footbaths as part of the safety measures. Records of daily temperature readings must be 
maintained.

DISMANTLING WORKS

All dismantling activities involved in the projects shall be properly coordinated with the 
Project Engineer to avoid damage to other port facilities. The dismantling work shall be 
carried out by approved methods and equipment. The contractor shall provide suitable 
equipment, skilled labor, and appropriate temporary works such as scaffoldings to ensure 
safety in his dismantling works as well as in the adjacent area. Dismantled materials 
should be removed from site at the end of every working day and must be stored in a 
designated area.

A. REPAIR OF DAMAGED CAUSED BY TYPHOON ODETTE AT PORT OF PUERTO
PRINCESA

I. REPAIR OF ADMINISTRATION BUILDING

1.01 Repair of Damaged Roofing at 3rd Floor
Dismantling of roofing materials subject for replacement. All affected capping and flashing 
if necessary subject for removal and reinstallation. Use prefab rib-type sheet for roofing. 
Mandarin Red, 0.60mm thick x 1.14m wide. Roofing should be fastened by self-drilling 
screw with neophrene washer, 2 1/4” in length in every crest and purlin intersection. Gutter, 
flashing, and capping must be of preformed / pre-painted type. Red (should match the 
existing roofing), 0.60m thick. All lappings of existing gutters must be checked from leaks, 
re-rivet if necessary and should be applied with Vulcaseal (inside).
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1.02 Repair of Damaged Ceiling Board and Lightings @ Social Hall
For Replacement of damaged ceiling board:
Use 1/2” thick gypsum board and 1/8” dia. Blind rivets as board fastener. Repair and align 
existing metal furring frames if necessary. All affected lighting/fire safety fixtures should be 
protected or if necessary subject for removal and reinstallation.

For repair of lighting system:
Replacement of 5 pcs - box type fluorescent housing (double, 0.30x1.2m), 10 pcs.- 18W 
LED tube lights (1.20m length), 1 pc.- 9W LED tube lights (0.60m length), 7 pcs.- Downlight 
recessed type, 0 4" x H 220mm with cover), 3 pcs.- Downlight recessed type, 0 4" x H 
220mm without cover, 6 pcs.- 9W LED bulb (daylight), 7 pcs.- 9W LED bulb (warmlight) and 
2 pcs.- 15W PAR lamp. Contractor shall be responsible to check, repair (if necessary) and 
test all electrical system including power, lighting and auxiliary installations for proper 
operation of the system.

For Re-oaintina works of interior wall and ceiling:
For painting of gypsum board ceiling the surface should be applied with fiber tape (at joints), 
gypsum putty O'oints and riveted spots) and smoothed by sanding. Apply one (1) coat of flat 
latex as primer, one (1) coat of textured paint and one (1) coat of flat latex as top coat. For 
re-painting walls apply one (1) coat of semi-gloss latex as top coat.

1.03 Repair of Damaged Parapet Wall (ACP)
Dismantling of temporary parapet materials (prefab rib-type sheet) including all existing 
temporary framing, capping and flashing. Repair (including joint sealants) and align 
existing AGP prior to installation of the new ACP. Fabrication and installation of 3mm thick 
aluminum composite panel on aluminum framework shall be in accordance with the 
approved plans (refer to approved plan). All affected capping and flashing if necessary 
subject for removal and reinstallation.

Contractor should submit material sample (with other Blue color options) for approval of 
the PPA Project Manager/Engineer.

1.04 Repair of Damaged Roofing of Luntiana Silunaan
Dismantling of all existing 1.2mm x 1.2mm corrugated polycarbonate (Global) roofing 
subject for replacement of the same material. Clean gutters if necessary.

1.05 Repair of Damaged Roofing of Covered Walk in front of Admin Entrance
Dismantling of all existing Solid Polycarbonate Sheet, 3mm thick x 4' x 8' (Skylite Blue) 
roofing subject for replacement of the same material.

1.06 Repair of Damaged Eaved Ceiling at 3rd Floor (Spandrel Span)
Dismantling of temporary parapet materials (prefab rib-type sheet) including all existing 
temporary framing, hangers and wall angle. Re-align existing eaves spandrel ceiling prior 
to installation of the new spandrel ceiling. All affected lighting fixtures should be protected 
or if necessary subject for removal and reinstallation. Use Rib-Type Spandrel Ceiling 
Panel (Off White), 0.152mm x 0.60mm thick. End mouldings (0.50mm thick - 4 1/2" and 
Center mouldings (0.50mm thick - 4 1/2". Both sides of spandrel riveted to end mouldings 
at every panel.
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II. REPAIR OF WAREHOUSE NO. 1
2.01 Replacement of Damaged Roofing and Ceiling Boards
For Replacement of Damaged Roofing (Upper Roof):
Dismantling of roofing materials subject for replacement. All affected roofing and ridge roll 
subject for removal and reinstallation. Use prefab rib-type sheet for roofing, Blue (should 
match the existing roofing), 0.60mm thick x 1.03m wide. Roofing should be fastened by 
self-drilling screw with neophrene washer, 2 1/2” in length in every crest and purlin 
intersection.
For Replacement of Damaged Ceiling Boards:
Dismantling of ceiling materials subject for replacement. Use %” thick marine plywood 
(Sta. Clara) as ceiling board and use 1” black screw fastened to existing metal furring 
framing. Repair and re-align existing metal furring frames.
For painting of plywood, apply one (1) coat of flatwall enamel as primer and one (1) coat of 
semi-gloss enamel as top coat.

III. REPAIR OF OLD PASSENGER TERMINAL BUILDING

3.01 Replacement of PamaoBd Roofing and Ceiling Boards
For Replacement of Damaged Roofing (Upper Roof):
Dismantling of roofing materials subject for replacement. All affected roofing, gutter ridge 
roll, valley/hip roll subject for removal and reinstallation. Use prefab rib-type sheet for 
roofing. Red (should match the existing roofing), 0.60mm thick x 1.03m wide. Roofing 
should be fastened by self-drilling screw with neophrene washer, 2 !4” in length in every 
crest and purlin intersection.
For Replacement of Damaged Ceiling Boards:
Dismantling of ceiling materials subject for replacement. Use %” thick marine plywood as 
ceiling board and use 1” black screw fastened to existing metal furring framing. Repair 
and re-align existing metal furring frames.
For painting of plywood, apply one (1) coat of flatwall enamel as primer and one (1) coat of 
semi-gloss enamel as top coat.

IV. REPAIR OF DAMAGED MOVABLE COVERED WALK
4.01 Fabricate 1 unit and Repair of 3 units Movable Covered Walk

For Steel Works:
Twisted framing should be restored to its original shape. Fabrication and repair of 
steelwork materials shall be in accordance with the approved plans (refer to approved 
plan). Replace heavily damaged G.l. sheet roofing. Fluxes on welded parts shall be 
properly removed by sanding. Alignment shall be properly checked.

For painting works:
The surface to be painted should be free from dirt, rust, oil or any substance that may 
reduce adhesion of paint. It should be clean and dried, applied with two (2) coatings of 
epoxy primer. First coating of epoxy primer must be applied immediately after the 
surface is dried to avoid initial formation of rust. Apply two (2) coats of quick drying 
enamel for G.l. Pipe framing (White and Delft Blue) and G.l. plain sheet roofing (Red) 
after the primer had considerably dried.
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V. REPAIR OF HIGH MAST LED LIGHTS

5.01 Supply and Installation of Hiahmast LED Lights
Remove damaged 2 units LED Floodlight from light pole/mast tower and replace by LED 
floodlight, 600 W , 220V, 84,000 Im, die cast aluminum body with tempered glass cover, 
IP65 rating, daylight. Check and repair electrical wirings if necessary.

B. REPAIR OF DAMAGED CAUSED BY TYPHOON ODETTE AT PORT OF CORON

1.0 Repair of Modular Shed

The work shall consist of furnishing and installation of ail tarpaulin roofing.

Outdoor tarpaulin, S4, shall be made up of high tensile. High Density Polyethylene (HDPE), 
woven together to form a 10 x 10 strands per square inch matrix. The woven HDPE project 
is then laminated by Low Density Polyethylene (LDPE) to provide UV resistance and 
waterproofing. All tarpaulin seam/lapping shall be machine pressed.

Fastening materials shall be #10x1” stainless hex self drilling screw with T’O washer. 
Insulation shall be of Airfoam, Two Sided Metalllic Insulation, 1m x 25m.

Valley gutter should be replaced with 0.60mm thick preformed, prepainted Gl sheet bended 
as per plan.

c. REPAIR OF DAMAGED CAUSED BY TYPHOON ODETTE AT PORT OF CUYO

1.0 Repair of Glass Partition

Frame and panel members shall be fabricated from extruded aluminum sections true to 
detail with clean, straight, sharply defined profiles and free from defects impairing strength 
and durability. Screws, nut, washers, bolts, rivets and other miscellaneous fastening 
devices shall be made of non-corrosive materials such as aluminum, stainless steel, etc.

Use 6mm thick sheet glass, bronze color. All glass sheets shall be bedded, back puttied, 
secured in place and face pointed. Apply putty in uniform straight lines, with accurately 
formed bevels and clean-cut corners, remove excess putty from glass. Glass breakage 
caused in executing the work or by faulty installation shall be replaced by the contractor 
without extra cost.

Clean glass on both sides after putty has been applied completely. DO not disturb edge of 
putty with scraper. At completion of work, leave glass and glazing works free from cracks 
and rattles and clean on both sides.

CLEARING / CLEANING WORKS

The contractor shall clear the project site from ail waste, and excess materials/salvage 
materials. All salvaged / excess materials shall be properly accounted upon completion of 
the project and shall be turned over to PPA.
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SCALE 1:100 M

LEGEND:

WWa damaged polycarbonate
SHEET FOR REPLACEMENT

USE : 1.20mm x 1.20m Corrugated 
Polycarbonate (Global)

REPAIR OF ADMINISTRATIVE BUILDING (REPAIR OF DAMAGED ROOFING OF LUNTIANG SILUNGAN)

PHILIPPINE
PORTS

AUTHORITY
PORT MANAGEMENT OFFICE - PALAWAN

PPA Admlf)l»ti.!i| ve Bundling, Port Ares. 
Bgy BagongPsg-ass, Puerli:iPrinca«aCiiy. Palswan 
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PLANTBOX

EXISTING CONCRETE 
CANOPY OF ADMIN BUILDING

DOWN

EXTSTINt: EXISTING
eOVEREt> eevE-RE-B

GA 24G.I. PLAIN 
SHEET EXISTING ROOF

GA 24 G.l. PLAIN 
SHEET EXISTING ROOF

13.02

DAMAGED PORTION OF ROOFING TO BE REPLACED BY 
3mm THICK SOLID POLYCARBONATE SHEET

TOP VIEW
SCALE 1:100 M

REPAIR OF ADMINISTRATIVE BUILDING (REPAIR OF DAMAGED ROOFING OF COVERED WALK IN FRONT OF ADMIN ENTRANCE)

EL ZALDE M.ULSON
PORT MANAGER

SHEET CONTENTS SHEET NO.
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EXISTING RIB-TTPE 
ALUMINUM SPANDREL 

SUBJECT FOR RE-ALIGNMENT oo 
(0.152m X 0.60mm THK, ,,r> 

OFF-WHITE)

DAMAGED RIB-TYPE 
ALUMINUM SPANDREL. 

SUBJECT FOR REPLACEMENT 
(0 152mm X 0.60mm THK, 

OFF-WHITE)

ENGINEERING 
SERVICES 
DIVISIOHn

□ i
RECORDS ESD 

MANAGER'S 
ROOM

STORAGE
ROOM

HALLWAY

SOCIAL WALLSUPPLY
STORAGE

ROOM

□

1:

m
1.11

BOTH SIDES OF SPANDREL RIVETED TO END 
MOULDINGS @ EVERY PANEL

USE 0.50mm THK - 4 1/2" x 8* END MOULDINGS

ri

a

RECORDS
STORAGE

ROOM
>

□
HALLWAY,

SUPPLY
STORAGE

ROOM

ENGINEERING
SERVICES
DIVISIONn

a 1—I..

ESD
MANAGER’S

ROOM

i;::.:.' '.i

V

□ D]

SOCIAL WALL E E]
\

8.79

OVERLAPPING OF 
SPANDREL PANELS

USE RIB-TYPE ALUMINUM 
SPANDREL (Cl. 152mm x 
0.60mm THK, OFF-WHITE)

EFFECTIVE V'ADTH 
0.23 M

TYPICAL SPANDREL DETAIL
SCALE 1:15 M

-.RIB-TYPE ALUMINUM SPANDREL (0.152mm x 0.60mm THK. OFFA/VHITE), 
SEE DETAIL

A END MOULDING DETAIL

EXISTING REFLECTED CEILING PLAN
SCALE 1:150 M

REPAIR OF ADMINISTRATIVE BUILDING (REPAIR OF DAMAGED EAVED CEILING @ 3RD FLOOR (SPANDREL SPAN))

PROPOSED REFLECTED CEILING PLAN
SCALE 1:1 INCH

SCALE 1:150 M

EL ZALDEM. ULSON
PORT MANAGER
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20.00 REPLACEMENT OF LONG SPAN ROOFING 
(UPPER ROOF)

EXISTING ROOF PLAN
9 I J SCALE 1:200 M

RiEPLACEMENT AND PAINTING OF 
AFFECTED CEILING BOARDS

TRANSIT SHED

WAREHOUSE

/

r\ EXISTING REFLECTED CEILING PLAN
I J SCALE 1:200 M

REPAIR OF WAREHOUSE NO. 1 (REPLACEMENT OF DAMAGED ROOFING AND CEILING BOARDS)
SHEET CONTENTS SHEET NO.

AS SHOWN
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10.00

REPLACEMENT OF LONG SPAN ROOFING
UJ.J
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REPLACEMENT OF CEILING BOARDS

10.00

EXISTING ROOF PLAN

EXISTING REFLECTED CEILING PLAN

REPAIR OF OLD PASSENGER TERfvllNAL BUILDING T REP LAC EM ENT OF DAMAGED ROOFING AMD EAVES CEILING BOARDS)
Vio SCALE 1:200 M

phiTopfI!?I
AUTHORITY
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6.00

2.00 2.00

11
J L_ 
H I—

G.l. PIPE 
FRAME-

GA 20 PUIN 
SHEET ROOFI 
PAINTED FINIS

NGr
H

-I-!.
ll 11

"1 r~ 
11

■ 2,,0 G.l. PIPE 
FRAME

:n c::
I

1)

-GA 20 PLAIN 
SHEET ROOFING. 
PAINTED FINISH

COVEF?.ED WALK 2—TOP VIEW r\ TYPICAL SIDE VIEW
SCALE 1:40 M 6 UNITS REQUIRED V11 SCALE 1:40 M

1.80
GA 20 PLAIN 
SHEET END FACIA. 
PAINTED FINISH

G.l. PIPE 
FRAME

2 0 G.l. PIPE 
FRAME

it.

in
1 iirrOi 4

FRAME 3 DETAIL 7Y FRAME 4 DETAIL
V11( y SCALE 1:40 M

REP.AJR OF DAMAGED MOVABLE COVERED WALK (REPAIR OF 1 UNIT (NO. 1))

ACTUAL PHOTO OF UNIT NO. 1 (TO BE REPAIRED)
SCALE 1:40 M
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ORT MANAGER
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lj”0 G.l. PIPE 
FRAME

6.00
’Ga 20 RlaIn

SHEET ROOFING. 
PAINTED FINISH

6.05

G.l. PIPE 
FRAME-

GA 20 PLAIN 
SHEET ROOFING. 
PAINTED FINISH

2n0 G.l. PIPE 
FRAME

COVERED WALK 1 TOP VIEW

:ii c:
I i

V12

2.40

SCALE 1:40 M 6 UNITS REQUIRED

2.40
r>3.85

]in0 G.l. PIPE 
FRAME

2 0 G.l. PIPE 
FRAME

GA 20 PLAIN 
^SHEET END FACIA. 

'AINTED FINISH — lj”0 G.l. PIPE 
FRAME

2H0 G.l. PIPE 
FRAME

HEAVY DUTY 
RUBBER CASTER. 
8”0

FRAME 2 DETAIL
V12 SCALE 1:40 M

FRAME 1 DETAIL
\12 SCALE 1:40 M

REPAIR OF DAMAGED MOVABLE COVERED WALK (FABRICATE 1 UNIT & REPAIR OF 2 UNITS (NOS. 2 & 3))

"I
TYPICAL StOE VIEW
SCALE 1:40 M

1

................... .. 'r ■

mm M 'LLL'

ACTUAL PHOTO OF UNIT NOS. 2 & 3 (TO BE REPAIRED) 
NOTE: DETAIL OF 1 l)t^llT FOR FABRICATION SAME AS THIS

LkALDE M. uLSON
ORT MANAGER
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DA'vlAGED 1 -UNIT HIGHMAST 
LED FLOODLIGHT, 600W, 220V, 
84,000 im, DIE CAST 
ALUMINUM BODY WITH 
TEMPERED GLASS COVER, IP65 
RATING, DAYLIGHT

DAMAGED 1-UNIT HIGHMAST 
LED FLOODLIGHT, 600W, 220V, 
84.000 Im, DIE CAST 
ALUMINUM BODY WITH 
TEMPERED GLASS COVER, IP65 
RATING, DAYLIGHT

-EXISTING GALVANIZED 
HOT-DIPPED 
TAPERED LAMP POST

ES-HM FLfiOOWSMD Specifications.

Wattage 600W

Lummouii Flux 84.000 im
Light Source High Brightness LED SMD

Driver Meanwell D river

Color Ternporatjrc 2700 - 6500 K / Warm White, Nature White. Daylight

It pul Voltage AC 90V- 305V 50/60 H/

Material Aluminum Housing + Acrylic Cover

Beam Angle lAO3 Degrees

Lifetime > 50,000 hours

i ^ Rating IP 65 Outdoor (Water Resistant, Good for Outdoor use)

• EXISTING MAST TOWER

PAVEMENT

EXISTING DCCK UEVg

FLOOD LIGHT FL-2 & FL-3 Flood light fl-i

ELEVATION
\13 SCALE 1:40 M

REPAIR OF HIGHMAST LED LIGHTS

ELpLDEM. ULSON
>0RT MANAGER
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l„ uLi,! i iJ I 1PASSENGER TERMINAL BUILDING

nf ^[| 1'1 il y
nil I rr-piTTl

T77777?77r?

CUYO PORT LAY OUT PLAN SHOWING LOCATION OF DAMAGED FACILITIES

& CR MALE , <•

ML 1 A A

DAMAGED GLASS PARTITION

MAIN WAITING/ 
PASSENGER AREA,aeC.RM. H NURSINO STATION

store*

INTERFAITH ROOM

BAGG AGE INSPECTION AREA

4.77

0.95 . 0.95 . 0.95

^CEILING LINE

h.
0>
CnI

FIN. fLOOR LINE

/ y /

jtl-fl1
lil'i

\W

0.95 , 0.95

,Jy ■I

REPLACE ALL GLASS AND 
ALUMINUM FRAMING INCLUDING 
BUSSBODYWALL

ELEVATION DETAIL OF GLASS PARTITION

LOCATION OF DAMAGED GLASS PARTITION @ PTB
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THIS SITE
LOCATION OF MODULAR 

PASSENGER SHED
DAMAGE CAUSED BY PREVIOUS 
TYPHOON (QUINTA)

REPLACEMENT OF VALLEY GUTTER 
(SEE DETAIL)

DAMAGE CAUSED BY RECENT 
TYPHOON (ODETTE)

REPLACE BLOWN OFF TARPAULIN 
ROOFING AND AIRFOAM DOUBLE 
SIDED METALLIC INSU1V\TI0N

/Y/y/////////,

VCOr

ROOF PLAN OF MODULAR SHED SHOWING THE DAMAGE
0.60mm THK 

FABRICATED 
VALLEY ROLL----- K

3
09

0.60mm THK 
FABRICATED BOX TYPE 
GUTTER

CORON PORT LAY OUT PLAN SHOWING LOCATION OF DAMAGED FACILITIES
3 PVC PIPE

DOWNSPOUT 1 J

DETAIL OF VALLEY GUTTER
PHILIPPINE

PORTS
AUTHORITY

PORT MANAGEMENT OFFICE - PALAWAN 
PPA Administrativ* Bu«dirg. Port Area Port Area. 
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SUMMARY OF BILL OF QUANTITIES
MPF- PLW-01-2022 REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 

AT PORTS OF PUERTO PRINCESA CORON AND CUYO, PALAWAN

NO.

(1)

DESCRIPTION OF WORK 

(2)

UNIT

(3)

QTY.

(4)

UNIT PRICE 
(Pesos) 

(5)

AMOUNT 
(Pesos) 
(4) X (5)

A REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF PUERTO PRINCESA
I

IV

V

Repair of Administrative Building 

Repair of Warehouse No. 1 

Repair of Old Passenger Terminal Building 

Repair of Damaged Movable Covered Walk 

Repair of Highmast LED Lights

B. REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF CORON
I Repair of Modular Shed

C. REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF CUYO
Repair of Damaged Glass Wall Partition @ Passenger Terminal Building

sqm.

sqm.

sqm.

units

units

sqm.

unit

436.86

40.00

35.00

4.00

2.00

382.40

1.00

TOTAL

Bidder's Authorized Representative
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BILL OF QUANTITIES
MPF- PLW-01 -2022 REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 

AT PORTS OF PUERTO PRINCESA, CORON AND CUYO, PALAWAN

NO.

r (1)

DESCRIPTDN OF WORK

(2)

UNIT

r (3)

QTY.

r (4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

A REPAIR O F DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF PUERTO PRINCESA

BILL NO. I Repair of Administrative Building

1.01 Repair of Damaged Roofing @ 3rd Floor sq.m 140.48

1.02 Repair of Damaged Ceiling Board and Lightings @ Social Hall sq.m 137.68

1.03 Repair of Damaged Parapet Wall (ACP) sq.m 21.77

1.04 Repair of Damaged Roofing of Luntiang Silungan sq.m 93.65

1.05 Repair of Damaged Roofing of Covered Walk In Front of Admin Entrance sq.m 16.73

1.06 Repair of Damaged Eaved Ceiling @ 3rd Floor (Spandrel Span) l.m. 23.92

TOTAL FOR BILL NO. 1

UNIT PRICE AMOUNT
(Pesos)DESCRIPTION OF WORK UNIT (Pesos)

BILL NO. II Repair of Warehouse No. 1
Replacement of Damaged Roofing and Ceiling Boards 40.00

TOTAL FOR BILL NO. 2

Bidder's Authorized Representative
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BILL OF QUANTITIES
MPF- PLW-01-2022 REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 

AT PORTS OF PUERTO PRINCESA, CORON AND CUYO, PALAWAN

NO.

r (1)

DESCRIPTION OF WORK

' ............................................... (2)...................

UNIT

r....... (3)

QTY.

r (4)

UNIT PRICE 
(Pesos) 

r (5)

AMOUNT
(Pesos)
(4) X (5)

BILL NO. Ill
3.01

Repair of Old Passenger Terminal Building
Replacement of Damaged Roofing and Eaves Ceiling Boards sq.m 35.00

TOTAL FOR BILL NO. 3

NO.

(1)

DESCRIPTION OF WORK

(2)

UNIT

(3) .

QTY.

(4)

UNIT PRICE 
(Pesos)

(5)  

AMOUNT
(Pesos)
(4) X (5)

BILL NO. IV Repair of Damaged Movable Covered Walk

4.01 Fabricate 1 unit and Repair of 3 units Movable Covered Walk unit 4.00

TOTAL FOR BILL NO. 4

NO. DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
(Pesos) (Pesos)

(1) (2) ____ (3) (4) (5) (4) X (5)

BILL NO. V Repair of Highmast LED Lights

5.01 Supply and Installation of Highmast LED Lights unit 2.00

TOTAL FOR BILL NO. 5

Bidder's Authorized Representative
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BILL OF QUANTITIES
MPF- PLW-01-2022 REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 

AT PORTS OF PUERTO PRINCESA CORON AND CUYO, PALAWAN

NO.

r (1)

DESCRIPTION OF WORK

r ................................ (2) 

UNIT

r (3)

QTY.

(4)

UNIT PRICE 
(Pesos)

r-......... (5).............

AMOUNT
(Pesos)
(4) X (5)

B. REPAIR 0IF DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF COROI 4
BILL NO. 1 Repair of Moduiar Shed

1.01 Replacement of Damaged Tarpaulin Roof Complete with Accessories sq.m 424.76

1.02 Replacement of Damaged Roof Insulation sq.m 372.98

1.03 Replacement of Damaged Gutter l.m. 19.60

TOTAL FOR BILL NO. 1

Bidder's Authorized Representative
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BILL OF QUANTITIES
MPF- PLW-01-2022 REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 

AT PORTS OF PUERTO PRINCESA, CORON AND CUYO, PALAWAN

NO.

r (1)

DESCRIPTION OF WORK

r .......................... -.(2)........................ ..... .............

UNIT

r (3)

QTY.

r (4)

UNIT PRICE 
(Pesos) 

r (5)

AMOUNT
(Pesos)
(4) X (5)

C. REPAIR 0
I

IF DAMAGES CAUSED BY TYPHOON ODETTE AT PORT OF CUYO
Repair of Damaged Glass Wall Partition @ Passenger Terminal Building unit 1.00

TOTAL FOR BILL NO. 1

Bidder's Authorized Representative
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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal including the basis of payment for each item 
are as follows;

The work items included in the proposal including the basis of payment for each item 
are as follows:

BILL NO. I - REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE 
AT PORT OF PUERTO PRINCESA

REPAIR OF ADMINISTRATION BUILDING

Item 1.01 Repair of Damaged Roofing @ 3rd Floor

The quantity to be paid for shall be the actual area in square meters of damaged 
roofing to be repaired at 3rd floor in accordance with the specifications and as shown 
in the drawings and accepted by the Engineer, Payment shall include the cost of 
materials, labor, tools and other incidental expenses necessary to complete the 
work.

Item 1.02 Repair of Damaged Ceiling Board and Lightings @ Social Hall

The quantity to be paid for shall be the actual area in square meters of damaged 
ceiling board and lightings to be repaired at social hail in accordance with the 
specifications and as shown in the drawings and accepted by the Engineer. Payment 
shall include the cost of materials, labor, tools and other incidental expenses 
necessary to complete the work.

Item 1.03 Repair of Damaged Parapet Wail (ACP)

The quantity to be paid for shall be the actual area in square meters of damaged 
parapet wall (ACP) to be repaired in accordance with the specifications and as 
shown in the drawings and accepted by the Engineer. Payment shall include the cost 
of materials, labor, tools and other incidental expenses necessary to complete the 
work.

Item 1.04 Repair of Damaged Roofing of Luntiang Silungan

The quantity to be paid for shall be the actual area in square meters of damaged 
roofing of Luntiang Silungan to be repaired in accordance with the specifications and 
as shown in the drawings and accepted by the Engineer. Payment shall include the 
cost of materials, labor, tools and other incidental expenses necessary to complete 
the work.

Item 1.05 
Entrance

Repair of Damaged Roofing of Covered Walk in front of Admin

The quantity to be paid for shall be the actual area in square meters of damaged 
roofing of covered walk in front of Admin Building to be repaired in accordance with 
the specifications and as shown in the drawings and accepted by the Engineer.
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Payment shall include the cost of materials, 
expenses necessary to complete the work.
Item 1.06 Repair of Damaged Eave Ceiling @

labor, tools and other incidental 

3rd Floor (Spandrel Span)

The quantity to be paid for shall be the actual length in linear meters of damaged 
eave ceiling to be repaired at 3rd floor (spandrel span) in accordance with the 
specifications and as shown in the drawings and accepted by the Engineer. Payment 
shall include the cost of materials, labor, tools and other incidental expenses 
necessary to complete the work.

REPAIR OF WAREHOUSE BUILDING NO. 1

Item 2.01 Repair of Damaged Roofing and Eaves Ceiling Boards

The quantity to be paid for shall be the actual area in square meters of damaged 
roofing and eaves ceiling boards to be repaired in accordance with the specifications 
and as shown in the drawings and accepted by the Engineer. Payment shall include 
the cost of materials, labor, tools and other incidental expenses necessary to 
complete the work.

REPAIR OF OLD PASSENGER TERMINAL BUILDING

Item 3.01 Replacement of Damaged Roofing and Eaves Ceiling Boards

The quantity to be paid for shall be the actual area in square meters of damaged 
roofing and eaves ceiling boards to be repaired in accordance with the specifications 
and as shown in the drawings and accepted by the Engineer. Payment shall include 
the cost of materials, labor, tools and other incidental expenses necessary to 
complete the work.

REPAIR OF DAMAGED MOVABLE COVERED

Item 4.01 Fabricate 1 unit and Repair of 3 units Movable Covered Walk

The quantity to be paid for shall be the actual number in units of movable covered 
walk to be fabricated (1 unit) and repaired (3 units) in accordance with the 
specifications and as shown in the drawings and accepted by the Engineer. Payment 
shall include the cost of materials, labor, tools and other incidental expenses 
necessary to complete the work.

REPAIR OF HIGHMAST LED LIGHTS

Item 5.01 Supply and Installation of Highmast LED Lights

The quantity to be paid for shall be the actual number in units of Highmast LED 
Lights to be supplied and installed in accordance with the specifications and as 
shown in the drawings and accepted by the Engineer. Payment shall include the cost 
of materials, labor, tools and other incidental expenses necessary to complete the 
work.
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BILL NO. II- REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE
AT PORT OF CORON

REPLACEMENT OF DAMAGED TARPAULIN ROOF 
COMPLETE WITH ACCESSORIES

Item 1.01 Replacement of Damaged Tarpaulin Roof complete with Accessories

The quantity to be paid for shall be the actual area in square meters of damaged 
tarpaulin roof complete with accessories to be repaired in accordance with the 
specifications and as shown in the drawings and accepted by the Engineer. Payment 
shall include the cost of materials, labor, tools and other incidental expenses 
necessary to complete the work.

REPLACEMENT OF DAMAGED ROOF INSULATION

Item 2.01 Replacement of Damaged Roof Insulation

The quantity to be paid for shall be the actual area in square meters of damaged roof 
insulation to be repaired in accordance with the specifications and as shown in the 
drawings and accepted by the Engineer. Payment shall include the cost of materials, 
labor, tools and other incidental expenses necessary to complete the work.

REPLACEMENT OF DAMAGED GUTTER

Item 3.01 Replacement of Damaged Gutter

The quantity to be paid for shall be the actual length in linear meters of damaged 
gutter to be repaired in accordance with the specifications and as shown in the 
drawings and accepted by the Engineer. Payment shall include the cost of materials, 
labor, tools and other incidental expenses necessary to complete the work.

BILL NO. Ill - REPAIR OF DAMAGES CAUSED BY TYPHOON ODETTE
AT PORT OF CUYO

REPAIR OF DAMAGED GLASS PARTITION 
@ PASSENGER TERMINAL BUILDING

Item 1.01 Repair of Damaged Glass Partition @ Passenger Terminal Building

The quantity to be paid for shall be the actual number in units of damaged glass 
partition to be repaired at Passenger Terminal Building in accordance with the 
specifications and as shown in the drawings and accepted by the Engineer. Payment 
shall include the cost of materials, labor, tools and other incidental expenses 
necessary to complete the work.

Updated: April 28. 2022
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MAY 1 5 2020

ENOtMEERiNG CIRCULAR N0.|l2020

FOR THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

PORTS

FROM THE ASSISTANT GENERAL MANAGER, 
ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, senes of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due !0 the 
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the identified areas, the following guidelines, in addition to the existing safety 
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in ail on-going PPA infrastructure 
projects inc'uding the DCTr Tcursm and Social Reform projects;

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditions, such as, but not limited to immunodeficiency, 
comorbidfties or other health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to be included in the workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnei/workers the necessary welfare 
faciitties and amenities, such as employees’ quarters for board and lodging for 
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their in-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVID-19 in the work place.

A. Drive. Sca^ HanxY, Pqr Area. ^Ci6 Ph<spc»»iijs
PO Box 4JG Maarte

T©l. No 527-4855
»«e£.;o j«er;nK'?n-' pC/770 20ZC>C> JT/SOCo
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6.

7.

8.

9.

Field Offices, employees’ quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all on-going projects.

Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

As preventive measure, daily monitoring of foe pre and post work health 
conditions of workers shall be undertaken by the Contractor's heafth/safety 
officer particularly toe temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned FPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by toe Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13. Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. AH materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
toe project site. All personnel entering toe construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

4
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16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13. senes of 1998 and implementation of the mentioned COVID -191 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times sha0 be 
conducted in a staggered manner.

For strict compliance.

^CpNSTANTE P. FARINAS, JR.
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Section IX. Checklist of Technical and 

Financial Documents
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Checklist of Technical and Financial
Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

In accordance with Section_8.5.2 of the IRR;

Technical Documents
□ (b) Statement of the prospective bidder of all its ongoing government and private

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and

□ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules; 
and

□ (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and 

(f) Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g.. Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ (g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

□

Financial Documents

□ (h) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
□ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with

RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
□ (j) Original of duly signed and accomplished Financial Bid Form; and
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other documentary requirements under RA No. 9184
Original of duly signed Bid Prices in the Bill of Quantities; and 
Duly accomplished Detailed Estimates Form, including a summary shee 
indicating the unit prices of construction materials, labor rates, and equipmen 
rentals used in coming up with the Bid; and 
Cash Flow by Quarter.

□ (k)
□ (I)

□ (m)
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project Identification No.

To; Philippine Ports Authority PMO Palawan 
Port Area, Bgy. Bagong Pag-asa,
Puerto Princesa City, Palawan

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers__________________ , the receipt of which is hereby
duly acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 
for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is:________________________________ ;

d. The discounts offered and the methodology for their application
are:_______________________________ ;

e. The total bid price includes the cost of all taxes, such as, but not limited to: 
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (Hi) 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates,

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of________________________percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for the [Name of Project] of the [Name of the

currently based on GPPB Resolution No. 09-2020
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Procuring Entity/

We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity: 
Signature:____

Duly authorized to sign the Bid for and behalf of: 
Date:
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STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS 

INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title of 

the Project

a)
[11

Owner’s Name, 
Address, and 
Telephone 

Nos.

Nature/Scope of 
Work

b)
[2]

Contractor's Role 
(in percentage)

c)
[3]

Total Contract Value at Award

Award Project
Completion

Escalated 
Value to 
Present 
Prices

Date of 
Award 

[5]

Value of 
Oustanding 

Works

Estimated 
Time of 

Completion

AS OF 

% of
Accomplishment

d)

Planned Actual

Contract Duration

Start Completed

a) Government 
Contracts/Projects

i. On-going

ii. Awarded but 
not yet started

b) Private Contracts/Projects

i. On-going

ii. Awarded but 
not yet started

Note:
1) As appearing or defined in the contract entered/executed by the parties
2) With special reference to the Scope of Works as described/enumerated In the advertised Invitation to Bid.
3) Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4) Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor" used to escalate the Contract Value from Completion date to the advertisement 

date of the Invitation to Bid per section 23.11.2(3) of R.A. 9184.
5) State month and Year.
Ttiis Statement shall be supported by:

a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the
Contract or Title of 

the Project

a)

[1]

Owner's Name, 
Address, and 

Telephone Numbers

[2]

Nature/Scope 
of Work

b)

13]

Contractor's Role 
(in percentage)

C)

[4]

Total Contract Value (in Pesos)

Date of 
Award e)

[7]

Contract Duration

at Project 
Completion 

[5]

at Adjusted Value 
to Present Prices

d)
[6]

start
[8]

Completed
[9]

Note:
1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty (50%) 
of the ABC to be bid.

2. The Statement shall be supported by:
a) Notice of Award and / or Notice to Proceed

b) Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 
Constructor's Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

c) Recapitulation of Bill of Quantities

Name of Firm/AppHcant Authorized Signing Official Date
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Name of Contract to be Bid
EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECT

Repair of Damage caused by Typhoon Odette at Ports of Puerto Princesa, Coron and Cuyo, Palawan

Name of Single Largest Completed Contract with the same Major Categories 
of Works as the Contract to be Bid (To be filled-up by Prospective Bidder)

Similar Major Categories of Work [1]
Unit of

Measure
13]

Quantity
[4]

1. ROOFING WORKS SQM 337.81

2. CARPENTRY WORKS SQM 126.41

3. FABRICATED STEEL WORKS SQM 11.55

Unit of Measure QuantityTitle of the Project

Note: 1) Submit the CertificateofCompletion/Certificate of Acceptance by the project owner. Final Recapitulation/Bill of Quantities and/or Constructor Performance Evaluation System (CPES) ratings, 1st, 2nd & Final visit (if 
applicable). Projects with no Certificate of Completion and Recapitulation/Bill of Quantities shall not be considered.

2) The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the Certificate of Completion, must be satisfactory.

Name of Firm/Applicant Authorized Signing Official Date
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FINANCIAL DATA AND REQUIREMENTS

A. The prospective bidder’s audited Financial Statements, showing, among others, the 
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

[1] [2]

Year:

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net Worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be 
at least equal to the approved budget for the contract to be bid, computed based on 
the above data, using the following formula:

NFCC = [ (current assets - current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the project under ongoing contracts, 
including awarded contracts yet to be started, coinciding with the contract to 
be bid

NFCC =

Attached herewith are certified true copies of the audited financial statements 
stamped received by the BIR or BIR authorized collecting agent for the 
latest/immediately preceding calendar year.

Name of Prospective Bidder-Firm

Signature over Printed Name of Authorized Signing Official

Designation

Date:

NOTE: If prospective bidder is a Partnership or Joint Venture, each member-firm of the Joint
Venture shall submit separate financial statements.
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KEY PERSONNEL TO BE ASSIGNED TO THE CONTRACT TO BE BID
Following are the key personnel that I will assign to the project if awarded the contract. Attached are their qualification and experience data and certified true copies of their PRC 
IDs, certificates of accreditation, etc.

Name of Contract to be Bid:

Project Manager 
[1]

Project Engineer
12]

Materials Engineer 
[3]

Foreman
[4]

Construction
Safety and Health Officer 

[5]

1. NAME
2. ADDRESS
3. DATE OF BIRTH
4. CITIZENSHIP
5. CIVIL STATUS
6. EDUCATION

ELEMENTARY
Name and Location of School
Year Graduated

HIGH SCHOOL
Name and Location of School
Year Graduated

COLLEGE
Name and Location of School
Year Graduated
7. PRC LICENSE No.
8. TIN (Tax Identification No.)
9. SSSNo.

Name of Prospective Bidder-Firm Signature over Printed Name of Authorized Signing Official Date

Designation

NOTE: Attach complete qualification and experience data of all Key Personnel including certified copies of their valid DPWH certificate of accreditation for Materials Engineer^ PRC ID's for the
Project Engineer and Certificate of Training for the Construction Safety and Health Officer issued by the DOLE Accredited Training, Failure to attach the said documents is ground for 
disqualification,
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BIODATA OF (Position of Key PersonneO

[Give detailed information of the Key Personnel who are assigned as full-time Project Manager, 
Project Engineer, Materials Engineer and Foreman for the project to be bid. Each Key 
Personnel must fill-up this form.]

1. Name

2. Date of Birth

3. Nationality

4. Education and Degrees

5. Specialty

6. Registration

7. Length of Service with the : 
Firm

Years, from 
to

(month)
(month)

8. Total Years of Experience including previous 
employment:

9. tf Item 7 is less than ten (10) years, give name and length of service with previous 
employers for a ten (10)-year period (attached additional sheet/s if necessary) :

(year)
(year)

Name and Address of Employer Length of Service

_year(s), from 

_year(s), from 

year(s), from 

_year(s), from 

year(s), from 

_year(s), from 

year(s), from

to
to

to

to

to

to

to

10. Experience: (see next page)
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BIO DATA OF .(Continuation)

10. Experience: (This should cover the past ten (10) years of experience. Attached as many pages as necessary to show involvement of personnel In the projects using the format below.)

Name of Company/Firm Name and Address of
Owner of 

Company/Rrm

Indicate the 
features of project

(particulars of the project 
components and any other 

particular interest connected 
with the project)

Contract 
Amount (in 
Philippine 
Currency)

Position
Structures for which the 
employee/personnel was 

responsible

Assignment Period

From To

(Name and Signature of Employee/Personnel)

It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to our company.

(Place and Date) (Signature Over Printed Name of Authorized Signatory of the Bidder-Firm)

Designation
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EQUIPMENT PLEDGED TO THE CONTRACT TO BE BID

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition and are available for the 
duration of the project.

Name of Contract to be Bid :

DESCRIPTION 
(Type, Model, Make)

[1]

No. of 
Each

[2]

YEAR OF 
MANUFACTURE

[31

OWNED/LEASED/
UNDER PURCHASE 

AGREEMENT a]

[4]

CAPACITY
PERFORMANCE

[5]

MOTOR NO./ 
BODY NO.

[6]

CONDITION

[7]

PRESENT
LOCATION

[8]

(If space is not enough, reproduce/xerox this Form.)

Name of Bidder-Firm (Signature Over Printed Name of Authorized Signatory of the Bidder-Firm) Date

Designation
NOTE:

1. Attached notarized Certificate of AvailabiHty of Equipments Units from:
a) Bidder - for equipment units owned by the bidder;
b) Lessor - for equipment units under lease;
c) Vendor - for equipment units under purchase agreement.

Failure to attach the aforementioned notarized certificate(s) is ground for disqualification of the bidder's bid.
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(For equipment units owned by the Bidder)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that I have the following owned equipment units which shall be used 
exclusively for the duration of the project _____ (name of contract to be bid)

if awarded the contract, to wit;

No. of Units Name/Description of Equipment Performance Capacity

IN WITNESS WHEREOF, I have hereunto set my hand this 
2022 at________________ , Philippines.

of

(Signature overprinted name of Bidder) 

(Position/Designation in the Company) 

(Name of Company of Bidder)

Affiant

ACKNOWLEDGEMENT

SUBSCRIBED AND SWORN to before me this day of.
affiant exhibiting to me his/her Community Tax Certificate No._______
on________________at______________________ , Philippines.

., 20__
issued

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC
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(For equipment units under Lease)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that I have the following owned equipment units which are available for lease to 
_________________________(name of bidder)________________________________
and which shall be exclusively used for the duration of the project _______ (name of_____
_______________contract to be bid)________________________________________ , to wit;

No. of Units Name/Description of Equipment Performance Capacity Rental/Dav

(name of bidder)The undersigned shall execute with________
the corresponding contract of lease for the above-mentioned equipment upon award of 
the contract to the latter.

IN WITNESS WHEREOF, I have hereunto set my hand this 
2022 at________________ , Philippines.

day of.

CONFORME:

(Signature overprinted name of Bidder)
(Position/Desianation in the Company)
(Name of Bidder's Co)

(Signature overprinted name of Lessor)

(Position/Designation in the Company)

(Name of Lessor's)

Affiant

ACKNOWLEDGEMENT

SUBSCRIBED AND SWORN to before me this____day of______________
affiant exhibiting to me his/her Community Tax Certificate No.____________
on___________________ at___________________________, Philippines.

_, 20__
issued

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC
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(For equipment units under Purchase Agreement)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that I have the following owned equipment units which are available for sale 
to/purchase by ______________________(name of bidder)_______________________
and which shall be exclusively used for the duration of the project 

contract to be bid)
(name of

to wit:

No. of Units Name/Description of Equipment Performance Capacity Amount

(name of bidder)The undersigned shall execute with________
the corresponding purchase agreement/deed of sale for the above-mentioned equipment 
upon award of the contract to the latter.

IN WITNESS WHEREOF, I have hereunto set my hand this 
2022 at________________ , Philippines.

day of.

CONFORME:

(Signature over printed name of Bidder)
(Position/Desianation in the Company)
(Name of Bidder's Co)

(Signature over printed name of Lessor)

(Position/Designation in the Company)

(Name of Lessor's)

Affiant

ACKNOWLEDGEMENT

SUBSCRIBED AND SWORN to before me this day of.
affiant exhibiting to me his/her Community Tax Certificate No.____________
on___________________ at___________________________, Philippines.

_ ■ 20__
issued

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC
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CONTRACT OF LEASE OF EQUIPMENT

KNOW ALL MEN BY THESE PRESENTS:
This contract made and entered into this 
_____________by and between:

______________________, a company duly organized and existing under and
by the virtue of Laws of the Republic of the Philippines, with Postal address at
____________________________ : represented in this Act by its President /
General Manager, ___________________________hereinafter referred to as
the LESSOR.

in

AND-

______________________, a company duly organized and existing under and
by the virtue of Laws of the Republic of the Philippines, with Postal address at
____________________________ ; represented in this Act by its President /
General Manager, ___________________________ hereinafter referred to as
the LESSEE.

WITHNESSETH

Whereas, the Lessor represents that it is the Owner/Legal possessor of below 
described construction equipment hereinafter referred to as the EQUIPMENT.

Whereas, the LESSEE being engaged in the construction activities, is in need of the 
EQUIPMENT and has satisfied himself that the same is suitable for the proposed project:

Whereas, on offer and acceptance made by one to the other, the parties hereby 
agree to execute the Contract of Lease of Equipment under the terms and conditions set 
forth;

Whereas, the Contract of Lease of Equipment shall be executed after the award of 
the above-mentioned project to the LESSEE and the contract shall be in effect until such 
time that the contractor is authorized by the Philippine Ports Authority to pull out the said 
equipment.

Now, therefore, for and in consideration of the foregoing premises, the LESSOR 
hereby leases and the LESSEE accepts the lease of the following EQUIPMENT, to wit:

DESCRIPTION
PERFORMANCE

CAPACITY
RATE PER HOUR (Php) 

or RATE PER DAY

TERMS AND CONDITIONS:

1. In case wherein the equipment is utilized below two (2) hours (or days), a minimum of 
one (1) hour (or day) per day shall be charged to the LESSEE.

2. Lease contract shall commence when the equipment leaves the LESSOR’S yard and 
shall terminate upon the return of the equipment by the LESSEE to the LESSOR’S yard.

3. LESSEE shall pick-up the equipment and its operators at LESSOR’S yard. Upon 
termination of works, the lessee shall demobilize all units within one week. LESSEE shall
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pay for each unit an equivalent of one (1) hour (or day) rental for every day of delayed 
demobilization.

4. Fuel, oil and lubricants to be supplied by the LESSEE but for the account of the 
LESSOR.

5. The equipment and accessories contracted shall be under the supervision and 
responsibility for the safekeeping and scope of work of the equipment and accessories or 
as required by the LESSOR.

6. Equipment operator(s), mechanics and servicemen shall be provided by and for the 
account of the LESSOR.

7. MOBILIZATION, provided for LESSEE’S account, per equipment hour (or day) basis.

8. DEMOBILIZATION, for LESSEE'S account, per equipment hour (or day) basis.

IN WITNESS THEREFORE, both parties agreed and hereto have subscribed their
names:

LESSOR: LESSEE:

by: by:

WITNESSED BY:

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF______ ) S. S.

ACKNOWLEDGEMENT

BEFORE ME, A NOTARY PUBLIC, personally appeared the following persons: 

NAME RES.CERT. # DATE PLACE

1. _______(Lessor)________________________________ __________________

2. _______(Lessee)___________________ ____________ __________________

are known to me to be the same persons who executed and signed the foregoing 
CONTRACT OF LEASE OF EQUIPMENT, acknowledged to me that the same are their true 
and voluntary act and deed of the company they each represent.

WITNESS MY HAND AND NOTARIAL SEAL on this 
____ , Philippines.

at

Doc. No. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC
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REPUBLIC OF THE PHILIPPINES 
CITY/MUNICIPALITY OF

AFFIDAVIT OF SITE INSPECTION

of legal age, Filipino, married, and residing at

after having been duly sworn to in accordance with law, hereby depose and 
say:

1. That I am the of
with principal address at

2. That I have inspected the project site for the,

on

3. That I have fully determined the geographical and physical conditions of 
the project site and its environ, including the socio-political and peace 
and order condition of the barangay, municipality and province where 
the project is located;

4. That I am fully aware of the laws and ordinances pertaining to project 
implementation in the barangay, municipality and province where the 
project is located, as well as the rules and regulations of other 
government agencies concerning project implementation in the area 
where the project is located;

5. That I am executing this affidavit to attest to the truth of the foregoing 
facts and as part of the post-qualification documentary requirements for 
the aforementioned project.

IN WITNESS WHEREOF, I have hereunto set my hand this day of

(Affiant’s signature over printed name)

SUBSCRIBED AND SWORN TO before me this ___
exhibiting to me his/her Community Tax Certificate No.

affiant
issued

on at ., Philippines.

Doc. No. 

Page No. 
Book No.

Series of 2022
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF______ ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after 
having been duly sworn in accordance with law, do hereby depose and state that;

1. [Select one, delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with 
office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated 
representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of 
Bidder], I have full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of 
the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 
Attorney;

[If a partnership, corporation, cooperative, or Joint venture:] I am granted full power and authority to 
do, execute and perform any and ail acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as 
shown in the attached [state title of attached document showing proof of authorization (e.g., duly 
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or 
any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or 
international financing institution whose blacklisting rules have been recognized by the Government 
Procurement Policy Board, bv itself or by relation, membership, association, affiliation, or 
controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of 
the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAG), the Technical Working Group, and the 
BAG Secretariat, the head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to 
the Head of the Procuring Entity, members of the Bids and Awards Committee (BAG), the Technical 
Working Group, and the BAG Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree;
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[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 
[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or affinity up 
to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or representative 
of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations 
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for 
Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through 
misappropriating or converting any payment received by a person or entity under an obligation 
involving the duty to deliver certain goods or services, to the prejudice of the public and the 
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the 
Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of.
Philippines.

20 at

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_______________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon 
receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided 
under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within 
fifteen (15) days from receipt of the written demand by the procuring entity for the 
commission of acts resulting to the enforcement of the bid securing declaration under 
Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 
filed a waiver to avail of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and 
I/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[year] at [place of execution].

day of [month]

[Insert NAME OF BIDDER OR ITS 
AUTHORIZED REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
Affiant

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

Notes:
The narrative construction method will guide and familiarize the contractor and the PPA on how the 

project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment 
Schedule and manpower Schedule.

Signature
(Authorized Signing Official)
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MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Days)
MON THLY

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22
Project Manager 
Project Engineer 
Materials Engineer 
Construction Safety & 
Health Officer
Specify other applicable positions. e.:
“Carpenter
“Steelman
“Mason
“Electrician
'Rigger
“Others

Signature
(Authorized Signing Official)
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Proposed Project Description

Location

EQUIPMENT
(Minimum)

No.
of

Units

CONTRACT DURATION ( Calendar Days)
M0^ THLY

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22

Signature
(Authorized Signing Official)
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project

Proposed Project Description

Location

Project Duration 
(days of Months)

Payment of Schedule 
(Monthly, in Pesos)

Cash Flow
(Quarterly, in Pesos)

TOTAL

NOTES:
The cash flow by quarter and payment schedule should be consistent with the Bar Chart and 
S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)
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JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:

of legal age, (civil status), Owner/Proprietor/
General Manager/President of (business name of JV partner #1) 
with business address at _____

- and -

___________________ , of legal age, (civil status), Owner/Proprietor/
General Manager/President of (business name ofJV partner #2) 
with business address at____________________________________ .

WITNESSETH:
1. That both parties agree to join together their capital, manpower, equipment, work 

experience and other resources and efforts to enable the Joint Venture to participate 
in the Eligibility Check, Bidding and Undertaking of the hereunder stated Contract of 
the Philippine Ports Authority - PMO Palawan:

(complete name/title of the contract to be bid)

2. That (business name of JV partner #1) shall contribute _____% and (business name
of JV partner #2) shall contribute ______% of the logistics requirements of the
Contract and the Joint Venture shall share the profit or loss on a_________ratio;

3. That (business name of JV partner #1) and (business name of JV partner #2) shall 
assume joint and several responsibilities for the satisfactory performance of the 
Contract and the parties shall be jointly and severally liable to the Philippine Ports 
Authority - Head Office for all the obligations arising under the Contract;

4. That in case one of the parties declares bankruptcy or becomes insolvent, the 
remaining Joint Venture partner shall assume full responsibilities to undertake any 
correction works covered by the warranty;

5. That both parties agree that (name of Authorized Managing Officer) shall be the 
Official Representative and the Authorized Managing Officer and therefore the 
authorized signatory of the Joint Venture and is granted full power and authority to 
do, execute and perform any and all acts necessary and/or to represent the Joint 
Venture in the Eligibility Check, Bidding and Undertaking of the said Contract, as 
fully and effectively as the Joint Venture may do as if personally present with full 
power of substitution and revocation.
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6. That the Joint Venture shall be known as 
with business address at___________

7. That this Joint Venture Agreement shall remain in effect only for the above-stated 
Contract until terminated by both parties.

IN WITNESS WHEREOF, we have hereunto set our hands this _____ day of
______________20_____ at_________________________ , Philippines.

(BUSINESS NAME OF JV PARTNER #1) (BUSINESS NAME OF JV PARTNER #2)

BY: BY:
(Proprietor/Gen. Mgr./President) (Proprietor/Gen .Mgr./President)

WITN ESSES

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )
)S.S

BEFORE ME, a Notary Public, for and in 
appeared:

., Philippines personally

Comm. Tax Cert. No. Date Issued Place of Issue

who are known to me and to me known to be the same persons who executed the 
foregoing JOINT VENTURE AGREEMENT and acknowledged to me that the same are 
their free and voluntary act and deed as well as the companies they represent. This 
agreement, consisting of two (2) pages including this page where the acknowledgment 
is written, have been signed by the parties and their instrumental witnesses in each and 
every page hereof.

WITNESS MY HAND AND SEAL on this, 
the place written above.

day of. .. 20. at

Doc. No.. 
Page No. 
Book No. 
Series of

NOTARY PUBLIC

84


	a6cd7fe8478186efea0d054cc225d28c23d3ea867a816675dd933e5ede53eda4.pdf
	af6891ba22e455f9d024f24010e0d2e30b88bdba34412d8c85762f255d28d2d8.pdf
	28af2a6ad4398567a596dc2ca6f7e93ad17d6ac343763e94b474447708214eff.pdf
	af6891ba22e455f9d024f24010e0d2e30b88bdba34412d8c85762f255d28d2d8.pdf
	264745fc25a511c69da95ec799d615c2a60e03709224da3398da7b2f172465b5.pdf
	af6891ba22e455f9d024f24010e0d2e30b88bdba34412d8c85762f255d28d2d8.pdf

