PHILIPPINE
PORTS
AUTHORITY ==

Various Maintenance of Port Physical Facilities, Port
of Cuyo, Cuyo, Palawan
(MPF-PLW-05-2022)

BID DOCUMENTS
September 2022




TABLE OF CONTENTS

Glossary of Terms, Abbreviations, and ACrONYMS...........ccceeieeieirerrecrnsensmeensasrnrenen 3
Secton L. Inviation 10 Bld....ccvsnmivinsnnsiisssisiisseissasisissiassissivasioisssasiay 6
Section Il. Instructions to Bidders...........cccevucirieiirniiinerinirreesessesse s snnssmsees sesane 9
. Scope of Bid
. Funding Information
. Bidding Requirements
. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
. Eligible Bidders
. Origin of Associated Goods
. Subcontracts
. Pre-Bid Conference
. Clarification and Amendment of Bidding Documents
10 Documents Comprising the Bid: Eligibility and Technical Components
11. Documents Comprising the Bid: Financial Component
12. Alternative Bids
13. Bid Prices
14. Bid and Payment Currencies
15. Bid Security
16. Sealing and Marking of Bids
17. Deadline for Submission of Bids
18. Opening and Preliminary Examination of Bids
19. Detailed Evaluation and Comparison of Bids
20. Post Qualification
21. Signing of the Contract
Secton . Bld Data SO0 i u-ucnissvnsmmssisssansasssssssvsmessssinsavivssde s isasinssinsrsg 15

CONOODWN=

Scope of Contract

Sectional Completion of Works
Possession of Site

The Contractor’'s Obligations
Performance Security

Site Investigation Reports
Warranty

Liability of the Contractor
Termination for Other Causes

10 Dayworks

11. Program of Work

12. Instructions, Inspections and Audits
13. Advance Payment

14. Progress Payments

15. Operating and Maintenance Manuals

DO NG MW N A,

Section V. Special Conditions of CONLracCt..............eveiieiienininnresseencresrssesnsesnsemmenss 21
Section VI. SPecCifiCations.........ccceuiiiiiiieiiiienireier s renrsserssensrasssassnsssnnessressesnsenes 23
GO VT P IVNINNE 05 v R A S B A A A SR o 32
SoctHon VL. BIILGF QUANBIBOE ..o umussesmsimavsss siainuasiviosmsiss st smsiison 46
Section IX. Checklist of Technical and Financial Documents.........cc.ceueveeneeenenininnens 60
Section X. Bidding FOMMS..........oiiruiiieiiiiieieeiiesessesscassssssnresssnssessssresnnsssnnans 63

(S8 ]



GLOSSARY OF
TERMS, ABBREVIATIONS, AND
ACRONYMS



Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response
to and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of
projects or activities of the GOP requiring adequate external technical and professional
expertise that are beyond the capability and/or capacity of the GOP to undertake such as,
but not limited to: (i) advisory and review services; (i) pre-investment or feasibility studies;
(iii) design,; (iv) construction supervision; (v) management and related services; and (vi) other
technical services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the
Contract Form signed by the parties, including all attachments and appendices thereto and
all documents incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI = Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement
whose funding source is from a foreign government, foreign or international financing

institution as specified in the Treaty or International or Executive Agreement. (2016 revised
IRR, Section 5[b]).



GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and
supplies provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation
of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civii works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the
agency which shall be consolidated in the procuring entity's Annual Procurement Plan.
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.
UN - United Nations.
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PORTS

Invitation to Bid
for the
Various Maintenance of Port Physical Facilities, Port of Cuyo,
Cuyo, Palawan (MPF-PLW-05-2022)

The Philippine Ports Authority PMO Palawan, through the Corporate
Budget of the Authority for CY 2022 intends to apply the sum of Php
1,758,386.46 being the Approved Budget for the Contract (ABC) to payments
under the contract for Various Maintenance of Port Physical Facilities,
Port of Cuyo, Cuyo, Palawan. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The Philippine Ports Authority PMO Palawan now invites bids for the
above Procurement Project. Completion of the Works is required One
Hundred Twenty (120) Calendar Days. Bidders should have completed a
contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section Il (Instructions to
Bidders).

Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/ffail’ criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from Philippine Ports
Authority PMO Palawan Bids and Awards Committee and inspect the
Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M.,
Monday to Friday.

A complete set of Bidding Documents may be acquired by interested bidders
on September 5 - 26, 2022 from given address and website/s below and
upon payment of the applicable fee for the Bidding Documents, pursuant to
the latest Guidelines issued by the GPPB, in the amount of Php 5,000.00.
The Procuring Entity shall allow the bidder to present its proof of payment for
the fees presented in person.

The Philippine Ports Authority PMO Palawan Bids and Awards
Committee will hold a Pre-Bid Conference on September 12, 2022, Monday,
2:00 P.M. at Conference Room, 2™ Floor, PPA Administrative Building, Port
Area, Puerto Princesa City and/or through videoconferencing/webcasting via
Zoom, which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat through manual
submission at the office address as indicated below on or before 9:00 A.M. of
September 26, 2022. Late bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms
and in the amount stated in ITB Clause 15.

Bid opening shall be on September 26, 2022, 9:30 A.M. at Conference
Room, 2nd Floor, PPA PMO-Palawan Administrative Building, Port Area,
Puerto Princesa City. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.



10. The Philippine Ports Authority reserves the right to reject any and all bids,
declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

® Required PCAB Registration (Minimum): At least SMALL B- Building
11. For further information, please refer to:

MARIZA O. NALLANA

Head Secretariat

PMO Palawan BAC

Port Area, Puerto Princesa City,

Telephone No.: (048) 433-0356 or (048) 716-6864
Email Address: pmopalawanbac@gmail.com

12. You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
www.gppb.com.ph

September 5, 2022
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Scope of Bid

The Procuring Entity, Philippine Ports Authority PMO Palawan invites Bids for the
Various Maintenance of Port Physical Facilities, Port of Cuyo, Cuyo, Palawan,—
with Project Identification Number MPF-PLW-05-2022. -

The Procurement Project (referred to herein as “Project’) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as indicated
below for CY 2022 in the amount of Php 1,758,386.46. <

2.2. The source of funding is:

a. Corporate Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procur mement Manual and
associated policies, rules and regulations as the primary source thereof, while the
herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable
only to the ongoing posting, advertisement, or invitation to bid by the BAC through
the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract.
They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive,
and obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

10



10.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section

5.5. 23.4.2 of the 2016 IRR of RA No. 9184.
Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

7.2  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents,
servants, or workmen as fully as if these were the Contractor's own acts,
defaults, or negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address Philippine Ports Authority PMO
Palawan, Port Area, Puerto Princesa City, Palawan and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder's affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to

11



1.

12.

13.

14.

15.

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the contract
for this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

10.4. A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience
set in the BDS.

10.5. A List of Contractor's major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR
of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for
Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for purposes
of bid evaluation, Bids denominated in foreign currencies shall be converted
to Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

12



16.

17.

18.

19.

20.

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) days
from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who
are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons,
the rescheduling requirements under Section 29 of the 2016 revised IRR of
RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

13



21.

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

14



Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Major Operation of Work Unit of Measure Required Quantity

1. Carpentry Works sgm 136.15 -

2. Painting Works sgm 837.33 .

3. Concrete Works cum 37.58

4. Installation of PortLight unit 1.00

74 Subcontracting is not allowed

10.3 For Joint Venture : Special PCAB License

104 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience Relevant Experience
1) Project Manager Infrastructure/Civil Works Building Construction
2) Project Engineer Infrastructure/Civil Works Building Construction
3) Materials Engineer Infrastructure/Civil Works Building Construction
4) Safety and Health Officer Infrastructure/Civil Works Building Construction
5) Foreman Infrastructure/Civil Works Building Construction
NOTE: Required Personnel minimum years of experiences: at least two (2)
years of experience

10.5 The minimum major equipment requirements are the following:
Equipment Capacity No. Ownership
Generator Set 8-13KVA 1 Owned / Leased
Electric Jack Hammer 2,000W 1 Owned / Leased -
Portable Welding Machine Output 20~140A 1 Owned / Leased ~
Concrete Mixer 1 Bagger, 12HP 1 Owned / Leased .
Water Power Spray 1.5 kW 1 Owned / Leased
ELF Truck 2-4 Tons cap. 1 Owned / Leased -
Concrete Vibrator 1-1/2’® Vib Head, 3.5HP 1 Owned / Leased

12 Value Engineering Clause: Not Allowed

15.1 The bid security shall be in the form of a Bid Securing Declaration OR any of
the following forms and amounts:

a. The amount of not less than-Php 35,167.73, if bid security is in cash,
cashier's/manager’s check, bank draft/guarantee or irrevocable letter
of credit;

b.  The amount of not less than Php 87,919.32 if bid security is in Surety
Bond.

16 Each Bidder shall submit One (1) original and Four (4) copies of their
Technical and Financial Bid, properly book-bound with hard/soft
cover. Screw-bound, ring-bound and combo-bound documents are
not acceptable.
19.2 Partial bid is not allowed
20 Other appropriate licenses and permits required: None
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and
S-curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE,
and other acceptable tools of project scheduling.




Section IV. General Conditions of Contract



Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances,
constitute the primary source for the terms and conditions of the Contract, and thus,
applicable in contract implementation. Herein clauses shall serve as the secondary
source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of
the Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and
certify such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the 2016
revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

18



10.

1.

12.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GOP in his favor shall be offset to recover the
costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor's Bid shall be used for small additional amounts of work only when the
Procuring Entity’'s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’'s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’'s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

19



13.

14.

185.

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and
to have them audited by auditors of the GOP or the Procuring Entity, as may be
required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in
an amount not exceeding fifteen percent (15%) of the total contract price, to be made
in lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’'s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 Sectional completion: None
41 [Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]
6 The site investigation reports are: None
5.1 Performance bond from PPA-Accredited surety and insurance company
7.2 Semi-permanent structures: Five (5) years
Buildings of types 1, 2, and 3 as classified under the National Building
Code of the Philippines, concrete/asphalt roads, concrete river control,
drainage, irrigation lined canals, river landing, deep wells, rock
causeway, pedestrian overpass, and other similar semi-permanent
structures
10 No dayworks are applicable to the contract.
111 The Contractor shall submit the Program of Work to the Procuring
Entity’'s Representative within 15 days of delivery of the Notice of
Award.
11.2 The amount to be withheld for late submission of an updated Program
of Work is 5
13 No advance payments or mobilization fees shall, as a rule, be extended
or paid to the winning bidder per DOTr memorandum dated July 10,
2018.
14 No further instruction
15.1 The date by which operating and maintenance manuals are required is
The date by which “as built” drawings are required upon submission of
Final Billing.
156.2 The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is




Name of Project: MPF-PLW-05-2022 Various Maintenance of Port Physical
Facilities, Port of Cuyo, Cuyo, Palawan
Location: Port of Cuyo, Cuyo, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The work consists of furnishing labor, materials and tools/equipment and other
items necessary for the completion of “MPF-PLW-05-2022 VARIOUS
MAINTENANCE OF PORT PHYSICAL FACILITIES, PORT OF CUYO, CUYO,
PALAWAN.” All materials and services not expressly called for in the
specifications and not shown in the drawings which may be necessary for the
completion of the repair, shall be performed, furnished and installed.

The plans, detailed drawings and these Specifications shall be considered as
complementing each other, so that what mentioned or shown in one, although not
mentioned or shown in the other, shall be considered as appearing on both. In case
of conflict between the two, the same should be referred to the PPA Project
Manager/Engineer for resolution.

All materials and works shall conform to the provisions of the latest edition of
American Standards for Testing and Materials (ASTM), Philippine National
Standards (PNS), National Building Code of the Philippines and other applicable
standards both local and international.

JOB CONDITIONS

The contractor shall clear the site of all obstruction. Demolition, removal and
chipping—off the parts of the structures shall be executed properly. Salvaged
materials shall turn-over and or stored as directed by the Authority. Barricade and
signboards shall be provided and installed as safety measures and for information
of the port users for its convenience. Workers shall wear personal protective
equipments (PPE’s) at all times for safety of life purposes. In the event of damage of
adjacent room and or port facilities, immediately make all necessary repairs and
replacement to the approval of and at no cost to PPA.

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when and
where directed by the Engineer at intervals of not more than ten (10) days. The
photographs shall be sufficient in number and location to record the exact progress
of works. Billing photographs shall be in 4R size with corresponding billboard
indicating the name of the project and location, bill number, item number, name of
the person taking the photograph, date taken and the on-going activity.
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RECORDS OF DAILY ACTIVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining
to the Works, the working hours, the number of laborers employed, effective
operation time of equipment, overtime hours, delays due to meteorological and
maritime conditions, weather condition, lack of labor, materials or equipment,
progress made including instructions, notifications, issues and concerns and
recommendations made by the Engineer.

SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing of
personal protective equipment (PPEs) shall be mandatory.

At the end of each day’s work, the site shall be left in safe condition, so that no part
is in danger of toppling, or falling or creating hazards to personnel or equipment.
The construction site shall be properly lighted at night. Warning signs shall be
properly located for the safety of the port users.

Safety guidelines as stipulated in PPA Engineering Circular 01-2020 pertaining to
the implementation of PPA projects during the COVID-19 public health emergency
must be observed and implemented. The contractor shall provide and use thermal
scanners and footbaths as part of the safety measures. Records of daily
temperature readings must be maintained.

DISMANTLING, DEMOLITION AND EXCAVATION WORKS

All dismantling/removal and chipping-off/demolition or excavation activities involved
in the projects shall be properly coordinated with the Project Engineer to avoid
damage to other port facilities. The demolition and dismantling work shall be carried
out by approved methods and equipment. The contractor shall provide suitable
equipment, skilled labor, and appropriate temporary works such as scaffoldings to
ensure safety in his demolition and dismantling works as well as in the adjacent
area. Dismantled materials should be removed from site at the end of every working
day and must be stored in a designated area.

CONCRETE MATERIALS AND WORKS

Cement shall be Portland cement (Type 1).

Coarse aggregates retained on the 4.75mm (No. 4) sieve shall be crushed stone/
rock, crushed slag and unless otherwise stipulated shall conform to the
requirements of AASHTO M 79. It shall conform to the applicable requirements of
section 703.5.1 coarse aggregates of item 703.

Fine aggregates passing the 4.75mm (no.4) sieve shall consist of natural sand,
stone, stone screenings or slag screenings or a combination thereof and unless
stipulated shall conform to the quality requirements of AASHTO M 29 (ASTM D
1073). It shall conform to the applicable requirements of section 703.5.2, fine
aggregates of them 703.

Water for mixing and curing concrete shall be clean, fresh and free from injurious
amount of oil, acid, salt, organic matter and other deleterious substances.
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Calcium chloride shall not be included in any concrete. Concrete shall be placed
and fully compacted so as to avoid cold joints, honeycombing and to minimize
segregation, excessive blemishes or other defects in the hardened concrete.
Compaction shall be carried out without causing damage or displacement of the
formwork, reinforcement, etc.

Concrete strength shall be 3,500 psi or 24 Mpa. and concrete shall be thoroughly
mixed to a uniform consistency. Concrete shall be deposited as nearly as practicable
in its final position to avoid segregation due to re handling or flowing. Concrete slump
should not be more than 6”. Concrete shall be maintained in a moist condition for at
least 7 days after placing.

DEFORMED BAR REINFORCEMENTS

Deformed bar reinforcements shall conform to PNS 49 or ASTM 615, or approved
quality to be used for the subject. Bars shall be free from any flaking rust, mill
scale, grease or coatings of any type that would tend to reduce or destroy the bond.

WELDING WORKS

Fabrication and installation of steel materials to be used in the repair of steel
gates, fence, steel gratings, stair steel support and ladders shall be in
accordance with the approved plans (refer to approved plan). Installed steel
members shall be welded for sturdy connections. Fluxes on welded parts shall
be properly removed by sanding. Alignment shall be properly checked.

Protect and cover adjacent finishes such as tiles, glass and other materials to
avoid being damaged by welding hot slags and sparks.

PAINTING WORKS (except otherwise specified in the individual items)

For repainting of existing pre-painted metal roofing and parapet.
The surface to be painted should be clean and dried, applied with three (3)

coats of roof paint (red). Unpainted edge left by cutting should be repainted to
prevent corrosion.

For repainting of window steel protective grills:
The surface to be painted should be clean and dried, applied with two (2) coats

of semi-gloss enamel.

For repainting of mooring fixtures:

The surface to be painted should be free from dirt, rust, oil or any substance that
may reduce adhesion of paint. It should be pre-treated with rust converter,
washed clean and dried, applied with two (2) coatings of epoxy primer. First
coating of epoxy primer must be applied immediately after the surface is dried to
avoid initial formation of rust and apply two (2) coats of quick drying enamel
(black) after the primer had considerably dried.

For repainting of steel gates:

The surface to be painted should be free from dirt, rust, oil or any substance that
may reduce adhesion of paint. It should be pre-treated with rust converter,
washed clean and dried, applied with one (1) coating of epoxy primer. First
coating of epoxy primer must be applied immediately after the surface is dried to
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avoid initial formation of rust and apply two (2) coats of quick drying enamel
(delft blue) after the primer had considerably dried.

For painting new steel members/grills/supports:

Wipe the surface with a rag soaked in paint thinner to remove grease, oil, wax
and other foreign matter, clean & dried, and applied with one (1) coating of
epoxy primer. First coating of epoxy primer must be applied immediately after
the surface is dried to avoid initial formation of rust and apply two (2) coats of
quick drying enamel/semi-gloss (as specified in the drawing) enamel after the
primer had considerably dried.

For painting of new plywood eave ceiling and wooden cornice:
Surface to be painted should be clean and dry, free from dust, dirt, and other foreign

matter. Apply non-sag marine epoxy at joints. Hammer all nails deep enough to
apply putty. Apply one (1) coat of flat wall enamel as primer, glazing putty, fine
sanding and two (2) coats of semi-gloss enamel as top coat.

Brand and color of the paints to be used shall be at the choice of PPA.

I. MAINTENANCE OF TMO BUILDING

1.01 Replacement of all roofing and portions of damaged purlins

Replacement of damaged purlins:
Refer to detailed drawing for the replacement of dilapidated existing purlins. Use 2” x

4" x 1.5mm thick B.l. C-purlins and fully welded to existing purlins and steel
truss/rafters.

Refer to welding works specification.

Wipe the surface with a rag soaked in paint thinner to remove grease, oil, wax and
other foreign matter, clean & dried, and applied with two (2) coating of epoxy primer.
First coating of epoxy primer must be applied immediately after the surface is dried
to avoid initial formation of rust. Paint all welded connections.

Replacement of all roofing:

Replacement of all roofing materials including hip and ridge rolls. Use pre-painted
rib-type long span for roofing (Mandarin Red, 0.60mm thick x 1.03m effective
width). All ridge roll and hip roll must be of pre-painted type (Red, 0.60m thick).
Roofing should be fastened by self-drilling screw with neophrene washer, 2 %" in
length in every crest and purlin intersection.

1.02 Repair of qutter and downspouts
Refer to detailed drawing for sealing (condemn) of existing downspouts and

installation of new downspouts. New downspouts should be constructed to collect
ponding water in the gutter due to clogged existing downspouts embedded in beams
and columns which causes leaks and damaging the eave ceiling below. Scope of
works as follows:

- Existing 3"@ downspout gutter outlet to be removed and opening to be

sealed, provide 0.125m x 0.15m plain sheet, rivet to existing stainless gutter
(use excesses of ridge roll/roofing) and applied with elastomeric sealant.
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- Existing stainless sheet gutter flushed to concrete gutter subject for
cleaning, re-rivet if necessary and should be re-applied with elastomeric
sealant (inside to all joints, rivet heads and flashing to concrete gutter).

- New 3"@ PVC drain pipe exposed beside the columns (with metal straps
fabricated from excesses of roofing sheets) going to the nearest catch
basins/drainage and painted same as wall color.

- Provide 3”@ stainless gutter strainer.

- Existing gutter, new 3"@ gutter outlet and downspouts should be checked
and tested for leaks properly before closing/installation of new eave ceiling.
New downspouts to be discharged to existing catch basins/ drainage.

1.03 Replacement and painting of all eave ceiling & cornice

Refer to detailed drawing for the replacement of existing metal ceiling framing by 2” x
2" good lumber ceiling joists (at rear side of Dining area). Replacement of all existing
plywood eave ceiling by 1/4” thick marine plywood (Sta. Clara brand) and 1-1/4” ~
1-1/2 flat head G.I. nails (or fiber cement board nails ) as board fastener to existing
wooden ceiling joists. Replacement of all cornices by 1" x 4" wooden ceiling
cornices with finishing nail and wood adhesive/liquid nails as fastener.

Refer to painting works specification.

1.04 Maintenance of electrical system (replacement of convenience outlets,

lighting switches & lighting fixture)

Refer to the drawings and below schedule of maintenance.

Schedule of Maintenance of Electrical System:

(recessed type, dbl. tube,
0.30 x 0.60m) with 2 - 9W
LED tube light

Description Quantity Description of Maintenance Works

2 gang convenience outlets 13 pcs For replacement (All)

1 gang switch with plate and 5 pcs For replacement (All)

cover (reflectorized)

2 gang switch with plate and 4 pcs For replacement (All)

cover (reflectorized)

3 gang switch with plate and 3 pcs For replacement (All)

cover (reflectorized)

Box type tube light fixture 1 set For replacement (At Main Porch eave

ceiling)

Check and repair electrical wirings if necessary.

1.05 Replacement (1 unit @ storage rm.) & repainting of all window steel

protective grills

Refer to detailed drawing for the replacement of window steel protective grill in the
storage room. Refer to welding works specification.

All window steel protective grills subject for repainting. Refer to painting works

specification.
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Il. MAINTENANCE OF PASSENGER TERMINAL BUILDING

2.01 Repair, sealing of roof leaks and repainting of existing roof and parapet
Refer to detailed drawing for the replacement of damaged roofing at truss portion. All

lapping and tek screws of existing roofing, ridge roll, gutter and flashing must be
checked from leaks, if necessary replace tek screw and apply elastomeric sealant.

Refer to painting works specification.

2.02 Repainting of all window steel protective grills
Refer to painting works specification.

2.03 Repair of plumbing fixtures
Refer to detailed drawing for the replacement 12 pcs - 1/2” @ flexible hose (16” long),

5 pcs — 1/2” @ angle valve (one way) and 5 pcs — 1/2” @ angle valve (two way).
Valves and fittings shall be high grade galvanized, stainless or similar. Contractor
shall be responsible for testing the system against leaks.

2.04 Maintenance of electrical system (replacement of convenience outlets,
lighting switches & exterior lighting fixtures)

Refer to the drawings and below schedule of maintenance.

Schedule of Maintenance of Electrical System:

Description Quantity Description of Maintenance Works
2 gang convenience outlets 14 pcs For replacement
1 gang switch with plate and 4 pcs For replacement
cover (reflectorized)
2 gang switch with plate and 6 pcs For replacement
cover (reflectorized)
3 gang switch with plate and 1 pc For replacement
cover (reflectorized)
Downlight (recessed, round 11 sets For replacement
type, 4” @ without cover) with
10W LED lamp (daylight)

Check and repair electrical wirings if necessary.

2.05 Repair of doors and windows

Repair of sliding window:

Refer to detailed drawing for the replacement of all rollers for sliding window and
repair if necessary to make sure all windows are working properly. Screws, nut,
washers, bolts, rivets and other miscellaneous fastening devices shall be made of
non-corrosive materials such as aluminum, stainless steel, etc. Re-apply silicone
sealant to all gaps as required. At completion of work, leave glass and glazing works
free from cracks and rattles and clean on both sides.

Repair of wooden & aluminum doors:
Refer to detailed drawing for the replacement of 3 sets - door knob (lever type, Yale
brand) and 3 sets - aluminum door lock (both side key, “Sentry” brand). Screws, nut,
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washers, bolts, rivets and other miscellaneous fastening devices shall be made of
non-corrosive materials such as aluminum, stainless steel, etc.

lll. MAINTENANCE OF R.C. PIER

3.01 Repair of damaged R.C. Curb
Refer to detailed drawing for the location and details of R.C. curb for repair. Chip

existing R.C. curb & deck slab and replace existing deformed bars. Cut existing
deformed bars and allow enough length for welding connection to new deformed
bars. Apply concrete epoxy to chipped-off surfaces prior to concrete pouring.

Refer to deformed bar reinforcements and concrete materials and works
specification.

3.02 Painting of R.C. Curb and Curtain Walls

For repainting of R.C. Curb @ R.C. Pier.

The surface to be painted should be clean and dry, scaling, flaking and peeling
paints should be scrapped. Apply one (1) coat of semi-gloss latex as top coat (Thalo
Green).

For painting of R.C. curtain walls:

Treat surface with masonry neutralizer. Let dry overnight before rinsing with
water to remove white crystals that form on the surface. Apply one (1) coat of flat
latex as primer and one (1) coat of semi-gloss latex as top coat (Thalo Green).

IV. MAINTENANCE OF CAUSEWAY

4.01 Repair of scoured slope protection
Refer to detailed drawing for the location and details of slope protection for repair.

Remove debris & garbage stocked in the damaged slope protection. Remove loose
plasters & boulders, place mortar bed before reinstallation of boulders. All voids shall
be filled with mortar and faces of restored portions shall be plastered (2" thick).

Use 1 part cement to 3 parts sand for mortar/plaster works.

4.02 Repair of damaged R.C. Curb
Refer to detailed drawing for the location and details of R.C. curb for repair. Chip

existing R.C. curb & PCCP and replace existing deformed bars. Cut existing
deformed bars and allow enough length for welding connection to new deformed
bars. Apply concrete epoxy to chipped-off surfaces prior to concrete pouring.

Refer to deformed bar reinforcements and concrete materials and works
specification.

4.03 Repainting of R.C. Curb

For repainting of R.C. Curb @ Causeway:

The surface to be painted should be clean and dry, scaling, flaking and peeling
paints should be scrapped. Apply wholly with one (1) coat of Acqua Epoxy (Traffic
Yellow) and one (1) coat Acqua Epoxy (Black) stripes shall be painted afterwards.

V. MAINTENANCE OF PORT LIGHTS

5.01 Replacement of 2 units busted LED floodlights
Replace 2 units LED floodlight from light pole and replace by LED floodlight, 200 W,

220V, 20,000 Im, die cast aluminum alloy housing with tempered glass cover, IP65
rating, daylight. Check and repair electrical wirings if necessary.
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VI. MAINTENANCE OF FENDERING SYSTEM

6.01 Replacement of missing bolts of rubber dock fenders

Replace 11 pcs. — 37.5mm x 150mm Stainless Bolt (54mm Hex Head). Refer to the
drawings and below schedule of maintenance.

Schedule of Maintenance of Fendering System:

Mark RDF Type Description of Maintenance Works
9 V500D X 1500L Replace 2 pcs. missing stainless bolt.
12 Replace 2 pcs. missing stainless bolt.
14 Replace 1 pc. missing stainless bolt.
20 Replace 2 pcs. missing stainless bolt.
21 Replace 2 pcs. missing stainless bolt.
22 Replace 2 pcs. missing stainless bolt.

Vil. MAINTENANCE OF MOORING SYSTEM

7.01 Repainting of mooring fixtures
Cleaning and repainting (Black) of 16 units mooring T-head as shown on the detailed
drawing. Refer to painting specification.

Vill. MAINTENANCE OF GATES

8.01 Cleaning and repainting of main entrance gate (main & pedestrian)

Refer to painting specification.

IX. CLEARING AND DISPOSAL WORKS

The contractor shall

clear the project site from all waste, and excess

materials/salvage materials. All salvaged / excess materials shall be properly
accounted upon completion of the project and shall be turned over to PPA.

Updated as August 8, 2022
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SUMMARY OF BILL OF QUANTITIES

MPF-PLW-05-2022 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES
PORT OF CUYO, CUYO, PALAWAN

NO. DESCRIPTION OF WORK UNIT are, | YR gromid
[ (1) i (2) ) 4) (6) (4) x (5)
BILLNO.I [MAINTENANCE OF TMO BUILDING ot 1.00
BILLNO.I |MAINTENANCE OF PASSENGER TERMINAL BUILDING ot 1,00
BILLNO.Il |MAINTENANCE OF R.C.PIER ot 1.00
BILLNO.IV |MAINTENANCE OF CAUSEWAY ot 1.00
BILLNO.V |MAINTENANCE OF PORT LIGHTS ot 1.00
BILLNO.VI |MAINTENANCE OF FENDERING SYSTEM it 10D
BILL NO. VIl |MAINTENANCE OF MOORING SYSTEM lot 1.00
BILL NO. VIl [MAINTENANCE OF GATES ot 1.00
BILLNO.IX |CLEARING AND DISPOSAL WORKS ot 100
TOTAL P

Bidder's Authorized Representative
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BILL OF QUANTITIES

MPF-PLW-05-2022 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES
PORT OF CUYO, CUYO, PALAWAN

WINDOW STEEL PROTECTIVE GRILLS

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. (Pésos) (P8508)
A ) (2) 3) (4) (8) (4) x (5)
BILLNO.I| MAINTENANCE OF TMO BUILDING

101 |REPLACEMENT OF ALL ROOFING AND PORTIONS OF DAMAGED sqm. < 21117 ~

PURLINS ‘
102 |REPAR OF GUTTER AND DOWNSPOUTS pcs. - 18.00 -
103 [REPLACEMENT AND PAINTING OF ALL EAVE CEILING & CORNICE sq.m. . 60.12 «
104  |MAINTENANCE OF ELECTRICAL SYSTEM (REPLACEMENT OF lot - 1.00 -

CONVENIENCE OUTLETS, LIGHTING SWITCHES & LIGHTING FIXTURE)
105  |REPLACEMENT (1 UNIT @ STORAGE RM.) & REPAINTING OF ALL sq.m.- 22.06~

TOTAL FOR BILL NO. 1

Bidder's Authorized Representative
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BILL OF QUANTITIES
MPF-PLW-05-2022 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES

PORT OF CUYO, CUYO, PALAWAN

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. (Pesos) (Pesos)
) (2) 3) ) () (4) x (5)
BILLNO.II| MAINTENANCE OF PASSENGER TERMINAL BUILDING

201 |REPAR, SEALING OF ROOF LEAKS AND REPAINTING OF EXISTING sq.m. . 686.28 -

ROOF AND PARAPET
202  |REPAINTING OF ALL WINDOW STEEL PROTECTIVE GRILLS sq.m. 36.91
203  |REPAR OF PLUMBING FIXTURES lot . 1.00 -
204  [MAINTENANCE OF ELECTRICAL SYSTEM (REPLACEMENT OF lot - 1.00

CONVENIENCE OUTLETS, LIGHTING SWITCHES & EXTERIOR

LIGHTING FIXTURES)
205  |REPAR OF DOORS AND WINDOWS lot 1.00

TOTAL FOR BILL NO. I

Bidder's Authorized Representative

49




BILL OF QUANTITIES
MPF-PLW-05-2022 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES
PORT OF CUYO, CUYO, PALAWAN

UNIT PRICE AMOUNT

NO. DESCRIPTION OF WORK UNIT QY. e o
) i (2) (3) (4) (5) (4) x (5)
BILLNO.II| MAINTENANCE OF R.C. PIER

301 |REPAR OF DAMAGED R.C. CURB cum , 3.00 7

302 |PAINTING OF R.C. CURB AND CURTAIN WALLS sq.m. , 48723 .

TOTAL FOR BILL NO. Ii
NO. DESCRIPTION OF WORK UNIT QY. UNIT PRICE AMOUNT
(Pesos) (Pesos)

(1) (2) (3) (4) _(5) (4) x (5)
BILLNO.IV| MAINTENANCE OF CAUSEWAY

401  |REPAR OF SCOURED SLOPE PROTECTION - aim 7| ‘7186

402 |REPAR OF DAMAGED R.C.CURB - cum . 030 -

403 |REPANTINGOFRC.CURB - sqm. | 37670 ,

TOTAL FOR BILL NO. IV

Bidder's Authorized Representative

50




BILL OF QUANTITIES
MPF-PLW-05-2022 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES
PORT OF CUYO, CUYO, PALAWAN

NO. DESCRIPTION OF WORK UNIT Qry. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILLNO.V| MAINTENANCE OF PORT LIGHTS
501 |REPLACEMENT OF 2 UNITS BUSTED LED FLOODLIGHTS aits | 200 -
TOTAL FOR BILL NO. V
NO. DESCRIPTION OF WORK UNIT Qry. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILLNO.VI MAINTENANCE OF FENDERING SYSTEM
601 |REPLACEMENT OF MISSING BOLTS OF RUBBER DOCK FENDERS pcs. 11.00 _
TOTAL FOR BILL NO. VI
NO. DESCRIPTION OF WORK UNIT Qry. UNIT PRICE AMOUNT
(Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILLNO.VIl MAINTENANCE OF MOORING SYSTEM
701 |REPAINTING OF MOORING FIXTURES sqm. -~ | 3664 -

TOTAL FOR BILL NO. VIl

Bidder's Authorized Representative
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BILL OF QUANTITIES
MPF-PLW-05-2022 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES

PORT OF CUYO, CUYO, PALAWAN

NO. DESCRIPTION OF WORK UNIT Qry. UNIT PRICE AMOUNT
i i (Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILLNO.VIIl MAINTENANCE OF GATES
801  |CLEANING AND REPAINTING OF MAIN ENTRANCE GATE (MAIN & sqm. ~| 2883
PEDESTRIAN)
TOTAL FOR BILL NO. VIl
NO. DESCRIPTION OF WORK UNIT Qry. UNIT PRICE AMOUNT
b b (Pesos) (Pesos)
(1) (2) (3) (4) (5) (4) x (5)
BILLNO.IX| CLEARING AND DISPOSAL WORKS
901  |CLEARING AND DISPOSAL OF CONSTRUCTION DEBRIS lot 1.00 -

TOTAL FOR BILL NO. IX

Bidder's Authorized Representative
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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal including the basis of payment for each item
are as follows:

The work items included in the proposal including the basis of payment for each item
are as follows:

BILL NO. | - MAINTENANCE OF TMO BUILDING

ltem 1.01 Replacement of All Roofing and Portions of Damaged Purlins

The quantity to be paid for shall be the actual area in square meters of all roofing
and portions of damaged purlins to be replaced in accordance with the specifications
and as shown in the drawings and accepted by the Engineer. Payment shall include
the cost of materials, labor, tools and other incidental expenses necessary to
complete the work.

ltem 1.02 Repair of Gutter and Downspouts

The quantity to be paid for shall be the actual number in pieces of gutter and
downspouts to be repaired in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tocls and other incidental expenses necessary to complete the work.

Item 1.03 Replacement and Painting of All Eave Ceiling & Cornice

The quantity to be paid for shall be the actual area in square meters of all eave
ceiling and cornice to be replaced and painted in accordance with the specifications
and as shown in the drawings and accepted by the Engineer. Payment shall include
the cost of materials, labor, tools and other incidental expenses necessary to
complete the work.

Item 1.04  Maintenance of Electrical System (Replacement of Convenience
Outlets, Lighting switches & Lighting Fixtures)

The quantity to be paid for shall be the whole lot of electrical system to be
maintained

(replacement of convenience outlets, lighting switches & lighting fixtures) in

accordance with the specifications and as shown in the drawings and accepted by

the Engineer. Payment shall include the cost of materials, labor, tools and other

incidental expenses necessary to complete the work.

ltem 1.05 Replacement (1 unit @ Storage Room) & Repainting of All Window
Steel Protective Grills
The quantity to be paid for shall be the actual area in square meters of all window

steel protective grills (1 unit @ storage room) to be replaced in accordance with the
specifications and as shown in the drawings and accepted by the Engineer. Payment
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shall include the cost of materials, labor, tools and other incidental expenses
necessary to complete the work.

BILL NO. Il - MAINTENANCE OF PASSENGER TERMINAL BUILDING

Item 2.01 Repair, Sealing of Roof Leaks and Repainting of Existing Roof &
Parapet

The quantity to be paid for shall be the actual area in square meters of roof leaks to
be repaired and sealed and of existing roof and parapet to be repainted in
accordance with the specifications and as shown in the drawings and accepted by
the Engineer. Payment shall include the cost of materials, labor, tools and other
incidental expenses necessary to complete the work.

Item 2.02  Repainting of All Window Steel Protective Grills

The quantity to be paid for shall be the actual area in square meters of all window
steel protective grills to be repainted in accordance with the specifications and as
shown in the drawings and accepted by the Engineer. Payment shall include the cost
of materials, labor, tools and other incidental expenses necessary to complete the
work.

Item 2.03 Repair of Plumbing Fixtures

The quantity to be paid for shall be the whole lot of plumbing fixtures to be repaired
in accordance with the specifications and as shown in the drawings and accepted by
the Engineer. Payment shall include the cost of materials, labor, tools and other
incidental expenses necessary to complete the work.

ltem 2.04  Maintenance of Electrical System (Replacement of Convenience
Outlets, Lighting switches & Exterior Lighting Fixtures)

The quantity to be paid for shall be the whole lot of electrical system to be
maintained

(replacement of convenience outlets, lighting switches & exterior lighting Fixtures) in

accordance with the specifications and as shown in the drawings and accepted by

the Engineer. Payment shall include the cost of materials, labor, tools and other

incidental expenses necessary to complete the work.

Item 2.05 Repair of Doors & Windows

The quantity to be paid for shall be the whole lot of doors and windows to be
repaired in accordance with the specifications and as shown in the drawings and
accepted by the Engineer. Payment shall include the cost of materials, labor, tools
and other incidental expenses necessary to complete the work.
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BILL NO. Il - MAINTENANCE OF R.C. PIER

Item 3.01 Repair of Damaged R.C. Curb

The quantity to be paid for shall be the actual volume in cubic meters of damaged
R.C. Curb to be repaired in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.

Item 3.02 Repainting of R.C. Curb and Curtain Walls

The quantity to be paid for shall be the actual area in square meters of R.C. curb and
curtain walls to be repainted in accordance with the specifications and as shown in
the drawings and accepted by the Engineer. Payment shall include the cost of
materials, labor, tools and other incidental expenses necessary to complete the
work.

BILL NO. IV — MAINTENANCE OF CAUSEWAY

Item 4.01 Repair of Scoured Slope Protection

The quantity to be paid for shall be the actual volume in cubic meters of scoured
slope protection to be repaired in accordance with the specifications and as shown in
the drawings and accepted by the Engineer. Payment shall include the cost of
materials, labor, tools and other incidental expenses necessary to complete the
work.

Item 4.02 Repair of Damaged R.C. Curb

The quantity to be paid for shall be the actual volume in cubic meters of damaged
R.C. Curb to be repaired in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.

Item 4.03  Repainting of R.C. Curb

The quantity to be paid for shall be the actual area in square meters of R.C. Curb to
be repainted in accordance with the specifications and as shown in the drawings and
accepted by the Engineer. Payment shall include the cost of materials, labor, tools
and other incidental expenses necessary to complete the work.

BILL NO. VI — MAINTENANCE OF PORT LIGHTS

Iltem 5.01 Replacement of Two (2) units Busted LED Floodlights
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The quantity to be paid for shall be the actual number in units of busted LED
Floodlights to be replaced in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.

BILL NO. VI — MAINTENANCE OF FENDERING SYSTEM

Item 6.01  Replacement of Missing Bolts of Rubber Dock Fenders

The quantity to be paid for shall be the actual number in pieces of missing bolts of
rubber dock fenders to be replaced in accordance with the specifications and as
shown in the drawings and accepted by the Engineer. Payment shall include the cost
of materials, labor, tools and other incidental expenses necessary to complete the
work.

BILL NO. VIl - MAINTENANCE OF MOORING SYSTEM
Item 7.01 Repainting of Mooring Fixtures
The quantity to be paid for shall be the actual area in square meters of mooring
fixtures to be repainted in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.
BILL NO. VIIl - MAINTENANCE OF GATES
Item 8.01  Cleaning and Repainting of Main Entrance Gate (Main & Pedestrian)
The quantity to be paid for shall be the actual area in square meters of main
entrance gate (main & pedestrian) to be cleaned & repainted in accordance with the
specifications and as shown in the drawings and accepted by the Engineer. Payment
shall include the cost of materials, labor, tools and other incidental expenses
necessary to complete the work.
BILL NO. IX -CLEARING AND DISPOSAL WORKS
Item 9.01 Clearing and Disposal of Construction Debris
The quantity to be paid for shall be the whole lot of construction debris to be cleared
and disposed in accordance with the specifications and as shown in the drawings

and accepted by the Engineer. Payment shall include the cost of materials, labor,
tools and other incidental expenses necessary to complete the work.

Updated: August 5, 2022
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ENGINEERING CIRCULAR NO.#1 2020

FOR THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due {0 the
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DCTr Touriem and Social Reform proiects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing heaith conditions, such as, but not limited to immunodeficiency,
comorbidities or other heaith risk and who did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made availabie by
the Contractors for their in-house personnelfworker during the period of
ECQ/GCAQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for ail on-
going projects as precautionary measures to avoid and contain the spread of
CGVID-18 in the work place.

A Bomilaco Drve. South Hardbee. Port Ares. Magiia ‘016 Padones
PO Box 436 Manlae ~hiarioes
Tol No (+532) US4-8800  Fax 3 4} 527-4855
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S. Field Offices, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleaniiness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shail regularly conduct briefing on the
information regarding COVID-19 construction protocois on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personne! with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned FPA Project Engineer/Port Engineer.

11.Preper protocsis in accordance with the DTl and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14.All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shail be properly
legged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.

g\
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work piace.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work

activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be

conducted in a staggered manner.

For strict compiiance.

—
P

(% 2
_CONSTANTE T2 FARINAS, JR.
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Section IX. Checklist of Technical and
Financial Documents
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Checklist of Technical and Financial

Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O

(a)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)
In accordance with Section 8.5.2 of the IRR;

Technical Documents

O

(b) Statement of the prospective bidder of all its ongoing government and private

(c)

(d)

(e)

(f)

(9

contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

0

(h)

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

FINANCIAL COMPONENT ENVELOPE

O

()

Original of duly signed and accomplished Financial Bid Form; and
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Other documentary requirements under RA No. 9184

O
(]

(]

(k)
)

(m)

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority PMO Palawan
Port Area, Bgy. Bagong Pag-asa,
Puerto Princesa City, Palawan

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby
duly acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: :

The discounts offered and the methodology for their application
are: :

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.qg. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the

I currently based on GPPB Resolution No. 09-2020
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Procuring Entity].

I.  We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS

Owner's Name, Contractor's Role Date of Value of | Estimated
Name of the ; » AS OF
Address, and | Nature/Scope of | (in percentage) Award |Oustanding| Time of
Contract or Title of Total Contract Value at Award :
) Telephone Work (5] Works  [Completion :
the Project % of Contract Duration
Nos. >
Accomplishment
a) b) ) Award Project |Escalated d)
[1] [2] [3] Completion |Value to
Present Planned Actual Start Completed
Prices
a) Government
Contracts/Projects
i. On-going
ii. Awarded but
not yet started
b) Private Contracts/Projects
i. On-going
ii. Awarded but
not yet started
Note:
1) As appearing or defined in the contract entered/executed by the parties
2) With special reference to the Scope of Works as described/enumerated in the advertised Invitation to Bid.
3) Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4) Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor” used to escalate the Contract Value from Completion date to the advertisement
date of the Invitation to Bid per section 23.11.2(3) of R.A. 9184.
5) State month and Year.
This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed
Name of Firm/Applicant Authorized Signing Official Date
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the Owner's Name, Nature/s antraciorsfiol
Contract or Title of Address, and erls/ohe (')n R Total Contract Value (in Pesos) Contract Duration
. of Work (in percentage)
the Project Telephone Numbers Date of
a) b) c) at Project at Adjusted Value Award e) Start Completed
[1] (2] [3] [4] Completion to Present Prices (7] (8] [9]
(5] d)
(6]

Note:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty (50%)
of the ABC to be bid.

2. The Statement shall be supported by:
a) Notice of Award and / or Notice to Proceed
b) Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or

Constructor's Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.
c) Recapitulation of Bill of Quantities

Name of Firm/Applicant Authorized Signing Official Date
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EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECT

Name of Contract to be Bid : Various Maintenance of Port Physical Facilities, Port of Cuyo, Cuyo, Palawan

Name of Single Largest Completed Contract with the same Major Categories
of Works as the Contract to be Bid ( To be filled-up by Prospective Bidder)

Unit of
Similar Major Categories of Work [1] Measure Qu?zltity Title of the Project Unit of Measure Quantity
(3]
1. CARPENTRY WORKS - SQM - 136.15 -
2. PAINTING WORKS ~ saQMm 837.33 -
3. CONCRETE WORKS CUM 37.58 .
4. INSTALLATION OF PORTLIGHT UNIT 1

Note: 1) Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or Constructor Performance Evaluation System (CPES) ratings, 1st, 2nd & Final visit (if
applicable). Projects with no Certificate of Completion and Recapitulation/Bill of Quantities shall not be considered.

2) The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the Certificate of Completion, must be satisfactory.

Name of Firm/Applicant Authorized Signing Official Date
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FINANCIAL DATA AND REQUIREMENTS

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

(1] (2]

Year:

: Total Assets

Current Assets

Total Liabilities

Current Liabilities

Net Worth (1-3)

o o AN

Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be
at least equal to the approved budget for the contract to be bid, computed based on
the above data, using the following formula:

NFCC = [ (current assets - current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the project under ongoing contracts,
including awarded contracts yet to be started, coinciding with the contract to
be bid

NFCC =

Attached herewith are certified true copies of the audited financial statements
stamped received by the BIR or BIR authorized collecting agent for the
latest/immediately preceding calendar year.

Name of Prospective Bidder-Firm

Signature over Printed Name of Authorized Signing Official

Designation

Date:

NOTE :  If prospective bidder is a Partnership or Joint Venture, each member-firm of the Joint
Venture shall submit separate financial statements.
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KEY PERSONNEL TO BE ASSIGNED TO THE CONTRACT TO BE BID

Following are the key personnel that | will assign to the project if awarded the contract. Attached are their qualification and experience data and certified true copies of their PRC
IDs, certificates of accreditation, etc.

Name of Contract to be Bid:

Construction
Project Manager Project Engineer Materials Engineer Foreman Safety and Health Officer

(1 [2] 3] (4] (5]

NAME

ADDRESS

. DATE OF BIRTH

. CITIZENSHIP

. CIVILSTATUS

. EDUCATION
ELEMENTARY

Name and Location of School

Year Graduated
HIGH SCHOOL

Name and Location of School
Year Graduated

o[n[rlwNT=

COLLEGE

Name and Location of School
Year Graduated
7. PRCLICENSE No.

8. TIN (Tax Identification No.)

9. SSS No.

Name of Prospective Bidder-Firm Signature over Printed Name of Authorized Signing Official Date

Designation

NOTE : Attach complete qualification and experience data of all Key Personnel including certified copies of their valid DPWH certificate of accreditation for Materials Engineer, PRCID’s for the
Project Engineer and Certificate of Training for the Construction Safety and Health Officer issued by the DOLE Accredited Training. Failure to attach the said documents is ground for

disqualification.
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BIODATA OF (Position of Key Personnel)

[Give detailed information of the Key Personnel who are assigned as full-time Project Manager,
Project Engineer, Materials Engineer and Foreman for the project to be bid. Each Key
Personnel must fill-up this form.]

1. Name

2. Date of Birth

3. Nationality

4. Education and Degrees

5. Specialty

6. Registration

7. Length of Service with the : Years, from (month) (year)
Firm to (month) (year)

8. Total Years of Experience including previous
employment :

9. Ifitem 7 is less than ten (10) years, give name and length of service with previous
employers for aten (10)-year period (aftached additional sheet/s if necessary) :

Name and Address of Employer Length of Service
year(s), from to
year(s), from to
year(s), from to
year(s), from o
year(s), from to
year(s), from to

to

year(s), from

10. Experience: (see next page)
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BIO DATA OF

(Continuation)

10. Experience: (This should cover the past ten (10) years of experience. Attached as many pages as necessary to show involvement of personnel in the projects using the format below.)

Name of Company/Firm

Name and Address of
Owner of
Company/Firm

Indicate the
features of project

(particulars of the project
components and any other
particular interest connected
with the project)

Contract
Amount (in
Philippine
Currency)

Position

Structures for which the
employee/personnel was
responsible

Assignment Period

From

To

(Name and Signature of Employee/Personnel)

It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to our company.

(Place and Date)

72
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EQUIPMENT PLEDGED TO THE CONTRACT TO BE BID

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition and are available for the

duration of the project.

Name of Contract to be Bid :

DESCRIPTION No. of YEAR OF u%gsgtigsﬂze CAPACITY MOTOR NO./ CONDITION PRESENT
(Type, Model, Make) Each MANUFACTURE AGREEMENT a] PERFORMANCE BODY NO. LOCATION
(1 [2] 3] (4] [51 (6] M [8]
(If space is not enough, reproduce/xerox this Form.)
Date

Name of Bidder-Firm (Signature Over Printed Name of Authorized Signatory of the Bidder-Firm)

Designation

NOTE:
1. Attached notarized Certificate of Availability of Equipments Units from:

a) Bidder - for equipment units owned by the bidder;
b) Lessor - for equipment units under lease;

c) Vendor - for equipment units under purchase agreement.
Failure to attach the aforementioned notarized certificate(s) is ground for disqualification of the bidder's bid.
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(For equipment units owned by the Bidder)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that | have the following owned equipment units which shall be used
exclusively for the duration of the project (name of contract to be bid)

if awarded the contract, to wit;

No. of Units Name/Description of Equipment Performance Capacity
IN WITNESS WHEREOF, | have hereunto set my hand this of
2022 at , Philippines.

(Signature over printed name of Bidder)

(Position/Designation in the Company)

(Name of Company of Bidder)
Affiant

ACKNOWLEDGEMENT

SUBSCRIBED AND SWORN to before me this ____ day of , 20
affiant exhibiting to me his/fher Community Tax Certificate No. issued
on at , Philippines.

Doc. No.

Page No. NOTARY PUBLIC

Book No.

Series of
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(For equipment units under Lease)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that | have the following owned equipment units which are available for lease to
(name of bidder)

and which shall be exclusively used for the duration of the project (name of
contract to be bid) , to wit:
No. of Units Name/Description of Equipment Performance Capacity Rental/Day
The undersigned shall execute with (name of bidder)

the corresponding contract of lease for the above-mentioned equipment upon award of
the contract to the latter.

IN WITNESS WHEREOF, | have hereunto set my hand this day of
2022 at , Philippines.

(Signature over printed name of Lessor)

(Position/Designation in the Company)

(Name of Lessor's)
Affiant

CONFORME:

(Signature over printed name of Bidder)
(Position/Designation in the Company)
(Name of Bidder's Co)

ACKNOWLEDGEMENT

SUBSCRIBED AND SWORN to before me this _____ day of , 20
affiant exhibiting to me his/her Community Tax Certificate No. issued
on at , Philippines.

Doc. No.

PageNo. NOTARY PUBLIC

Book No.

Series of
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(For equipment units under Purchase Agreement)

CERTIFICATION OF AVAILABILITY OF EQUIPMENT

This is to certify that | have the following owned equipment units which are available for sale

to/purchase by (name of bidder)
and which shall be exclusively used for the duration of the project (name of
contract to be bid) , to wit:
No. of Units Name/Descniption of Equipment Performance Capacity Amount
The undersigned shall execute with (name of bidder)

the corresponding purchase agreement/deed of sale for the above-mentioned equipment
upon award of the contract to the latter.

IN WITNESS WHEREOF, | have hereunto set my hand this day of
2022 at , Philippines.

(Signature over printed name of Lessor)

(Position/Designation in the Company)

(Name of Lessor's)
Affiant

CONFORME:

(Signature over printed name of Bidder)
(Position/Designation in the Company)

(Name of Bidder's Co)
ACKNOWLEDGEMENT
SUBSCRIBED AND SWORN to before me this day of , 20
affiant exhibiting to me his’lher Community Tax Certificate No. issued
on at , Philippines.
Doc. No.
Page No. NOTARY PUBLIC
Book No.

Series of
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CONTRACT OF LEASE OF EQUIPMENT

KNOW ALL MEN BY THESE PRESENTS:

This contract made and entered into this in
by and between:

, @ company duly organized and existing under and
by the virtue of Laws of the Republic of the Philippines, with Postal address at
; represented in this Act by its President /
General Manager, hereinafter referred to as
the LESSOR.

-AND-

, @ company duly organized and existing under and
by the virtue of Laws of the Republic of the Philippines, with Postal address at
; represented in this Act by its President /
General Manager, hereinafter referred to as
the LESSEE.

WITHNESSETH

Whereas, the Lessor represents that it is the Owner/Legal possessor of below
described construction equipment hereinafter referred to as the EQUIPMENT.

Whereas, the LESSEE being engaged in the construction activities, is in need of the
EQUIPMENT and has satisfied himself that the same is suitable for the proposed project:

Whereas, on offer and acceptance made by one to the other, the parties hereby
agree to execute the Contract of Lease of Equipment under the terms and conditions set
forth;

Whereas, the Contract of Lease of Equipment shall be executed after the award of
the above-mentioned project to the LESSEE and the contract shall be in effect until such
time that the contractor is authorized by the Philippine Ports Authority to pull out the said
equipment.

Now, therefore, for and in consideration of the foregoing premises, the LESSOR
hereby leases and the LESSEE accepts the lease of the following EQUIPMENT, to wit :

PERFORMANCE RATE PER HOUR (Php)
DESCRIPTION CAPACITY or RATE PER DAY

TERMS AND CONDITIONS:

1. In case wherein the equipment is utilized below two (2) hours (or days), a minimum of
one (1) hour (or day) per day shall be charged to the LESSEE.

2. Lease contract shall commence when the equipment leaves the LESSOR’S yard and
shall terminate upon the return of the equipment by the LESSEE to the LESSOR’S yard.

3. LESSEE shall pick-up the equipment and its operators at LESSOR'S yard. Upon
termination of works, the lessee shall demobilize all units within one week. LESSEE shall
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pay for each unit an equivalent of one (1) hour (or day) rental for every day of delayed
demobilization.

4. Fuel, oil and lubricants to be supplied by the LESSEE but for the account of the
LESSOR.

5. The equipment and accessories contracted shall be under the supervision and
responsibility for the safekeeping and scope of work of the equipment and accessories or
as required by the LESSOR.

6. Equipment operator(s), mechanics and servicemen shall be provided by and for the
account of the LESSOR.

7. MOBILIZATION, provided for LESSEE'’S account, per equipment hour (or day) basis.
8. DEMOBILIZATION, for LESSEE’S account, per equipment hour (or day) basis.

IN WITNESS THEREFORE, both parties agreed and hereto have subscribed their
names:

LESSOR: LESSEE:

WITNESSED BY:

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

ACKNOWLEDGEMENT

BEFORE ME, A NOTARY PUBLIC, personally appeared the following persons:

NAME RES.CERT. # DATE PLACE
1. (Lessor)
2 (Lessee)

are known to me to be the same persons who executed and signed the foregoing
CONTRACT OF LEASE OF EQUIPMENT, acknowledged to me that the same are their true
and voluntary act and deed of the company they each represent.

Series of

WITNESS MY HAND AND NOTARIAL SEAL on this at
, Philippines.
Doc. No.
Page No. NOTARY PUBLIC
Book No.
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REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )

AFFIDAVIT OF SITE INSPECTION

, of legal age, Filipino, married, and residing at

after having been duly sworn to in accordance with law, hereby depose and

say:

. That | am the of

with principal address at

2. That | have inspected the project site for the
on -

3. That | have fully determined the geographical and physical conditions of
the project site and its environ, including the socio-political and peace
and order condition of the barangay, municipality and province where
the project is located,

4. That | am fully aware of the laws and ordinances pertaining to project
implementation in the barangay, municipality and province where the
project is located, as well as the rules and regulations of other
government agencies concerning project implementation in the area
where the project is located;

5. That | am executing this affidavit to attest to the truth of the foregoing
facts and as part of the post-qualification documentary requirements for
the aforementioned project.

IN WITNESS WHEREOF, | have hereunto set my hand this day of
(Affiant’s signature over printed name)

SUBSCRIBED AND SWORN TO before me this , affiant

exhibiting to me his/her Community Tax Certificate No. issued

on at , Philippines.

Doc. No.

Page No.

Book No.

Series of 2022
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

|, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after
having been duly sworn in accordance with law, do hereby depose and state that:

1.

[Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of Bidder] with
office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and designated
representative of [Name of Bidder] with office address at [address of Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of
Bidder], | have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of
the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of
Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and authority to
do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as
shown in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or
any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board, by itself or by relation, membership, association, affiliation, or
controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the
BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to
the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;
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[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of
[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity up
to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or representative
of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for
Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through
misappropriating or converting any payment received by a person or entity under an obligation
involving the duty to deliver certain goods or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of ___, 20__ at
Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon
receipt of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided
under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within
fifteen (15) days from receipt of the written demand by the procuring entity for the
commission of acts resulting to the enforcement of the bid securing declaration under
Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. |/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we
filed a waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[vear] at [place of execution].

[Insert NAME OF BIDDER OR ITS
AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

Jurat
[Format shall be based on the latest Rules on Notarial Practice]
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

Notes:
The narrative construction method will guide and familiarize the contractor and the PPA on how the

project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and manpower Schedule.

Signature
(Authorized Signing Official)

83



Name of Project

MANPOWER SCHEDULE

Proposed Project Description
Location
MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum) MONTHLY
112|3|4]|5 10|11(12|13|14|15|16|17| 18| 19|20 21| 22

Project Manager
Project Engineer

Materials Engineer
Construction Safety &
Health Officer
Specify other applic
-Carpenter

-Steelman

-Mason

-Electrician

-Rigger

-Others

able positions, ie.:

Signature

(Authorized Signing Official)




Name of Project

Proposed Project Description

EQUIPMENT UTILIZATION SCHEDULE

Location
EQUIPMENT | No. CONTRACT DURATION ( Calendar Days)
(Minimum) of MONTHLY
Units 6|7 10111(12|13|14|115|16]17|18|19|20| 21| 22
Signature
(Authorized Signing Official)
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project

Proposed Project Description

Location
Project Duration Payment of Schedule Cash Flow
(days of Months) {(Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES:

- The cash flow by quarter and payment schedule should be consistent with the Bar Chart and

S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)
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JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:

e , of legal age, (civil status) , Owner/Proprietor/
General Manager/President of _ (business name of JV partner #1)
with business address at

-and -

, of legal age, (civil status) , Owner/Proprietor/
General Manager/President of (business name of JV partner #2)
with business address at

WITNESSETH:

. That both parties agree to join together their capital, manpower, equipment, work
experience and other resources and efforts to enable the Joint Venture to participate
in the Eligibility Check, Bidding and Undertaking of the hereunder stated Contract of
the Philippine Ports Authority — PMO Palawan:

(complete name/title of the contract to be bid)

. That (business name of JV partner #1) shall contribute % and (business name
of JV partner #2) shall contribute % of the logistics requirements of the
Contract and the Joint Venture shall share the profit or loss on a ratio;

. That (business name of JV partner #1) and (business name of JV partner #2) shall
assume joint and several responsibilities for the satisfactory performance of the
Contract and the parties shall be jointly and severally liable to the Philippine Ports
Authority — Head Office for all the obligations arising under the Contract;

. That in case one of the parties declares bankruptcy or becomes insolvent, the
remaining Joint Venture partner shall assume full responsibilities to undertake any
correction works covered by the warranty;

. That both parties agree that (name of Authorized Managing Officer) shall be the
Official Representative and the Authorized Managing Officer and therefore the
authorized signatory of the Joint Venture and is granted full power and authority to
do, execute and perform any and all acts necessary and/or to represent the Joint
Venture in the Eligibility Check, Bidding and Undertaking of the said Contract, as
fully and effectively as the Joint Venture may do as if personally present with full
power of substitution and revocation.




6. That the Joint Venture shall be known as
with business address at

7. That this Joint Venture Agreement shall remain in effect only for the above-stated
Contract until terminated by both parties.

IN WITNESS WHEREOF, we have hereunto set our hands this day of
20 at , Philippines.

(BUSINESS NAME OF JV PARTNER #1) (BUSINESS NAME OF JV PARTNER #2)

BY: BY:
(Proprietor/Gen. Mgr./President) (Proprietor/Gen .Mgr./President)

WITNESSES

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )

) 8.8
BEFORE ME, a Notary Public, for and in , Philippines personally
appeared:
Comm. Tax Cert. No. Date Issued Place of Issue

who are known to me and to me known to be the same persons who executed the
foregoing JOINT VENTURE AGREEMENT and acknowledged to me that the same are
their free and voluntary act and deed as well as the companies they represent. This
agreement, consisting of two (2) pages including this page where the acknowledgment

is written, have been signed by the parties and their instrumental witnesses in each and
every page hereof.

WITNESS MY HAND AND SEAL on this day of 20 at
the place written above.

Doc. No.
Page No.
Book No.
Series of

NOTARY PUBLIC
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