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Instruction for Submission of Bids



Philippine Ports Authority
Port Management Office of Marinduque/Quezon
(PMO-Marquez)

BIDS AND AWARDS COMMITTEE FOR ENGINEERING PROJECTS

INSTRUCTIONS FOR SUBMISSION OF BIDS

Name of Project: Repair of Comfort Rooms at PTB and Covered Waik

i1,

Port of Balanacan, Marinduque

Bidders shall submit to the Bids and Awards Committee, through the Secretariat, their Bids

on or before the published deadline. Bids submitted/received after the published deadline
shall be marked “LATE” and shall not be accepted.

Bidders shall submit their bids using the forms specified in the Bidding Documents in two

(2) sealed envelopes, and which shall be submitted simultaneously. (Section 25 of the 2016
revised IRR of RA 9184)

The First Envelope shall contain the technical component of the bid inciuding the
eligibility requirements, or Technical Bid for short. The Technical Bid shall therefore be
composed of two parts, as follows:

A) Part A - Eligibility requirements. Please refer to the Eligibility Statement Form for
the eligibility requirements and instructions.

B) Part B - Project requirements. This shall contain the following documents:

1. Bid Security
2 Qrganizational chart for the contract to be bid
3. Listof contractor’s key personnel with their complete qualification
and experience data
4. List of contractor’s equipment units supported by certification of
availability of equipment
Omnibus Sworn Statement.
Certificate of Site Inspection
- The site inspection must be conducted by the Bidder’s
President/General Manager/Authorized Managing Officer or by the
Project Manager or Project Engineer pledged/committed by the
Bidder to the project to be bid.
- For this project, the Certificate of Site Inspection shall be issued by
Mr. Sherwin 1 Reyes, Acting Division Manager C, TMO-
Balanacan

o

IV. The Second Envelope shall contain the financial component of the bid, or Financial Bid

for short, and shall have the following documents:

Bid proposal in the prescribed form

Bid prices in the Bill of Quantities in the prescribed form
Detailed estimates

Summary sheet indicating the unit prices of construction
materials, labor rates and equipment rental rates used in
coming up with the bid.

5. Cash flow by quarter and payment schedule

o=

Bidders shall submit their Bids using the Forms supplied in the Bidding Documents.
Bidders must use and properly accomplished all supplied forms without alterations to their
format. Substitute forms shall not be accepted. Bidders shall fill out all the supplied forms
very legibly and shall likewise attach clear and legible copies of supporting documents.
Any interlineations, erasures or overwriting to the entries on the forms shall be valid only if
signed or initialed by the authorized signatory.
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VI

VII

VIIIL

XIL.

XIiHL.

Pages in the Technical Bid shall be paged as follows:

1. Part A - Eligibility requirements. The paging on the eligibility statements including
attached documents thereto shall be A1, A2, A3 and so on.

2. Part B - Project requirements. The paging on the project requirements including
attached documents thereto shall be B1, B2, B3 and so on.

All pages of the Financial Bid including attached documents "thereto shall be

chronologically paged (1, 2, 3, and so on) and initialed/signed by the authorized signatory
at the right bottom corner of each and every page.

By affixing the initial/signature at the right bottom corner of each and every page of the
Technical Bid and Financial Bid, the authorized signatory acknowledges that he/she
prepared the requirements/bid himself/herself or the same were prepared under his/her
direct supervision.

Bidders shall use legal size bond paper in their Technical and Financial Bids, except

original copies of documents from other agencies/entities that must be attached to the
Technical and Financial Bids.

The Technical and Financial Bids shall be provided with “cover” and “table of contents”,
samples of which are attached in Section VIII (Bidding Forms) of this Bidding Documents.

Bidders shall submit eight (8) sets (one original and 7 clear copies) each of the Technical
Bid and Financial Bid. All sets/copies shall be properly book bound with hard cover.
Screw-bound, ring-bound, combo-bound, fastener-bound or stapler-bound are not
acceptable. Failure to comply with these requirements shall be ground for
disqualification/failure of Bid.

1. The Technical Bid — The eligibility requirements (Part A) and the technical/project
requirements (Part B) shall be consolidated into one properly bound book which shall
be denominated as the “Technical Bid”.

The original and seven (7) copies of the Technical Bid shall be placed in one (1)
envelope (or properly wrapped together), duly sealed and marked as “Envelope No. 1 -
Technical Bid”.

2. The original and seven (7) copies of the Financial Bid shall be placed in another
envelope (or properly wrapped together), duly sealed and marked as “Envelope No. 2 -
Financial Bid”.

3. The envelopes containing the Technical and Financial Bid shall then be placed in a
single envelope (or properly wrapped together), duly sealed and with the following
markings:

a) Name of the Contract to be Bid

b) Name and address of Bidder

¢) Name and address of Procuring Entity

d) Shall bear the warning “DO NOT OPEN BEFORE _(the scheduled time and
date of the opening of bids} “.

Bidders or their duly authorized representatives are enjoined to attend the opening of the
Bids, the date and time of which are indicated in the Invitation to Bid. Bidders’ authorized
representatives should present a written authority (from the concerned Bidder-Firm) to be
allowed to attend the meetings/proceedings. Failure to present the written authority shall
result to non-recognition of the bidders’ representatives during BAC meetings/proceedings.

For samples of the Bidding Documents, visit the GPPB website at www.gppb.gov.ph.

For further clarification regarding the above instructions, please visit or call the Contact
Person/s indicated in the Invitation to Bid.
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Section I. Invitation to Bid



INVITATION TO BID

The Ifhilip.pine Ports Authority — Port Management Office of Marinduque/Quezon (PMO MarQuez),
thrcm‘gh its Bids and Awards Committee for Engineering Projects, invites contractors registered with and
classified by the Philippine Contractors Accreditation Board (PCAB) 1o bid for the hereunder contract:

A, Name of Contract : Repair of Comfort Rooras at PTB and Covered Walk
B. Location . Port of Balanacan, Mogpog, Marinduque
C. Contract Identification/
Reference Number : MRQ-R2021-01
D. Brief Description : The project involves the repair of comfort rooms at PTB (107.63 sq.m.)
and covered walk (50.00 In.m.)).

E. Required Equipment (Owned/I eased):
1unit - elf type, 6-wheeler
1unit - jackhammer w/ compressor, 350cfm
1 unit - concrete cutter, 7.5hp
1 unit - welding machine, 400amp
1 unit - oxy acetylene cutting outfit
1 unit - plate compactor, 4.5hp
1 unit - concrete mixer, 1-bagger
L unit - concrete vibrator, 3.5hp

-1unit - bar bender, max. 25mm

1 unit - bar cutter, max. 25mm.

F. Approved Budget for the Contract (ABC): PHP 6,468,539.35

G. Source of Fund: PPA Corporate Fund, CY 2020 PPA Budget

H. Contract Duration: 120 calendar days

I. Required PCAB Regisiration Particulars: At least Small, ‘B’ for Building

Only those contractors with PCAB Registration of at least “Small, ‘B’ for Building” will be issued
Bidding Documents, and upon payment of non-refundable cost of the documents in the amount of
Php10,000.00. Interested contractors are required to present a certified copy of their PCAB license and
registration when purchasing the Bidding Documents.

Prospective bidders should possess a valid PCAB license and registration particulars applicable to the
type and cost of the coniract to be bid, have key personnel and equipment available for the prosecution of
the contract as listed in Item E above, and must have completed at least one (1) contract that is similar to
the contract to be bid, and with the same major categories of work as the contract to be bid, and whose
value is at least 50% of the approved budget for the contract to be bid, updated to
current prices using the PSA consumer price indices. Prospective bidders must likewise meet the other
eligibility, technical/project and financial requirements and other requirements stated in the Eligibility
Statement Forms and the Bidding Documents.

Bidding will be conducted through open competitive bidding procedures using non-discretionary
“pass/fail” criteria as specified in the 2016 Revised IRR of RA 9184, otherwise known as the “Government
Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least
75% interest or outstanding capital stock belonging to citizens of the Philippines.



The schedule of procurement activities is as follows:

Procurement Activities Time Date Schedule Venuo
1. Peri(?d (?f availability/issuance January 14 to gﬁiﬁajﬁuggﬁi;}f&mﬂw
of Bidding Documents February 9, 2021 Buil di;1 ¢, Bray. Talao-Talao,
Port Area., Lucena City
2. Pre-Bid Conference 9:00 AM | January 28, 2021 ~do-
> g‘ézf;‘:‘:f‘giﬁé‘;bmi“i‘m ¢ 9.00 AM | February 9, 2021 -do-
4. gﬂf:jng and Examination of | .50 AM | February 9, 2021 -do-

Bidders must submit their bids on the date, time and place specified in the above schedule. Late bids
will not be accepted. All bids must be accompanied by a bid security in any of the forms and corresponding
amount stated in the Bidding Documents. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

The Philippine Ports Authority - PMO MarQuez reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in accordance with Section
41 of RA 9184 and its revised IRR, without thereby incurring any liability to the affected bidder or bidders.
The Philippine Ports Authority- PMO MarQuez assumes no responsibility whatsoever to compensate or
indemnify the bidders of any expenses incurred in the preparation of their bids.

For further information, please call or contact Mr. Israel R. Cambi, Secretariat Head, at telephone no.

(042) 785-1250 or visit the Philippine Ports Authority — PMO MarQuez at Port Operations Building, Brgy.
Talao-Talao, Port Area, Lucena City.

SHERWIN LEMUEL A. CHAVEZ
BAC Chairperson

Period of Posting in the PhilGEPS & PPA websites and PMO MarQuez bulletin board: January 14— 20, 2021
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. - A. General
Scope of Bid

1.1. The Procuring Entity as defined in the BDS, invites bids fol* the construction of
Works, as described in VI. SpecLﬁcatlons The name and identification number of
the Contract is provided in the BDS. :

1.2.  The successful bidder will be expected to complete the Works by the mtended
complenon date specified in SCC Clause 1.16.

Source of Funds _

The Procuring Enuty has a budget or has applled for or recelved fumds from the Fundmg
Source named in the BDS, and in the amount indicated in the BDS. It intends to apply
part of the funds received for the Project, as defined in the BD BDS, to cover eligible
payments under the Coniract for the Works.

Corrupt, Fraudulent, Co]lus;ve, and Coercive Practices

3.1. The Procurmg Entity, as well as bldders and coniractors, shall observe the h1ghest |
standard of ethics during the procurement and execution of the contract. In
pursuance of this policy, the Funding Source:

- {a) defines, for purposes of this provision; the terms set forth below as
' follows:

i) "corrupt practice” means behavior on the part of officials in the
' public or private sectors by which they improperly and unlawfully
enrich themselves, others, or induce others to do so, by misusing -
the position in which they are placed, and includes. the offering,
giving, receiving, or soliciting of anything of value to influence the
action of any such official in the procurement process or in
- contract execution; entering, on behatf of the Procuring Entity, into
any contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in Republic Act 3019;

- (i)  "fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract io
the detriment of the Procuring Entity, and includes collusive
practices among Bidders (prior to' or after Bid submission)
designed to establish bid prices at artificial, non-competitive levels
and to deprive the Procuring Entity of the benefits of free and open
competition;

(iii})  “collusive practices” means a scheme or arrangement between two
or more bidders, with or without the knowledge of the Procuring
Entity, designed to establish bid prices at artificial, non-.
competltlve levels; and

(iv)  “coercive: prac‘oces means hamlmg or threatemng to harm,
directly or indirectly, persons, or their property to influence their
participation in a proeurement process, or affect the execution of a
coniract;

(b)  will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or. fraudulent practices in
competmg for the Contract; and :
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(¢} will declare a firm ineligible, either indefinitely or for a stated period of
ﬁme, to be awarded Contract funded by the Funding Source if it at any
time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Confract funded by the
Funding Source, : o

32. Further, the Procuring Entity will seek to impose the maximum civil,
jcldn.:m‘:ustranve, and/or .cm-mnal penalties available under the applicable laws on
mdlv'lduals. and organizations deemed to be involved in any of the practices
mentiched in ITB Clause 3.1(a). o

3.3. Furthermore, thﬁ_: Funding Source and the Prdcuring Entity reserve the right to

Inspect and audit records and accounts of a contracior in the bidding for and
performance of a contract themselves or through independent auditors as reflected
in the GCC Clause 34. ‘ _ :

- Conflict of Interest

4.1. {Xli bidders found to have conflicting interests shall be disqualified to participate
in _t}}e‘proc‘uremt.an‘t at hand ?vithout prejudice to the imposition of appropriate -
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of. the
circumstances set out in paragraphs (d) through (g) below: )

(@) A Bidder has controlling shareholders in common with another Bidder;
(b) A Bidder receives or has received any direct dr indirect subsidy frtpm any
other Bidder; '
(¢) A Bidder has the same legal representative as_.that of another Bidder for
purposes of this Bid; ' ' '
(d) A Bidder has a relationship, directly or through third parties, that puts
~ them in a position to have access to information about or influence on the
bid of another Bidder or influence the decisions of the Procuring Entity
regarding this bidding process. This will include a firm or an organization
who lends, or temporarily seconds, its personnel to firms or organizations
-which are engaged in consulting services for the preparation related to
procurement for or implementation of the project if the personnel would
“be involved in any capacity on the same project;
(¢) - A Bidder submits more than one bid in this biddilig process. However, this
does not limit the participation of subcontractors in more than one bid;
(f) A Bidder who participated as a consultant in the preparation of the design
- or technical specifications of the goods and. related services that are the
subject of the bid; or o I
(g) A Bidder who lends, or temporary seconds, its personnel to firms or :
organizations which are engaged in consulting services for the preparation
- related to procurement for or implementation of the project, if the
personnel would be involved in any capacity on the same project.
42. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents

shall be accompanied by a sworn affidavit of the Bidder that it is not related to the
Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), members of the Technical Working Group (TWG), members of the BAC
Secretariat, the head of the Project Management Office (PMO) or the end-user
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unit, and the project consultants, by consanguinity or affinity up to the third civil
degree. On the part of the bidder, this Clause shall apply to the following persons:

(@) I the Bidder is an individual or a sole propx'ieto'rship, to the Bidder
himself; o | .

(b)  Ifthe Bidder is 4 partnership, to all its officers and melhbers_; |

() If the Bidder is a corporation, to all its officers, directors, and contmlﬁng :
stockholders; and ' :

{d) If the; Bidder is a joint venture (JV ), the provisions of items (a), (b), ot (c}
of this Clause shall correspondingly apply to each of the members of the
said IV, as may be appropriate.

Relationship of the nature described above or failure to coiﬁply with this Clause |
will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

3.3.

Unless otherwise indicated in the BDS, the following persons shall be cligible to
participate in this Bidding: o S

(a) Duiy Licensed F_ilipijio citizens/sole proprietorships;
(b) Partnerships duly organized under the laws of the Philippines and of

- which at least seventy five percent (75%) of the interest belongs to citizens
of the Philippines;

{¢)  Corporations duly organized under the laws of the Philippihes, and of
which at least seventy five percent (75%) of the outstanding capital stock
belongs to citizens of the Philippines;

(d)  Cooperatives duly organized under the laws of the Philippines, and of

which at least seventy five pércent_ (75%) of the interest belongs to citizens
of the Philippines; and

- {e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or

more persons/entities that intend to be jointly and severally responsible or

- liable for a particular contract: Provided, however, that, in accordance
with Letter of Instructions No. 630, Filipino ownership or interest of the
joint venture concerned shail be at least seventy five percent (75%):
Provided, further, that joint ventures in which Filipino ownership or
‘interest is less than seventy five percent (75%) may be eligible where the
structures to be built require the application of techniques and/or
technologies- which are mnot adequately possessed by a person/entity
meeting the seventy five percent (75%) Filipino ownership requirement: -
Provided, finally, that in the latter case, Filipino ownership or interest shall
not be less than twenty five percent (25%). For this purpose Filipino
ownership or interest shall be based on the contributions of each of the
members of the joint veniure as specified in their JVA. :

The Prdcuring Entity may also invite foreign bidders when provided for under any |
Treaty or International or Executive Agreement as specified in the BDS.

Government Corporate Entities may be eligible to participate only if they can
establish that they (a) are legally and financially autonomeous, (b) operate under
commercial law, and {¢) are not dependent agencies of the GOP. or the Procuring
Entity. : S '
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5.4,

5.5.

Unless otherwise provided in the BDS, the Bidder must have completed at least
one contract similar to the Prqect the value of which, adjusted to current prices
using the National Statistics Office consumer price index, must be at least
equivalent to a percentage of the ABC stated in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS, and completed within the period stated in the Invitation to Bid and ITB
Clause 12. l(a)(ul) '

Unless otherwise provided in the BDS, the Bidder must submit a computation of

its Net Financial Contracting Capacity (NFCC) or a Commitment from a -
Universal or Commercial bank to extend a credit line in its favor if awarded the
contract for this project (CLC).

The NFCC, computed usmg the following formula, must be at least equal to the
ABC to be bid: _

NFCC = [(Current assets minus curtent liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing confracts,
including awarded contracts yet to be started coinciding with the contract for
this Project. _

The value of the Bidder’s current asset and current liabilities shall be based on the
data submitted to the BIR through its Electronic Filing and Payment System
(EFRPS) [GPPB Resolution No. 20-2013 and GPPB Circular 02-2014].

6. Bidder’s Responsibilitie_s

6.1.

62.

The Bidder or its duly authorized representative shall submit a swomn statement in

the form prescribed in Section IX Bidding Forms as required in ITB Clause

12. l(b)(m)
The B1dder is reSpon51ble for the followmg | |
(a) Havmg taken steps to careﬁllly examine all of the Bidding Docuﬁlents;'

(b)  Having. acknowledged all ‘conditions, local or othermse, aﬁ'ectmg the
Implementatlon of the contract;

(¢)  Having made an estimate of the fac111tles ava1lable and needed for the '
contract to be bid, 1f any; and

(d) Having comphed with its responsibility ' to. inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.

(¢)  Ensuring that it is not “blacklisted” or barred from bidding by the GOP or -
any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing - institution whose
blacklisting rules have been recognized by the GPPB; o

()  Ensuring that each of the documents submitted in satisfaction of the

bidding requirements is an authentic copy of the original, complete, and
all statements and information prov1ded therein are true and correct;

(g)  Authorizing the Head of the Procuring Entity or its duly authorized
representative/s to verify all the documents submitted;

{(h) Ensuring that the signatory is the duly authorized representative of the

Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary and/or to represent the Bidder in the bidding,
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- 6.3,

6.4.

6.5.
6.6.

6.7. .
B “his bid, and the Procuring Entity will in no case be responsibie or liable for those
costs, regardless of the conduct or outcome of the bidding process.

6.8.

with the duly notarized Secretary’s Certificate attesting to such fact, if the
Bidder is a corporation, partnership, cooperative, or joint venture;

(1) Co:qpiying with the disclosure provision under Section 47 of the Act in
: relation to other provisions of Republic Act 3019; and '

i Complying with ei(isﬁng labor laws and standards, if applicable,

Failure to observe any of the above responsibilities shall be at the ﬁsk of the
Bidder concerned. -

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site and determined the general characteristics of the contract works and the .
conditions for this Project. Unless otherwise indicated in the BDS, failure to
furnish all information or documentation required in this Bidding Documents
shall result in the rejection of the bid and the disqualification of the Bidder.

143 s-hall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all matters

- pertaining to this Project, including: (a) the location and the nature of the contract,

project, or work; (b) climatic conditions; (c) transportation facilities; (d) nature
and condition of the ‘terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates and -
other materials, labor, water, electric power and access roads; and (e) other factors
that may affect the cost, duration and execution or implementation of the contract,
project, of work, ' ‘

The Procuring Eﬁtity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity. -

Befofe submitting théir'b_ids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of

Bidders should note that the Procuring Entity will only accept bids only from
those that have paid the nonrefundable fee for the Bidding Documents at the
office indicated_ in the Invitation to Bid. : : _

Origin of GOODS and Services

- Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, ot

Contracting of Works or Services other than those prohibited by a decision of the United -
Nations Security Council taken under Chapter V1I of the Charter of the United Nations.

Subcontracts

8.1,

8.2.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated in
the BDS. However, subconiracting of any portion shall not relieve the Bidder -
from any liability or obligation that may arise from the contract for this Project. :

Subcontractors must submit the documentary Tequirements under I'TB Clause 12
and comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting
of such portion of the Works shall be disallowed. |
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10.

11

8.3.

The Bidder may identify the subcontractor to whom a portion of the Works will
be subcontracted at any stage of the bidding process or during contract
implementation. - If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part of -
the technical component of its id. '

* B. Contents of Bidding Documents

Pre-Bi_d Conference

9.1.

92. -

9.3.

If'so specified in the BDS, a pre-bid conference shall be held at .the venue and on
the date indicated therein, to clarify and address the Bidders® questions on the
technical and financial components of this Project.

Bidders are encouraged to attend the pre-bid conference to ensure that .they fully
understand the Procuring Entity’s requirements. Non-attendance of the Bidder
will in no way prejudice its bid; however, the BRidder is expected to know the

- changes and/or amendments to the Bidding Documents discussed during the pre-

bid conference.

~Any statement made at the pre-bid conference shall not modify the terms of the
- bidding documents unless such statement is specifically identified in writing as an

amendment thereto and issued as a Supplemental/Bid Bulletin,

Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

Bidders whe have purchased the Bidding 'Documents_ may request for

clarification(s) on any part of the Bidding Documents or for an interpretation.

Such a request must be in writing and submitted to the Procuring Entity at the

- address indicated in the BDS at least ten (10) calendar days before the deadline

set for the submission and receipt of Bids.

Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative
for purposes of clarifying or modifying any provision of the Bidding Documents

- pot later than seven (7) calendar days before the deadline for the submission and

receipt of Bids. Any modification to the Bidding Documents shall be identified as

 an amendment.

-Any SuppleﬁlentalfBid Bulletin issued by the BAC shall also be posted on the
‘Philippine Government Electronic Procurement System (PhilGEPS) and the

website of the Procuring Entity concerned, if available. It shall be the
responsibility of all Bidders who secure the Bidding Documeiits to inquire and
secure Supplemental/Bid Bulletins that may be issued by the BAC. However,
bidders who have submitted bids before the issuance of the Supplemental/Bid
Bulletin must be informed and allowed to modify or withdraw their bids- in
accordance with ITB Clause 23. '

C. Preparation of Bids

Language of Bids

The Bid, as well as all correspondence and documents relating to the Bid exchanged by
the Bidder and the Procuring Entity, shall be written in English. Supporting documents
and printed literature furnished by the Bidder may be in another language provided they
are accompanied by an accurate translation in English certified by the appropriate ,
embassy or consulate in the Philippines, in which case the English translation shall *
govern, for purposes of interpretation of the Bid. '
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12.  Documents Comprising the Bid: 'Eligibility' and Technical Compbnents

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and techmical documents:

(a)

Eligibility Documents —

Class "A" Documenis: |

()

(i)

(i)

Registration  certificate from the Securities: and Exchange
Commission (SEC), Department of Trade and Industry (DTT) for
sole proprietorship, or Cooperative Development Authority (CDA)
for cooperatives, or any proof of such registration as stated in the
BDS. - ' '

Mayor’s permit issued By the city or municipality where the
principal place of business of the prospective bidder is located;

Statement of all its ongoing and completed government and private -
contracts within ten (10} years from the submission of bids, unless
otherwise stated in the BDS, including contracts awarded but not
yet started, if any. The statement shall include, for each contract,
the following:

(iii.1} name of the contract;

(iii.2) date of the contract;

(iil.3) contract duration;
(iii.4) owner’s name and address;
(iii.5) nature of work;

(iii.6) contractor’s role (whether sole céntractor, subcontractor, or
partner in a JV) and percentage of participation;

(iii.7) total contract value at award;
(iii.8) date of completion or estimated completion time;
(iii.9) total contract value at completion, if applicable;

(1ii.10) percentages of planned and actual accomplishments, if
applicable; ' '

(iii.11) value of 6utstanding works, if applicable;

- (iii.12) the statement -shall be supported by the notices of award

ivy

v)

. and/or notices to proceed issued by the owners; and

(iii.13) the statement shall be supported by the Constructors

' Performance Evaluation System (CPES) rating sheets,
and/or certificates of completion and owner’s acceptance, if
applicable;

Unless dthcrwis_e providéd in the- BDS, valid Philippine
Contractors Accreditation Board (PCAB) license and registration
for the type and cost of the contract for this Project;

Audited financial statements, showing, among - others, the

prospective fotal and current assets and . liabilities, stamped
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®)

(v)

Class "

© “received” by the BIR or its duly accredited and authdrized

institutions, for the preceding calendar year which should not be
earlier than two (2) years from the date of bid submission;

NFCC computation or CLC in accordance with ITB Clause 5.5;
and '

B” Document:

(vii)' If applicable, valid Joiﬂt Venture Agreement (JVA) or, in Heu

thereof, duly notarized statements from all the potential joint
venture partners stating that they will enter into and abide by the
provisions of the JVA in the instance that the bid is successful shall
be included in the bid. : S

Technical Documents —

@

(i)

Bid security as prescribed in ITB Clause 18. If the Bidder'opts 10
submit the bid security in the form of: '

(1) a bank draft/guarantee or an irrevocable letter of credit

issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming from
an authorized Ihsurance Commission that a surety or
- insurance company is authorized to issue such instrument;

Project Réqujrements, which shall include the following:

(1.1} Organizational chart for the t:_dntract to be bid;

" {(1i.2) Listof contractof’s personnel (viz, project Manager, Project

Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data; and

(ii.3) List of contractor’s equipment units, which are owned, -
leased, and/or under purchase agreements, supported by
certification of availability of equipment from the
equipment lessor/vendor for the duration of the project; and

Swom statement in accordance with Section 25.2(b)(iv) of the IRR
of RA 9184 and using the form prescribed in Section IX. Bidding"
Forms. B : a

13. Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BDS, the financial componeﬁt of the bid shall
contain the following: C _

()

®

Financial Bid Form in _af;cordance with the form prescribed in Section IX.
Bidding Forms; and ' ]

Any other document required in the BDS.

13.2. Unless indicated in the BDS, all Bids that exceed the ABC shall not be accepted.



15.

16.

14.1.

14.2,

14.3.

15.1.

15.2.

15.3.

154,

14.  Alternative Bids

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for purposes’
of bidding. A bid with options is considered an alternative bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes. ' '

Bidders shall submit offers that comply with the requirements of fhe Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clanse in the BDS, alternative

bids shall not be accepted. -

Each Bidder shall submit only one Bid, either individually ot as a partner in a JV.
A Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)
will cause all the proposals with the Bidder’s participation to be disqualified. This
shall be without prejudice to any applicable criminal, civil and administrative

_ penalties that may be imposed upon the persons and entities concerned,

‘Bid Prices

The contract shall be for the whole Woi‘ks, as described in ITB Clause 1.1, baséd
on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Bids not addressing or providing all of the required items in
the Bidding Documents including, where applicable, bill of guantities, shall be -
considered non-responsive and, thus, automatically disqualified. In this regard,
where a required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a "0" (zero) for the said item would
mean that it is being offered for free to the Government.

Al duties, taxes, and other levies payable by the Contractor under the Contract, or

- for any other cause, prior to the deadline for submission of bids, shall be included

in the rates, prices, and total bid price submitted by the Bidder.

Unless otherwise provided in the BDS, all bid prices for the given scope of work
in the contract as awarded shall be considered as fixed prices, and therefore not
subject to price escalation during contract implementation, except under
extraordinary circumstances as indicated in the BDS and specified in GCC
Clause 48 and its corresponding SCC provision.

Bid Currencies

i6.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the
BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid opening. :

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the amounts
in various currencies in which the bid price is expressed to Philippine Pesos at the
exchange rate as published in the BSP reference rate bulletin on the day of the bid

. opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos. :
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17.

18,

Bid Validity

17.1

172.

Bids shall remain valid for the period specified in the BDS which shall not exceed
one hundred twenty (120) calendar days from the date of the opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their
bids. The request and the responses shall he made in writing. The bid security
described in ITB Clause 18 should also be extended corresponding to the
extension of the bid validity period at the least, A Bidder may refuse the request
without forfeiting its bid security, but his bid shall no longer be considered for
further evaluation and award. A Bidder granting the request shall not be required
or permiited to modify its bid. B '

Bid Security

18.1.

18.2.

183,

The procuring eniity shall prescribe in the BDS the acceptable forms of bid
security that bidders may opt to use, which shall include the Bid Securing
Declaration or any other form, the amount of which shall be equal to a percentage -
of the ABC in accordance with the following schedule: -

Amount of Bid Security

Form of Bid Securi -
orm of Bid Security (Equal to Percentage of the ABC)

(@) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

(b)) Bank  drafi/guarantee or
irrevocable letier of credit issued _
by a Universal or Commercial - Two percent (2%)
Bank: Provided, however, that it 3
shall be confirmed or
authenticated by a Universal or

- Commercial Bank, if issued by a
foreign bank. '

(c) Surety - bond callable upon

- ‘demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;
and/or

Five percent (5%) |

For biddings conducted by local government units, the Bidder may also submit bid
securities in the form of cashier’s/manager’s check, bank draft/guarantee, or
irrevocable letter of credit from other banks certified by the BSP as authorized to
issue such financial statement. - : -

The bid sécurity should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive. - ' '

No bid securities shall be returned to bidders afier the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a motion for reconsideration
and/or protest. Without prejudice on its forfeiture, Bid Securities shall be
returned only after the bidder with the Lowest Calculated Responsive Bid has
signed the contract and furnished the Performance Security, but in no case later
than the expiration of the Bid Security validity period indicated in ITB Clause
18.2.
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190'

20.

18.4. Upon signing and execution of the coniract, pursuant to ITB Clause 31 and the

18.5.

posting of the performance security, pursuant to ¥TB Clause 32, the successful
Bidder’s Bid security will be discharged, but in no case later than the Bid security
validity period as indicated in ITB Clanse 18 2.

The bid security may be forfe;ted:
(@)  ifaBidder:

(1) withdraws its bid during the period of bid Vahdlty specified in ITB
Clause 17; _

(ii) does not accept the correction of errors pursuant to ITB Clause

o 2730y, .

(i)  fails to submlt the requirements within the prescribed period, or a
finding against their veracity, as stated in ITB Clause 28. 2; or

'(iv) any other reason stated in the BDS.
(b) - if the successful Bidder:
() fails to sign the contract in accordance w1th ITB Clause 31;

(i)  fails to furnish performance security in accordance with ITB
Clause 32; or .

(iii) any other reason stated in the BDS.

Format and Signing of Bids

19.1.

192, .

19.3.

19.4.

Bidders shall submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX. Bidding Forms on or before the

“deadline specified in the ITB Clause 21 in two (2) separate sealed. bid envelopes, -

and which shall be submitted simultaneously. The first shall contain the technical
component of the bid, including the eligibility requirements under ITB Clause
12.1, and the second shall contain the financial component of the bid.

Forms as mentioned in TTB Clause 19.1 must be compléted without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested. . '

The Bidder shall prepare an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submit copies
of the first and second envelopes. In the event of any discrepancy between the
original and the copies, the original shall prevail. ;

Any interlineations, erasures, or 6Verw1*itillg _'shall be valid only if they are signed -
or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

Unless otherwise indicated in the BDS, Bidders shall enclose their original
eligibility and technical documents described in ITB Clause 12, in one sealed
envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the original '
of their financial component in another sealed envelope marked “ORIGINAL -
FINANCIAL COMPONENT”, scaling them all in an outer envelope marked

“ORIGINAL BID™.

Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. _ - TECHNICAL COMPONENT”
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: 21.

22,

23.

20.3.

20.4.

20.5.

and “COPY NO — FINANCIAL COMPONENT” and the outer envelope as

“COPY NO. R respectlvely These envelopes containing the onglnal and the
copies shail then be enclosed in one single envelope.-

The original and the number of copies of the Bid as indicated in the BDS shall be
typed or written in indelible ink and shall be signed by the bidder or its duly
authorized representative/s.

All envelopes shall:

(@)  contain the name of the contract to be bid in capital letters;
{(b)  bear the name and address of the Bidder in capital letters;
(c)  beaddressed to the Procuring Entity’s BAC identified in I'TB Clause 10.1;

(d) . bear the speciﬁc'.identiﬁcati'cn of this bidding process indicated in the
Invitation to Bid; and '

)] bear a warning .“DO NOT OPEN BEFORE...” the date and time for the-

opening of bids, in accordance with ITB Clause 21.

If blds are not sealed and marked as required, the Procunng Entity will assume no
responsibility for the misplacement or premature opening of the bid. Moreover,
failure to comply with the required sealing and marking of bids shali be a ground

for disqualification.

D. Submission and Opening of Bids

' Deadline for Submission of Bids

Blds must be received by the Procuring Entity’s BAC at the address and on or before the '
date and time indicated in the BDS. _

: Late Bids

Any bid submitted after the deadhne for submission and recexpt of bzds prescribed by the

Procuring Entity, pursuant to I'TB Clause 21, shall be declared “Late” and shall not be

accepted by the Procuring Entlty

23.1.

23.2

233,

Modlficatmn and Wlthdrawal of Bids

‘The Bidder may modify its bid after it has been submltted provided that the

modification is received by the Procuring Entity prior to the deadline preseribed
for submission and receipt of bids. The Bidder shall not be allowed to retrieve its

‘original bid, but shall be allowed to submit another bid equally sealed, properly

identified, linked to its original bid marked as “TECHNICAL MODIFICATION”
or “FINANCIAL MODIFICATION™ and stamped “received” by the BAC. Bid
modifications received after the applicable deadlme shall not be considered and
shall be retumed to the Bidder unopened.

A Bidder may, through a letter of withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the letter of withdrawal
is received by the Procurlng Entity prior to the deadline prescnbed for submission
and receipt of bids. '

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be

returned unopened to the Bidders. A Bidder may also express its intention not to
participate in the bidding through a letter which should reach and be stamped by
the BAC before the deadline for submission and receipt of bids. A Bidder thai
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- 234,

withdraws its bid shall not be permitted to sﬁbmit another bid, directly or
indirectly, for the same contract. ' . -

No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial
Bid Form. Withdrawal of a bid during this interval shall result in the forfeiture of
the Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of.
administrative, ¢ivil, and criminal sanctions as prescribed by RA 9184 and its

24, Opening and Preliminary Examination of Bids _

24.1.

242,

243,

24.4.

24.5.

24.6.

The BAC shall open the first bid envelopes of Bidders in public. as specified in

- the BDS to determine each Bidder’s compliance with the documents prescribed in

ITB Clause 12. For this purpose, the BAC shall check the submitted documents -

~ of each bidder against a checklist of required documents to ascertain if they arg all

present, using a non-discretionary “pass/fail” criterion. If a bidder submits the
required document, it shall be rated “passed” for that particular requirement. In
this regard, bids that fail to include any requirement or are incomplete or patently
insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said
first bid envelope as “passed”. -

Immediately after determining compliance with the requiremeﬁts in the first

- -envelope, the BAC shall forthwith open the second bid envelope of each

remaining eligible bidder whose first bid envelope was rated “passed”. The .
second envelope of each complying bidder shall be opened within the same day.
In case one or more of the requirements in the second envelope of a particular bid
is missing, incomplete or patently insufficient, and/or if the submitted total bid

price exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC

shall rate the bid concerned as “failed”, Ounly bids that are determined to contain
all the bid requirements for both components shall be rated “passed” and shall
immediately be considered for evaluation and comparison. o

Letters of withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to the
Bidder unopened. If the withdrawing Bidder’s representative is in attendance, the

-original bid and all copies thereof shall be returned to the representative during

the bid opening. If the representative is not in attendance, the Bid shall be
returned unopened by registered mail. The Bidder may withdraw its bid prior to
the .deadline for the submission and receipt of bids, provided that the
corresponding letter of withdrawal contains a valid authorization requesting for
such withdrawal, subject to appropriate administrative sanctions.

If a Bidder has previously secured a certification from the Procuring Entity to the
effect that it has previocusly submitted the above-enumerated Class “A”
Documents, the said certification may be submitted in lieu of the requirements
enumerated in ITB Clause 12.1(a), items (i) to (vi).

In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class |

“A” Documents enumerated in ITB Clause 12.1(a) may be substituted with the -

appropriate equivalent documents, if any, issued by the country of the foreign

. Bidder concerned.

Each partner of a joint venture agreemght shall likewise submit the documents
required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(vi) by any of the joint venture

‘partners constituies compliance.
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25.

26.

27.

be considered

24.7. A Bidder determined as “failed” has three (3) calendar days upon written notice
or, if present at the time of bid opening, upon verbal notification within which to
file a request for reconsideration with the BAC: Provided, however, that the
request for reconsideration shall not be granted if it is established that the finding
of failure is due to the fault of the Bidder concerned: Provided, further, that the
BAC shall decide on the request for reconsideration within seven (7) calendar

~ days from receipt thereof. Ifa failed Bidder signifies his intent to file a request.
for reconsideration, the BAC shall keep the bid ‘envelopes of the said failed
Bidder unopened and/or duly sealed until such time that the request for .
reconsideration or protest has been resolved. '

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat

and TWG, arc prohibited from making or accepting any kind of communication
with any bidder regarding the evaluation of their bids until the issuance of the
Notice' of Award, unless otherwise allowed in the BDS or in the case of ITB
Clause 26. ' . o '

25.2.  Any efiort by a bidder to influence the Procuring Entity in the Procuriﬁg Entity’s.
decision 'in respect of Bid evaluation, Bid comparison or contract award will
result in the rejection of the Bidder’s Bid. o '

Cla.riﬁca_tion_ of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to
requests for clarification shall be in writing. Any clarification submitted by a Bidder in
respect to its bid and that is not in response to a request by the Procuring Entity shall not

Detailed Evaluation énd Comparison of Bids _'

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of
' Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

27.2. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall
undertake the following: ' _

(@ - The detailed evaluation of the financial component of the bids, to establish
the correct calculated prices of the bids; and ' :

()  The ranking of the total bid prices as so calculated from the lowest to
- highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid. . : '

27.3. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of all
bids rated “passed,” using non-discretionary “pass/fail” criterion. Unless
otherwise specitied in the BDS, the BAC shall consider the following in the
evaluation of bids: ' ' :

(a) Completeness of the bid. Unless the ITB specifically allows partial bids,
bids not addressing or providing all of the required items in the Schedule
of Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
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28,

274,

27.5.

27.6.

28.1.

28.2.

28.3.

284.

regard, where a requlred item is provided, but no pnce is indicated, the

- same shall be considered as non-responsive, but specifying a "0" (zero) for -
the said item would mean that it is being offered for free to the Procurmg
Entity; and

()} Arithmetical corrections. Consider computaﬁonal errors, omissions, and

~other bid modifications, if allowed in the BDS, to enable proper

comparison of all eligible bids. Any adjustment shall be calculated in
monetary terms to detcrmme the calculated prlces

Based on the detailed evaiuation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid. Total

calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be considered.

Unless otherwise mdlcated in the BDS, the: Procuring Entity’s evaluation of b1ds
shall only be based on the bid price quoted in the Fmanclal Bid Form

Bids shall be evaluated on an equal footmg to ensure fair competition. For this
purpose, all bidders shall be required to include in their bids the cost of all taxes,

such as, but not limited to, value added tax (VAT), income tax, local taxes, and

other fiscal levies and duties which shall be itemized in the bid form and reflected
in the detailed estimates. Such bids, 1nclud1ng said taxes, shall be the ba513 for bid

. evaluation and comparisor.

Post Qualification

The Procuring Entity shall determine to its satisfaction whether the Bidder that is

evaluated as having submitted the Lowest Calculated Bid (LCB) complies with

and is responsive to all the requ:rements and conditions specified in ITB Clauses
5,12, and 13.

Within a non-extendible period of three (3) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the LCB, the Bidder shall
submit the following documentary requirements:

(a)  Latest income and business tax returns in the form specified in the BDS;
(b) - Certificate of PhilGEPS Registration; and _

(c) Other appropnate licenses and perrmts required by law and stated in the
- BDS. o :

Failure of the 'Bidder declared as LCB to duly submit the requirements under this
Clause or a finding against the veracity of such, shall be ground for forfelmre of
the bid security and dISquahﬁcatlon of the Bidder for award.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to TTB Clauses 12 and
13, as well as other information as the Procuring Entity deems necessary and
appropriate, using & non-discréetionary “pass/fail” criterion.

If the BAC determines that the Bi.d.der with the L(_)weSt Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the Lowest
Caleulated Responsive Bid, and recommend to the Head of the Procuring Entity

- the award of contract to the said Bidder at its submitted price or its calculated bid

price, whichever is lower, subject to ITB Clause 30.3.
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29.

28.5.

28.6.

A negative determination shall result in rejection of the Bidder’s Bid, in which

~event the Procuring Entity shall proeeed to the next Lowest Calculated Bid to

make a similar determination of that Bidder’s capabilities to perform

satisfactorily. If the second Bidder, however, fails the post qualification, the

procedure for post qualification shall be repeated for the Bidder with the next
Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive

- Bid is determined for contract award.

Within a period not exceeding seven (7) calendar days from the date of receipt of
the recommendation of the BAC, the Head of the Procuring Entity shall approve
or disapprove the said recommendation. In the case of government owned and
governmeni-owned and/or -controlied corporations (GOCCs) and government
financial institutions (GFls), the period provided herein shall be fifteen (15 -
calendar days. : '

Reservation Clause

29.1.

29.2,

Notwithstanding the eligibility or post-qualification of a bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of the
procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements or
documents, or any changes in the situation of the Bidder which will affect its
capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shail consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an award
or contract. ' '

Based on the following grounds, the Procuring Entity reserves the right to rejebt :

any and all Bids, declare a Failure of Bidding at any time prior to the contract
award, or not to award the contract, without thereby incurring any liability, and
make no assurance that a contract shall be entered into as a result of the bidding:

(a) if there 1s prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act which
restricts, suppresses or nullifies or tends to restrict, suppress or nullify
competition; ' ' '

(by  if the Procuring Entity’s BAC is found to have failed in following the

prescribed bidding procedures; or

(¢) for any justifiable and reasonable ground where the award of the contract
will not redound to the benefit of the Govemment as follows:

1) If the physical and economic conditions havessignificantly changed
so as to render the project no longer economically, financially or -
technically feasible as determined by the head of the procuring
entity; '

(iiy  If the project is no longer necessary as determined by the head of
' the procuring entity; and '

(iii) If the source of funds for the project has been withheld or reduced
.' through no fault of the Procuring Entity. :
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293. In addltlon the Procuring Entlty may-likewise- declare a failure of bidding when:

(a) No bids are rece1ved
(b) Al prospective bidders are declared ineligible;

(¢)  All bids fail to comply with all the bid requirements or fail post-
qualification; or _

(d)  The bidder with the Lowest Calculated Responsive Bid refuses, without

justifiable cause to accept the award of contract, and no award is made.

F. Award of Contract

30. Contract Award

30.1.

30.2,

30.3.

Subject to ITB Clause 28, the Procuring Entity shall award the contract to the
Bidder whose Bid has been determined to be thie Lowest Calculated and
Rcsponswe Bid (LCRB). '

Prior to the expiration of the period of Bid validity, the Procunng Entity shall
notify the successful Bidder in writing that its Bid has been accepted, through a
Notice of Award received personally or sent by registered mail or electronically,
receipt of which must be confirmed in writing within two (2) days by the LCRB
and submitted personally or sent by registered mail or electromcally io the
Procunng Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shal_l. be
subject to the following conditions: '

(a) Submission of the following documents within the preseribed period from
receipt by the Bidder of the notice that it has the Lowest Calculated and
Responsive Bid: : : '

(i) Valid VA, if applicable, within ten (10) calendar days;

(i)  Valid PCAB lcense and registration for the type and cost of the -
' contract to be bid for foreign bidders, within thirty (30) calendar

: days, if allowed under a Treaty or International or Exccutive

Agreement mentmnﬂd in I'TB Clause 12. 1(a)(1v) '

{(b)  Posting of the perfonnance secunty in accordance with ITB C_lause 32;

(c) Signing of the contract as provided in ITB Clause 31; and

- {d) Apprbval by higher authority, if required.

31. Signing of the Contract

311,

31.2.

~ At the same time as the Procuring Entity notifies the successful Bidder that its Bid

has been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which Contract has been provided in the Blddmg Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from recelpt of the Notlce of Award, the suceessful _
Bidder shall post the requlred performance secunty, sign and date the contract and

© return it to the Procurmg Entity
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313.

31.4.

The Procuring Entity shall enter into contract with the successful Bidder within |
the same tem (10) calendar day petiod provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:

{a) Contract Agreement; |

(b)  Bidding Documents;

(c) Winning bidder’s bid, including the Technical .and Financial Proposals,

and all other documents/statements submitted:

(d) - Performance Security;

| (e) - Credit line in accordance with ITB Clause 5.5, if applicable;
()  Notice of Award of Contract; and |

(g ~ Other contract documents that may be required by existing laws and/or

specified in the BDS.

' 32_.. Performance Security

32.1.

32.2.

32.3.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum period
of ten (10) calendar days from the receipt of the Notice of Award from the
Procuring Entity and in no case later than the signing of the contract.

The performance security shall be denominated in Philippine Pesos and posted in
favor of the Procuring Entity in an amount equal to the percentage of the total
coniract price in accordance with the following schedule:

Amount of Performance Security

F orm of Perfonnance Security (Equal to Percentage of the Total
Contract Price)

(a) Cash or cashier’s/manager’s
check issued by a Universal or
- Commercial Bank.

(b) Bank draft/guarantee ©  or |
irrevocable letter of credit
issued by a Universal or Five percent (5%)
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

(¢) Surety bond callable wupon | ' o :

 demand issued by a surety or . Thirty percent (30%)
insurance  company  duly :
certified by the Insurance
Commission as authorized. fo |
issue such security; and/or

Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of
the bid security, in which event the Procuring Entity shall initiate and compiete
the post qualification of the second Lowest Calculated Bid. The procedure shall
be repeated until the Lowest Calculated and Responsive Bid is identified and
selected for contract award. However if no Bidder passed post- quallﬁcanon, the
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BAC shall declare the bidding a failure and conduct a re-bidding with re-
advertisement. S

33. Notice to Proceed |
33.1. Within thrée (3) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue its

Notice to Proceed to the Bidder.,

'332. The date of the Bidder’s receipt of the Notiée to Proceed will be regarded as the
- effective date of the Contract, unless otherwise -specified in the BDS.
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Bid Data Sheet

ITB Clause

1.1 The PROCURING ENTITY is Philippine Ports Authority — Port
Management Office of Marinduque/Quezon
The name of the Contract is Repair of Comfort Rooms at PTB and Covered
Walk, Port of Balanacan, Marindugue
The identification number of the Contract is MRQ-R2021-01.

2 The Funding Source is:
The Government of the Philippines (GOP) through the PPA Corporate
Funds, Budget Year 2020 in the amount of B-6,565,567.44.
The name of the Project is Repair of Comfort Rooms at PTB and Covered

| Walk, Port of Balanacan, Marinduque

5.1 No further instructions.

52 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1

54 The Bidder must have completed, within ten (10) years from the submission
of bids, a single contract that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC.
For this purpose, similar contracis shall refer to refer to the contract to be
bid if it has the same major categories of work.

5.5 No further instructions.

6.3 No further instructions.

7 No further instructions.

8.1 Subcontracting is not allowed.

8.2 Not applicable

9.1 The Procuring Entity will hold a pre-bid conference for this Project on the
date stated in the Invitation to Bid.

10.1 The Procuring Entity’s address is:

Philippine Ports Authority-PMO Marinduque/Quezon
Port Operation Building Brgy. Talao-talao, Port Area, Lucena City 4301
Philippines

SHERWIN LEMUEL A. CHAVEZ
BAC Chairperson

e-mail; pmomarguez.esd2018@email.com
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12.1

The first envelope shall contain the eligibility and technical documents
stated in the ITB Clause. However, if the Bidder maintains a current and
updated file of its Class “A” Documents with the Procuring Entity, a
certification to that effect issued by its BAC may be submitted in lieu of
the Class “A” Documents.

12.1(a)(@) No other acceptable proof of regisiration is recognized.

12.1(a)(iii) No further instructions,

12.1(a)iv) No further instructions.

131 1 g H »

No additional Requirements

13.2 The ABC is P 6,468,539.35, Any bid with a financial component exceeding
this amount shall not be accepted.

14.2 “No further instructions.”

15.4 Bid Prices shall be fixed. Adjustable price proposals shall be treated as non-
responsive and shall be rejected.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

171 Bids will be valid until One Hundred Twenty (120) e.d. from the date of
the opening of bids.

18.1 No further instructions.

18.2 The bid security shall be valid for One Hundred Twenty (120) c.d. reckoned
from the date of the opening of bids as indicated in the Invitation to Bid,

18.5(a)(iv) The following shall be the additional grounds for forfeiture of the bid

security:

1. Submission of eligibility requirements containing false information
or falsified documents.

2. Submission of bids that contain false  information .or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligibility screening or any other
stage of the public bidding.

3. Allowing the use of one’s name, or using the name of another for
purposes of public bidding.

4. Withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the Lowest
Calculated and Responsive Bid.

5. Refusal or failure to post the required performance security within
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the prescribed time.

6. Refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from receipt
of the request for clarification. |

7. Any documented unsolicited attempt by a bidder to unduly influence
the outcome of the bidding in his favor.

8. Failure of the potential joint venture partners to enter into the joint
venture after the bid is declared as successful

9. All other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting
late Bids or patently insufficient bid, for at least three (3) times
within a year, except for valid reasons.

18.5(b)(iii) No further instructions.

20.1 | No further instructions.

20.3 Each Bidder shall submit One (1) original and Seven (7) copies of each of
the first and second components of its bid.

21 The address for submission of bids is as indicated in the Invitation to Bid.
The deadline for submission of bids is as indicated in the Invitation to Bid.

24.1 The place of bid opening is as indicated in the Invitation to Bid.
The date and time of bid opening is as indicated in the Invitation to Bid

25.1 No further instructions.

27.3 No further instructions.

27.3(b) Bid modification is allowed to determine the bid price as calculated.

27.5 No further instructions.

28.2(b) Only tax returns filed and taxes paid through the BIR Electronic Filing and
Payment System (EFPS) shall be accepted.
The latest income and business tax returns are those within the last six
months preceding the date of bid submission.

28.2(d) No further instruction.

31.4(g)

Other appropriate licenses and permits required by law and stated in the
Bidding Documents:

(a) Tax Clearance
{b)  Latest Income Tax and Business Tax Returns
(<) Certificate of PhilGEPS Registration
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(d) Construction Schedule, S-Curve, PERT/CPM Network Diagram
(¢)  Manpower Schedule

(D) Equipment Utilization Schedule

(g  Construction Method in narrative form

(h) _ Construction Safety and Health Program duly received by DOLE

332

The effective date of the Contract is upon receipt by the Bidder of the Notice
to Proceed.
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Definitions

For purposes of this Clause, boIdface type is used to idéntify defined terms.

11,

1.2.
13.

1.4.

1.5.

16

1.7.

o 1.8.

1.8.

L.10.
111
1.12.
1.13.

1.14.

1.15.

- L16.

117

The Arbiter is the person appomted Jomtly by the Procurmg Entity and the
Contractor to resolve disputes in the first instance, as prowded for in GCC Clause
21. :

Blll of Quantities refers to a list of the specific items of the Work and thelr '

~ corresponding unit prices, lump sums, and/or provisional sums.

The Completion Bate is the date of completion of the Works as certified by the
Procunng Entity’s Representatlve, m accordance with GCC Clause 48,

The Contract is the contract between the Procurmg Entity and the Contractor o

‘execute, complete, and maintain the Works.

‘The Contract Price is the price stated in the Letter of Acceptance and thereafter

to be pald by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract. :

Contract Time Extenszon is the allowable period for the Contractor to complete
the Works in addition to the original Completion Date stated in this Contract.

‘The Contractor is the juridical entity whose proposal has been accepied by the

Procuring Entity and to whom the Contract to execute the Work was awarded.

. The Contractor’s Bid is the signed offer or proposal submitted by t,Be Contractor

to the Procuring Entity in response to the Bidding Documents. -
Days are calendar days; r'xionths are 'calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for assocmted

Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

‘The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor. . .

The Defects Liability Peried is the one year period between project completion
and final acceptance within which the Contractor assumes the responsibility to °

undertake the repair of any damage to the Works at his own expense.

Drawings are graphical presentations of the Works. They include all .
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers o all facilities, supplies, applia_oces, materials or things
required for the execution and completion of the Work provided by the Contractor -
and which shall not form or are not intended to form part of the Pennanent
Works. -

The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Imtended Completion
Date may be revised only by the Procuring Entity’s Representatlve by issuing an
extensmn of time or an acceleratlon order .

Materials are all supphes mcludmg consumables, used by the Contractor for
incorporation in the Works.
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1.18.
1.19.
1.20.

1.21.

1.22.
1.23.

'1.24.
1.25,
1.26.
1.27.
1.28.
1.29.

1.30.

The Notxce to Proceed is a wntten notice issued by the Procurmg Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin
the commencement of the work not later than a specified or determinable date.

Permanent Works all permanent structures and all other project features and
facilities required to bé constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall remain

'ai the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the hke intended to form an mtegral
part of the Permanent Works

The Procuring Entity is the party who employs the Contractor to carry out the
- Works stated in the SCC. _ .

The Procuring Entity’s Representatlve refers to the Head of the Procuring

-Entity or his duly authorized representative, identified in the SCC, who shall be

responsible for supervising the execution of the Works and admmlstermg this
Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procurmg Entity’s Representatwe as formmg _
part of the Site. :

Site Investigation Reports are those that were included in the Blddmg
Documents and are factual and mterpretatwe reports about the surface and '

. subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment

- ‘falls below the target as measured by the difference between the scheduled and

actual accomplishment of the Work by the Contractor as_established from the .
work schedule. This is actually described as a percentage of the whole Works

Speclﬁcaﬁons means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is

~ obliged to commence execution of the Works. It does’ not necessarily commde

with any of the Site Possessmn Dates.

A Subcontractor is any. person or organization to whom a part of the Works has
been subcontracted by the Contractor, as allowed by the Procunng Entity, but not
any assignee of such person. N

Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or mstallanon of the Permanent

Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed by
the Contractor in accordance with this Contract, including (i) the furnishing of all
labor, materials, equipment and others incidental, necessary or convenient to the -
complete execution of the Works; (ii) the passing of any tests before acceptance
by the Procuring Entity’s Representative; (iii) and the carrying out of all duties -
and obligations of the Coniractor imposed by this Contract as described in the
SCC. .
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6.

Interpretation

2.1,

22.

- In intetpreting the Conditions of Contract, singular also means plural, male also

means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative will
prov1de instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completlon Date
and Intended Completion Date for the whole of the Work:,)

| Governmg Language and Law

3.1. This Contract has been executed in the English language, which sﬁall be the
- binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All comrespondence and other documents
~ pertaining to this Contract which are exchanged by the part:les shall be written in
English.
3.2. This Contract shall be mterpreted in accordance with the laws of the Republlc of
the Philippines.
Communications

5.1,

5.3.

5.4,

- Communications between parties that are referred to in the Conditions shall be effective
only when in writing, A notice shall be effective only when it is received by the
~ concerned party.

| Possession of Slte

On the date Spemﬁed in the SCC, the Procuring Entity shall grant the Coniractor

- possession of so much of the Site as may be required to enable it to proceed with

the execu_fion of the Works. If the Contractor suffers delay or incurs cost from |
failure on the part of the Procuring Entity to give possession in accordance with

" the terms of this clause, the Procuring Entity’s Representative shall give the

Contractor a Contract Time Extension and certify such sum as fair to cover the

 cost incurred, which sum shall be paid by Procurmg En’m:y

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed- the start of the relevant
activities. The resulting adjustments’in contact time to. address such delay shall be

in accordance with GCC Clause 46.

The Contractor shall bear all costs and charges for special or temporary right-of-
way required by it in connection with access to the Site. The Contractor shall also
provide at his own cost any additional facilities outside the Site required by it for
purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any person

authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with thls Contract is bemg carried out or is -
intended to be carried out.

The Contractor’s Obligations

6.1.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shail provide all supervision, labor, Materials, Plant and
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6.2.

63.
6.4.

6.5.

6.6,

6.7.

6.8.

6.9,

6.10.

Contractor's Eqmpment Whlch may be required. All Materials and Plant on Slte
shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted by
the Contractor, as updated with the approval of the Procuring Ennty s
Representative, and complete them by the Intended Completlon Date.

‘The Contractor shall be responsible for th_e safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procumng Ennty s
Represcntatrve that comply with the applicable laws where the Site is located.

The Contractor shall emplcy the key personnei named in the Schedule of Key

Personnel, as referred to in the 8CC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those of

the personnel listed in the Schcdule

If the Procuring Entity’s Representatwc asks the Ccntractor to remove a mcmber
of the Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days -and has no further
connecﬂon with the Work in this Contract

During ‘Contract unplementatmn the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments and
other relevant rules.

The Contracmr shall submit to the Procuring Entity for consent the name and

particulars of the person authonzed to receive instructions on behalf of the
Contractcr _

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the.
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during this
period. The Procuring Entity may modify the schedule of other contiractors, and
shall ncnfy the Contractor of any such modification thereto.

S_hould anythmg ‘of historical or other interest or of significan{ value be -
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of such
discoveries and carry out the Procuring Entity’s Representatlve s instructions in
dealing with them. :

Performance Securlty

7.1

72,

7.3.

Unless otherwise speclﬁed in the SCC within ten (10) calendar days from receipt
of the Notice of Award from the_ Procuring Entity but in no case later than the
signing of the contract by both parties, the Contractor shall furnish the
performance security in any the forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Prccuring Entity shall be forfeited -
in the event it is established that the Contractor is in default in any of its
obligations under the Contract. :

Thc performance security shall remain valid until issuance by the Prccurmg
Entity of the Ccmﬁcatc of Final Acceptance
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74.

7.5.

7.6.

7.1.

" The performance security may be released by the Procurmg En‘aty and returned to

the Contractor after the i issuance of the Cemﬁcate of Final Acceptance SllbjeCt to
the following conditions: -

(a) There are no pending claims against the Contractor or the surety company
filed by the Procuring Entity;

{b)  The Contractor has no pendmg clalms for labor and materials ﬁled against
~ it; and - :

(¢c)  Other terms speciﬁed in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative i increase
of more than ten percent (10%) over the orzgmal value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works under
the contract which are usable and accepted by the Procuring Entity the use of

which, in the judgment of the implementing agency or the Procuring Entity, will

not affect the structural integrity of the entire project, the Procuring Entity shall
allow a proportional reduction in the original performance security, provided that
any such reduction is more than ten percent (10%) and that the aggregate of such
reductions is not more than ﬁﬁy percent. (50%) of the original performance
security. : :

The Contractor, by -entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to Act
3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Subcontracting

3.1,

- 8.2.

8.3.

Unless otherwise indicated in the SCC the Contractor ¢cannot subcontract Works
more than the percentage specified in TTB Clause 8.1.

Subcontractmg of any portlon of the Works does not relieve the Contractor of any
liability or obligation under this Contract. The Contractor will be responsible for
the acts, defaults, and negligence of any subcontractor, its agents, servants or
workmen as fully as if these were the Contracior’s own acts, defaults, or
negligence, or those of its agents, servants or workmen. ' :

Subcontractors disclosed and identified during the bidding may be changed during
the implementation of this Contract, subject to compliance with the required
quahﬁcatlons and the approval of the Procmmg Entity. :

qumdated Damages

9.1,

The Contractor shall pay liquidated daméges to the Procuring Entity at .the rate
per day stated in the SCC for each day that the Completion Date is later than the

_ Intended Completion Date. The total amount of liquidated damages shall not -
exceed the amount defined in the SCC. The Procuring Entity may deduct

liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor. Once the cumulative amount of ‘
liquidated damages reaches ten percent (10%}) of the amount of this Contract, the
Procuring Entity shall rescind this Contract, without prejudice to other courses of
acnon and remedies.open to it. o .
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10,

11

12.

9.2.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate.

The Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment at the rates. specxﬁed n GCC Clause 39.1.

Slte Investlgatlon Reports

10.1.

- 102

10.3.

The Contractor in preparmg the Bid, shall conduct site- mSpectmn and
investigation in order to determine the actual condition of project site. The

- Contractor may also inquire from the Procuring Entity site mvest;tgatlon report, if

any.

The site inspection and investigation shall be conducted by thé Contractor
(President/General Manager/Authorized Managing Officer) or by the Project

M?)nagec:; or Project Engineer pledgedfconumtted by the Contractor to the project
to be b1

The Certificate of Site Inspection shall be issued by the PPA Terminal Head '(fm-‘
PPA-manned ports) or by the Barangay Chairperson of the barangay/locality

where the project is located (for unmanned ports).

. The Procurmg Entity; Licenses and Permits

The Procunng Entity shall, if requested by the Contractor, assist him in applymg for
permits, licenses or approvais, which are required for the Works. - :

Contractor’s Risk and Warranty Security .

12.1.

12.2.

12.3.

12.4.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to-final acceptance by the Procuring Entity
and shall be held responsible for any damage or destruction of the Works except
those occasioned by force majeure. The Contractor shall be fully responsible for
the safety, protection, security, and convenience of his personnel, third parties,
and the public at large, as well as the Works, Equipment, installation, and the llke
to be affected by his construction work

The defects liability penod for infrastructure projects shall be one year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at his own expense, of any
damage to the Works on account of the use of materials of inferior quality within

"ninety (90) days from the time the Head of the Procuring Entity has issued an

order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

Tn case the Contractor fails to comply with the preceding paragraph, the Procuring
Entity shall forfeit its performance security, subject its property (ies) to
attachment or garnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payabies of the GOP in his favor shall be
offset to recover the costs. _

‘After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects”, ie., major faults/flaws/deficiencies
in one or more key structural elements of the pI‘O_]eCt which may lead to structural
failure of the completed elements or structure, or “Structural Failures”, ie., where
one or more key structural elements in an infrastructure facility fails or collapses,
thereby rendering the facility or part thereof incapable of withstanding the d651gn
loads, and/or endangermg the safety of the users or the general public:

GCC-6



12.5.

i2.6.

(@) = Confractor — Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard

_ materials, and any violation of the contract plans and specifications, the :
contractor shall be held liable;

(b)  Consultants — Where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision,
then the consultant who prepared the design or undertook construction
supervision for the project shall be held liable; -

{c), . Procuring Entity’s  Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful

 intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction matenals in the project;

(@ Third Parties - Third Parties shall be held liable in cases where Structural.
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the
applicable warranty to such structure should be levied to third parties for
thelr construction or restoration works,

(¢) = Useis - In cases where Structural Defectsz’Faﬂures are due to abusefmlsuse
by the end user of the constructed facility and/or non—compliance by a
user with the technical design limits and/or intended purpose of the same,

then the user concerned shall-be held liable. '

The Warra_nty against Structural DefectsfFailures, except those -occasioned on

~ force majeure, shall cover the period specified in the SCC reckoned from the date

of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be'required to put up a warranty security in the form of cash,
bank guarantee, letier of credit, GSIS or surety bond callable on demand, in
accordance with the following schedule: .

- Minimurm Amount in
Form of Warranty Percentage (%) of Total
' Contract Price

(a) Cash -or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of _ _
credit shall  be confirmed or{ Five Percent (5%)
authenticated by a Universal or '
Commetcial bank, if issued by a
foreign bank -

(b) Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of .
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or '
Commercial balik,_- if issued -by a
foreign bank _

(¢) Surety bond callable upon demand | _

~ issued by GSIS or any surety or : 0
msurancey company duly certified by T_thty Percent (30%)
the Insurance Comm1ssmn '
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13,

14.

15.

12.7.

- 12.8.

- The wartanty securit_y shall be stated in Philippine Pesos and shall remain

effective for one year from the date of issuance of the Certificate of Final

- Acceptance by the Procuring Entity, and returned only after the lapse of said one

year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and . shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil
and/or criminal charges against the responsible persons as well as the forfeiture 0%
the warranty security posted in favor of the Procuring Entity. o

Liability of the Contractor

~ Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability

under this Co_n_tract shall be as provided by the laws of the Republic of the Philippines.

Procuring Entity’s Risk

14.1.

From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity: _ o

(@ ~ The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materlals, and Equipment), which are due to:

(1) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; Or

(i)  negligence, breach of statutory duty, or interference with any legal
: right by the Procuring Entity or by any person employed by or
contracted to him except the Contractor. '

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed. '

Insurance

15.1.

15.2.

153,

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

(a) Contractor’s All Risk Insurance;

(b} Transportation to the project Site of Equipment, Macﬁinery, and Supplies
owned by the Contractor; ' _

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct or
indirect act or omission causing damage to third persons. o

The Contractor shall provide evidence to the Procuring Fntity’s Representative

that the insurances required under this Contract have been effected and shall,

within a reasonable time, provide copies of the insurance policies to the Procuring
‘Entity’s Representative. Such evidence and such policies shall be provided to the
Procuring Entity’s through the Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the insurances
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16.

154,

15.5.

15.6.

16.1.

16.2.

16.3.

at all times in accordance with the terms of this Contract and shall produce to the
Procuring Entity’s Representative the insurance policies in force including the
receipts for payment of the current preminms.

The above insurance policies shall be obtained from any repufable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to herein
or any other insurance which he may be required to obtain under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such insurances '
and pay such premiums as may be necessary for the purpose. From time to time,
the Procuring Eutity may deduct the amount it shall pay for said premiums
including twenty five percent (25%) therein from any monies due, or which may
become due, to the Contractor, without prejudice to the Procuring Entity
exercising its right to impose ‘other sanctions against the Contractor pursuant to
the provisions of this Contract. '

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
partics, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 39 until
the Contractor complies with this Clause. a

The Contractor shall immediately replace the insurance policy: obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring Entity
for any of the following grounds: . : _

(a) " The issuer of the insurance poiicy to be repléced- has:
1 becorne bankrupt;' : |
(ii)  been plac'ed_under receivership or under a management committee;
(iii)  been sued for suspension of payment; or | |

(iv)  been suspended by the Insurance Commission and iis license to
engage in business or its authority to issue insurance policies
cancelled; or

(V) Where reasonable grounds exist that the insuref'may not be able,
fully and promptly, to fulfill its obligation under the insurance
policy. o : _ ' .

~ Termination for Default of Contractor

The Procuring Entity shail terminate this Contract for default when any of the

following conditions attend its implementation:

Due to the _Contractor"s fault and while the project is on—going,: it has incurred
negative slippage of fifteen percent (15%) or more in accordance with

. Presidential Decree 1870, regardless of whether or not previous warnings and

notices have been issued for the Contractor to improve his performance;

Due to its own fault and after this Contract time has expired, the Contractor incurs -
delay in the completion of the Work after this Contract has expired; or '
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17,

18.

16.4.

16.5.

The Contractor:

(a) abandcns the contract Works, _reﬁlses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;

(b}  does not actually have on the project Site the minimum essential
equipment listed on the Bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment

: 'deployment schedule as requlred for the pro_]ect '

{c) does not execute the Works in accordance thh this Contract or

_ persistently or ﬂagrantly neglects to carry out its obligations under this
Contract; : :

{(d) neglects or refuses to remove materials or to perform a new Work that has
" been rejected as defective or unsuitable; or

(e) sub-lets any part of this Contract without apprm}al by the Procuring Entity.

All materials on the Site, Plant, Equipment, and Works shall be déemed to be the
property of the Procuring Entity if this Contract is resemded because of the

Contractor s default.

Termmatlon for Default of Procurmg Eatity

- 17.1.

The Contractor may terminate this Contract with the Procuring Entity if the works
are completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons: .

()  Failure of the Prccurmg Entity to deliver, within a ‘reasonable time,
supplies, materials, right-of-way, or other items it is obllgated to furnish
under the terms of this Contract or

(b) The prosecution of the Work is distupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes -

18.1.

182.
© party causes a fundamental breach of this Contract. -

18.3.

The Procunng Entity may terminate this Contract, in Whole or in part, at any time
for its convenience. The Head of the Procuring Entity may terminate this
Contract for the convenience of the Procuring Entity if he has determined the
existence’ of conditions that make Project Implementation - economically,
financially or technically impractical and/or unnecessary, such as, but not limited
to, fortuitous eveni(s) or changes in law and National Government policies.

‘The Procumlg Entity or the Contractor may terminate this Contract if the other

Fundamental breaches of Contract shalI include, but shall not be lnmted to, the
follomng

@) The Contractor stops work for twenty elght (28) days when no stoppage of
- work is shown on the current Program of Work and the stoppage has not
been authonzed by the Procuring Entlty s Representaﬂve _

(b}  The Procuring Enmy s Representative instructs the Contractor to delay the

progress of the Works, and the instruction is not withdrawn within twenty
eight (28) days; :
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19.

{c).

(d)

(e)

®
€3]

®

The 'Proci_]ring Entity shall terminate this Contract if the Countractor is
declared baukrupt or insolvent as determined with finality by a court of

~ competent jurisdiction. In this event, termination will be without

compensation to the Contractor, provided that such termination will not

prejudice or affect any right of action or remedy which has accrued or will

accrue thereafter to the Procuring Entity and/or the Contractor. In the case

. of the Contractor's insolvency, any Contractor's Equipment which the

Procuring Entity instructs in the notice is to be used until the completion
of the Works; ' :

A payment certified by the Procuring Entity’s Representative is not paid

by the Procuring Entity to the Contractor within eighty four (84) days

from the date of the Procuring Entity’s Representative’s certificate;

The Procuring Entity’s Representative gives Notice that failure to correct &
particular Defect is a fundamental breach of Contract and the Contracior
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative; '

The Contractor does not maintain a Security, which is réquired;

The Contractor has delayed the completion of the Works by the number of -
days for which the maximum amount of liquidated damages can be paid,

‘as defined in the GCC Clanse 9; and ™

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following: )

{®) corrupt, fraudulent, collusive and coercive practices as defined in

ITB Clause 3.1(a); -
(iiy  drawing up.or using forged d_ocufnents’;

(iit) 'using adulterated materials, means -OF meth'ods,_-or engaging in
: production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or crintinal penalties available under the.
applicable law on individuals and organizations deemed to be involved with -

~ corrupt, fraudulent, or coercive practices. ' '

18.5. When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the existing
contract for a cause other than those listed under GCC Clause 18.3, the Procuring
Entity’s Representative shall decide whether the breach is fundamental or not.

18.6. If this Contract is terminated, the Contractor shall stop work immedi_ately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Terminat_ion of Contfact_s

-19.1. The following provisions' shall govern the procedures for the termination of this

Conmiract: :

(@)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,

 the Implementing Unit shall, within a period of seven (7) calendar days,
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19.2.

®

(c}

d

©

®

ve_n'.fy the existence of such ground(s) and cause the execut_i'o_n of a
Verified Report, with all relevant evidence attached; : '

Upon recommer_ldetion by the Implementing Unit, the Head of the
Procuring Entity shall terminate. this Contract only by 2 written notice to
the Contractor conveying the termination of this.Contract. The notice shall

_state:

(i) that this Contract is being terminated for any of the ground(s)

afore-mentioned, and a statement of the -acts that constltute the
ground(s) consututmg the same;

(ii) the extent of termination, whether in whole or in part;

(ili)  an instruction to the Contractor to show cause as to why this

.Contract should not be terminated; and
(iv)  special instructions of the Procurmg Entity, if any

The Notice to Termmate shall be accompamed by a copy of the Venﬁed
Report

Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the Head of the Procuring
Entity a verified position paper stating why the contract should not be
terminated. If the Coniractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the Head of the

Procuring Entity shall issue an order terminating the contract;

The Procunng Entity may, at anytime before receipt of the Bidder’s
verified position paper to withdraw the Notice to Terminate if it is

~ determined that certain tems or works subject of the notice had been
completed, dehvered or performed before the Contractor’s receipt of the -

notice;

Wlthm a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the Head of the Procuring Entity shall decide

- whether or not to terminate this Contract. It shall serve a written notice to

the Contractor of its decision and, unless otherwise provided in the said
notice, this Contract is deemed terminated from receipt of the Contractor
of the notice of decision. The termination shall only be based on the
ground(s) stated inthe NotICe to Terminate; and '

The Head of the Procurmg Entify may creatc a Contract Termmatmn

‘Review Committee (CTRC) to assist him in the discharge of this function.

All decisions recommended by the CTRC shall be subject to the approval -
of the Head of the Procurmg Entity.

Pursuant to Section 69&) of RA 9184 and mthout prejudlce to the unposmon of
additional administrative sanctions as the internal rules of the agency may prowde

“and/or further criminal prosecution as provided by applicable laws, the procuring

entity shall impose on contractors after the termination of the contract the penalty
of suspension for one (1) year for the first offense, suspension for two (2) years
for the second offense from participating in the public bidding process, for

violations committed during the contract 1mp1ementanon stage;, which include but .

not 11m1ted to the foliowmg

(2)

Faﬂure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notlce to
Proceed (“NTP”), '
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(b)

(c) .

(d)

©

Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or ifs
representative(s) pursuant to the implementation of the contract. For the -

procurement of infrastructare projects or consulancy contracts, lawful '

instructions include but are not limited fo the following: -

()  Employment of competent technical personnel, competent
- engineers and/or work supervisors; -

(i)  Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from the:

o project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved plans
and specifications and contract provisions; '

(iv)  Deployment of commitied equipnient, facilities, support staff and

manpower; and

(v)  Renewal of the effectivity dates of the perfonﬁance security after |

its expiration during the course of contract implementation.

Assignment and subcontracting of the contract or any part thereof or -
substitution of key personnel named in the proposal without prior written
approval by the procuring entity. '

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In

" the absence of the CPES rating sheet, the existing performance monitoring

system of the procuring entity shall be applied. Any of the following acts
by the constructor shall be construed as poor performance: '

(1) Negative slippage of 15%.and above within the critical path of the
~ project due entitely to the fault or negligence of the contractor; and

(i)  Quality of materials and workmanship not complying with the
- approved specifications arising from the contractor's fault ot
‘negligence. -

Willful or deliberate abandonment or ndn-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause. = -

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited. _ ' .

20. Force Majeure, Relegse From Performance '

20.1.

20.2.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions; and any other cause the effects of which could
have been avoided wiih the exercise of reasonable diligence by the Contractor.

If this Contract i§ discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
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21.

22,

Procuring Entity’s Representative shall certify that this Contract has been
discontinued, The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all works carried out
before receiving it and for any Work carried out afterwards to which a
commitment was made. - :

20.3. If the event continues for a period of eighty foﬁr (84) days, either parfy may.the_n
give notice of termination, which shall take effect twenty eight (28) days after the
giving of the notice. ' '

20.4. After termination, the. Coniractor shall be entitled to payment of the unpaid - |
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following: S

(@  any sum to which the Contractor is entitied under GCC _Clai-;‘se 28,
(b).  the cost of his suspension and demobilization;

(¢}  any sumio which the Procuring Entity is entitled.

20.5. The net balance due shall be paid or repaid within a reasonable time period from

the time of the notice of termination.

Resolution of Disputes

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties
in connection with the implementation of the coniract covered by the Act and this
IRR, the parties shall make every effort to resolve amicably such dispute or
difference by miutual consultation. o o

- 721.2. If the Contractor believes that a decision taken by the PROCURING ENTITY’s

Representative was either outside the authority given to- the 'PROCURING -
ENTITY’s Representative by this Contract or thai the decision was wrongly
taken, the decision shall be referred to the Arbiter indicated in the' SCC within
~ fourteen (14) days of the notification of the PROCURING ENTITY’s
Representative’s decision. ' ' :

21.3. Any and all disputes arising from the implementation of this Contract covered by
the R.A. 9184 and its TRR shall be submitted to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the “
Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative
Dispute Resolution Act of 2004”: Provided, however, That, disputes that are-
within the competence of the Construction Industry Arbitration Commission to
resolve shall be referred thereto. The process of arbitration shall be incorporated
as a provision in this Contract that will be executed pursuant to the provisions of
the Act and its IRR-A: Provided, further, That, by mutual agreement, the parties
may agtee in wiiting to resort to othet alternative modes of dispute resolution.

~ Additional imstructions on resolution of disputes, if any, shall be indicated in the
SCC. : o

Suspension of Loan, Credit, Grant, or Appropriation |

In the event that the Funding Source suspends the Loan, Credit, Gi‘ant, or Appropriation
to the Procuring Entity, from which part of the payments te the Contractor are being
made: o S ' '

(@ The Procufing Entity is obligated to notify the Contractor of such'suspension
within seven (7) days of having received the suspension notice. '
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23,

24,

25,

26.

)

If the Contractor has not received sums due it for work already done within forty
five (45) days from the time the Contractor’s claim for payment has been certified
by the Procuring Entity’s Representative, the Contractor may immediately issue a
suspension of work notice in accordance with SCC Clause 44.2.

Procurmg Entity’s Representatlve s Decisions

23.1‘

23.2.

Except where otherwise specifically stated, the Procurmg Entity’s Representatwe
will decide contractual matters between the Procuring Entity and the Contractor in
the role representmg the Procunng Entity’s

The Procuring Enuty S Representatwe may dclegafe any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegatlon afier noufymg the Contractor.

Approval of Drawings and Temporary Works by the Procurmg Entity’s
Representatlve

24.1.

242,
.24.3.

24.4.

~ All Drawings prepared by the Contractor for the execution of the Temporary -

Works, are subject to prior approval by the Procunng Entlty $ Representatwe
before 1ts use. _ .

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entlty s Representative’s approval shall not alter the Contractor s

_ respons1b1hty for design of the Temporary Works.

“The Contractor shall obtain approval of thlrd partles to the desxgn of the -

Temporary Works when required by the Procurmg Entity.

Acceleration and Delays _Ordered by the Procuring Entity’s

251,

25.2.

_Representatwe

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor, If the
Procuring Entity accepts these proposals, the Intended. Completion Date will be
adjusted. accordingly and confirmed by both the Procuring Entity and the
Contractor

1f the Contractor s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a

. Variation.

Extension of the Intended Completion Daté

- 26.1.

- 26.2.

The Procunng Enhty 8 Representatwe sha]l extend the Intended Completion Daie
if'a Variation is issued which makes it impossible for the Intended Completion
Date to be achieved by the Contractor without taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional costs.
Unless specified in the SCC, no payment shall be made for any event which may

- warrant the extcnsmn of the Intended Completion Date.

The Procuring Enfity’s Representatlve shall decide whether and by ‘how much to
extend the Intended Completion Date. within twenty one (21) days of the

" Contractor asking the Procuring Entity’s Representative for a decision thereto

after fully submitting all supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay,
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28

29.

30.

27.1.

272,

the delay by this failure shall not be considered in assessing the new Intended
-Completion Date. o :

'27.  Right to Vary )

The Procuring Entity’s Representative with the prior approifal of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%}) of the original coniract cost.

Variations shall be valued as follows:

(@  Atalump sum price agreed between the parties; h

(b)  where appropriate, at rates in this Contract;

~(¢) - in the absence of appropriate rates, the rates in this Contract shall be used

as the basis for valuation; or failing which

(d)  at appropriate new rates, equal to or lower than current industry rates and

to be agreed upon by both parties and approved by the Head of the
Procuring Entity. - "

Contractors Right to Claim

If the Contractor incurs cost as a result of any of the eventé urider GCC. Clause 13, the

‘Contractor shall be entitled to the amount of such cost. If as a result of any of the said

events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.
29.3..

~ forms.

30.1.

302,

Subject to GCC Clause 42 on Variation Order, and if applicable as indicated in R
the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small

* additional amounts of work only when the Procuring Entity’s Representative has

given written instructions in advarce for additional work to be paid for in that
way. :

All work to be paid for as Dayworks shall be recorded by the Contractor on forms .
approved by the Procuring Entity’s Represeniative. Each completed form shall be

verified and signed by the Procuring Entity’s Representative within two days of
the work being done. . - -

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks

Early Warning

The Contractor shall warn the Procuring Entity’s Represontative at the earliest
opportunity of specific likely future events or circumstances that may adversely

affect the quality of the work, increase the Contract Price, or delay the execution

of the Works. The Procuring Entity’s Representative may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance
on the Contract Price and Completion Date. The estimate shall be provided by
the Contractor as soon as reasonably possible. .

The Coniractor shall cooperate with the Proeufing Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in

" carrying out any resulting instruction of the Procuring Entity’s Representa_tive.

GCC-16




31.

32.

33.

31.1.
31.2.

31.3.

31.4.

315,

316,

32.1.

122,

_Program of Work

- Within the time stated in the SCC the Contractor shall submit to the Procurmg

Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

" An update of the Program of Work shall the show the actual progress achieved on |

each activity and the effect of the progress’ achieved on the tzmmg of the
remalmng work, mcludmg any changes to the sequence of the activities.

The Contractor shall submit to the Procurmg Entlty s Representative for approval

" an updated Program of Work at intervals no longer than the period stated in the

SCC. If the Contractor does not submit an updated Program of Work within this

" period, the PROCURING ENTITY’s Representative may withhold the amount

stated in the SCC from the next payment ceriificate and continue to withhold this
amount until the next payment after the date on which the overdue Program of

: Work has been submitted.

The Procurmg Entlty s Representative’s approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program of
Work and submit it to the Procuring Entity’s Representative again at any time. A
revised Program of Work shall show the effect of any approved Vanatlons and if
allowed any Compensation Event.

‘When the Program of Work is updated, the Contractor shall prov1de the Proeunng -
Entity’s Representanve with an updated cash . flow forecast. The cash flow

forecast shall include different currencies, as defined in the Contract, converted as

necessary using the Contract exchange rates. :

All Variations shall be mcluded in updated Program of Work produeed by the
Contractor.

Management Conferences

Either the Proeurmg Entity’s Representative or the Contractor may require the

- other to attend a Mavoagement Conference. The Management Conference shall
review the plans for remaining work and deal Wlﬂl matters raised in accordance

with the early wa.mmg procedure.

The Procuring Entity’s Representatlve shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and to the Procuring Entity . The responsibility of the parties for actions to be
taken shall be decided by the PROCURING ENTITY's Representative either at

_the Management Conference or after the Management Conference and stated n

writing to all who attended the Conference

Bill of Qnantltles

33.1.

33.2.

333,

The Bill of Quantities shall contain items of work for the construction,
installation, test:mg, and commissioning of work to be done by the Contractor.

The Bill of Quantmes is used to ca.leulate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantltles for each
1tem

If the final quantlty of any work done dlﬂ’ers from the quantity in the Bﬂl of
Quanunes for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changes for all items do not
exceed ten percent (10%) of the Contract price, the Procuring | Ennty S
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34.

35.

36.

37.

Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

33.4. Ifrequested by the Procuring Entity’s Representative, the Contractor shall provide -
~ the Procuring Entity’s Representative with a detailed .cost breakdown ef any rate
in the B111 of Quantltles : :

' Instrucnons, Inspections and Audits

34.1. The Procunng Entity’s personnel shall at all reasonable times during construction
of the Work be entitled to examire, mspect, measure and test the materials and
workmanship, and to check the progress of the construction.

342, Ifthe Procuring Entity’s Representative instructs the Contractor to carry out a test

' not specified in the Specification to check whether any work has a defect and the

_test shows that it does, the Contractor shall pay for the test and any samples if
“there is no defect, the test shall be a Cornpensatmn Event.

343, The Cont:ractor shall permit the Funding Source named in the SCC to inspect the

Contractor’s accounts and records relating'to the performance of the Contractor
and to have them audited by auditors appointed by the Funding Source, 1f S0
requlred by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s

. responsibilities. The Procuring Entity’s Representative may instruct the Contractor to

search uncover defects and test any work that the Procurmg Entity’s Representatlve
considers below standards and defective. o _

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor s cost if the loss or damage arises from the Contractor’s acts
or omissions. :

Correction of Defects _

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at Completlon
Date up to final acceptance by the Procuring Entity’s unless otherwise specified in
the SCC. The Defects Liability Period shall be extended for as long as defects
remain to be corrected o

37.2. Every time notice of a defect is given, the Contracto_r shall correct the notified
defect within the length of time spec1ﬁed in the Procuring Entlty 8
Representative’s notlce

37.3. | The Contractor shall correct the defects Wthh he nottces ‘himself before the end
' of the Defects Llablhty Penod ' :

37.4. The Procurmg Entity shall certify that all defects have been corrected. If the

Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in the
Contract Price. If the Procuring Entity accepts the quotation, the corresponding
change in the SCC is a Variation.
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38.

39.

40.

38.1.
38.2.

39.1.

39.2.

39.3.

39.4.

39.5.

40.1.
40.2.

40.3.

- Uncorrected Defects

The Procuring Entity shall give the Contractor at least fourteen (14) days notice of
his intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party The cost of the correction will be. deducted
from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract

Progress Payments |

The Contractor may submzt a request for payment for Work accomplished. Such
request for payment shall be verified and certified by the Procuring Eatity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment .

The Procuring En’uty shali deduct the following from thé certlﬁed gross amounts
to be pald to the contractor.as progress payment

(a) - Cumulative value of the work prevmusly certlﬁed and pald for.

~(b)  Portion of the advance payment to be recouped for the month.

()  Retention money in accordance with the condition of contract. |

(d)  Amount to cover third'party liabilities.
(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance

payments and retention. The Procuring Entity shall pay the Contractor the

amounts certified by the Procuring Entity’s Representative within twenty eight .
(28) days from the date each certificate was issued. Unless otherwise indicated in
the SCC, no payment of interest for delayed payments and adjustments shall be .
made by the Procuring Entlty S

The first progress payment may be paid by the Procuring Ennty to the Contraetor
provided that at least twenty percent (20%) of the work has been accomphshed as’
certified by the Procuring Entity’s Representative, .

Ttems of the Works for whlch a pnee of “0” (zero) has been entered will not be
* paid for by the Procuring Entity and shall be deemed covered by other rates and

prices in the Contract.

- Payment Certlficates

The Contractor shall submit to the Procuring Entity’s Representatlve ‘monthly
statemenis of the estimated value of the work executed less the cumulative
amount certified previously.

The ' Procuring Entity’s Representative shall check: the Contractor’s monthly
statement and certlfy the amount to be pald to the Conttactor.

The value of Work executed shall:

(a) be determined by the Procuring Entity’s Representéti_ve;
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40.4.

(b)  comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(©) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information. '

41. Retentidn

41.1.

41.2.

413,

41.4.

The Procuring Entity shall retain from each payment due to the Coniractor an
amount equal to a percentage thereof using the rate as specified in SCC Clause
41.2. : :

Progress paymenis are subject to retention of ten percent (10%), unless otherwise
specified in the SCC, referred to as the “retention money.”. Such retention shail
be based on the total amount due to the Contractor prior to any deduction and
shall be retained from every progress payment until fifty percent (50%) of the

 value of Works, as determined by the Procuring Entity, are completed. If, after

fifty percent (50%) completion, the Work is satisfactorily done and on schedule,
no additional retention shall be made; otherwise, the ten percent (1 (%) retention
shall again be imposed using the rate specified therefor. . '

The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention

money for each progress billing with irrevocable standby letters of credit from a
commercial bank, bank guarantecs or surety bonds callable on demand, of
amounts equivalent to the retention money substitited for and acceptable to the
Procuring Entity, provided that the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be
posted in favor of the Government shall be valid for a duration to be determined

- by the concerned implementing office/agency or Procuring Entity and will answer

for the purpose for which the ten (10%) percent retention is intended, i.e., to cover
uncorrected discovered defects and third party labilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable io the
Procuring Entity.. ' ' : :

42. Variation Orders '

42.1.

422,

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items-that
are not included in the originai contract of reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions

_resulting in disparity between the preconstruction plans used for purposes of

bidding and the “as staked plans” or construction drawings prepared after a joint
survey by the Contractor and the Procuring Entity after award of the contract,

- provided that the cumulative amount of the Variation Order does not exceed ten

percent (10%) of the original project cost. The addition/deletion of Works should
be within the general scope of the project as bid and awarded. The scope of works
shall not be reduced so as to accommodate a positive Variation Order. A
Variation Order may either be in the form of a Change Order or Extra Work
Order. '

A Change Order may be issued by the_.'implcmenting official to cover any
increase/decrease in ‘quantities of original Work items in the contract. -
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42.3.

42.4.

42.5.

An Extra Work Order may be issued by the implementing official to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the original

- coiriract, such as, where there are subsurface or latent physical conditions at the

site differing materially from those indicated in the condract, or where there are

" duly unknown physical conditions at the site of an unusual nature differing

materially from those ordinarily encountered and generally recogmzed as inherent
in the Work or characier provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exeeptional cases where it is urgently necessary to complete the
original scope of work, the Head of the Procuring Entity may authorize a positive
Variation Order go beyond ten percent (10%) but not more than twenty percent

" (20%) of the original contract price, subject to the guidelines to be determined by .

the GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detsiled engineering
design which falled to consider the Variation Order beyond ten percent (1 0%)

In cl_ai'mmg for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or afier the circumstances
leading to such condition(s) leading to the extra cost, and within twenty- -eight (28)
calendar days deliver a written communication giving full and detailed particulars
of any extra cost in order that it may be investigated at that time. Failure to
provide either of such notices in the time stipulated shall constitute a waiver by
the contracior for any claim. The preparatlon and subimission of Variation Orders

are as follows

(a)y If -thc Procuring Entity’s representative/Project Engineer believes that a
_Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of the
additional works involved per item indicating the specific stations where
‘such works are needed, the date of his inspections-and investigations
thereon, and the log book thereof, and a detailed estimate of the unit cost:
“of such items of work, together with his justifications for the need of such’
Change Order or Extra Work Order, and shall submit the same to the Head'

- of the Procuring Entity for approval. -

(b)  The Head of the Procuring Entity or his duly authorized representative,
* upon receipt of the proposed Change Order or Extra Work Order shall
immediately instruct .the techmical staff of the Procuring Entity’s to
conduct an on-the-spot investigation to verify the need for the Work to be
prosecuted. A report of such verification shall be submitted directly to the

Head of the Procuring Entity or his duly authorized representative.

{c) ’I'he Head of the Procuring Entity or his duly authorized representatlve
. after being satisfied that such Change Order or Extra Work Order is
justified and necessary, shall review the estimated quantities and prices
and forward the proposal with the supporting documentation to the Head
of Procuring Entlty for consideration.

(d) - If, after review of the plans, quantities and estimated unit cost of the items
of work involved, the proper office of the procuring entity empowered to
review and evaluate Change Orders ot Extra Work Orders recommends
approval thereof, Head of the Procuring Entity or his duly authorized
representative, believing the Change Order or Extra Work Order to be in
order, shall approve the same. :
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43,

44.

(¢)  The timeframe for the processing of 'Variation Orders from the preparation
up to the approval by the Head of the Procuring Entity concerned shall not
exceed thirty (30) calendar days. ' '

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contraét
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover

~ of the project. Said punch-list will contain, among others, the remaining Works, Work .

de__ﬁcicnci_es for necessary corrections, and the specific duration/time to fully complete the
project consideting the approved remaining coniract time. This, however, shall not

44,1,

440,

443,

* preclude the claim of the Procuring Entity for liquidated damages.

~ Suspension of Work

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to Jorce
majeure of any fortuitous events or for failure on the part of the Contractor to

correct bad conditions which are unsafe for workers or for the general public, to

carry out valid orders given by the Procuring Entity or to perform any provisions -
of the contract, or due to adjustment of plans to suit field conditions as found

necessary during construction. The Contractor shall immediately comply with .
 such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to .
suspend work operation on any or all projectsfactivities along the critical path of
activities after fifteen (15) calendar days from date of receipt of written notice -

from the Contractor to the district engineer/regional director/consultant or

equivalent official, as the case may be, due to the following:

(a) _Theré exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

(b)  Requisite construction plans which must be owner-furnished are not
‘issued to the contractor precluding any work called for by such plans. -

(c)  Peace and order conditions make it exiremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police (PNP) station which has responsibility over the .
affscted area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director. ' -

| (d)' There is failure on the part of the Procuring Entity to deliver government-

furnished materials and equipment as stipulated in the coniract.

(¢)  Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the ‘Contractor’s claim has
been certified to by the procuring entity’s authorized representative that
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor. :

In case of ‘total suspension, or suspension of activities along the critical path,

which is not-due to any fault of the Contractor, the elapsed time between the

. gffective order of suspending operation and the order to resume work shall be
allowed the Contractor by adjusting the contract time accordingly. '
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45.

~ 46.

Payment on Termination

45.1, |

45.2.

45.3.

45.4.

If the Contract is terminated becauée of a fundamental breach of Contract by the

‘Contractor, the Procuring Entity’s Representative shall issus a certificate for the

value of the work done and Materials ordered less advance payments received up
to the date of the issue of the certificate and less the percentage to apply to the.
value of the work not completed, as indicated in the SCC. Additional Liquidated

Damages shall not apply. If the total amount due to the Procuring Entity exceeds

any payment due to the Contractor, the dlfference shall be a debt payable to the

- Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because of
a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs
of protecting and securing the Works, and less advance payments received up to

: the date of the certlﬁcate

The net balance due shall be paid or repaid within twenty eight (28) days from the
notlce of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly refum the: Performance Security to the

" Contractor.

Extension of Contract Time

46.1.

| 46.2_.:

46.3.

46.4.

46.5.

Should the amount of additional work of any kind or other special circumstances
of any kind whaisoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to the -

~ expiration of the cortract time and within thirty (30) calendar days after such

work has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed

~ particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the coniract work when, m the

Procurmg Entity’s opmlon the findings of facts justify an extensmn

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or neghgenc;b of

' Contractor to provide the requlred equipment, supplies or materials.

Extension of contract time may be granted only when the affected act:mtxes fall
within the cr1t1ca1 path of the PERT/CPM network. :

No extenswn of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original confract time during the conduct of detailed engineering and in the -
preparation of the contract documents as agreed upon by the parties before

- contract perfectlon

Extension of contract time shall be granted for ramy!unworkable days considered
unfavorable for the prosecutlon of the works at the site, based on the actual
conditions obtained at the site, in excess of the number of ramyfunworkable days
pre-determined by the Procuring Entity in relation to the original contract time
during the conduct of detailed engineering and in the preparatlon of the contract
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47.

48.

49.-

50.

documents as agreed upon by the parties before contract perfection, and/or for
equivalent period of delay due to major- calamities such as exceptionally
destructive typhoons, floods and earthquakes, and epidemics, and for causes such
as non-delivery on time of materials, working drawings, or written information to
" be furnished by the Procuring Entity, non-acquisition of permit to enter private
- properties within the right-of-way resulting in complete paralyzation of
construction activities, and other meritorious causes as determined by the
- Procuring Entity’s Representative and approved by the Head of the Procuring -
Entity. Shortage of construction matetials; general Iabor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract time
provided they are publicly felt and certified by appropriate government agencies
- such as DTI, DOLE, DILG, and DND, among others. The written consent of
- bondsmen must be attached to any request of the Contractor for extension of -
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended. .

'Price Adjustment

.Except for extraordinary circumstances as determined by NEDA and approved by the

GPPB, no pncc adjustment shall be allowed unless otherwise specified in the SCC.

Completion

The Contrax:tor shall request the Procuring Entlty ) Representatlve to issue a certificate of

Completion of the Works, and the Procuring Entity’s Representatwe will do so upon
demdmg that the work is completed. :

Takmg Over

The Procuring Entity shall take over the Slte and the Works mthm seven (7) days from-
the date the Procuring Entlty s Representative issues a certificate of Completion. -

Operating and Maintenance Manuals

50.1. If “as built” Drawings and/or operating and maintenance maﬁuals are required,
the Contractor shall supply them by the dates stated in the SCC. '

50.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated
- in the SCC, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative shall withhold the amount stated
inthe SCC from payments due o the Contractor.
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Section V. Special Conditions of Contract




Special Conditions of Contract

GCC Clause

1.16 The Intended Completion Date is within One Hundred Twenty
Calendar Days (120 c.d.) starting from the effectivity of the contract.

1.21 The Procuring Entity is Philippine Ports Authorify- Port Management
Office of Marinduque/Quezon, Port Operation Building Brgy. Talao-
talao, Port Area, Lucena City 4301 Philippines

1.22 The Procuring Entity’s Representative is:

Engr. Raul A. Libatique, Acting ESD Manager
Port Management Office of Marinduque/Quezon, Pori Operation
Building Brgy. Talao-talao, Port Area, Lucena City 4301 Philippines

1.23 The Site is located at Port of Balanacan, Mogpog, Marindugue and is
defined in the plans/drawings (vicinity map).

1.27 The Start Date shall be commence at the time of receipt of the Notice to
Proceed by the Contractor.

1.30 The Works involves the The project involves the repair of comfort

rooms at PTB (107.63 sq.m.} and covered walk (50.00 In.m.)

22 Not applicable.

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon effectivity of the Contract or upon receipt of the Notice
to Proceed by the Contractor.

6.5 The Contractor shall employ the following Key Personnel:

1. Project Manager

2. Project Engineer

3. Materials Engineer

4. Foreman

5. Const. Safety & Health Personnel

7.1 No further instructions.

7.4(c) No further instructions.

8.1 No further instructions.

9.1 The applicable liquidated damages is at least one tenth (1/10) of one

percent of the cost of the unperformed portion for every day of delay.

The maximum deduction shall be ten percent (10%) of the amount of the
contract, the Procuring Entity shall rescind the contract, without
prejudice to other courses of action and remedies open to it.

10.1 The site investigation reports are: None.

10.3 The Certificate of Site Inspection shall be issued by Mr. Sherwin L
Reyes, Acting Division Manager C — TMO-Balanacan.

12.5 In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treaiment plants, sewerage systems,
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power plants, transmission and communication towers, railway system,
and other similar permanent structures: Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1, 2, and,
3 as classified under the National Building Code of the Philippines,|
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five (5) years.

In case of other structures, such as Bailey and wooden bridges, shallow
wells, spring developments, and other similar struciures: Two (2) years.

13 No additional provision.

For Joint Venture, “All partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.”

212 The Arbiter is an accredited arbiter as agreed upon by the contracting
parties.

213 No further instructions.

26.1 No further instructions.

29.1 Day works are applicable at the rate shown in the Contractor’s original
Bid.

311 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within Fifteen (15) days of delivery of the Letter
of Acceptance.

31.3 The period between Program of Work updates is Sixty (60) days.

The amount to be withheld for late submission of an updated Program of
Work is One-tenth of one percent (1/10 of 1%) of the amount of his
succeeding billing claim.

347 The Funding Source is the Govermment of the Philippines, PPA
Corporate Funds CY 2020.

37.1 No further instructions.

40.1 No further instructions.

40.3 No further instructions.

422 No further instructions.

48 No further instructions.

51.1 The date by which “as built” drawings are required is Fifteen (13) days
after project completion.

51.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance maruals by the date required is One-
tenth of one percent (1/10 of 1%) of the amount of the final billing..
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Section VI. Technical Specification




| Specifications
Repair of Comfort Rooms @ PTB & Covered Walk,
Port of Balanacan, Marinduque |

1 DEMOLITION AND REMOVAL WORKS

11

12

DESCRIPTION

The work includes the furnishing of all labor, materials and equipment
required to carry out the demolition and removal of obstructions, portions of
existing piers including extraction/cutting of timber and r.c. piles at required
depth and demolition of miscellaneous buildings, pavements, fences, utilities,

navigation aids and wrecks etc., as required for the execution of the Contract. |

The Contractor shall submit the proposed methodology or procedure of
demolition work with detailed drawings and calculations if necessary, to the
Engineer for approval, before the execution of the Works.

The Contractor shall keep all pavements and landing areas to and from the site
of the disposal area clean and free of mud, dirt and debris during and after the
execution of disposal. Disposal of debris and materials shall be as directed by
the Engineer

For off-shore obstructions to pile driving and dredging, survey shall be
executed by the Coniractor with the Engineer before any demolition and
removal of wrecks commence and shalil be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shail be deemed to have satisfied himseif of the site
conditions, and to have inctuded in his unit prices provision for all risks
that may arise during or in connection with the work.

2. The demolition work shall be carried out by approved methods and
equipment such as concrete breakers, gas-cutters, hydraulic jacks,
compressed air disintegrators, etc., however, no blasting shall be used
unless approved in writing by the Engineer and after obtaining the written
permission of the concerned Authorities.

3. The Contractor shall provide suitable equipment, skilled labor and
appropriate temporary works such as scaffoldings to ensure safety in his
demolition works as well as in the adjacent area.

4. The Contractor shall demolish all the structural members above the level on
which the subsequent and permanent works under this Contract will begin.
To this end, the temporary construction works such as excavation shall be
conducted by the Contractor.

5. Materials coming from the demolition works, except general earth, shall
remain the property of the Procuring Entity, the designated part of which
shall be stored by the Contractor at places specified by the Engineer’s
authorized Representative.
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1.3 INTERFERENCE WITH PORT OPERATIONS

1. During the execution of the work, the Contractor shall not interfere with the
shipping, navigation and other traffic in the port.

2. The Contractor shall make arrangements with the operations people on the
schedule of demolition and related works to keep port operation activities
undisturbed at ail times.

3. Prior to commencement of the demolition works, the Contractor shall
inform/announce to port users the schedule of disconnection of utilities.

1.4 STORAGE AND DUMPING

1.5

Prior to the commencement of the demolition work, the Engineer shall submit
to the Contractor a list in which all the materials to be salvaged and overhauled,
as property of PPA and the location of their storage shall be described.
Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged
materials shall be loaded, transported and unloaded by the Contractor at the
specified locations.

Debris, if it does not contain any pollutant in the opinion of the Contractor may
be dumped at the offshore area.

The Contractor may dump debris on land areas but out of the site, which areas
shall be procured and prepared at his own expense. In this case, safety
measures shall be undertaken in the transporting, unloading, covering and
others as requested by the Engineer.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new
construction works to existing pier shall be checked.

2. The width and alignment of portion of existing structure to be demolished
shall be marked by paint.

3. With these lines as guides, concrete shall be broken and reinforcing bars
cut, such that panels or portions of the siructure can be lifted out for
disposal elsewhere outside of the operational work area.

4. Extract concrete piles with care in order not to damage existing or adjacent
structures, equipment or materials.

5. Piles (timber/concrete) for demolition/extraction shall be done with care
and/or to the required level indicated in the plan as shown in the

drawings.

6. Rocks removed from existing slope protection shall be stored for reuse in
new construction.
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7. Demolish buildings, pavements, curbs, fences, utilities, services, na\dgatién
aids and the like as determined in the field for each project and as shown
on the drawings or as directed by the Engineer.

8. Materials coming from the demolish works shall be properly disposed by |
the Contractor.

1.6 SAFETY

At the end of each day's work, the site shall be left in safe condition, so that no
part is in danger of toppling, or falling or creating hazards to personnel or
equipment.

1.7 MEASUREMENT AND PAYMENT

Demotlition and removal, unless otherwise noted, shall be measured by number
or unit quantities or lump sums as appropriate for each class of work for each
category. Cost of disposal of debris shall be incidental to the work and shall not
be paid for separately.

Demolition and removal of existing pavement shall be measured and paid for
under this section unless such pavement falls within or above the new

subgrade, in which case, measurement and payment shall be under "Roads and
Pavements."

The price listed above shall be full compensation for all labor, materials, tools
and equipment and all incidental works necessary for the successful completion
of work,

REINFORCED CONCRETE
2.1 GENERAL

All works falling under this category shall include reinforced concrete for all
kinds and parts of any reinforced concrete structure.

2.2 MATERIALS

a.) Cement

Cement used shall be Type I Portland conforming to the requirements of the
latest revision of ASTM C 150 "Standard Specifications for Portland
Cement".

b.) Coarse Aggregates
Coarse Aggregates shall be washed, well graded, hard pieces of gravel,

crushed gravel or rock conforming to the requirements of ASTM C 33
"Standard Specification for Concrete Aggregates”. -
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c.) Fine Aggregates

Fine Aggregates shall be washed sand, stone screenings or other inert
materials of same characteristics, or any combination thereof composed
clean, hard, strong, uncoated grains and free from injurious amount of dust,
lumps of clay, shale, alkali, and organic matter. It shall conform to the
requirements of ASTM C33 "Standard Specifications for Concrete
Aggregates”. Beach sand shall not be used unless approved by the Engineer.

d.) Admixtures

Unless otherwise required by field conditions admixtures may be used
subject to the expressed approval of the Engineer. The cost thereof shall be
considered as already included in the unit cost bid of the Contractor for the
concrete.

2.3 STORAGE OF MATERIALS

a.) Cement shall be stockpiled as closely as possible in weatherproof storage
sheds, stacks suitably elevated above ground to prevent cement absorption
of moisture.

b.) Aggregates shall be placed in stockpile in a manner preventing segregation
thereof and contamination with foreign materials.

c.) Reinforcing steel bars shall be stored properly, covered and protected from
humidity to prevent rusting and contamination with oil, dirt or other
objectionable matters.

2.4 DESIGNED STRENGTH OF CONCRETE

Concrete for structural parts or members such as bearing piles or columns shall
develop a minimum 28-day compressive cylinder strength of 4,500 psi., and for
deck or floor slabs, beams and girders of the structure shall develop a minimum
28-day compressive cylinder strength of 3,500 psi., unless otherwise indicated
in the drawings.

Concrete for non-structural parts or members such as partition walls and slab
on fill shall develop a minimum 28-day cylinder strength of 3,000 psi., unless
otherwise indicated in the drawings.

2.5 TRIAL BATCH FOR CONCRETE

Thirty (30) calendar days before the start of concreting works, the Contractor
shall submit design mixes and the corresponding test result made on sample
thereof. Sampling and testing shall be in accordance with the ASTM Standard
procedures for sampling and testing, for the particular design strengths)
required.

The particulars of the mix such as the slump and the proportionate weights of
cement, saturated surface dry aggregates and water used shall be stated. Test
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2.7

results shall show 28-day strengths) fifteen (15) percent higher than the ultimate
strength( s5) required. _

The design mix for concrete to be used shall be submitted together with at least
three (3) standard cylinder samples for approval at least one (1) month prior to
the start of each concreting schedule. Such samples shall be prepared in the
presence of the Engineer.

Standard laboratory strength test for the 7, 14 and 28 days periods shall be
taken to all concrete samples in addition to routine field tests, at cost to the

Contractor. Only design mixes represented by test proving the required
strength for 7, 14 and 28 days tests shall be allowed.

The cost of sampling, handling and transporting samples from jobsite to the
laboratory and the cost of subsequent tests made until the desired mix is
attained shall be for the account of the Contractor.

CONCRETE PROPORTION AND CONSISTENCY

Concrete proportion should produce mix consistencies that will work readily
into angles and corners of the forms and around reinforcements irrespective of
the method of placing employed, without permitting the materials to segregate
or excess water to collect on the surface of the concrete and with separated
individual particles of aggregates showing coating of mortar with
proportionate amount of sand. The total aggregate in the proportion used shall
be such that when sieved, the weight passing the No.4 standard sieve shall be
thirty percent (30) of the total.

The methods used for measuring materials going into the concrete mix shall
permit easy checking and control of proportions at any time during the work.

MIXING OF CONCRETE

All concrete used shall be machine-mixed at the site. Each batch shall be mixed
at the mixer's design speed, for at least 1-112 minutes after all concrete materials
are simultaneously placed in the mixer. The ideal rotation speed of the mixer
shall be between 14 and 20 rpm.

All mix contents of the mixer shall be thoroughly removed before any
succeeding batch is placed.

The materials for the first batch shall contain sufficiently excess cement, sand
and water to coat the inside walls of the mixer without reducing the required
mortar content of the mix.

The mixer shall be provided with devices for accurately measuring and
controlling the amount of water used in each batch and for automatically
recording the number of revolutions of the mixer.

Hand mixing of concrete will only be allowed in case of mixer breakdown, in
which case it shall be stopped as soon as pouring for the particular section is
completed, or at a construction joint as directed by the Engineer.
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Re-tempering or remixing of partially hardened concrete with the addition of
water will not be permitted. -

PLACING OF CONCRETE

a.) Concrete shall be placed in the presence of the Engineer only after the forms,
reinforcing bars and other spaces to receive the concrete have been
inspected and approved by him.

b.) Concrete shall be placed only when wind and weather conditions will allow
proper placement and curing of the concrete. Notice of any concreting
operations shall be served to the Engineer at least three (3) days ahead of
each schedule.

¢.) Mixed concrete shall be deposited in its final position within a practicabie
time. Each succeeding fresh deposit for particular structural member shall
be placed at a practicable rate to prevent cold joints. Each successive fresh
deposit of concrete shall be vibrated vertically at uniformly spaced points
and levels, of such duration and intensity to compact the concrete
thoroughly but shall be discontinued the moment segregation of materials is
noticed.

d.) Where concreting operations involve a fall more than 1.50 meters (4.92 feet),
the fresh concrete shall be poured through approved sheet metal conduit or
pipes. The pipes shall be kept full of concrete and its lower end kept below
the surface of concrete throughout the pouring operations.

e.) Deposition of concrete shall be in such a way as to prevent segregation of
the materials and the displacement of the reinforcement. Placing shall be
done preferably with the use of buggies, buckets or wheel-borrows.
Troughs, conveyors and pipes and the manner of use of each one shall be
with the expressed permission of the Engineer.

f.} Each layer of concrete shall be placed approximately normal as possible in
uniform layers not exceeding 0.30 meter, unless otherwise ordered. The rate
of placing concrete in the forms shail preferably be 0.025 meter (0.082 feet)
vertical rise per minute.

CONSTRUCTION JOINT

During stoppage of concrete pouring operations, and when jointing of old
concrete becomes necessary, the following point should be observe:

a.) Consiruction joint not indicated in the drawings shall be located as to least
affect the strength of the structure. Such locations will be as pointed out
by the Engineer.

2.10 FORMS AND FALSEWORK

All forms and falsework to be used in the work must be designed, and
constructed by the Contractor, for rigidity and adequacy for carrying the loads
of the fresh concrete and/or additional superimposed construction loads. The
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Authority may from time to time verify the adequacy and safety of such
temporary works and may require the Contractor to submit detailed designed
drawings of forms and falseworks proposed to be used. Approval of such
drawings or design of forms, however, shall not relieve the Contractor of his
liability on resulting imperfections or damages to the finished concrete, or other
damages which may directly result therefrom.

Forms may be re-used but shall be scrapped by a wire brush of all clinging
mortar. Bulges should be planed and realigned prior to its use.

Prior to placing concrete form surfaces should be oiled for easy form removal.
However, the oil coating should not be so thick as fo stain and soften the
concrete surface. Oil coatings should be applied before rebars are placed.

2.11 CURING AND WATERPROOFING

All concrete shall be cured for at least 14 days after the date of placing in
accordance with the approved and accepted methods.

2.12 FINISHING OF CONCRETE SURFACES

Concrete surfaces shall conform accurately to the form, alignment, grades and
sections shown in the drawings or as prescribed by the Engineer. It shall be free
from bulges, ridges, honeycombing or roughness of any kind, and shall be of a
reasonably smooth wood float finish.

2.13 TREATMENT OF SURFACE DEFECTS

All irregular concrete surfaces, voids, holes, honeycombs exposed after removal
shall be repaired by the Contractor in such a way that the repaired surface will
be acceptable under paragraph 21.12 above.

2.14 ARCHITECTURAL FINISH

All exposed concrete exterior surfaces shall be given an architectural finish as
directed by the Engineer.

2.15 PLACING OF REINFORCEMENT

Metal reinforcement shall be placed as accurately detailed on drawings and
properly secured by approved means.

All bars shall be cold bent unless approved otherwise by the Engineer.
Minimum distance between parallel bars shall be one and one half (11/2) times
the diameter for round bars and twice the side dimension for square bars. The
clear distance between bars shall not be less that 2.54 cm. (1 in.) nor is less than
one and one third (1 1/3) times the maximum size of the coarse aggregate,
whichever bigger.

All reinforcing steel shall be cleaned of all rust or scale and deleterious
materials which tend to destroy the bond between the concrete and the sieel.
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2.16 REINFORCING BAR SPLICES

Generally, splice/s of reinforcement at points of maximum stress specially in
slabs, beams and girders sha!l be avoided. Such splice/s may however be
approved by the Engineer in writing provided the lap if bonded or butt welded
is sufficient to transfer tensile stress between bars by at least 125 of the specified

yield strength of the reinforcing bar. For adjacent bars splices shall be
staggered.

2.17 READY-MIXED CONCRETE

Where ready-mixed concrete is used, the requirements specified for batching,
mixing and transporting shall be in accordance with the requirements set forth
in ASTM C94 Specifications for Ready-Mixed Concrete unless otherwise
specified.

a.)

b)

d.)

The Contractor shall notify the Engineer seven (7) days in advance before
any continuous phase of concreting operations is started. Upon
notification, the Engineer shall have the right to inspect the ready-mixed
concrete supplier's plant/equipment and all materials and/or sources
thereof. The Contractor must coordinate with the supplier and must
provide safe and adequate guidance for the Engineer or his representative
in conducting such examinations.

For all ready-mixed concrete delivered to site of work, discharge shall be
completed within one hour after the addition of cement to the aggregates
or before, the drum is revolved 25 times, whichever comes first. Under
conditions contributing to the stiffening of concrete especially during hot
weather, the time required between the introduction of cement to the
aggregates and discharge of the mix may still be reduced by the Engineer.

Truck mixers shall be equipped with counters indicating the number of
revolutions of the drums which shall be automatically actuated at the time
of starting mixers at mixing speed.

Each batch or truck delivery of concrete shail be mixed inside the drum
for not less than 70 revolutions of the drum at the rate of rotation
designated by the equipment manufacturer. Additional mixing if ordered
by the Engineer shall be at the speed designated as agitating speed by the
manufacturer of the equipment.

Concrete for individual batches or deliveries should be of uniform
consistency, mix and grading. If slump tests of a minimum 2 samples
taken within 15 minutes of each other at approximately 15 and 85
discharge load give values differing more than 2.54 ern. (1 in.) when the
specified slump is 76 mm. (3 in.) , use of the particular mixer in the work
shall be stopped until corrections are made to prevent such conditions,
which shall be confirmed by further slump tests.

TS 8 of 31



t}  Every batch of ready-mixed concrete delivered at the job site shall be
accompanied by a ticket furnished in accordance with Section 15 of ASTM
94. The time when the materials were batched shall also be indicated,

g) Nor-agitating equipment or combination truck and trailer equipment for
transporting concrete will not be permitted.

h)) The Authority reserves the right to verify from time to time the quality
and quantity of materials used in every cement batch from the batching
plant. The Contractor shall be aware of this provision and make the
proper arrangement with the concrete supplier.

2.18 TEST ON CONCRETE
Test on concrete shall be in accordance with the following:

a.) Concrete samples for tests shall be secured and molded in accordance with
ASTM C 172 - "Method of sampling Concrete", and ASTM C31 - "Method of
making Curing, Concrete Compression and Flexure Test specimens in the
field".

b.) Strength tests on samples shall be made in accordance with ASTM C39 -
“Standard Method of Test for Compressive Strength of Molded Concrete
Cylinder".

Not less than four (4) cylindrical specimens shall be made for each test of which
at least two (2) shall be reserved for 28-day lest. Not less than one (1) test shall
be made for every fifty (50) cubic meters of concrete but in no case less than one
(1) test for each day's concreting,.

Samples shall be taken by the Contractor under close supervision of the
Engineer; and shall be delivered as soon as practicable for testing, at his
expense, to the designated laboratories.

The average strength of test samples representing any definite class of concrete
used as well as the average of any five (5) consecutive strength tests
representing the class of concrete shall be equal to or greater than the specified
strength and not more than one (1) strength test in ten (10) shall have an
average value less than 90 of the specified strength.

If the test results indicate strength values less than the required, the Project
Manager shall have the right to order a change in the concrete proportion used
for the remaining work, or in the procedure of curing the concrete.

2.19 LIQUIDATED DAMAGES
For failure to meet the specified sirength required for concrete, designed,
prepared and laid by him, the Contractor shall pay the AUTHORITY a

liquidated damages, not as penalty or forfeiture the following, to be applied
only to the guantity of concrete which the particular sample/s represent.
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a) Payment of 30 percent contract unit cost per cubic meter of concrete
affected, for test resulting to strength between 90 to 100 percent of
specified strength;

b) Payment of 50 percent contract unit cost per cubic meter of concrete
affected, for test resulting to strength between 80 to 90 percent of that
specified strength;

¢) Non-payment and removal and replacement at cost to the Contractor of
all concrete affected for resulting to strengths below 80 percent of that
specified, all in accordance with ACI - 318, and at cost to the Contractor.

220 FIELD TESTS

Field tests as may be deemed necessary to check on the quantity of the
materiais and mixtures and the manner of construction employed shall be
conducted by the Project Engineer assigned to the project. And when such tests
result to values less than that tolerated by standards set in applicable provisions
of the ASTM Specifications referred to herein, or contrary to accepted good
Engineering practice, the Contractor shall comply to any instructions given by
the Project Engineer to upgrade the materials used and method of construction
employed.

3. STEEL AND METAL WORKS
3.1 GENERAL

Division 1, "General Requirements," contain provisions and requirements
essential to these specifications; and apply to this Section, whether or not
referred to herein.

311 SCOPE OF WORK

The work includes the furnishing of all labor, materials, equipment and
other incidentals necessary for the fabrication and installation of
structural steel and miscellaneous metal works as specified in relevant
items of these specifications and as indicated on the drawings.

312 SUBMITTAL

1. Before placing orders for materials for the steel and metal works,
the Contractor shall submit to the Engineer for approval shop
drawings for all steelwork. All project shop drawings shall show
the dimension of all parts, method of construction, bolts, welding
sectional areas and other details.

2. The detail of connections shown on the shop drawings shall be
such as to minimize formation of pockets to hold condensation,
water or dirt. A minimum gap between abutting angles and the like
shall be provided wherever possible to eliminate any traps and
facilitate maintenance painting.
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3. No materials shall be ordered nor fabrication commenced until the
shop drawings are approved by the Engineer.

313 STORAGE OF MATERIALS

Structural materials, either plain or fabricated, shall be stored above the
ground upon platforms, skids, or other supports. Materials shall be
kept free from dirt, grease, and other foreign matter and shall be
protected from corrosion.

3.2 MATERIAL REQUIREMENTS

1. Unless specified herein all steel structures and metals shall conform with the
requirements of Section 3.15, "Steel and Metal Works." Connections where
details are not specified or indicated herein, shall be designed in accordance
with the American Institute of Steel Construction {AISC), Manual of Steel
Comnstruction, latest edition.

2. Structural steel works consisting of channels, gusset plates and other
structural steel shape shall be as indicated on the drawings and shall be
structural carbon steel conforming to ASTM A 36. Shapes shall be as given
in AISC, Manual of Steel Construction.

3. High strength structural bolts, shall conform to ASTM A 325, Types 1 or 2.
Nuts shall conform to ASTM A 560, Grade A, heavy hex style, except nuts
38 mm (1-1/2 inch) may be provided in hex style. Washers shall conform to
ANSI B 18.22.1, Type B.

4. FElectrodes for arc welding shall be E70 series conforming to American
Welding Society Specifications AS5.1.

5. Tests are required under the ASTM Standards for steel to be used in the
Works and shall be carried out in the presence of the Engineer and at least
four (4) days notice must be given to him of the dates proposed for such
tests. Four (4) calendar days notice on which fabricated steelwork will be
ready for inspection in the Contractor's yard.

6. Standard bolt shall conform to ASTM A 307 Carbon Steel Externally
Threaded Standard Fasteners.

3.3 EXECUTION
3.3.1 FABRICATION REQUIREMENTS
1. Workmanship
Fabrication shall be performed within the permissible tolerance by
the approved fabricator. Al workmanship shall be of the best

quality with respect to internationally recognized standards of
practice.
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Cuatting

Low-carbon structural steel may be cut by machine-guided torch
instead of by shears or saw. Harmful notches, burrs, irregularities,
etc., shall not be developed at the cut surface.

Contact Faces

Contact surfaces between bases or other elements bearing directly
upon bearing plates shall be ground or milled as necessary for full
effective bearing. Edges for welding shall likewise be properly
prepared.

Bolt Holes

Bolt holes shall be according to engineering practice and as
specified in these specifications. Gas burning of holes will not be
permitted.

High Strength Bolt Assembly Preparation

Surfaces of high strength bolted parts in contact with bolt heads
and nuis shall not have a slope of more than 1:20 with respect to a
plane normal to the bolt axis. Where the surface of a high strength
bolied part has a slope of more than 1:20, a beveled washer shall be
used to compensate for lack of paralielism. High strength bolted
parts shall fit solidly together when assembled and shall not be
separated by gaskets or any other interposed compressible
materials. When assembled, all joint surfaces including those
adjacent to washers shail be free of scale except tight mill scale, and
shall be free from dirt, loose scale, burrs, and other defects that
would prevent solid seating of parts. Contact surfaces of friction-
type joints shall be free from oil, paint, lacquer or galvanizing.

Welding

All welding shall be done only by welders certified as to their
ability to perform in accordance with accepted testing requirement.
Welding of parts shall be in accordance with structaral standards
and the Standard Code for Arc and Gas Welding in Building
Construction of AWS, and shall only be done where shown,
specified, or permitted by the Engineer. Damage to galvanized
areas by welding shall be thoroughly cleaned with wire brushing
and all traces of welding flux and loose or cracked zinc coating
shall be removed prior to painting. The cleaned area shall be
painted with two coats of zinc oxide-zinc dust paint. The paint shall
be properly compounded with a suitable vehicle in the ratio of one
part zinc oxide to four parts zinc dust by weight. As an alternative
to the above, the Contractor may submit for approval the use of a
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galvanizing rod or galvanizing solder to repair damaged areas. The
welding machine shall be a stable welder, and have suitable
functions for the dimension of materials to be welded. The
auxiliary tools used for welding shall perform sufficiently and
adequately. The welding machine used for field welding shall be of
readily adjustable for electric current.

Shop Assembly

Structural units furnished shall be assembled in the shop. An
inspection shall be made to determine that the fabrication and the
matching of the component parts are correct. Jigs shall be used for
the assembly of units as much as possible to maintain appropriate
position of mutual materials. Approval of the Engineer shall be
required when drilling temporary bolt holes or welding temporary
support {0 the assembled structure. The tolerances shall not exceed
those allowed by codes and each unit assembled shail be closely
checked to insure that all necessary clearances have been provided
and that binding does not occur in any moving part. In order to
maintain accurate finished dimensions and shape, appropriate
reverse strain or restraint shall be provided as required. Assembly
and disassembly work shall be performed in the presence of the
Engineer, unless waived in writing by the Engineer any errors or
defects disclosed shall be immediately remedied by the Contractor.
Before disassembly for shipment, component parts of the structures
shall be match marked to facilitate erection in the field.

332 FABRICATION TOLERANCES

1.

Dimensional Tolerances for Structural Work

Dimensions shall be measured by means of an approved calibrated
steel tape at the time of inspection. Unevenness of plate work shall
not exceed the limitation of the standard mill practice as specified
in the American Institute . of Steel Construction, "Manual of Steel
Construction”.

Camber

Reverse camber in any structural steel members in excess of
1/1,000 of the span length shall cause rejection. The minimum dead
load camber for any structural steel member shall be as allowed by
Code, or otherwise specified.

333 INSPECTION AND TEST OF WELDING

1. Inspection of Welding

Inspection of welding shall be executed for the following work
phases.
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3.34

a. Before Welding

Scum, angle of bevel, root clearance, cleaning of surface to be
welded, quality of end tab, drying of welding rod.

b. During Welding

Welding procedure, diameter of coil and wire, type of flux,
welding current and voltage, welding speed, welding rod
position, length of arc, melting, cleaning of slag of each level
under surface chapping, supervision of welding rod.

c. After BExecution of Welding

Assurance of bead surface, existence of harmful defects,
treatment of crater, quality of slag removal, size of fillet,
dimension of exira fill of butt welding, treatment of end tab.

Testing of Welding

‘Twenty percent (20%) of welds contributing in the overall strength
of the structure and which will be inaccessible for the inspection in
service shall be tested. Welding shall be tested by ultrasonic test to
the extent specified herein or as directed by the Engineer. Where
partial inspection is required, the ultrasonic test shall be located at
random on the welds so as to indicate typical welding quality. If
ten percent (10%) of the random ultrasonic tested indicate
unacceptable defect, the remaining eighty percent (80%) of the
welding shall be tested. Repair welding required shatfl be ultrasonic
tested after the repairs are made.

CORRECTIONS

In lieu of the rejection of an entire piece or member containing welding
which is unsatisfactory or which indicates inferior workmanship,
corrective measures may be permitted by the Engineer whose specific
approval shall be obtained for making each correction. Defective or
unsound welds or base steel shall be corrected either by removing and
replacing the entire weld, or as follows.

1.

2.

Excessive convexity or overlap shall be reduced by grinding,.

Undercuts, lack of weld shall be repaired with necessary
reinforcement of weld after removal of any foreign materials such
as slag, dust, oil, etc.

Any defects such as slag inclusions, incomplete fusion, or
inadequate joint penetration, shall be completely removed, cleaned
and re-welded.

Cracks in welds or base steel, shall be removed to sound steel
throughout their length and 5cm beyond each end of the crack,
followed by welding. The extent of the crack, depth and length,
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shall be ascertained by the use of acid etching, magnetic particle
inspection or other equally positive means. The removal of welded
steel shall be done by chipping, grinding, oxygen cutting, oxygen
gouging, or air carbon arc gouging and in such a manner that the
remaining welded steel or base steel is not nicked or undercut.
Defective portions of the welding shall be removed without
substantial removal of the base steel.

33.5 INSTALLATION

1. Installation Program

a.

Prerequisite Condition

Prior to executing steel fabrication and field installation, the
Contractor shall prepare a comprehensive installation program
including engineering supervision organization, fabrication
procedures, field installation procedures, material application,
machinery applications, inspection procedure, scope and
standard of quality judgment, and submit to the Engineer for
approval.

Special Technical Engineering
Special technical engineering different from contract

specifications can be applied upon receiving approval of the
Engineer. :

2. Installation Requirement

a.

Setting of Anchor Bolt and Others

1. Anchor bolts shall be set in accurate position by
using templates.

2. The setting method shall be proposed to the Engineer for
his approval before setting starts.

3. The threads of bolt shall be cured with an appropriate
- method against rust and/or any damage before tightening.

4. Non-shrink mortar shall be placed under base plates, well
cured to obtain the sufficient strength before bearing loads
are applied to base plates.

b. Temporary Bracing

1. Temporary bracing shail be installed as necessary to
stay assemblies and assume loads against forces due to
transport, erection operations or other work.

2. Temporary bracing shall be maintained in place until
permanent work is properly connected and other
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construction instafled as necessary for support, bracing or
staying of permanent work.

3. Extent and quality of temporary bracing shall be as
necessary against wind and other loads, including seismic
loads not less than those for which the permanent structure
is designed to resist.

Adequacy of Temporary Connections

During erection, temporary connection work shall be securely
made by bolting and/or welding for all dead load, wind and
erection stresses.

Alignment

No permanent boiting or welding shall be done until the
alignment of all parts with respect to each other shall be true
within the respective tolerances required. :

Field Welding

1. Any shop paint or surfaces adjacent to joints where field
welding is to be executed shall be wire brushed to remove
paint/ primer.

2. Field welding shall conform to the requirements specified
herein, except as approved by the Engineer.

High Strength Bolts

1. Final tightening of high strength boits shall be done by
using manufacturer's power operated equipment without
any overstress to the threads.

Correction of Errors

1. Corrections of minor misfits by use of drift pins, and
reaming, chipping or cutting will be permitted and shall be
provided as part of erection work.

2. Any errors to be corrected or adjusted, preventing proper
assembly, shall be immediately reported to the Engineer,
and such corrections or adjustments shall be made as
necessary and approved by the Engineer.

3. Cutting or alterations other than as approved will not be
permitted.
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h. Erection

1. Erection and installation shall be as per approved
shop '
drawings.

2. Each structural unit shall be accurately aligned by the use
of steel shims, or other approved methods so that no
binding in any moving parts or distortion of any members
occurs before it is finally fastened in place.

3. Operations, procedures of erection and bracing shall not
cause any damage to works previously placed nor make
overstress to any of the building parts or components.
Damage caused by such operations shall be repaired as
directed by the Engineer at no exira cost to the Employer.

4. PAINTING AND COATING

4.1

4.2

GENERAL

The work included in this section consists of the furnishing of all labor,
materials, tools and all appurtenant work in connection with painting and
coatings in accordance with these specifications. All paints and coatings shall be
applied by painting subcontractors and workmen approved by thd Engineer.

SCOPE

The following surfaces to be painted except where otherwise specified or
showm:

a) Metal surfaces and above ground piping.

b) All exposed concrete.

¢) All structural and miscellaneous metal.

d) Al equipment furnished without factory finished surfaces.

e) All exposed steel mullions, tubular frames, door frames, steel sash and
metal windows

f) All sheet metal and ferrous metal trim.

g) Interior and exterior surfaces of the building including all concrete block
masonry.

The following surfaces are not to be painted:

a) Ferrous metals having approved plating or factory paint finishes.

b) Non-ferrous metals, unless otherwise specified or indicated; galvanized
metal shall not be considered a non-ferrous metal.

¢} Equipment with factory finished surfaces unless otherwise specified.

No concrete, wood, metal or any other surface requiring protection shall be left
unpainted even not specifically defined herein.
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43 RIGHT OF RE[ECTION

44

4.5

4.6

Exterior painting or interior finishing shall be done under conditions which
shall not jeopardize the appearance or quality of the painting or finishing in any
way. The Engineer shall have the right, to reject all material or work that is
unsatisfactory, and require the replacement of either or both at the expense of
the Contractor.

PROTECTION OF THE WORK

The Contractor shall endeavor to protect the work of others during the time is
in progress. The Contractor shall be responsible for any and all damage to any
other work in the course of the painting job.

Protective coverings shall be used to protect floors, fixtures, and equipment
while painting. Care shall be exercised to prevent paint being spattered onto
surfaces which are not to be painted.

WORKMANSHIP

All painting work shall be first class and in accordance with the best standard
practices of the trade.

The Contractor shall examine carefully all surfaces to be painted and before
beginning any work, shall make sure that the work of other trades has been
installed in a workman like condition ready to receive paini. Metal surfaces
shall be clean, dry and free from mill scale, rust, grease, oil or any other
substance which could affect the quality of the painting.

Paint shall be applied in the right consistency and each coat shall be brushed
evenly free of brash marks, sags and runs.! Care shall be exercised to avoid
lapping of paint on glass or hard wares. Paint shall be sharply applied to
required lines. Finished paint surfaces shall be free from defects or blemishes.
Surfaces from which such paint cannot be removed satisfactorily shall be
painted or repainted, as required to produce a finish satisfactory to the
Engineer.

Succeeding paint coating shall be applied only when the previous coat is hard
and dry. All painting materials shall be used strictly in accordance with the
manufacturer's directions, spread or flowed smoothly with proper film
thickness and without runs, sags skips or other defects.

STORAGE OF MATERIAL

All painting materials and equipment not for immediate use shall be stored ina
room approved by the Engineer for that purpose. The receiving, opening and
mixing of all paint materials shall be done in this room.

Necessary precautions shall be taken to prevent fire. Rags, waste, and other

materials, soiled with paint shall be removed from the premises at the end of
each day's work or stored in metal containers with metal covers.
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4.7 PREPARATION OF PAINT

Paint containers shall be delivered to the jobsite in manufacturer's unopened

~ containers and shall be opered only when required for use. Paint shall be

4.8

4.9

mixed only in the designated room or space in the presence of the Engineer or
his representative. Paint shall be thoroughly stirred or agitated to uniformly
smooth consistency suitable for proper application. Unless otherwise specified
or approved, no materials shall be reduced, changed, or used except in
accordance with manufacturer's label or tag on container. In all cases, paint
shall be prepared and handled in a manner that will prevent deterioration and
contamination with pollutants.

CLEAN-UP

Upon completion of work, the Contractor shall remove all surphus materials.
All paint spills shall be removed and entire premises shall be cleaned of all
rubbish, and debris, caused by the work. Finished surfaces shall be presented
clean and free from blemishes and is acceptable in every way. All glass shall be
cleaned of paint spots and polished before the job is presented for acceptance
by the owner.

MATERIALS

a) Materials - A complete list of materials proposed for use shall be
submitted by the Contractor for the Engineer's approval. The Contractor
may substitute other paint materials for those specified in Section 27.12
provided written approval from the Engineer is received stating that said
proposed substitute materials are equal o that specified and are approved
for use. The painting material shall be delivered to the job site in its original
containers properly labeled without evidence of tampering, substitution of
contents, or of deterioration.

b) Color and Samples - All finish colors shall be as selected by the Owner. In
multicoated work using color pigmented paints, each coat shall have
sufficient variation of color to easily distinguish it from preceding coat.

Using specified or approved materials, 3 sample panels of each finish, including
all coats thereof shall be prepared and submitted for the Owner's approval.
Complete work shall match approved colors and samples.

4. 10PREPARATION OF SURFACES

a) General - Except as otherwise specified, surfaces to be painted shall be
clean, smooth and dry. The Contractor shall report to the Engineer in
writing any surface which cannot be properly prepared for painting. It
work is commenced before defects have been reported and corrected,
any resulting unsatisfactory finish shall be rectified at no cost to the
PPA.

b) Concrete and Masonry - All concrete and masonry surfaces shail be
cured thirty days prior to painting. Dirt, dust, oil, grease, efflorescence
and other deleterious matter shall be removed and surface roughened
when necessary to insure good paint adhesion. The method of surface
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preparation shall be left to the discretion of the Contractor, but results
obtained shall be satisfactory to the Engineer. Before application of resin
emulsion paint, surfaces shall be prepared in accordance with
manufacturer's directions. Before application of oil base or latex paints,
surfaces shall be tested for presence of alkali; if alkali is present,
neutralize as recommended by the manufacturer of the paint materials
to be applied.

c) Plaster - Dirt, dust, loose plaster and other deleterious matter which
would prevent good paint adhesion shall be removed. All holes, cracks
and depression shall be neatly filled with patching plaster, mixed and
applied to match existing plaster. Patches shall be sanded flush and
smooth and properly sealed before applying prime coat. After priming
surfaces, suction spots shall be touched up with additional prime coat
material until surfaces evidence a uniform coating. Enamel undercoats
on smooth plaster shall be sandpapered by hand (with No. 00
sandpaper) and dusted clean before applying succeeding coat.

d) Metal - Dirt, scale and rust shall be removed by scraping, wire
brushing and sanding or sandblasting as required. Oil and grease shall
be removed with  mineral spirits or appropriate solvent. Before
painting ferrous metal surfaces, including galvanized ferrous metal,
surfaces shall be pre-treated with approved phosphoric acid etching
cleaner in accordance with the manufacturer's direction to produce a
chemically clean surface. Unless already performed in accordance with
specifications of other sections, abrasions and bare spots in shop prime
coatings shall be touched up with metal primer matching the shop
coatings. Enamel undercoats shall be sandpapered by hand (with No. 00
sandpaper) and dusted clean before applying succeeding coat.

e) Woodwork - Unless already properly sanded, woodwork shall be
sandpapered smooth by hand. Before priming surfaces, knots, pitch
pockets and sap streaks shall be thoroughly cleaned of residue and
touched up with shellac varnish coating. After priming surface, nail
holes, cracks and depressions shall be neatly filled with putty or other
approved filler, colored to match required finish. Enamel undercoats
shall be sanded by hand (with No. 00 sandpaper) and dusted clean
before applying succeeding coat.

411  APPLICATION OF PAINT

a) General - All painting and finishing shall be performed by skilled
craftsmen. Each coat of paint shall be applied with the right consistency,
evenly, free of laps, sags and runs and cut sharply to required lines.
Paint shall be applied only under dry and dust free conditions that will
insure properly finished surfaces, free of defects and blemishes unless
otherwise directed by the engineer. Paint shall not be applied when
temperature is likely to be above 90°F. Sufficient time shall be allowed
between application of coats. All primer and intermediate coats shall be
unscarred and completely integral at time of application of each
succeeding coat. The Engineer shall be notified when each coat has been
applied and is ready for inspection; until coat is inspected and approved
by the Engineer, no succeeding coats shall be applied. Whenever the
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coats of a dark colored paint are specified the first coat shall contain
sufficient powdered aluminum to act as an indicator for proper
coverage when applying the second coat

b) Method of Application - Paint should be applied by brush, spray, or
other application method approved by the Engineer.

¢) Priming and Back painting

1. Priming - Before installation, afl surfaces of millwork which are to
be painted shall be primed giving particular attention to sealing of
cross-grained surfaces. In all cases, all work shall be primed as soon
as possible after installation, as required, or in case of prefabricated
items, at fabricators shop or mill before shipment, if practicable.
Except as otherwise specified, priming shall consist of first coat
herein after specified under "Finishes".

2. Back-Painting - Woodwork, millwork and casework to be installed
against concrete masonry or plaster shall be back painted with one
coat of exterior oil paint.

4.12 PAINTING SYSTEMS

MANUFACTURER
Williams / Dutch Boy Sherwin

Axchitectural Items
No. Number Or Equivalent

a) Exterior Finishes
1. On Concrete Walls
Two Coats, Concrete
Masonry Paint A69EXZ 55B00

2. Unprimed Ferrous Metal
Including G.I Roofing

First coat:

Rush inhibit Ferrous
Metal primer 20724 B16RXI

Second coat:
Exterior EFnamel 20-125 A71EX2

3. On Concrete Blocked Walls

First coat:

Concrete block primer
Sealer 103 B56WX3

Second coat :
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Concrete Masonry Paint 55BOO ABIEX2

Third coat;

Concrete Masonry Paint 55600 A69EX2
4, On Wood

First coat;

Exterior wood primer 25F A71EX3

Second coat :

Exterior Enamel 10X A71EX3

Third coat:

Exterior Fnamel 10X A71EX3

b. Interior Finishes

Location of the various finishes are listed in the Finish Schedule on the
drawings or else will be confirmed by the PP A.

1. On primer and coat metal two

Coats of interior semigloss
Enamel or as indicated in the

Schedule finish

. On Plaster

First Coat:
Pigmented sealer

Second Coat :
Enamel undercoater

Third Coat

Interior flat enamel

. OnWood

First Coat:
Enamel undercoater

Second Coat:

Enamel undercoater

Third Coat:

Interior flat enamel

22101

103

103

22-101

001

.001

23-001
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4.  Wood Stain Finish

Oil Stain with filler 23-11 A48N2

Boiled on top coat 36-001 A3BNX23
5. Wood Lacquer Finish

Wood paste Filler w/ natural 23-11 A48N2

Oil top coat of lacquer 68-064 970EX0

¢} Non-Architectural Items
(Piping, Valves, equipment, etc.)

1. Piping, valves equipment

Etc. in rooms are to be painted

2. Galvanized pipe and ducts
Primer - one coat 70-56 B50ZX
lesh ~ one coat 22-101 B7WX3

3. Black Steel Pipes
Primer - one coat 041 Bl1aRX
Finish - one coat 22-101 B7WX3

4. Mechanical items

a. Ungalvanized Ferrous Metal

Primer - one coat 37-745 B16RX1
Finish - one coat 22-101 B7WX3
b. Galvanized Ferrous Metal 70.56 B50AX1
Primer - one coat 22-101 B7WX3

Finish - one coat

c. Submerged Galvanized
Ferrous Metal
Primer - one coat 60-709 C45NX19

d. Berried Miscellanecus
Ferrous surface, valves
and flange joints (excl. pipe) = Coal-tar enamel or match
Primer - one coat Adjacent pipe coating (if any)

5. MASONRY WORKS
4.1 SCOPE OF WORK
The work shall include ali labor, materials, equipment and plant and other

facilities and the satisfactory performance of all works necessary to complete all
masonry work shown on the drawings and as specified herein.
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4.2 MATERIALS REQUIREMENTS

a. Concrete hollow blocks shall have a minimum compressive strength of 50
kg/cu. cm. or 4.9 MPa and shall conform to the requirements of ASTM C90.
Unless specified otherwise, ail concrete hollow blocks shall be of the non-
load bearing type. All units shall be sound and free from cracks or other
defects that interfere with the proper placing of the unit or impair its

strength.

b. Cement mortar shall be one (1) part Portland cement and three (3) parts of
sand by volume.

4.3 CONSTRUCTION REQUIREMENTS

Do not wet blocks before using. Blocks must be dried when laid. The first row
of blocks must be thoroughly anchored to the concrete walls, columns or slabs
and shall be laid in full bed of mortar. Courses shall be laid straight and
uniform with regular running bond and with vertical faces truly vertical and set
true to line, Each block shall be adjusted to its final position in the wall while
the mortar is still soft and plastic enough to ensure good bond. The position of
the block shall never be shifted after the mortar has stiffened. No re-alignment
of a block shall be attempted after a higher or following course has been laid.

All horizontal and vertical reinforcing bars shall be anchored into the concrete
walls, columns or slabs as shown on the plans or as directed by the Engineer.
Dowel bars shall be properly spaced and placed into the walls, columns or
slabs, hooked to the vertical and horizontal reinforcing bar.

All units shall be laid with a mortar composed of one part cement and three
parts of sand. Unless otherwise required by the Engineer, horizontal and
vertical joints shall be 10 mm thick with full mortar coverage on the face shells
and on the web surrounding the cells to be filled. Joints shall be level or plumb
and in alignment from top to bottom of wall, and shall be brushed to remove all
loose and excess mortar.

Reinforcing bars shall be at least 12 mm in diameter, unless specified otherwise
in the plans. Vertical bars shall be spaced 0.60 meter, and horizontal bars at
every third course, unless shown otherwise on the plans. Reinforcing bars shall
have a minimum lap of 40 bar diameter. All horizontal reinforcement must be
tied to the vertical reinforcement at their intersection.

All exposed surfaces of concrete hollow blocks, unless otherwise specified on
the plans, shall be finished with cement plaster. Cement mortar shall be mixed
only in such quantities as are required for immediate use and mixture which
has developed initial set shall not be used. Mixing shall be continued until a
homogenous mixture of the required cement mortar which has partially
hardened shall not be allowed. Bond shali be used where horizontal
reinforcements are to be placed. At door and window opening, the jamb blocks
and beam blocks over openings and below window sills shall be reinforced as
shown on the plans or as directed by the Engineer.
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6. ELECTRICAL WORKS

6.1 SCOPE OF WORK

a)

b)

The work to be done shall consist of fabricating, trenching, furnishing,
delivering and installing of electrical materials/fixtures completed in
accordance with all the details of the electrical works as shown on the
drawings including materials, labor, tools and equipment and all incidental
works as found necessary.

Refer to electrical plans/ drawings for location and extent of work involved.

6.2 GENERAL REQUIREMENTS

a)

b)

d)

All works shall be done in accordance with the requirements of the
publications and agencies having jurisdiction, as well as the requirements of
the approved standards.

I. National Fire Protection Association - (NFPA)

2. National Electrical Manufacturer Association - (NEMA)

3. Underwriter Laboratories, Inc. - (UL)

4. Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

5. TFederation Specification :
Circuit Breaker, Molded Case, Branch
Circuit and Service

6. American National Standard Institute - (ANST)
7. American Society for Testing and Materials - (ASTM)
8. Muminating Engineering Society - (IES)

The electrical power will be tapped from the nearest available utility
company power system. The Contractor shall coordinate the exact route of
the supply cable and distribution with the PPA Engineer and
authorized/proper authority in the area Voltages shall be 220 volt, single
phase, 60 Hertz, AC.

The Contractor shall employ a licensed Registered Electrical Engineer or
Master electrician to perform or to supervise and to conduct for continuous
inspection of all electrical work.

The Contractor shall first obtain approval from the Authority before
procurement, fabrication or delivery of electrical materials to the site. Partial
submittals will not be acceptable and will be returned without review.
Submittals shall include the Manufacturer's Name, Trade Name, Place of
Manufacture, Catalog Model or Number, Nameplate Data, Size, Layout
Dimensions, Capacity, Project Specification ~ and Paragraph Reference,
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Technical Society Publication References and other information necessary to
establish contract compliance of each item to be furnished.

e) All excavations, fill and backfill and concrete works involved herein, shall
be carried to the required elevations and shall conform to the provisions

of specification under Earthwork and Concrete Construction of this tender
document. :

f) The materials and equipment to be furnished shall be standard products of

reputable manufacturer engaged in the reproduction of such materials and
equipment.

g) All permits and electrical fees required for this work shall be obtained at the
expense of the Contractor. The Contractor shali furnish the Engineer-in-
Charge, the final Certificates of Inspections and approval from the proper
government authorities after the completion of work. The Contractor shall
prepare all as- built plans and all other paper works as required by the
enforcing authorities.

6.3 MATERIALS REQUIREMENT

a. All electrical materials, fixtures and equipment under by this Contract shall
be
furnished and instalied by the Contractor.

b. All materials, fixtures and equipment to be supplied shall be as shown in the
drawings and shall be in accordance with the requirements of these
specifications which shall apply to manufacturing, testing and supply of
same materials and equipment.

c. All electrical materials whether specifically described or not shall be of the
best grade and all workmanship shall be of first class in every aspect.

All electrical equipment and materials supplied shall be suitable in every
respect for operation in a hot tropical climate near the sea and suitable for
operation at ambient temperature up to 40° C.

Any electrical materials and equipment found not meeting the requirements
of relevant standards, or of these specifications shall be rejected by the

Engineer.

All materials used in this Contract shall meet the requirements described in
this specification, or otherwise approved by the Engineer and shall comply
with the approved standard.

6.4 PRODUCTS
WIRES AND CABLES
The conductor material to be furnished and installed shall be of copper wire

Heat Resistant Thermoplastic type "THHN ". All conductors shall be rated 600
volis insulation and shall be standard for all sizes.
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LIGHTING FIXTURES AND ACCESSORIES

Fixture shall conform to NEMA standard as illustrated in the plans. Hlustration
shall be indicative of the desired general type and shall not restrict selection of
fixture to any particular manufacturer. Locally fabricated or manufactured
fixture of similar design with equivalent light distribution and brightness
characteristics having equal finish and quality, shall be acceptable as approved.

Die-cast aluminum housing with electro coat gray finish shall have adjustable
mogul base socket (street side), multi-photometric distribution available, and
photo-electric control (PE), completely wire to the following components: 400
watts High Pressure Sodium Lamp (HOPS), HPF reactor ballast, single voltage
240 volt, with capacitor and igniter.

70 watts High Pressure Sodium Lamp (HPS)- Pole Park Light enclosed on a
fiberglass dome cover and glass bottom diffuser. Mounting post shall be
tapered 3000 mm height as shown on the drawing.

LAMP POST

The lamp post/s shall be furnished installed and tested for the perimeter and
park lighting as shown in the plans. The post/s . shall be dimensioned for a
wind velocity of 185 krn/hr. It shall be locally fabricated or manufactured. The
post shall be zinc electroplated, prime-coated with red lead and shall be painted
at site with the final coating preferably aluminum paint to be approved by the
Engineer.

HANDHOLE

The handhole shall be of the type noted in the drawings and shall be
constructed in accordance with the applicable details as indicated.

DUCTBANK

The contractor shall construct underground ductbank of individual conduit
encased in concrete as shown in the drawing.

PANEL BOARD

The contractor shall furnish and install panel board as shown on the drawing.
‘Panel Board shall contain molded case circuit breaker flush mounted type,
magnetic contactor, push button switches and 55 mm?2 bare soft drawn copper
grounding conductor. Connection shall be made by connecting one end to the
body of the panel and the other end to the copper weid ground rod.

6.5 EXECUTION

a. The Contractor shafl furnish and install electrical materials as shown in the
drawings. A licensed Electrical Engineer or Master Electrician is required to
implement the installation of the electrical system. A licensed electrical
contractor shall oversee/conduct the installation of the Main Circuit
Breaker above 200 amperes.
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6.6

6.7

6.8

b. Electrical installation shail conform to the requirements of Philippine
Electrical Code (PEC) and the other approved standards.

¢. The contractor shall install all electrical works with the supervision of the
qualified Registered Electrical Fngineer (REE) or Master Electrician. AH
electrical installation applications regardless of capacity and voltage
whether new, addition or revision shail be accompanied by electrical plans
signed and sealed by a duly licensed Professional Electrical Engineer {PEE).

INSTALLATION

Lamp Post: shall be mounted!/ anchored to a reinforced concrete foundation
with base plates, anchor bolis standard nuts and washers as shown in the
drawing.

Pole Setting: Depth as shown in the drawing.

Construction of reinforced concrete lamp post foundation , hand holes and duct
bank with steel covers shall be in accordance with the shape and dimensions as
shown in the drawing.

Excavations / backfilling required before /after installation of lamp post and
parking area lighting and trench shall conform to the provisions of Earthwork
and Concrete Construction.

Grounding : Each lamp post shall be grounded at the base by ground lugs and
ground conductor connected to a ground electrode . The grounding electrodes
shall be cone pointed, sectional copper clad steel 15 mm® by 1000 mm meter
long,

Service Entrance, Overhead : Rigid Steel Conduit Pipe (RSCP) from the service
equipment to the service entrance fitting weather head outside the building.

Service Entrance Conduit Underground: (Unplasticized Polyvinyl Chloride),
(UPVC). The underground portion shall encased in concrete and shall be
installed as shown on the drawing,. .

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner
under the direction of and at the satisfaction of the Registered Electrical
Engineer or Master Elecirician, who will interpret the intent meaning of the
drawings and specification and shall have the power to reject any work and
materials which in his judgement, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the
installed electrical materials and equipment in the presence of Registered
Elecirical Engineer or Master Electrician. The system shall be free from any
defects, shorts or grounds. All necessary instruments and personnel required
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for the testing shall be furnished by the Contractor at no extra cost to the
Authority. |

7. PLUMBING WORKS

7.1 SCOPE OF WORK

7.2

73

The work shall include furnishing of all materials and equipment and perform
all labor necessary to complete installation, testing and operation of the

plumbing system in accordance with the applicable drawings and this
specification.

It is not intended that the drawings shall show every pipe, fittings, valves and
appliances. All such items, whether specifically mentioned or not, or indicated
on the drawings, shall be furnished and installed if necessary to complete the

system in accordance with the best practice of the plumbing trade and to the
satisfaction of the Owner.

REQUIREMENTS ON PERMITS

Execute the work in full accordance with the requirements of all governmental
agencies having jurisdiction thereof as well as with the requirements and/or
recommendation of the National Plumbing Code of the Philippines and all
applicable laws, codes and ordinances.

Secure and pay for all necessary approvals, permits, inspection, royalties for the
use of any patented devices or system, and other similar obligations before
starting work, and turn over the official records of the granting permits to the
Owner without additional cost. .

MATERIAL

Plumbing Fixtures - Toilet and bath accessories shall be as manufactured or
distributed by "American Standard". The Contractor shall furnish and install all
indicated toilet and bath accessories including all required fittings as approved
and accepted by the Engineer.

a. Water closet

b. Lavatory

¢. Floor drain

d. Soap holder and paper holder - All toilet/bath rooms will be provided with
soap holder, toilet paper holder and chrome plated towel racks,

e. Faucet for lavatory shall be in chrome-finish.
f. Bath and shower fitting shall be in chrome-finish.

g. Towel Rail shall be tubular stainless steel, 2.7mm diameter, and 0.54m long,.

TS290f31



74

Pipes and Fittings:

a. Soil, waste and vent pipes shall be Cast-iron (CI) pipes, service weight,
Schedule 40. Diameter shall be as indicated in the drawings. It shall
conform to ASTM A716 or A74.

b. Water pipes shall be Galvanized Iron (Gl) pipes, schedule 40. Diameter
shall be as indicated in the drawings. It shall conform to ASTM A120.

¢. Drainage pipes shalil be reinforced concrete pipes (RCP). Diameter shall be
as indicated in the drawings.

d. Downspout shall be polyvinyl chloride (PVC) pipes, schedule 40 75mm
diameter or specified in the plans. It shall conform to ASTM D2729.

e. Clean-outs shall be provided in all soil, storm or waste lives at every change
in direcon greater than 45 degrees, size same as the pipe served.

Clean-outs shail be extended to an easily accessible place or where
indicated on the drawings.

f. Pipe sleeves shall be installed and properly secured in place at all points
where pipes passes through masonry or concrete. Pipe sleeves shall be PVC
pipe, Schedule 40.

g. Pipe hangers, inserts and supports shall be provided to all horizontal runs
of pipes and shall be hanged with adjustable wrought iron or malleable
iron pipe hangers spaced not over 1.5 meters apart for PVC pipes and 3.0
meters apart for iron pipes.

h. Cate valve shall be bronze with screwed ends and will be used as shut-off
valves,

i. Angle, check and glove valves shall be bronze and type suitable for
applications.

j.  Floor drains shall be stainless steel with strainer size 100mm x 100mm with
stainless fastening screws.

Use of materials not specified in these specifications maybe allowed provided
such alternatives have been approved by the Owner.

EXECUTION
All installation works shall be in conformity with the NPCP.
Plumbing fixtures shall be instalied on locations as shown. Surface of fastening

devices exposed after installation shall have the same finish as the attached
accessory. Accessories shall be protected until the installations are accepted.
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The fixtures shall be securely anchored and installed flushed with the finished
walls, and shall completely concealed when the fixtures are installed.

Piping shail be installed as shown on the drawings, as recommended by the
manufacturer and as directed during installation, straight and as direct as
possible, forming right angles or parallel line with building walls and other
pipes, and neatly spaced. Before being placed in position, pipes and fittings
shall be cleaned carefully. All pipes shall be maintained in a clean condition.

All piping shall be properly supported or suspended on stands, clamps,
hangers, or equivalent of approved design. Supports shall be installed in such a
manner to permit pipe free expansion and contraction while minimizing
vibration. Do not install pipes in a manner that interferes with other pipes,
ducts, conduits, equipment and adjacent structure of the building. Al pipes
shall be cut accurately to measurement and shall be worked into place without
springing and forcing. Changes in pipe shall be made with reducing fittings.
The position, arrangement and connection of pipes, fixtures, drains, valves and
similar items indicated on the drawings shalt be followed as closely as possible.

Trenches for all underground pipes shall be executed to the required depth and
grade as shown on the drawings or as directed by the Engineer. Pipelines shall
have been tested, inspected and approved by the Engineer prior to backfilling.

Plumbing system and equipment, after complete installation, shall be given an
in service test. All defects disclosed by test shall be rectified and the test
repeated. All labor, material and equipment used for tests shail be provided by
the contractor. Piping shall be subjected to a hydrostatic pressure test, field
leakage test and disinfection.

The Contractor shall furnish to the Owner a written guarantee covering the
satisfactory operations of the plumbing installation. This shall be for a period of
one year after the date of acceptance. During this period, the Contractor shall
repair or replace any defective work and pay for any repair or replacement lost.
All damages due to improper use or caused by the Owner or his
representatives/employees shall be at the Owner's expense.
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Section VII. Bid Proposal Form

and

Bill of Quantities



Section VIII. Bidding Forms



Section IX. Plans and Drawings
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