PHILIPPINE g\
PORTS Y
AUTHORITY

PORT MANAGEMENT OFFICE - MARINDUGQUE/QUEZON

PGRT OPERATION BULDING, BRSY. TALAO-TALAD, PORT AREA, LUCENA CITY, BRILIDPINES

PROVISION/INSTALLATION OF
PORT LIGHTING SYSTEM

PORT OF BALANACAN, MOGPOG,
MARINDUQUE

BID DOCUMENTS

(MRQ-C2021-01)




g,

BIDDING DOCUMENTS
for

PROVISION/INSTALLATION OF PORT LIGHTING SYSTEM
Port of Balanacan, Mogpog, Merindugue

TABLE OF CONTENTS

Pages
Instractions for Sabmisston of Bids ... . ... ... . ... ... .. ISE 1-3
Section I - Invitattonto Bid . ...... . . ... . ...... ..... ItB 1-2
Section I - Tnsiructionto Bidders ... ... . . ... ... . .... TR 1-20
Section E1¥ - BidDataSheet ... ... ... .. ... ... .. ... ... ... BDS 1-4
Section IV - General Conditions of the Contract ... .. .. ... GCC 1-26
Section V - Special Conditions of the Confract . ... .. ... .. SCC1-2
Section VI - Technical Specification. . ... .. ... ........ . .. TS 1-12
Section VH - Bid Proposal Form and Bill of Quantities . . . .. BPF
Seetion VEE - Bidding Forms . ... ........ ... .. ........ BF

193, Seetion X - Plansapd Drawings ... ...... ... .. ... ... . PD



Instruction for Submission of Bids



Phihippine Ports Authority
PMO — Marindugue/Quezon

BIDS AND AWARDS COMMITTEE FOR ENGINEERING PROJECTS

INSTRUCTIONS FOR SUBMISSION OF BIDS

Name of Project:

PROVISIONINSTALLATION OF PORT LIGHTING SYSTEM
PORT OF BALANACAN, MOGPOG, MARINDHOUE

I Bidders shall submit to the Bids and Awards Committee, through the Secretariat, their Bids
on or before the published deadline. Bids submitted/received after the published deadline
shall be marked “LATE” and shall not be accepted.

I Bidders shall submit their bids using the forms specified in the Bidding Documents in two

(2) sealed envelopes, and which shall be submitted simultaneously. (Section 25 of the
revised IRR of RA 9184)

i Tf.lﬁr First Envelope shali contain the technical component of the bid including the
eligibility requirements, or Technical Bid for short. The Technical Bid shall therefore be
composed of two parts, as follows:

A) Part A - Eligibility requirements, Please refer to the Eligibility Statement Form for
the eligibility requirements and instructions.

E) Part B - Project requirements, This shall contain the following documents:

1.

2

3.

4,

Bid Security
Crganizational chart for the contract to be bid
List of conairactor’s key personnel with their complete gualification
and experience data
List of contractor’s eghipment units supported by certification of
avaflability of equipment
Omnibus Swern Statement.
Certificate of Site Inspection
- The site inspection must be conducted by the Bidder's
President/General Manager/Awthorized Managing Officer or by the
Project Manager or Project Engineer pledged/committed by the
Bidder to the project to be bid.
- For this project, the Certificate of Site Inspection shall be issued by
MR. SHERWIN 1. REYES. Acting Division Manager C, TMO-
Balapacan.

iV.  The Second Envelope shail comtain the financial component of the bid, or Finanecial Bid
for skort, and shall have the following documents:

1.
2.
3,
4, Summary sheet indicating the unit prices of construction materials, labor

5.

Bid proposal in the prescrnibed form
Bid prices in the Bill of Quantities in the prescribed form
Detailed estimates

rates and equipment rental rates used in coming up with the bid.
Cash flow by quarter and payment schedule
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V. B@d&ers shall submit their Bids using the Forms supplied in the Bidding Documents.
Bidders must use and properly accomplished ali supplied forms without afterations to their
format. Substitute forms shall not be accepted. Bidders shall £l out all the supplied forms
very legibly and shall likewise attach clear and legible copies of supporting documents,
Any interlineations, erasures or overwriting to the entries on the forms shall be valid only if

. signed or initialed by the authorized signatory.

VI All attached supporting photocopied documents must be marked or stamped “certified

true _cnpy” by the issuing agency/office/entity and duly signed by the responsible official
of said agencyfoffice/entity.

If the eriginal copy of the documents is in the possession of the bidder, the photocopies of
such documents must be marked or stamped “certified true copy” duly signed by the
bidder/authorized signatory.

Vil Pages in the Technical Bid shall be paged as follows:

1. Part A - Bligibility requirements. The paging on the eligibility statements including
attached documents thereto shall be A, A2, A3 and so on.

2. Part B - Project requirements. The paging on the project requirements including
attached documents thereto shali be B1, B2, B3 and s0 on.

All pages of the Technical Bid (Part A and Part B, mciuding all Forms and attached
documents thereto) must be initialed/signed by the authorized signatory at the right bottom
corner of each and every page.

VI All pages of the Financial Bid including attached documents thereto shall be
chronologically paged {1, 2, 3. and so on} and initialed/signed by the anthorized signatory
at the right bottom corner of each and every page.

By affixing the initial/signature at the right bottom corner of each and every page of the
Techmeatl Bid and Financial Bid, the authorized signatory acknowledges that hefshe
prepared the requirements/bid himselfherself or the same were prepared under his/her
direct snpervision,

EX. Bidders shall use legal size bond paper in their Technical and Financial Bids, except
eriginal copies of documents from other agencics/entities that mmst be atfached to the
Technical and Financiai Bids.

X The Technical and Financizl Bids shall be provided with “cover” and “table of contents”,
sampies of which are aftached in Section VIII (Bidding Forms) of this Bidding Documents.

Xi. Bidders shall submit cight (8) sets (one original and 7 clear copies) eachk of the Technical
Bid and Financial Bid All sets/copies shall be properly beok bound with bard cover.
Screw-hound, ring-bound, combo-bound, fastener-bound or stapler-bound are not
acceptable. Failure fo comply with these requirements shall be ground for
disqualification/failure of Bid.

1. The Technical Bid — The eligibility requirements (Part A) and the technical/project
requirements (Part B} shall be consolidated into one properly bound book which shall
be denominated as the “Technical Bid”,

The original and seven (7} copies of the Technical Bid shall be placed in ome (1}
envelope {or properly wrapped together), duly sealed and marked as “Envelope No. 1 -
Technical Bid™.

2. The original and seven (7) copies of the Financial Bid shall be placed in another
envelope (or properly wrapped together), duly sealed and marked as “Envelope No. 2 -
Financial Bid”,
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3. The envelopes containing the Technical and Financial Bid shall then be placed in a

single eavelope (or properly wrapped together), duly sealed and with fhe following
maikings:

a} Name of the Contract to be Bid

b} Name and address of Bidder

c) Name and address of Procuring Entity :

) Shall bear the wamning “DO NOT OPEN BEFORE (fthe scheduled time and
gate of the opening af bids) ™

XL Failure to comply with any of the above-mentioned requireiments shatl be ground for
disqualification/failure of Bid.

XII. Bidders or their duly authorized representatives are emoined to attend the opening of the
Bids, the date and time of which are indicated in the Invitation to Bid. Bidders’ authorized
representatives should present a wiitten anthority {from the concerned Bidder-Firm) to be
allowed to atiend the meetings/proceedings. Failure to present the written authority shali
result to non-recognition of the bidders’ representatives during BAC meetings/proceedings.

XL For samples of the Bidding Documents, visit the GPPB website at www.oppb.gov. ph.

XIV. For farther clarification regarding the above instructions, please visit or call the Contact
Person/s indicated in the Invitation to Bid.
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Section I, Invitation to Bid



INVITATION TO BID

The Prhiﬁppina Ports Authority — Port Management Office of Marindugue/Quezon (PMO Mar(Quez),
through its Bids and Awards Commitiee for Engmeering Projects, invites contractors registered with

and classified by the Philippine Contractors Accreditation Board (PCAB) for the re-bidding of the
hereunder contract:

A, Name of Contract : Provision/Instailation of Porf Lighting System
B. Logation . Port of Balanacan, Mogpog, Marinduaue

C. Contract Identification/
Reference Number 1 MR{Q-C2021-01

D. Brief Description : The project involves the provision and installation of integrated solar-
powered port lighting system (7 sefs), high-mast light tower (2 URits)
and replacement of busted 200watts LED floodlight lamps (14 sets)

E. Required Equipment (Owned/Leased):

Tunit - fruck mounted, telescopic boom, 100hp/2MT
Tunit - manlift crane '

Iunit - jackhammer w/ compressor, 350cfin

funt - S-wheeler, elf type

iunit - concrete cutter, 7.5hp

Luwt - piate compactor, 4. 5hp

1unit - concreie mixer, 1-bagper

1 unit - concrefe wibrator, 3.5hp

1 unit - bar cutter (26mm dia min.}

1unit - bar bender (25mm dia min.)

F. Approved Budget for the Confract (ABC)Y. PHP 6,349,887.35

H. Source of Fund. PPA Corporate Fund, CY 2621 PPA Budget

I. Contract Duration: 20 calendar days

I Required PCAB Registration Particulars: At least “Small B” for Electrical Work

Only those contractors with PCAB Registration of at least “Small ‘B’ for Electrical Work™ will be
15sved Bidding Decuments, and upon payment of non-refundable cost of the documents in the amount
of Php 10,000.00. Interested confractors are required to present a certified copy of their PCAB license
and registration when purchasing the Bidding Documents.

Prospective bidders should possess 2 valid PCAB license and registration particulars applicable to
the type and cost of the contract to be bid, have key persemnnel and equipment available for the
prosecution of the contract as listed in Item E above, and must have completed at least one (1) contract
that is similar to the contract to be bid, and with the same major categories of work as the coniract 1o be
bid, and whose value is at least 50% of the approved budget for the contract to be bid, updated to
ctirrent prices using the PSA consumer price indices. Prospective bidders must hikewise meet the other
eligibility, technical/project and financial requirements and other requirements stated in the Eligibifity
Statement Forms and the Bidding Documents.



Bidding will be conducted through open competitive bidding procedures using non-discretionary
“pass/fail” critena as specified in the 2016 Revised IRR of RA 9184, otherwise known as the
“Governtnent Procurement Reform Act,”

Bidding 1s restricted fo Filipino citizens/sole proprietorships, parinerships, or organizations with at
least 75% mterest or outstanding capital stock belonging to citizens of the Philippines.

The schedule of procurement activities is as follows:

Procurement Activities Time Date Schedule Y —
L. Perod c?f availability/issnance May 29 to June 24, gﬂiﬁ;ﬁgﬁfﬁﬁ;ﬂnm
of Bidding Decuments 2021 Building, Bray. Talao-Talao,
Port Area., Lucena City N
. Pre-Bid Conference 0:00 AM June 10, 2021 -do-
e oy missionand 900 AM | une 24,2021 do-
4. g?dzn ing and Examination of 930 AM June 24, 221 -do-

Bidders must submit their bids on the date, time and place specified in the above schedule, Late bids
will not be accepted. All bids must be accompanied by a bid security in any of the forms and
corresponding amount stated in the Bidding Documents. Bids received in excess of the ARC shall be
automatically rejected at bid opening.

The Philippine Ports Authority — PMO MarQuez reserves the tight to reject any and all bids, declare
a failure of bidding, or not award the confract at any time prior to conttact award in accordance with,
Section 41 of RA 9184 and its revised IRR, without thereby incurring any liability to the affected bidder
or bidders. The Philippine Ports Authority- PMO MarQuez assumes no responsibility whatsoever to
compensate or indemnity the bidders of any expenses incurred in the preparation of their bids.

For further information, please call or contact Mr. Isragl R. Cambi, Secretariat Head, at telephone

no. (042} 785-1250 or vistt the Philippine Ports Avthority — PMO MarQuez at Part Operations Building,
Brgy, Talao-Talao, Port Area, Lucena City,

SHERWIN LEMUEL A. CHAVEZ
BAC Chairperson

Periad of Posting in the FRilGEPS & FP4 websites and PMO MarQuez huileiin board: May 29 — June 4, 2021
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A.  General
Scope of Bid

11, The Procuring Entity as defined in the BDS, invites bids for the construction of
Works, as described in V1. Specifications. The name and identification number of
the Contract is provided in the BDS.

1.2, The successful bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.16.

Source of Funds

The Procuring Entity has a budget or has applied for or received funds from the Funding
Source named in the BDS, and in the amount indicated in the BDS, K intends to apply
part of the funds 1eceived for the Project, as defined in the BDS, to cover ghgible
payments under the Contract for the Works,

Corrupt, Fraudulent, Collzsive, and Coercive Practices

3.1.  The Procuring Entity, as well as bidders and contractors, shall observe the highest
standard of ethics during the procuremment and execution of the comiract. In
pursuance of this policy, the Funding Source:

{a}  defines, for purposes of this provision, the terms set forth below as
follows:

{1} "cormupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and untawfuily
ennch themselves, others, or induce others to do se, by misusing
the position in which they are placed, and includes the offering,
giving, receiving, or soticiting of anything of value to influence the
action of any such official in the procurement progess or in
contract execution; enfering, on behalf of the Procuring Entity, into
any contract or transaction manifestly and grossly disadvantageous
10 the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in Republic Act 3019,

(i)  “fraudulent practice” means a misrepresentaiton of facts m order to
mfluence a procurement process or the execution of a condract to
the detriment of the Procuring Entity, and inciudes collusive
practices among Bidders (prior to or after Bid submission)
designed te establish bid prices at artificial, non-competitive levels
and to deprive the Procuring Entify of the benefits of free and open
competition;

(ili)  “colinsive practices” means a scheme or arrangement between two
or more bidders, with or withont the knowledge of the Procuring
Entity, designed to establish bid prices at arfificial, non-
competitive levels; and

{iv} “coercive practices” means hacming or threatening to harn:,
directly or indirectly, persons, or their property to influence their
participation 1n a procureanent process, or affect the execution of a
confract;
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3.2

3.3

{b)  will reject a proposal for award if it determines that the bidder

recomunended for award has engaged in corrupt or fraudident practices in
competing for the Coniract; and

(¢}  will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded Contract funded by the Funding Source if it at ANy
time determines that the finm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek fo impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
mdividuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
imspect and audit records and accounts of a contractor in the bidding for and

performance of a contract themselves or through independent anditors as reflected
in the GCC Clause 34.

Conflict of Interest

4.1.

All bidders found to have conflicting interests shail be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in
paragraphs () through (c) and a general conflict of interest in any of the
circumstances set owf in paragraphs (d) through {g) below:

{a) A Bidder has controjling shareholders in common with another Bidder;

{b) A Bidder receives or has received any direct or indirect subsidy from any
other Bidder:

(c} A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid,

{d) A Bidder has a relationship, directly or through third parties, that puts
them in & position to bave access to information about or inflnence on the
hid of another Bidder or influence the decisions of the Procuring Entity
regarding this bidding process. This will include a firm or an organization
who lends, or temporarily seconds, its personnel to firms or organizations
which are enpaged m consulting services for the preparation related fo
procurement for or implemertation of the project if the persommel wouid
be involved in any capacity on the same project;

{e) A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subconiractors i more than one bid,

(f) A Bidder who participated as a consultant in the preparation of the design
or techmical specificatzons of the goods and related services that are the
subject of the bad; or

(g} A Bidder who iends, or temporary seconds, its personne! to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the
persennel would be involved in any capacity on the same project.
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4.2,

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Ridder that it is not related to the
Head of the Procuring Entity, members of the Bids and Awards Commitiee
{BAC), members of the Technical Working Group (TWG), members of the BAC
Secretariat, the head of the Project Management Office (PMO) or the end-uses
umt, and the project consultants, by consanguinity or affinity up to the third civil
degree. On the part of the bidder, this Clause shall apply to the following persons:

()  If the Bidder is an individual or a sole proprictorship, to the Bidder
himself;

(b)  If the Bidder is a parinership, to all its officers and members;

{c) if the Bidder is a corporation, to all its offivers, directors, and controlling
stockholders; and

(d)  If the Bidder is a joint veature (JV), the provisions of items (g), (B, or {c)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clanse
will resulf in the automatic disqualification of a Bidder.

5.  Eligibic Bidders

5.1

Unless otherwise indicated in the BDS, the following persons shal} be eligible to
participate in this Bidding:

(a}  Duly bicensed Filipino citizens/sole proprictorships;

(b}  Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to citizens
of the Philippines;

(¢}  Corpomations duly organized under the laws of the Philippines, and of
which at least seventy five percent {75%) of the oufstanding capital stock
belongs to citizens of the Philippines;

(d} Cooperatives duly organized ueder the Iaws of the Philippines;

{e)  Personsfentifies forming themselves into a JV, i, a group of two {2) or
more persens/entitics that intend to be jointly and severally responsible or
Hable for a particular contract: Provided, however, that, m accordance
with Letter of Instructions No. 630, Filipine ownership or interest of the
joint venture concerped shall be at least seventy five percent (75%0):
Provided, further, that joint ventures in which Filipino ownership or
interest 1s Jess than seventy five percent (75%) may he eligible where the
structures to be built require the application of techniques andfor
technclogies which are not adequately possessed by a personentity
meeting the seventy five percent (75%) Filipino ownership reguirement:
Provided, finally, that in the latter case, Filipino ownership or mterest shall
a0t be less than fwenty five percent (25%). For this purpose Filiping
ownership or interest shall be based on the contributions of each of the
members of the joint venture as specified in their JVA

ITB-3



3.2,

3.3

5.4.

3.5.

The Procuring Entity may also invite foreign bidders when provided for under any
Treaty or International or Executive Agreement as specified in the BDS.

Gﬂwsr_ﬂment Corporate Entities may be eligible to participate only if they can
establish :that they (a) are legaily and financially autonomous, {t) operate under
commercial law, and {c) are not dependent agencies of the GOP or the Procuring
Entity.

Unless otherwise provided in the BDS, the Bidder must have completed at least
ong contract simifas to the Project the value of which, adjusted to current prices
using the National Statistics Office consumer price index, must be at least
equivalent to a percentage of the ABC stated in the BDS.

For this purpose, conéracts smuilar to the Project shall be those described in the
BDS, and completed within the pertod stated in the Invitation o Bid and ITB
Clause 12.31{a)Xi1).

Unless otherwise provided in the BDS, the Bidder must submit & computation of
its Net Financial Contracting Capacity (NFCC) or a Commitment from a
Universal or Commercial bank to extend a eredit line in its favor if awarded the
gontract for this project (CLC).

The NFCC, computed using the following formula, must be at least equal to the
ABC to be bid:

NECC = [(Current assets minus current labilities) (K] minns the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract for
this Project.

Where:

¥ = 10 for a contract duration of one year or less, 15 for a contract dmation of
more than one yesr up to two years, and 20 for a contract duration of more
than two years.

The CLC must be at least equal to ten percent (10%) of the ABC for this Project.
I issued by a foreign bank, it shall be confinmed or authenticated by a Universal
or Commercial Bank. In the case of local government units (LGUs), the Bidder
may alse submit CLC from other banks ceniified by the Bangko Sentral ng
Pilipings (BSP) as authorized te issne such financial instrument.

6.  Bidder’s Responsibilities

6.1.

6.2,

The Bidder or its duly anthorized representative shall submit a sworn statement in
the form prescribed in Section IX. Bidding Forms as reguired in I¥RB Clause

12.1{bXiis).
The Bidder is responsible for the following:

(8)  Hawving taken steps to carefully examine all of the Bidding Documents;

(b}  Hawving acknowledged sll conditions, local or otherwise, affecting the
miplementation of the contract;

(<) Having made an estimate of the facilities available and needed for the
contraci to be bid, if any; and
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6.3.

0.4.

6.5

6.6

6.7,

(d}  Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulietin/s as provided under TEB Clause 10.3.

{e}  Ensuring that it is not “blacklisted” or batred from bidding by the GOP or
any of ifs agencies, offices, corporations, or LGUs, inciuding foreign
government/foreign  or international financing  institution whose
blacklisting rules have been recognized by the GPPB;

(f)  Ensuring that cach of the documents submitted in satisfaction of the
tndding requirements is an authentic copy of the original, complete, and
all statemenis and information provided theretn are true and correct;

(g}  Authorizing the Head of the Procuring Entity or its duly authorized
representativefs to verify all the documents submitted:

()  Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary and/or to represent the Bidder in the bidding,
with the duly notarized Secretary’s Certificate attesting to such fact, if the
Bidder is a corporation, parinership, cooperative, or joint venture;

{1} Complying with the disclosure provision under Section 47 of the Act in
relation to other provisions of Republic Act 3019; and

(1) Complying with existing labor laws and standards, if applicable.

Failure to observe any of the above responsibilities shall be atthe risk of the
Bidder concemned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site and determined the general characteristics of the contract works and the
conditions for this Project. Unless otherwise indicated i the BDS, failure to
fumish all information or documentation required in this Bidding Documents
shall result in the rejection of the bid and the disqualification of the Bidder.

It shall be the sole responsibility of the prospective bidder to determine and %o
satisfy itseif by such means as it considers necessary or desirable as to all matters
pertaining o this Project, including; (a) the location and the nature of the confract,
preject, or work; (b) climatic conditions; (¢} transporiation facilifies; {d) nature
and condition of the terramm, geclogical conditions at the site communication
facilities, requirements, kecation and availability of construction aggregates and
other materials, labor, water, electric power and access roads; and {e) other faciors
that may affect the cost, duration and execution or implerentation of the contract,
project, or work.

The Procuring Entity shall not assume any responsibility regarding erroncous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity.

Before submitting thetr bids, the Bidders are deemed fo have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect the contract in any way.

The Bidder shall bear 3l costs associated with the preparation and submission of
his bid, and the Procunng Entity will in no case be responsible or liable for those
costs, regardless of the conduct or ontcome of the bidding process.
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10,

6.8.  Bidders should note that the Procuring Entity will only accept bids onty from

those that have paid the nonrefundable fee for the Bidding Documents at the
office indicated in the Invitation to Bid.

Origin of GOODS and Services

Unless otherwise indicated in the BDS, there is no restriction on the crigin of Goods, or
Coqtrachng nf_ Works or Services other than those prohibited by & decision of the United
Nattans Security Counctl taken under Chapter VII of the Charter of the United Nations.

Subcontracés

8.1, Unless otherwise specified in the BDS, the Bidder may subconiract portions of
the Works to an extent as may be approved by the Procuring Entity and stated in
the BDS. However, subconttacting of any portion shall not relieve the Bidder
from any liability or obligation that may arise from the contract for this Project.

8.2.  Subcontractors must submit the documentary requirements under TTB Clause 12
and comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor 1s found by the Procuring Entity to be ineligible, the subcontracting
of such poction of the Works shall be disallowed.

8.3.  The Bidder may identify the subcontractor to whom a portion of the Works will
be subcontracted at any stage of the bidding process or during coniract
implementation.  If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part of
the techmcal component of its bid.

B. Confents of Bidding Documents
Pre-Bid Conference

8.1.  If so specified in the BDS, a pre-bid conference shalt be held at the venue and on
the date indicated therein, to clarify and address the Bidders’ questions on the
technical and financial components of this Project.

9.2, Bidders are encouraged to attend the pre-bid conference to ensure that they fully
understand the Procuring Entity’s requirements. Non-aftendance of the Bidder
will in no way prejudice iis bid;, however, the Bidder is expected to know the
changes and/or amendments to the Bidding Documents discussed during the pre-
bid conference.

03, Any staiement made at the pre-bid conference shall not modify the terms of the
bidding documents uiless such statement is specifically identified in writing as an
amendment thereto and 1ssued as a Supplemental/Bid Bulletin,

Clarification and Amendment of Bidding Documents

12.1. Bidders whe have purchased the Bidding Documents may request for
clarification(s) on any part of the Bidding Documents or for an interpretation.
Such a request must be in writing and submitted to the Procuring Entity at the
address indicated in the BIDIS at least ten (10) calendar days before the deadline

set for the submission and receipt of Bids.
13.2.  Supplemental/Bid Bulleting may be issued upon the Procuring Entify’s inifiative

for purposes of clarifying or modifying any provision of the Bidding Pocuments
not later than seven (7) calendar days before the deadline for the submission and
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11.

12,

receipt of Bids. Any medification 4o the Bidding Documents shall be identified as
an amendment.

10.3.  Any Supplemental/Bid Bulletin issued by the BAC shali also be posted on the
Philippine Government Electronic Procurement Systern (PhilGEPS) and the
website of the Procwing Entify concemed, if available. T shall be the
responsibility of all Bidders who secure the Bidding Documents to inquire and
secure Supplemental/Bid Builetins that may be issued by the BAC. However,
bidders who have submitted bids before the issuance of the Supplemental/Bid
Bulietin must be informed and allowed to modify or withdraw their bids in
accordanece with ITB Clause 23

Language of Bids

C.  Preparation of Bids

The Bid, as well as all correspondence and documents relating to the Bid exchanged by
the Bidder and the Procuring Entity, shall be written in English. Supporting documents
and printed literature furnished by the Bidder may be in another language provided they
are accompanied by an accurate translation in English certified by the appropriate
embassy or consulste in the Philippines, in which case the English transtation shall
govern, for purposes of interpretation of the Bid.

Documents Contprising the Bid: Eligihility and Technical Compeonents

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
Tollowing eligibility and technical docwments:

{a)

Eligibility Documents —

Class "A" Documents:

(1)

(i)

(iii)

Registration certificate from the Securities and Exchange
Ceommission (SEC), Deparment of Trade and Industry {DTT} for
sole proprietorship, or Cooperative Development Authority {CDA}
for eooperatives, or any proof of such registration as stated in the
BDS;

Mavor’s pemit issued by the city or mumicipality where the
principal place of business of the prospective bidder is located;

Statement of all its ongeing and completed govermment and private
coniracts within ten {10) years from the submission of bids, unless
otherwise stated in the BDS, including contracts awarded but not
yet started, if any. The statement shall include, for each centract,
the following:

{iil.1} name of the contract;
(11i.2} date of the confract;

fi11.3) coniract dusation;

(ii.4) owner’s name and address;

(#i.5) nature of work;
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(b)

(ii.6) contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

{111.7} total contract value at award;
(ii.8) date of completio or estimated completion time;
(i1.9) total contract value at completion, if applicable;

(iii.10) percentages of planned and actual accomplishments, if
applicabie;

(111.11) value of cutstanding works, if applicable;

(ifi.12) the statement shall be supported by the notices of award
and/or notices fo proceed issued by the owners; and

(ii.13) the statement shall be supporied by the Constructers
Performance Evaluation System (CPES) rafing sheets,
and/or certificates of completion and owner’s acceptance, if
applicable;

(iv}  Unless otherwise provided in the BDS, wvalid Philippine
Contractors Accreditation Board {PCAB) license and registration
for the type and cost of the contzact for this Project;

(v}  Audited financial statements, showing, among others, the
prospective total and cument assets and liabilities, stamped
“received” by the BIR or its duly accredited and anthorized
mstifufions, for the preceding calendar ysar which should not be
ecarlier than two (2) years from the date of bid submission;

(vi) NFCC computztion or CLC in accordance with FTB Clause 5.5;
and

Class "B" Document:

(vii) If applicable, valid Joint Venture Agreement (JVA) or, in lieu
thereof, duly notarized statements from all the potential joint
venture partners stating that they wiil enter into and abide by the
provisions of the JVA in the instance that the bid 1s successtul shall
be inciuded in the bid.

Technical Documeitts —

(i)  Bid security as prescribed in ITB Clause 18. If the Bidder opts io
submit the bid security in the form of:

{(i.1) a bank draft/puaraniee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

{(i.2) a surety bond accompanied by a certification coming from
an authorized Insurance Commission that a surety or
InsUrRNce company is authonzed to issue such mstrument;

(1)  Project Reguirements, which shalf include the following:

(#H.1) Organizational chart for the contract to be bid;
TTR-8



13.

14.

i5.

(ii.2) List of contractor’s personnel (viz, project Manager, Project
Enginecers, Matenials Fngineers, and Foremen), to be
assigned to the contract to be bid, with their complete
quelification and experience data; and

{1i.3) Last of contracior’s eguipment units, which are owned,
leased, andfer under purchase agreements, supported by
certification of availability of equipment from the
equipment lessorfvendor for the duration of the project; and

(it}  Sworn statement in accordance with Section 25 2(b){(iv} of the IRR
of RA 9184 and using the form presenbed in Section IX. Bidding
Forms.

Documenis Comprising the Bid: Financial Component

13.1.

i3.2.

Unless otherwise stated in the BDS, the financial component of the bid shall
cotttain the following:

(a}  Finarcial Bid Form i accordance with the form prescribed in Section IX.
Bidding Forms; and

(b}  Any other document required in the BDS.

Unless indicated ins the BDS, all Bids that exceed the ABC shall not be accepted,

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, slternative bid is an offer
made by a Bidder in addition or as a substifute to its original bid which may be
included as part of its original bid or submitfed separately therewath for pusposes
of bidding. A bid with options is considered an alternative bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
{2} or more separate bid envelopes.

Bidders shall submif offers that comply with the requirements of the Bidding
Documents, including the basic fechnical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDIS, altemative
tnds shalt not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a JV.
A Bidder who submits or participates in more than one bid {other than as a
subcontractor if a subcentractor is permitted fo participate in more than one bid)
will cause al} the proposals with the Bidder’s participation to be disqualified. This
shall be without prejudice to any applicable criminal, civil and administrative
penaliies that may be imposed upon the persons and entities concerned,

Bid Prices

5.1

15.2.

The contract shali be for the whole Works, as deseribed in I'TB Clause 1.1, based
on the priced Bill of Quantities submitied by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantifies. Bids not addressing or providing all of the required items in
the Bidding Documents including, where applicable, bill of quanfities, shall be
eonsidered non-responsive and, thus, antomsaiically disqualified. In this regard,
where a 1equired ifem is provided, byt no price is mdicated, the same shall be
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16,

17.

18.

153,

15.4.

considered as non-responsive, but specifying a "0" (zero) for the said item would
imean that it is being offered for free to the Government.

All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause, prior to the deadline for submission of bids, shall be included
in the rates, prices, and tofal bid price submitted by the Bidder,

Unless otherwise provided in the BDS, all bid prices for the given scope of work
in the confract as awarded shall be considered as fixed prices, and therefore not
subject to price escalation during confract implementation, except under
extraordinary circumstances as indicated in the BDS and specified in GCC
Clause 48 and its corresponding SCC provision.

Bid Currencies

6.1

ie2.

16.3.

All bid prices shail be quoted in Philippine Pesos unless otherwise provided in the
BDS. However, for purposes of bid evaluation, bids demominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid opening.

If so allowed in accordance with T¥B Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the amounts
in vartous currencies in which the bid price is expressed to Philippine Pesos at the
exchange rate as published in the BSP refesence rate bulletin on the day of the bid
Gpening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Vaiidity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not exceed
one handred tweaty (120) calendar days from the date of the opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their
bids. The request and the responses shall be made in writing The bid security
deseribed in ITB Clause I8 should also be extended cosresponding o the
extension of the bid validity pertod at the least. A Bidder may refuse the request
without forfeiting its bid security, but his bid shall no longer be considered for
further evaluation and award. A Bidder granting the request shall oot be required
or permitted to modify iis bid.

Bid Security

18.1.

The procuring entity shall preseribe in the BDS the acceptable forms of bid
security that bidders may opt to use, which shall include the Bid Securing
Declaration or any other form, the amount of which shall be egnal to a percentage
of the ABC in accordance with the following schedule:

Amount of Bid Security

Form of Bid Security {Equal to Percentage of the ABC)
(a) Cash o©r cashier’s/manager’s
check issued by a Universal or Two percent (2%}
Commercial Banik.
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18.2.

18.3.

184,

13.5.

(b} Bank drafé'guarantes 0r
irevacable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shail be  confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

{c} Suvrety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issne such security;
andfor

Five percent (5%)

For biddings conducted by local government units, the Bidder may also submit bid
securitics in the form of cashier’s/manager’s check, bank draft/puarantee, or
irrevocable letter of credit from other banks certified by the BSP as authorized to
1ssue such financial statement.

The bid secunty should be valid for the period specified in the BDS. Any bid not
accompanied by an accepiable bid security shali be rejected by the Procuzing
Entity as non-responsive.

No bid securities shall be refurned to bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a motion for reconsideration
and/or protest. Without prejudice or its forfeiture, Bid Securities shall be
returned only after the bidder with the Lowest Calculated Responsive Bid has
signed the comfract and furnished the Performance Security, but in no case later
than the expiration of the Bid Security validity period indicated in FTB Clause
18.2.

Upon signing and execation of the contract, pursuant o ITB Clause 31, and the
posting of the performance security, pursuant to TTB Clause 32, the successful
Bidder’s Bid security will be discharged, but in no case later than the Bid security
validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
{a) if & Bidder:

(i) wifhdraws ifs bid during the peniod of bid validity specified in ITB
Clause 17,

(11}  does not accept the correction of errots pursuant to ITB Clause
27.3(b};

(iuj fails to submit the requirements within the presciibed period, or a
finding against their veracity, as stated in TTB Clause 28.1; or

{ivj any other reason stated in the BDS,
(b} if the snccessful Bidder:

(i} fails to sign the coatract in accordance with ITH Ciause 31;
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19.

20,

(i} fails to fumish pecformance securidy in accordance with YTB
Clause 32; or

{(ili}  any other reason stated in the BDS.

Format and Signing of Bids

19.1.

152,

19.3.

19.4.

19.5.

Bidders shal! submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX, Bidding Forms on or before the
deadiine specified in the ITB Clause 21 in two (2) separate sealed bid envelopes,
and which shall be submitted simultaneously. The first shall contain the technical
component of the bid, including the eligibility requirements under ITB Clause
12,1, and the second shall contain the financial component of the td.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shail be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare an original of the first and second envelopes as
described in ¥YTB Clauses 12 and 13, In addition, the Bidder shall submit copies
of the first and second envelopes. In the event of any discrepancy between the
original and the copies, the original shall prevail.

The bid, except for unamended printed literature, shall be signed, and each and
every page thereof shall be initialed, by the duly authorized representative’s of the
Bidder.

Any interlineations, erasures, or overwriiing shall be valid only if they are signed
or initialed by the duly suthorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

204,

Unless otherwise indicated in the BDS, Bidders shall enclose their oripinal
eligibility and technical documents described in TYB Clause 12, in one sealed
envelope marked “ORIGINAL - TECHNICAL COMPONENT™, and the original
of their financial component in ancther sealed envelope marked “ORIGINAL -
FINANCIAL COMPONENT™, sealing them all 1a an outer envelope marked
“ORIGINAL BID”,

Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. __ - TECHNICAL COMPONENT™ .
and “COPY NO.  — FINANCIAL COMPONENT” and the ouier envelope as
“COPY NQ. ", respeciively. These envelopes containing the original and the
copies shali then be enclosed in one single envelope.

The original and the number of copies of the Bid as indicated in the BDS shall be
typed or written in indelible ink and shall be signed by the bidder or its duly
aunthorized representativess.

All envelopes shall:
{a)  contain the name of the contract to be bid in capital lefters;
{b) bear the name and sddress of the Bidder in capital letiers;

{c} be addressed to the Procuring Entity’s BAC identifted in ITB Clause 10.1;
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21.

22,

23,

20.5.

(d)  bear the specific identification of this bidding process indicated in the
Invitation to Bid; and

{e)  bear a waming “DOC NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITH Clause 21.

If bids are not sealed and marked as required, the Procuring Entity wall asswne no
responsibility for the misplacement or premature opening of the bid. Moreover,
failure to comply with the required sealing and marking of bids shail be a ground
for disqualification.

B. Submission and Opening of Bids

Deadiine for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or betore the
date and ime indicated in the BI}S,

I.ate Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to IFB Clause 21, shall be declared “Late” and shall not be
accepted by the Procuring Entity.

Modification and Withdrawal of Bids

23.1.

232

23.5.

234,

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadiing prescribed
for submission and receipt of bids. The Bidder shall not be allowed to retrieve its
original bid, bt shall be allowed fo submit another bid equally sealed, properly
identified, linked to its original bid marked as “TECHNICAL MODIFICATION”
or “FINANCIAL MODIFICATION” and stamped “received” by the BAC. Bid
modifications received after the applicable deadline shall not be considered and
shall be returned to the Bidder unopened.

A Bidder may, through a letter of withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the letter of withdrawal
is received by the Procuring Entity prior to the deadline prescribed for submission
and receipt of bids.

Bids requested to be withdrawn in accordance with ITB Clanse 23.1 shall be
returned unopened to the Bidders. A Bidder may also express 1is intenfion not o
participate in the bidding through a letter which should reach and be stamped by
the BAC before the deadline for submission and receipt of bids. A Bidder that
withdraws its bid shall not be permitted to submit ancther bid, directly or
indirectly, for the same contract.

No bid may be modified after the deadtine for submission of bids. No bid may be
withdrawn in the imterval between the deadline for submission of bids and fhe
expiration of the period of bid validity specified by the Bidder on the Financial
Bid Form. Withdrawal of a bid during this interval shafl resuit in the forfeiture of
the Bidder’s bid security, pursuant to TEB Clause 18.5, and the imposition of
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its
IRR.
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24,

Opening and Preliminary Examination of Bids

24}

24.2.

243,

24.4,

24.5.

24.6.

24.7.

The BAC shall open the first bid envelopes of Bidders in public as specified in
the BPS to determing each Bidder’s compliance with the documents prescribed in
ITB Clause 12. For this purpose, the BAC shall check the submitted docurnents
of each bidder againat a checklist of required documents to ascertain if they are al}
present, using a non-discretionary “pass/fail™ criterion. If a bidder submiis the
required document, it shall be rated “passed” for that particular requirement. In
this regard, bids that fail to include any requirement or are incomplefe or patently
insufficient shail be considered as “failed”. Otherwise, the BAC shall rate the said
first bid envelope as “passed™.

Iminediately after determining compliance with the reguirements in the ficst
envelope, the BAC shall forthwith oper the second bid envelope of each
remaining eligible bidder whose firsi bid envelope was rated “passed”. The
second envelope of each complying bidder shali be opened within the same day.
In case one or more of the reguirements in the second envelope of 2 particular bid
is missing, incomplete or patently insufficient, and/or if the submitted total bid
price exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shalf rate the bid concemed as “failed”. Only bids that are determined to contain
all the bid requirements for both components shall be rated “passed”™ and shail
immediately be considered for evaluation and comparisor.

Letters of withdrawal shall be read out and recorded during bid opening, and the
envelope containing fhe corresponding withdrawn bid shall be refumed to the
Ridder unopened. If the withdrawing Bidder’s representative is in attendance, the
original bid and all copies thereof shall be returned to the representative during
the bid opening If the representative is nmot in aftendance, the Bid shall be
returned unopened by registered mail. The Bidder may withdraw its bid prior 1o
the deadline for the submission and receipi of bids, provided that the
comresponding leiter of wifhdrawal containg a valid authorization requesting for
such withdrawal, subject to appropriate administrative sanctions.

If a Bidder has previously secured a certification from the Procuring Entity to the
effect that it has previonsly submitied the above-emumerated Class “A”
Documents, the said certification may be submitted in lieu of the reguirements
enumetated in TTB Clause 12.1(a), items (i) to (vi}.

I the case of an eligible foreign Bidder as described in ITB Clause 5, the Class
“A%” Documents enumerated in IFB Clause 12.1(a) may be substituted with the
appropriate equivalent documents, if any, issued by the conniry of the foreign
Bidder concemed,

Each partner of & joint venture agreement shall likewise submit the documents
required in ¥YTB Clauses 12.1(a}(i) and 12.1{a)ii). Submission of documents
required under TTB Clauses 12.1{a)(iii} to 12.1{a){v1} by any of the joint venture

pariners constitutes compliance. '

A Bidder determined as “failed” has three (3) calendar days upon written notice
or, if present at the time of tid epening, upon verbal notification within which to
file a requesi for reconsideration with the BAC: Provided, however, that the
request for reconsideration shall not be granted if it is established that the finding
of failare is due 1o the fanlt of the Bidder concemed: Provided, further, that the
BAC shall decide on the request for reconsideration within seven (7) calendar
days from receipt thereof If a failed Bidder signifies his intent to fite a request
for reconsideration, the BAC shall keep the bid envelopes of the said failed
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25.

26.

27.

Bidder unopened and/or duly sealed until such fime that the request for
recensideration or profest has been resolved.

E. Evaluation and Comparison of Bids

Process to be Coafidential

251,

253,

Members of the BAC, inciuding its staff and personnel, as well as its Secretariat
and TWG, are prohibited from making or accepting any kind of communication
wifth any bidder regarding the evaluation of their bids until the issvance of the
MNotice of Award, unless otherwise allowed in the BDS or in the case of ITB
Clause 26,

Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of Bid evalvation, Bid comparison or confract award will
result in the rejection of the Bidder's Bid.

Clarification of Bids

To assist in the evaluation, comparison and post-gualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses fo
requests for clarification shall be in writing. Any clarification submitted by a Bidder in
respect to its bid and that is not in response to a request by the Procuring Entity shali not
be considered

Detailed Evaluation and Comparison of Bids

27.1.

272,

273

- The Procusing Entity will undertake the detailed evalvation and comparison of

Bids which have passed the opeming and preliminary examination of Bids,
pursuant o TTB Clause 24, in order to defesmine the Lowest Calcuiated Bid.

In evatuating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall
undertake the following:

(8)  The detailed evaluation of the financial component of the bids, fo establish
the correct caleulated prices of the bids; and

(bY  The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the fowest price shall be identified as the Lowest
Calculated Big.

The Procuring Eotity's BAC shail immediately conduci a detailed gvai_uati{m of all
bids rated “passed,” using non-discretionary “pass/fail” crterion. Unless
otherwise specified in the BDS, the BAC shall consider the foliowing m the
evaluation of bids:

fa) Completeness of the bid. Unless the ITB specifically aliows partial bids,
bids not addressing or providing all of the required items in the Schedule
of Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, antomatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, buf specifying a "0" (zero) for
the said item would mean that it is being offered for free to the Procuring
Entity; and

(b)  Arithmetical corrections. Consider computational errors, omissions, and
other bid modifications, if allowed in the BDS, to enable proper
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28.

274,

2735,

27.6.

comparison of all eligibie bids. Any adjustment shzll be calculated in
monetary terms to determine the calculated prices.

Based on the detailed evaluation of bids, these that comply with the above-
mentioned requirements shatl be ranked in the ascending order of their total
calculated bid prices, as evailuated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid. Total
calculated bid prices, as evaluated and correcied for computational errors,
discounts and other modifications, which exceed the ABC shall not be considered.

Unless otherwise indicated in the BIDS, the Procuring Entity’s evaluation of bids
shall only be based on the bid price quoted in the Financial Bid Form

Bids shall be evaluated on an equal fooling te ensure fair competition. For this
purpose, all bidders shall be required to mclude in their bids the cost of all faxes,
such as, but not limited to, value added tax (VAT), income fax, local taxes, and
other fiscal levies and duties which shail be itemized in the bid form and reflected
in the detailed estimates. Such bids, including said taxes, shall be the basis for bid
evaluation and comparison.

Post Qualification

28.1.

28.2.

28.3.

28.4.

285

28.6.

The Procuring Entity shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Caleulated Bid (LCB) complies with
and is responsive to all the requirerments and conditions specified in ITB Clauses
5,12, and 13.

Within five (5} calendar days from receipt by the Bidder of the notice from the
BAC that the bidder has the LCB, the Bidder shail submit to the BAC its latest
income and business tax returns and other appropriate licenses and pemmits
required by law and stated in the BDS.

Failure of the Bidder declared as LCB to duly submit fhe requirements under this
Clause or a finding against the veracity of such, shail be pround for forfeiture of
the bid security and disqualification of the Bidder for award.

The determination shall be based upon an examinafion of the documentary
evidence of the Bidder's qualifications submitted pursuant to ITR Clauses 12 and
13, as well as other information as the Procuring Estity deems necessary and
appropriate, using a non-discretionary “pass/fait” criterion.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the Lowest
Caleulated Responsive Bid, and recommend fo the Head of the Procuring Eatity
the award of contract to the said Bidder at its submitted price or its calculated bid
price, whichever is lowez, subject to TEB Clauze 30.3.

A negative determination shall result in rejection of the Bidder’s Bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid to
make a similar determination of that Bidder’s capabilities to perform
satisfactorily. If the second Bidder, however, fails the post qualification, the
procedure for post gualification shall be repeated for the Bidder with the next
Lowest Caleulzied Bid, and so on until the Lowest Calenlated and Responsive
Bid is determined for contract award.

Within a period not exceeding seven (7} calendar days from the date of receipt of
the recommendation of the BAC, the Head of the Procuring Entity shall approve
or disapprove the said recommendation. In the case of government owned and
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government-owned and/or -comtrolied corporations (GOCCs) and government
financial institutions {GFIs), the period provided herein shall be fifteen {15)
calendar days.

29, Reservation Clause

29.1.

292,

293

Notwithstanding the eligibility or post-qualification of a bidder, the Procuring
Entity concemed reserves the right to review its qualifications at any stage of the
procurement process i it has reasonsble grounds to believe that a
misrepresentation has been made by the said bidder, or that there has been a
change in the Bidder's capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the ehigibility and bidding requitements, statements or
documents, or any changes in the situation of the Bidder which will affect its
capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteriz, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting & bid or from obtaining ar award
OT Contract.

Based on the following grounds, the Procuring Entity reserves the right to reject
any and all Bids, declare a Failure of Bidding at any time prior to the contract
award, or not to award the contract, without thereby ncwrring any kability, and
make 1o assurance that 2 contract shall be entered into as a result of the bidding:

(a)  if there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or betiveen a bidder and a third party, including any act which
restricis, suppresses or nuflifies or tends to restrict, suppiess or nallify
competition,

{b)  if the Procuring Entity’s BAC is found to have failed in following the
preseribed bidding procedures, or

(c)  for any justifiable and reasonable ground where the award of the contract
will zot redound to the benefit of the Government as follows:

(i)  Ifthe physical and economic conditions have sigmificantly changed
so as fo render the proiect no longer economically, financially or
technically feasible as determined by the head of the procuring
entity; .

{iiy  If the project is no longer necessary as determined by the head of
the procuring entity; and

(i) I the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding when:
(8}  MNo bids are received;
(b} Al prospective bidders are declared ineligible;

(c) Al bids fail to comply with all the bid requirements or fail post-
qualification, or
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39.

31.

{d)  The bidder with the Lowest Calculated Responsive Bid refuses, withoot
jastiftable cause to accept the award of contract, and no award is made.

F. Award of Contract

Coniraet Award

30.1.

302

30.3.

Subject to TIB Clause 28, the Procuring Entity shall award the contract fo the
Bidder whose Bid has been determined o be the Lowest Calculated and
Responsive Bid (LCRB).

Prior to the expirstion of the period of Bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its Bid has been accepted, through a
Notice of Award received personally or sent by registered mail or electronically,
receipt of which must be confirmed in writing within two {2) days by the LCRB
and submitted personally or sent by registered mail or electronically to the
Procuring Entity.

Notwithstanding the issuance of the Netice of Award, award of contract shall be
subject to the following conditions:

(a) Submission of the following documents within the prescribed period from
receipt by the Bidder of the notice that it has the Lowest Calculated and
Responsive Bid:

(i) Valid JVA, if applicable, within ten (10) calendar days;

(ii) Valid PCAB license and registiation for the type and cost of the
contract 0 be hid for foreign bidders, within thirty (30) calendar
days, if allowed under a Treaty or Intermational or Executive
Agreement mentioned in ¥TB Clause 12.1{a}(v),

{b)  Posting of the pecformance security in accordance with ¥TB Clause 32;
{cy  Signing of the contract as provided in ¥TB Clause 31; and
(d)  Approval by higher authority, if required.

Signing of the Contract

311

312,

31.3.

314

At the same time as the Procuring Entity notifies the successful Bidder that its Bid
has been accepted, the Procuring Entity shall send the Contract Form to the
Ridder, which Contract bas been provided in the Bidding Decuments,
incorporating therein all agreements between the parties.

Within ten {10 calendar days from receipt of the Notice of Award, the successful
Bidder shall post the reguired performance seciurity, sign and date the contract and
return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within
the same ten (1Q) calendar day period provided that all the documentary
requirements are complied with,

The following decuments shall form part of the contract.
(a} Contract Agreement;

(b}  Bidding Documents;
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(¢)  Winning bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted;

(d) Performance Security,
(e}  Credit ling in accordance with TTB Clause 5.3, if applicable;
(i Notce of Award of Contract, and

(g}  Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

323,

To guaraniee the faithful performance by the winning Bidder of its obligations
under the contract, it shall posi a performance security within a maximum period

~ of ten (i0) calendar days fiom the receipt of the Notice of Award from the

Procuring Entity and in no case later than the signing of the confract.

The performance security shali be denominated in Philippine Pesos and posted in
favor of the Procuring BEntity in an amount equal to the percentage of the total
contract price in accordance with the following schedule:

Amount of Performance Security
Form of Pecformance Security {Equal to Percentage of the Total
Contract Price)

(a) Cash or cashiers/managesr’s
check issued by a Universal or

| Commercial Bank

{b) Bank  drafi/gnaraniee or
irrevocable  letler of credit
issued by a Universal or Ten percent {10%;}
Commercial Bank: Provided,
however, that 1t shall be
confirmed of authenticated by a
Lniversal or Commercial Bank,
if issued by 2 foreign bank.

(¢} Surety bond callable wupon
demand issued by a susefly or Thirty percent (30%}
INsurance  company duly
certified by the Insurance
Conmunission as authonzed to
issue such security; and/or

Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annuiment of the award and forfeiture of
the bid security, in which event the Procuring Entity shall initiate and complete
the post qualification of the second Lowest Calculated Bid. The procedure shall
be tepeated until the Lowest Caleulated and Responsive Bid is identified and
selected for contract award. However If no Bidder passed post-gualification, the
RAC shall declare the bidding 2 failure and conduct a re-bidding with re-
advertisement.
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33.

Notice to Proceed

331

332

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall 1ssue its
Notice to Proceed to the Bidder together with a copy of the approved contract.

The date of the Bidder’s receipt of the Notice to Proceed will be regarded as the
effective date of the Contract, unless otherwise specified in the BDS.
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Section I11. Bid Data Sheet



updated file of its Class “A™ Documents with the Procuring Entity, 2
certification to that effect issued by its BAC may be submitted in lien of
the Class “A™ Documents.

12.1(a)(0)

Mo other acceptable proof of registration is recognized.

12.1(a)(H)

No further instructions.

12, 1{a)(iv) Mo further mstructions.
13.1 o " . "
Mo additional Requirements

13.2 The ABC is 2 6,349,887.35, Any bid with 2 financial component exceeding
this amount shall not he accepted.

14.2 “No further instructions.™

154 Bid Prices shall be fixed. Adjustable price proposals shall be treated as non-
responsive and shall be rgjected.

16.1 The bid prices shal! be quoted in Philippine Pesos. ]

16.3 Wo further instructions.

17} Bids will be valid until Ninety (90) Calendar Days from the date of the
opening of bids.

18.1 No further instructions.

18.2 The bid security shali be valid for One Hundred Twenty (120) ¢.d. reckoned
from the date of the opening of bids as indicated in the Invitation to Bid.

1B.5{a)iv) The foHowing shall be the additional grounds for forfeiture of the bid

security:

1. Submission of eligibility requirements containing false information
or falsified documents.

2. Submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligihility screening or any other
stage of the publg bidding.

3. Allowing the use of one’s name, or using the name of another for
purposes of public bidding,

4. Withdrawal of a bid, or refusal to accept ar award, of enter inio
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the Lowest
Calculated and Responsive Bid.

5. Refusal or failure to post the required performance security within
the prescribed time.

6. Refusal to clarify or validate in writing ts bid during post-
qualification within a period of seven (7} calendar days from receipt




updated file of its Class “A” Documents with the Procuring Entity, a
certification to that effect issned by its BAC may be submiited in liew of
the Class “A” Documnents.

12, 1{aX}i} No other acceptabie proof of registration is recognized.

12 1{a)iii) Mo further instructions.

12.1(a)iv) No further mstructions.

13.1 “No additional Requitements” o

13.2 The ABC is B 6,349,887.35, Any bid with a financial component exceeding |
this amount shall not be accepted.

4.2 “No further instructions.”

15.4 Bid Prices shall be fixed. Adjustable price proposals shall be treated as non-
responsive and shall be rejected.

6.1 The bid prices shail be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until Ninety (9¢) Calendar Pays from the date of the
opening of bids.

18.1 No further instructions.

i8.2 The hid security shall be valid for One Hundred Twenty (120) c.d. reckoned
from the date of the opening of bids as indicated in the Invitation to Bid.

18.5(a)(iv) The following shall be the additional grounds for forfeihue of the bid

secusity:

1. Submission of eligibility requirements containing false information
or Talsified documents.

2. Submission of bids that contain false informaiton or falsified
docusnents, or the concealment of such information in the bids in
order to influence the ouicome of eligibility screening or any other
stage of the public bidding.

3. Allgwing the use of one’s name, or using the name of another for
purposes of public bidding.

4. Withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adindged as having submitted the Lowest
Calculated and Responsive Bid.

5. Refusal or failure to post the required performance security within
the prescribed time.

6. Refusal to clarify or validate in wrting its bid during post-

qualification within a period of seven (7) calendar days from receipt




of the request for clanfication.

7. Any documented unsolicited atiempt by a bidder to unduly influence
the outcome of the bidding in his favor.

8. Failure of the potential joint venture partmers to enter info the joint
venfure after the bid is dectared as successful.

9. All other acts that tend fo defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitiing
late Bids or patently insufficient bid, for at least three (3} times
within a year, except for valid reasons.

18 5{b)(1ii} No fusther instructions.

20.1 No further instructions,

20.3 Each Bidder shali submit One (1) original and Seven (7) copies of each of
the first and second components of its bid.

21 The address for submission of bids is as indicated in the Invitation to Bid
The deadline for submission of bids is as indicated in the Tnvitation to Bid.

24.1 The place of bid opening is as indicated in the Invitation to Bid
The date and time of bid opening is as indicated in the Invitation to Bid

25.1 No further instrnctions.

273 No further instructions.

27.3(b} Bid modification is allowed to determine the bid price as calculated.

27.5 No further instruchons.

28.2(b) Only tax returns filed and taxes paid through the BIR Electronic Fiting and
Payment System (EFPS) shall be accepied.
The latest income and business tax retuns are those within the last six
months preceding the date of bid submission.

28.2(d) No further instruction.

31.4{g)

Other appropriate licenses and permits tequired by law and stated in the
Bidding Documents:

()  Tax Clearance

(hy  Latest Income Tax and Business Tax Returns

(c)  Certificate of PhilGEPS Registration

{(d)  Construction Schedule, 3-Curve, PERT/CPM Network Diagram
{e}  Manpower Schedule

{f Equipment Utiization Schedule

(g  Construction Method in narrative form

(h)  Construction Safety and Health Program duly received by DOLE




332

The effective date of the Contract is upon receipt by the Bidder of the Notice
to Proceed.
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Definitinons

For purposes of this Clause, boldface type is used to identify defined terms.

L1

1.2,

1.3,

1.4.

15

1.6.

1.7

18

1.9.

1.10.

ING
1.12,

1.13.

1.14.

1.15.

1.16.

The Arbiter is the person appointed joinily by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC Clause
21

Bill of Quantities refers to a hist of the specific items of the Work and their
corresponding unit prices, lamp sums, andfor provisional sums.

The Completion Date is the dafe of completion of the Works as certified by the
Pracuring Entity’ s Representative, in accordance with GCC Clause 49,

The Coniract 15 the confract between the Procuring Entity and the Confractor to
execute, complete, and maintain the Works.

The Contract Price is the price stated in the Letter of Acceptance and thereafler
to be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract.

Contract Time Extension is the allowable period for the Contracter to complete
the Works in addifion to the onginal Completion Daie siated in this Contract.

The Contractor is the juridical enfity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the Contracior
to the Procunng Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months,

Payworks are varled work inputs subject to payment on a time basis for the
Contractor’s employees and Bquipment, in addition to payments for assogiated
Materials and Plant,

A Defect is any part of the Works not completed in accordance wath the Contract.

The Defects Liability Ceriificate is the certificate issued by Procuring Enfity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between project compietion

- and final acceptance within which the Contractor assumes the responsibility to

undertake the repaiz of any damage to the Works at his own expense.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, suppiies, appliances, materials or things
required for the execution and completion of the Work provided by the Contractor
and which shall not form or are nof intended to form part of the Permanent
Works.

The Intended Completion Date rafers to the date specified in the SCC when the
Contractor is expected fo have completed the Works. The Intended Completion
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1.18.

1.19.

1.20.

1.21

1.22,

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

1.30.

Paie may be revised oaly by the Procunng Entity’s Representative by issuing an
gxtension of time or an acceleration order.

Materials arg all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a writien notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin
the commencement of the work noi later than a specified or determinabie date.

Permanent Works all permanent structures and all other project features and
facilities required to be construcied and completed in accordance with this
Contract which shall be delivesed to the Procuring Entity and which shali remain
af the Site after the removal of all Temporary Works.

Plant refers fo the machinery, apparatus, and the hike intended to form an infegral
part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to casry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the 8CC, who shall be
responsible for supervising the execuiion of the Works and administering this
Contract,

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Confractor by the Procuring Entity’s Representative as forming
part of the Site.

Site Investigation Reporis are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
fails below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedute. This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualitics of
materials to be used, the equipment to be installed and the mode of construction.

The Start Pate, as specified in the S8CC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subconiractor is any person or organization to whom a part of the Works has
been subcontracted by the Contractor, as allowed by the Procuring Entity, but not
any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or iastallation of the Permanent
Works,

Work(s) refer to the Permanent Works and Temporary Works to be executed by
the Contractor in accordance with this Contract, including (1) the furnishing of ali
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labor, maierials, equipment and others incidental, necessary or convenient fo the
complete execution of the Works; (ji) the passing of any tests before acceptance
by the Precuring Entity’s Represantative, (iii) and the carrying out of all duties
and obligafions of the Contractor imposed by this Contract as described in the
SCC.

Interpretation

2.1

2.2,

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their nonmal meaning under the language of this
Coniraet unless specifically defined. The Procuring Entity’s Representative will
provide instrucitons clarifying queries about the Conditions of Contract,

If sectional compietion is specified in the SCC, references in the Conditions of
Lontract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

Governing Language and Law

3.1. This Contract has been executed in the English language, which shail be the
binding and controlling langnage for all matters refating to the meaning or
interpretation of this Contract. Al comrespondence and other documents
pertaining to this Contract which are exchanged by the paries shall be wiiiten in
English.

3.2.  This Contract shall be wnferpreted in accordance with the laws of the Republic of
the Philippmes.

Communications

Communications between parties that are referred to in the Conditions shall be effective
anly when in wiiting. A wotice shail be effective only when it is received by the
concerned pary.

Possession of Site

5.1

5.2

3.3.

On the date specified in the SCC, the Procuring Entity shall grant the Centractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entily fo give possession in accordance with
the terms of this clause, the Procwring Enfity’s Representative shall give the
Contractor a Contract Time Bxtension and certify such sum as fair to cover the
cost incurred, which sumn shall be paid by Procuning Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Precuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contact (ime fo address such delay shall be
in accordance with GLC Clause 47,

The Contractor shall bear all cosis and charges for special or temporary right-of-
way required by it in connection with access fo the Site. The Contractor shall alse
provide at his own cost any addifiopal facitities cutside the Site requéred by it for
prrposes of the Works,
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5.4

The Contractor shall allow the Procuring Entity’s Representative and any persen
authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with this Coatract is being carried out or is
intended to be carried out,

The Contractor’s Obligations

6.1.

6.2

0.3,
6.4,

6.5

6.6.

6.7.

6.8

6.9.

6.10.

The Contractor shall carry out the Waorks properly and in accordance with this
Contract. The Contracter shall provide a1l supervision, fabor, Materials, Plant and
Contractor's Egaipment, which may be required. All Materials and Plant on Site
shall be deemed to be the properiy of the Procuring Entity.

The Coniracter shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted by
the Coniractor, as updated with the approval of the Procuring Eniity’s
Representative, and complete them by the Intended Completion Date.

The Ceniracfor shall be responsible for the safety of ail activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicabie laws where the Site is located.

The Contracter shall employ the key personnel named in the Schedule of Key
Personnel, as refarred to in the SCC, to canry out the supervision of the Works.
The Procwring Entity will approve any proposed replacement of key personnel
only if their relevant quzlifications and abilities are equal to or better than those of
the personnel listed in the Schedule.

If the Procuning Entity’s Representative asks the Contractor to remove a member
of the Contractor’'s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no farther
connection with the Work in this Contract.

Dwring Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, includimg chiid labor related enactments, and
other relevant rules.

The Coniractor shall submit 10 the Procuring Entity for conseni the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Coniractor shall cooperate and share the Site with other contractors, public
authorities, wiiities, and the Procuring Entity between the dates given in the
schedule of other confractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during this
period. The Procuring Entity may modify the schedule of other contractors, and
shall notify the Confracter of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpeciedly discovered on the Site, it shall be the property of the Procuring
Entity, The Contractor shall notify the Procuring Entify’s Representative of such
discoveries and carry ont the Procuring Entity’s Representative’s instructions in
dealing with them,
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Performaace Security

71,

7.2,

7.3

7.4.

7.5

7.6.

T

Unless otherwise specified in the SCC, within ten (10) calendar days from teceipt
of the Notice of Award from the Procuring Entity but in no case later than the
sigmng of the contract by boih parties, the Confractor shall furmish the
performance security in any the forms preseribed in ITB Clause 32.2.

The performance security posted in favor of fhe Procuring Entity shall be forfeited
in the event it is established that the Contractor is in default in any of its
obligations under the Contract.

The performance security shall remain valid until isswance by the Procunng
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned to
the Contractor after the issuance of the Certificate of Final Acceptance subject to
the following conditions:

(2)  There are no pending elaims against the Confractor or the surefy company
filed by the Procuring Entity;

(}  The Contractor has no pending claims for labor and materials filed against
it, and

{c) {iher ternms specified in the SCC.

The Contractor shall post an additional performance secunity following the
amount and form specified in ITB Clanse 32.2 to cover any cumulative increase
of more than ten percent {10%} over the oripinal value of the contract as a result
of amendments fo order of change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions,

In case of a reduction in the contract value or for partially cempieted Works under
the contract which are usable and accepted by the Procuring Entity the use of
which, in the judgment of the implementing agency or the Procuring Entity, will
not affect the structural integrity of the entire project, the Procunng Entity shall
allow a proportional reduction in the original performance security, provided that
any such reduction is more than ten percent {10%) and that the apgregate of such
reductions is not more than fifty perceni (50%) of the onginal performance
security.

The Contractor, by emdfering into the Confract with the Procuring FHntity,
acknowledges the right of the Procuring Entity to institute action pursnant to  Act
3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with Iabor, materials andfor
equipment for the performance of this Contract.

Subcontracting

8.1

8.2,

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works
maore than the percentage specified in TTB Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of any

tiability or chtigation under this Contract. The Contractor will be responsible for
the acts, defaulis, and negligence of any subcontractor, its agents, servants or
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9.

10.

il.

12,

8.3.

workmen as fully as if these were the Contractor's own acts, defaults, or
neghgence, or those of its agents, servants or workmen.

Subcontraciors disclosed and identified during the bidding may be changed during
the implementation of this Contract, subject to complance with the required
gualifications and the approval of the Procuring Entity.

Liquidated Damages

9.1.

9.2,

The Contractor shall pay liquidated damages to the Procuring Entity at the rate
per day stated in the 3CC for each day that the Completion Date is Tater than the
Intended Completion Date. The total amount of liquidsted damages shzll not
exceed the amount defined in the SCC. The Procwrning Entity may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated

. damages shall not affect the Confracior. Once the cumulative amount of

liquidated damages reaches ten percent {10%) of the amount of this Contract, the
Procuring Entity shall rescind this Contract, without prejudice to other courses of
action and remedies open to it.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procwring Eniity shali correct any overpayment of
liquidated damages by the Contractor by adjusting the aext payment certificate.
The Contractor shall be paid interest on the overpayment, caleniated from the date
of payment to the date of repayment, at the rates specifted in GCC Clause 40.1.

Site Investigation Reports

10.1.

i0.2.

10.3.

The Contractor, in preparing the Bid, shall conduct site inspection and
investigation in order to defermine the actual condition of project site. The
Contractor may also inguire from the Procuring Entity site investigation report, if
ary.

The site inspection and investigation shall be conducted by the Contracior
(President/General Manager/Authorized Managing Officer} or by the Project
Manager or Project Enginger pledgedicommiited by the Contractor io the project
to be bid.

The Certificate of Site Inspection shall be issned by the PPA Terminal Head {for
PPA-manned ports} or by the Barangay Chairperson of the barangay/ocality
where the project is located (for unmanned ports).

The Procuriag Entity, Licenses and Permits

The Procuring Entity shail, if requested by the Contractor, assist hitn in applying for
permits, licenses or approvals, which are required for the Works,

Contractor’s Risk and Warranty Security

12.1.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuning Entity
and shall be held responsible for any damage or destruction of the Works except
those oocasioned by force majevre. The Costractor shall be fully responsible for
the safety, protection, security, and convenience of his personnel, third parties,
and the public at large, as well as the Works, Equipment, installation, and the like
to be affected by his construction work.
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12.2. The defects liability period for infrastiucture projects shall be one year from

12.3,

12 4.

preject completion up to final acceptance by the Procuring Entity. During this
petied, the Contractor shail nndertake the repair works, at his own expense, of any
damage to the Works on account of the use of materials of inferior guality within
mingty (90) days from the time the Head of the Procuring Entity has issued an
order to underiake repair. In case of faiture or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitfed to full reimbursement of expenses incurred therein upon demand.

In case the Contractor fails to comply with the preceding paragraph, the Procuring
Entity shall forfeit its performance security, subject ifs property (ies) io
attachment or garnishment proceedings, and perpetually disqualify it from
pariicipating in any public bidding. All payables of the GOP in his favor shali be
oifset to recover the costs,

After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsibie for “Structural Defects”, i.e., major faults/flaws/deficiencies
m ane or more key structural elements of the project which may lead to structural
failure of the completed elements or structure, or “Structural Failures™,
f.e., where one or more key structural elements in an infrastiucture facility fails or
coliapses, thereby rendering the facility or part thereof 1ncapable of withstanding
ihe design loads, and/or endangering the safety of the users or the general public:

fa)  Contractor — Where Structural Defects/Failures arise dee to fapits
atizibutable to improper consituction, use of inferior quality/substandard
matensls, and any violation of the confract plans and specifications, the
contracior shall be held tishle;

{b)  Consuitants - Where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision,
{hen the consultant who prepared the design or undertook coastruction
suparvision for the project shall be held liable;

(¢)  Procuring Entity’s Representatives/Proiect  Manager/Construction
Managers and Supervisors — The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
¢ases where the Stiuctural Defects/Failures are due 1o histtheir wiliful
intervention in altering the designs and other specifications; negligence or
ontission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specificafions; and the use of
substandard consfruction materials in the project;

(@)  Third Parties - Third Parties shall be held liable in cases where Structurat
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the
applicable warranty to such structure should be levied to third parties for
their construction or restoration works.

{¢)  Users - In cases where Structural Defects/Failures are due to abuse/misuse
by the end user of the constructed facility and/or non—compliance by a
user with the technical design limits and/or intended purpose of the same,
then the user concerned shall be held hiable.
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13.

14,

12.5.

12.6,

i2.7.

12.8.

The warranty against Structural Defects/Failures, except those occasioned on
force majenre, shali cover the peried specified m the SCC reckoned from the date
of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warmanty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in
accordaice with the following schedule:

Minimum Amount in
Form of Warranty Percentage (%) of Total
Contract Price

{a} Cash or lefter of credit issued by
Umversal or Commercial bank:
provided, however, that the letter of
credit shall be confitrmed or Five Percent {(5%)
authenticated by =5 Universal or
Commercial bank, if dissued by a
foreign bank

(k) Bank guasantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit  shall be confimeed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

{¢) Surety bond callable upon demand
issued by GSIS or any swely of
insuzance company duly ceriified by
the Insurance Commission

Thirty Percent {30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Cerificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said one
year period.

In case of structural defecis/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoraiion or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administsative, civil,
and/or criminal charges against the responsible persons as well as the forfeiture of
fhe warmanty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s Liabaity
under this Contract shail be as provided by the Jaws of the Republic of the Philippines.

Procuring Entity’s Risk

i4.1.

From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity:

a)  The risk of personal injury, death, or loss of or damage to properily
(excluding the Works, Plant, Materials, and Fquipment), which are due to:
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13.

(i) any type of use or occupation of the Site aunthorized by the
Procuring Entity after the official acceptance of the works; or

{11)  negligence, breach of statutery duty, or interference with any legal
right by the Procuring Entity or by any person employed by or
contracted io him except the Contractor.

(b}  The nsk of damage fo the Works, Plant, Materials, and Equipmenf to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radicactive contamipation directly
affecting the country where the Works are {0 be executed.

{psurance

15.1.

13.2.

15.3.

154,

15.5.

The Contractor shall, under his name and at his owm expense, obtain and
rraintain, for the duration of this Contract, the following insurance coverage:

(a) Contractor’s Al Risk Insurance;

(b}  Transportation fo the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;

(¢)  Personal injury or death of Contractor’s emplayees; and

{d) Comprehensive insurance for third party liability to Contractoer’s direct or
indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s Representative
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies {o the Procuring
Entity’s Representative. Such evidenee and sach poticies shall be provided to the
Procusing Entity’s through the Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the insurances
at all times in accordance with the terms of this Contract and shall produce to the
Procuring Entity’s Representative the insurance policies in force including the
receipts for payment of the cutrent premiums,

The above insurance policies shali be obtained from any reputable insurance
company appioved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insuzances referred to herein
or any other insurance which he may be required to obiain under the terms of this
Contract, the Procuring Entity may obiain and keep in force any such insurances
and pay such premiums as may be necessary for the purpose. From time to time,
the Procuring Entity may deduct the amount it shall pay for said premiums
including twenty five percent (25%) therein from any momes due, or which may
become due, to the Comtractor, without prejudice to the Procuring Entity
exercising its right to impose other sanctions against the Contractor pursuant o
the provisions of thes Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Confractor’s persomnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
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16.

13.6.

Procuring Entity may refuse tc make the paymenis under GCC Clause 40 until
the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
requited in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring Enity
for any of the following grounds:

{a}  The issuer of the insurance policy fo be replaced has:

(1) become bankaupt;

(ii)  been piaced under receivership or under 2 management commuttes;

(ili}  been sued for suspension of payment; or

{(ivi been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelied, or

(v}  Where reasonable grounds exist that the msurer may not be able,

fully and promptly, to fulfill its obligation under the insurance
pelicy.

Termination for Default of Contractor

i6.1.

16.2.

16.3.

16.4,

The Procwring Entity shall terminate this Contract for default when any of the
following conditions attend ifs implementation:

Due to the Contractor’s fauit and while the project is on-going, it has mcurred
negative slippage of fifieen percent {15%) or more in accordance with
Presidential Decree 1870, regardless of whether or not previous warnings and
notices have heen issued for the Confractor to improve his performance;

Due to its own fault and after this Contract time has expired, the Contractor incurs
delay in the completion of the Work afier this Contract has expired; or

The Contractor:

(a)  abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails o proceed expedifiously and
without delay despite a written notice by the Procuring Entity,

fb) does pof actually have on the project Site the minimum essential
equipment listed on the Bid necessary to prosecute the Works in
accordance with the approved Propram of Work and equipment
deployment schedule as required for the project,

(c) does not execute the Works in accordance with this Contract or
persisiently or flagrantly neglects fo carmy out its obligations under this
Comtract;

(d}  neglects or refuses to remove materials or fo perform a new Work that has
been rejected as defective or unsuitable; or

(8)  sub-lets any part of this Contract without approval by the Procuring Entity.
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i7.

18.

16.5.  All materials on the Site, Plant, Equipment, and Works shall be deemed to be the

property of the Procuring Entity if this Contract s rescinded because of the
Contractor’s defauit.

Termination for Default of Procuring Entity

17.1.  The Contractor may terminate this Contract with the Procuring Entity if the works
are completely stopped for a continnous period of at least sixty (60) calendar days
through no faalt of its own, due to any of the following reasons:

(2)  Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to fumish
under the terms of this Contract; or

(b)  The prosecution of the Work is disrapted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Terminationa for Other Canses

18.1. The Procuring Entity may terminate fhis Contract, in whole or in part, at any time
for its convenience. The Head of the Procuring Entity may terminate this
Contract for the convenience of the Procuring Entity if he has determined the
existence of conditions that make Project Implemeniation economically,
financially or fechnically impractical andfor unnecessary, such as, but not limijted
to, fortuitous event{s} or changes in law and National Government policies.

182, The Procuring Entity or the Contractor may terminate this Congract if the other
party causes a fundamental beeach of this Coniract.

18.3. Fundamental breaches of Coniract shall include, but shalf not be timited to, the
foliowing:

{a) The Contractor stops work for fwenty eight (28} days when no steppage of
work 15 shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;

(b}  The Procuring Entity’s Representative insiructs the Contractor o delay the
pragress of the Works, and the insfruction is not withdrawn wathin twenty
eight (28) days;

{c)  The Procuring Entity shal! terminate this Contract if the Contractor is
declared bankrpt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrne thereafter to the Procuring Entity and/or the Contracior. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Exntity instructs in the notice is to be used until the completion
of the Works;

(@} A payment certified by the Procuring Entity’s Representative is not paid
by the Procwring Entity to the Condractor within eighty four (84) days
from the date of the Procuring Entity”s Representative’s certificate;

{(e)  The Procuring Entity’s Representative gives Notice that failure to correct a2
parficular Defect is a fundamental breach of Contract and the Contractor
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19,

()
(g)

()

fails to correct if within a reasonable period of time determined by the
Procuring Entity’s Representative;

The Contractor does not maintain a Security, which is required,

The Contractor has delaved the completion of the Warks by the number of
days for which the maximum amount of liquidated damages can be paid,
as defined in the GOC Clause 9; and

In case 1t 13 determuned pnma facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative fo contract acquisition
and implementation, such as, but not limited to, the following:

{i} corrupt, fraudulent, collusive and coercive practices as defined in
ITB Ciause 3.1{a);

(iiy  drawing up or using forged documents;

(i1}  using adulterated materials, means or methads, or engaging in
production contrary to riles of science or the trade; and

(iv)  any other act anatogous 1o the foregoing.

18.4. ‘The Punding Source or the Procuring Endity, as appropriate, will seek to impose
the maxmem civil, administrative andfor criminal penalties available under the
applicable law om individuals and organizations deemed to be involved with
comup, fraudulent, or cogreive practices.

18.5.

18.6.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in otder to terminate the existing
contract for a cause other than those listed under GCC Clause 13.3, the Procuring
Entity’s Representative shall decide whether the breach is fundamental or not.

If this Contract is terminated, the Contracior shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

19.1

The folowing provisions shall govern the procedures for the termination of this
Confract:

{a)

(b

Upen receipt of a wrtten report of acis or causes which may constitute
ground(s) for termination as aforementionied, or apon its own initiative,
the Implementing Unit shall, within a period of seven (7) calendar days,
verify the existence of such ground(s} and camse the execntion of a
Verified Report, with all relevant evidence attached;

Upon recommendation by the Implementing Umd, the Head of the
Procuring Entity shall terminate this Coniract only by a writien nofice to
the Contracior conveying the termination of this Contract. The notice shall
state:

(i) that this Coniract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constifute the
ground{s) constituting the same;
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(c)

(d)

()

&3

(ii}  the extent of fernination, whether i whole or in part;

(iii)  an instction to the Contractor to show cause as fo why this
Contract should not be fermmnated; and

fiv)  special insimctions of the Procuring Entity, if any.

The Notice to Terminate shall be accorspanied by a copy of the Verified
Report,

Within a peniod of seven (7) calendar days from receipt of the Notice of
Termination, the Confractor shall submit fo the Head of the Procuring
Eatity a verified position paper stating why the contract shoukl not be
ternuinated. If the Confractor fails to show cause after the lapse of the
seven {7) day period, either by inaction or by default, the Head of the
Procuring Entity shalt issue an order termunating the contract;

The Procuring Emtity may, at anytime before receipt of the Bidder's
verified position paper te withdraw the Notice to Terminate if it is
determined that certain items or works subject of the notiee had been
completed, delivered, or performed before the Contracior’s receipt of the
notice;

Within a non-extendible period of ten {10} calendar days from receipt of
the venified position paper, the Head of the Procuring Entify shall decide
whether or not to terminate this Contvact. It shall serve a writfen notice to
the Contractor of its decision and, unless otherwise provided in the said
notice, this Contract 18 deemed terminated from receipt of the Contractor
of the notice of decision. The termination shzll ondy be based on the
ground(s) stated in the Notice to Terminate; and

The Head of the Procuring Entity may create a Contract Termination
Review Committee {CTRC) to assist him in the discharge of this function,
AH decisions recommended by the CTRC shall be subject to the approval
of the Head of the Procuring Entity.

Pursuant to Section 69() of RA 9184 and without prejudice to the impositicn of
additional administrative sanctions as the internal rules of the agency may provide
andfor further criminal prosecution as provided by applicable laws, the procuring
entity shall impose on condractors after the termination of the contract the penalty
of suspension for one {1) year for the first offense, suspensien for two (2) years
for the second offense from participating in the public idding process, for
violations committed during the contract implementation stage, which 1nclude but
not limited to the following:

(2}

(B)

Failure of the contractor, due solely to his fault or negligence, to mobiiize
and start work or performance within the specified peried in the Notice fo
Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its
reprosentative(s) pursuant to the implementation of the contract. For the
procurement of infrastruchire projects or consultancy contracis, lawful
instruciions include but are not limited fo the following:
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{c}

{d)

(€)

(i) Employment of competent technical personnel, competent
engineers and/or work supsrvisors,

{ii)  Provizion of warning signs and bamicades in accordance with
approved plans and specifications and contract provisions;

{ifiy  Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved plans
and specifications and contract provisions,

{iv)  Deployment of committed equipment, facilities, support staff and
manpower, and

{v}  Renewal of the effectivity dates of the performance securiiy after
its expiration during the course of contract implementation.

Assignment and subcontracting of the confract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity.

Poor performaznce by the confractor or umsatisfactory guality andfor
progress of work arising from his fault or neglipence as reftected in the
Constructor's Performance Evaluation System (“CPES™) sating sheet. In
the absence of the CPES rating sheet, the existing performance monitoring
systern of the procuring entity shall be applied. Any of the following acts
by the constructor shail be construed as poor performance:

{1} Negative slippage of 15% and above within the critical path of the
project due entirely to the fault or negligence of the contractor; and

(i} Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resuliting $0 substantial breach thereof without
lawfal and/or Just cause.

I addition fo the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1.

202,

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions; and any other caunse the effects of which could
have been aveided with the exercise of seasonable diligence by the Contractor.

If this Contract is discontinued by an oufbreak of war or by any other avent
entirely outside the control of either the Procuring Entity or the Contracior, the
Procuting Entity’s Representative shall certify that this Contract has been
discontimzed. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all works camied out
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21.

22.

20.3.

204,

205,

before receiving it and for any Work carried owt afierwards to which a
commitmert was made,

If the event continues for a period of eighty four (84} days, either party may then
give notice of termination, which shall take effect twenty cight (28) days afier the
giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the matenials and Plant
reasonably delivered to the Site, adjusted by the following:

{a)  any sum to which the Contractor is entitled under GCC Clause 28;
{b}  the cost of his suspension and demobilization;
{c) any sum to which the Procuriag Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from
the time of the notice of termination,

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the pariies
in connection with the implementation of the contract covered by the Act and this
IRR, the parties shall make every effort to resolve amicably such dispute or
difference by mutual consultation.

If the Confractor believes that a dectsion faken by the PROCURING ENTITY s
Representative was either outside the authority given to the PROCURING
ENTITY s Representaiive by this Contract or that the decision was wrongly
taken, the decision shall be referred to the Arbiter indicated in the 8CC within
fourteen (14} days of the netification of the PROCURING ENTITY’s

Representative’s decision.

Any and alt disputes arising from the implementation of this Contract covered by
the RA. 9184 and its IRR shall be svhmiited to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the ©
Arbitratior Law™ and Republic Act 9285, otherwise known as the “Alternative
Dispute Resolution Act of 2004™: Provided, however, That, disputes that are
within the competence of the Construction Industry Arbitration Commission to
resoive shall be referred thereto. The process of arbitration shall be incorporated
as a provision in this Contract that will be executed pursuant to the provisions of
the Act and its IRR-A: Provided, further, That, by muiual agreement, the pasties
may agree in writing {0 resort to other alternative modes of dispute resoiution.
Additional instructions on resolution of disputes, if any, shall be indicated in the
SCC.

Suspension of Loan, Credit, Grant, or Appropriation

Tn the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation
to the Procuring Entity, from which part of the payments to the Contractor are being

made:

(a)

The Procuring Entity is obligated to notify the Confractor of such suspension
within seven (7) days of having received the suspension netice.
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23.

24,

25,

26.

()

If the Contractor hasg not received sums due it for work alrcady done within forty
five {45) days from the fime the Contractor’s claim for payment kas been certfied
by the Procuring Entity’s Representative, the Contractor may immediately issuc a
suspension of work nofice in accordance with SCC Clause 45 2,

Procuring Enfity’s Representative’s Decisions

23.1.

232,

Except where otherwise specificaily stated, the Procuring Entity’s Representative
will decide contractual matters between the Procuring Entity and the Confractor in
the role representing the Procuring Entify’s

The Procuring Entity’s Representative may delegate any of s dudies and
responsibiliies to other people, except to the Arbiter, afier notifying the
{ontractor, and mav cancel any delegation after nofifying the Contracior.

Approval of Drawings and Temporary Works by the Procuring Eatity’s
Representative

24.1.

242
243,

24.4.

Al Drawings prepared by the Coniractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its nse.

The Contracter shall be responsible for design of Tetmporary Works.

The Procuzring Entity’s Representative’s approval shall not zlter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties fo the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Proewring Entity's
Representative

25.1.

252

When the Procuring Entity wants the Confractor to f{inish before the Intended
Completion Date, the Procunng Entify’s Representative wili obiain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procusing Entity accepis these proposals, the Intended Completion Dafe will be
adjusted accordingly and confirmed by both the Procuring Enfity and the
Confractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Compietion Date

26.1.

26,2,

The Procuring Entity’s Representative shall extend the Intended Completion Date
if a Variation is issued which makes it impossible for the Intended Completion
Date to be achieved by the Contractor without taking steps to accelemte the
remaining work, which would cause the Contractor to incur additional costs.
Unless specified in the SCC, no payment shall be made for any event which may
warrant the extension of the Intended Completion Date.

The Procusing Entity’s Represemative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21} days of the
Contractor asking the Procuring Eatity’s Representative for a decision thereto
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27.

28,

29.

30.

after fully submitting all supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Right to Vary

271,

272

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up fo a maximum cumalative amount of fen
percent (109%;} of the onginal confract cost,

Vanations shall be valued as follows:

{a}  Atalump sum price agread between the parties;

{h) where appropriate, at 1ates in this Conftract;

{¢)  inthe absence of appropriate rates, the rates in this Contragt shatl be used
as the basis for valvation; or failing whick

{d)  af appropriate mew zates, equal fo or lower than current industry rates and
te be agreed upon by both parbies and approved by the Head of the
Procunng Entity.

Congractors Right ¢ Claim

If the Contractor incurs cost as a resuit of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. 1If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

28.1.

Subject to GCC Clause 43 on Vanation Order, and if applicable as indicated in
the SCC, the Dayworks rates in the Condractor’s Bid shali be used for smali
additional amounts of work only when the Procuring Entity’s Representative has
given written insfructions in advance for additional work to be paid for in that
way.

29.2.  All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall be
verified and signed by the Procuring Entity’s Representative within two days of
the work being done.

29,3, The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Early Warning

30.1. The Contractor shall warn the Procuring Entity’s Representative af the earliest

opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may reguire the Coatractor
to provide as estimate of the expected effect of the future event or circumstance
on the Contract Price and Completion Date. The estimate shall be provided by
the Contractor as soon as reasonably possible,
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31.

32,

33.

30.2.

The Confractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in fhe work and in
carrying ont any resulting instruction of the Procuring Entity’s Representative.

Program of Work

EINE

312,

313

3id4.

31.5.

31.6.

Within the time stated in the 8CC, the Contractor shall submit to the Procuring
Entity’s Representative for approval & Progiam of Work showing the general
methods, arrangements, order, and timing for ail the activities in the Waorks.

An update of the Program of Work shall the show the actual progress achieved on
gach activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Comtractor shall submit to the Procuring Entify’s Representaiive for approval
an updated Program of Work at infervals no longer than the period stated in the
SCLC, If the Contractor does not submit o updated Program of Work within this
period, the PROCURING ENTITY's Representative may withhold the amount
stated in the SCC from the next payment certiffcate and continue to withhold this
amount until the next payment after the date on which the overdue Program of
Work has been submitted.

The Procuning Entity’s Representative’s approvai of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program of
Work and submit it to the Procuring Entity’s Representative again af any time, A
revised Program of Work shall show the effect of any approved Vanations; and if
allowed, any Compensation Event. :

When the Program of Work is npdated, the Contractor shail provide the Procuring
Entity’s Representative with an updated cash flow forecast. The cash flow
forecast shall inclode different currencies, as defined in the Contract, converted as
necessary using the Coniract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

3z2.1.

322

Either the Procuring Emity’s Representative or the Contractor may require the
other to aftend a Management Conference. The Management Conference shail
review the plans for remaining work and deal with matters raised in accordance
with the early warning precedure.

The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and fo the Procuring Entity . The responsibility of the parties for actions to be
taken shall be decided by the PROCURING ENTITY' s Representative either at
the Management Conference or after the Management Conference and stated in
writing to all who attended the Conference.

Bill of Quastities

33.1.

The Bifl of Quantities shall contain items of work for the comsiruction,
installation, testing, and commissioning of work to be done by the Contractor.
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34,

33.

36.

37.

332, The Bill of Quantities 1s used to calculate the Contract Price. The Coniractor is

paid for the quantity of the work done at the rate in the Bill of Quantities for each
itern.

333. If the final quantity of any work done differs from the guantity in the Bill of
{uantities for the particular item and is not more than twenty five percent {25%)
of the original quantity, provided the aggregate changes for all items do not
exceed ten percemt (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

33.4. IHrequested by the Procunng Entity’s Representative, the Contractor shail provide
the Procuring Entity’s Representafive with a detailed cost breakdown of any rate
in the Bil} of Quantities.

Insiructions, Inspections and Andits

34.1. The Procuring Entity’s personnel shall at all reasenable times during construction
of the Work be entitled io examine, inspect, measure and test the matenals and
workmanship, and to check the progress of the construction.

34.2. H the Procuring Entity’s Representative instiucts the Contractor fo carry out a test
not specified i the Specification to check whether any work has a defect and the
test shows that it does, the Contractor shall pay for the test and any samples. Tf
there is ne defect, the test shall e a Compensation Event.

34.3,  The Contractor shall permat the Funding Source named 1m the 8CC to inspect the
Contractor’s accounts and records rejating to the performance of the Contractor
and to have them audited by anditors appointed by the Funding Sowrce, if so
required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Confractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Coniractor’s
responsibifities. The Procuring Entity’s Representaiive may instruct the Contractor to
search uncover defects and test any work that the Procuring Entity’s Represeniative
considers below standards and defeciive.

Cost of Repairs

Loss or damage to the Warks or Materials to be incorporated in the Works befween the
Start Date and the end of the Defects Lishility Periods shall be remedied by the
Ceontracior at the Contzactor’s cost if the loss or damage arises from the Contractor’s acts
O CINiSSIoNS,

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Drefects Liability Period, which begins at Completion
Date up to final acceptance by the Procuring Entity’s unless otherwise specified in
the SCC. The Defects Liability Period shall be extended for as long as defecis
remain to be corrected.
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38.

39.

40,

37.2. Ewvery time notice of a defect 15 given, the Confracior shall comrect the notified

37.3.

374,

defect within the length of time specified in the Procuring Eniity’s
Represeniative’s notice.

The Contractor shall correct the defects which he notices limself before the end
of the Defects Liability Period.

The Procuring Entity shall centify thai all defects have been comected. If the
Procuring Entity considers that correction of a defect is not essenttal, he can
request the Contractor to submit a quotation for the corresponding reduction in the

Contract Price. If the Procuring Entity accepts the quotation, the corresponding
change in the SCC 1s a Vanation.

Unecorrected Defects

38.1.

383

The Procuring Entity shall mive the Contractor at Jeast fourteen (14) days notice of
his intention fo use a third party to correct a Defect. If the Contractor does not
correct the Defect himsel within the peried, the Procuring Entity may have the
Defect correcied by the third party. The cost of the correction will be deducted
trom the Conitact Price.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Advance Payment

39.1.

39.2.

39.5.

394,

355

The Procuring Entity shall, upon a wriften request of the contractor which shall be
subtnitted as a contract document, make an advance payment to the coniractor in
an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum or, at the most two, installments according {o & schedule
specified 1n the SCC.

The advance payment shall be made only upon the submission to and acceptance
by the Procuring Entity of an irrevecable standby letter of credit of equivalent
value from a commercial bank, a bank guarantee or a surety bond callable upon
demand, issued by a surety or inswance company duly licensed by the Insurance
Commission and confirmed by the Procuring Entity.

The advance payment shali be repaid by the Contractor by an amount equal to the
perceatage of the total contract price used for the advance payment.

The contracior may reduce his standby letter of credit or guarantee mstrument by
the amounts refunded by the Monthly Certificates in the advance paymert.

The Procuring Entity will provide an Advance Payment on the Contract Price as
stiputated in the Conditions of Contract, subject to the maximum amount stated in
SCC Clause 39.1.

Progress Payments

4G.1.

The Contractor may subimit a request for payment for Work accomplished. Such
request for payment shall be verified and cerfified by the Procuring Entity’s
Representative/Project Engincer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shalf
nof be included for payment.
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41.

42,

40.2. The Procunng Entify shall deduct the following from the cerfified gross amounts

40.3.

40.4,

490.5.

to be paid to the contractor as progress payment:

fa}  Cumulative value of the work previously certified and paid for.
(b}  Portion of the advance payment to be recouped for the month.
{¢}  Retenfion money in accordance with the condition of contract.
{d)  Amount to cover third party liabilities.

()  Amount to cover uncerrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and refention. The Procuring Entity shall pay the Contractor the
arcounts certified by the Procuring Entity’s Representative within twenty eight
{28) days from the date each certificate was issued. Unless otherwise indicated in
the SCC, no payment of inferest for delayed payments and adjustments shalt be
made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entify to fhe Contractor
provided fhat at least twenty percent (20%) of the work has been accomplished as
certified by the Procuring Entity’ s Representative,

Ttems of the Works for which a price of “0” (zero} has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by cther rates and
prices in the Coniract.

Payment Certificates

41.1.

41.2,

41.3.

41.4.

The Contracter shail submit te the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amourt to be paid to the Contractor.

The value of Work executed shall:
{a)  be detennined by the Procuring Entify’s Represeniative, -

()  comprise the value of the quantities of the items in the Bill of Quantifies
completed; and

{c)  include the valuations of approved variations.

The Procuring Enfity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Reteantion

42 1,

The Procuring Entity shall retain from each payment due io the Contractor an
amount equal fo a percentage thereof using the rate 2s specified in SCC Ciause
422
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422,

42 3.

42 4,

Progress payments are subject to retention of fen percent (10%), unfess otherwise
specified in the SCC, referred to as the “retention money.” Such retention shall
be based on the total amount due to the Contractor prior f0 any deduction and
shall be retained from every progress payment until fifty percent {50%) of ihe
value of Works, as defernyined by the Procuring Entity, are completed. If, after
fifty percent {50%} completion, the Work is satisfactorily done and on schedule,
no additional retention shali be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor,

The total “retention money™ shail be due for release upon final acceptance of the
Works, The Contractor may, however, reguest the substitution of the retention
money for each progress billing with irrevocable standby letters of credit from a
commercial bank, bank guarantees or surety bonds callable on demsand, of
amounts equivalent to the retention money substituted for and scoceptable to the
Procuring Entity, provided that the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
imevocable standby letters of credit, bank guarantees and/or surety bonds, to be
posted in favor of the Government shall be valid for a duration to be determined
by the concerned implementing office/agency or Procuring Entity and will answer
for the purpose for which the fen (10%) percent retention is intended, <., to cover
uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may subsiitute setention
money with an “on demand” Bank guarantee in a form acceptable to the

Pracuring Entity.

43. Variation Orders

43.1.

43.2.

43.3,

43.4.

Varation Orders may be issued by the Procwing Entity to cover any
increasefdecrease in quantities, including the introduction of new work items that
are not included in the original contract or reclassification of work items thai are
gither due to change of plans, design or alignment to suit actual field conditions
resniting in disparity between the preconstruction plans used for purposes of
bidding and the “as staked plans™ or consiruction drawings prepared afier a joimni
survey by the Coniractor and the Procuring Endity after award of the contract,
provided that the cumulative amount of the Variation Order does nof exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should
be within the general scope of the project as bid and awarded. The scope of works
shall not be reduced so as o accommodate a positive Variation Order. A
Variation Order may either be in the form of a Change Order or Extra Work
Order.

A Change Order may be issued by the implemeniing officiat to cover amy
increase/decrease in quantities of original Work items in the confract.

An Extra Work Order may be issued by the implementing official to cover the
introduction of new work necessary for the completion, improvement or
protection of the praiect which were not included as items of Work in the originai
contract, such as, where there are subsurface or Jatent physical conditions at the
site differing materially from those indicated in the contract, or where there are
duly unknown physical conditions at the site of an uausual nature differing
materially from those ordinarily encountered and generally recognized as imhereat
in the Work or character provided for m fhe contract.

Any cumulative Variation Order beyond ten percent {10%) shall be subject of
another contract to be bid out if the works are separable from the original
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43.5.

coniract. In exceplional cases where it is urgently necessary to complete the
original scope of work, the Head of the Procuring Entity may authorize a positive
Variation Order go beyond ten percent (10%) but not more than twenty percent
(20%) of the original contract price, subject to the guidelines to be determined by
the GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detafled engineering
design which failed to consider the Variation Order beyond ten percent {10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading o such condition(s) leading te the extra cost, and within twenty-eight (28}
calendar days deliver a wnitten commnmication giving full and detailed particulars
of any extra cost in order that 1t may be investigated at that fime. Failure to
provide either of such notices i the fime stipulated shall constitute a waiver hy
the contractor for any claim. The preparation and submission of Vanation Orders
are as follows:

(a)  If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitied by the

C{mtractnr} the Flans therefore, his mml:futatéans as to the quanﬁtiﬁs of the







contract. In exceptional cases where it is urgently necessary to complete the
otiginal scope of work, the Head of the Procuring Entity may authorize a pesitive
Variation Order go beyond ten percent (10%) but niot more than twenty percent
(20%) of the original contract price, subject to the guidelines fo be determined by
the GPPB: Provided, however, That appropriate sanctions shall be imposed on the
desipner, consuliant or official responsible for the original detasled engineering
design which failed to consider the Variation Order beyond fen percent (10%).

435, I claiming for any Variation Order, the Confractor shall, within seven {7)
calendar days after such work has been commmenced or after the circumstances
feading to such condition{s) leading to the extra cost, and within twenty-cight (28}
calendar days deliver a written communication giving full and detailed particulars
of any extra cost in order that it may be investigated at that fime. Failure to
provide either of such notices in the time stipulated shall constitute a waiver by
the centractor for any claim. The preparation and submission of Variation Orders
are as foliows:

{a)  If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submiited by the
Contractor, the plans therefore, his computations as fo the quantities of the
additional works involved per item indicating the specific siations where
such warks are needed, the date of his inspections and investigations
thereon, and the log book thereof, and a detailed estimate of the unit cost
of such items of work, together with his justifications for the need of such
Change Order or Extra Work Order, and shall submit the same to the Head
of the Procuring Entity for approval.

(b}  The Head of the Procuring Entify or his duly authorized representative,
upon receipt of the proposed Change Crder or Extra Work Order shall
immediately instruct the technical staff of the Procuring Entify’s to
conduct an on-the-spot investigation 1o verify the need for the Work to be
prosecuted, A report of such verification shall be submitted directly to the
Head of the Procuning Entity or his duly authorized representative,

(¢}  The, Head of the Procuring Entity or his duly anthorized representative,
after being satisfied that such Change Order or Extra Work Order is
justified and necessary, shall review the estimated quantities and prices
and forward the proposal with the supporting documentation to the Head
of Procuring Entity for consideration.

{d) If, after review of the plans, quantities and estimated unit cost of the items
of work involved, the proper office of the procurirg entity empowered fo
review and evaluate Change Orders or Extra Work Orders recommends
approval thereof, Head of the Procuring Entity or his duly authorized
representative, believing the Change Order or Extra Work Order te be in
order, shalt approve the same.

(¢}  The timeframe for the processing of Variation Orders from the preparation
up to the approval by the Head of the Procuring Entity concernied shall not
exceed thirty (30) calendar days.

44, Contract Completion

Once the project reaches an accomplishment of mnety five {95%} of the total confract
amount, the Procuring Entity may create an inspectorate team to make preliminary
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inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-iist will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to filly compiete the
project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Endity for liquidated damages.

45.  Suspension of Work

43.1.

45.2.

45.3.

The Procuring Entity shali have the authority to suspend the work whelly or
partly by written order for such period as may be deemed necessary, due to force
mafeure Or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the general public, to
carry out valid orders given by the Procuring Entity or to perform any provisions
of the contract, or doe to adjustment of plans to suit field conditions as found
vecessary duniag construction. The Contractor shall immediately comply with
such order to suspend the work wholly or partly.

The Coentractor or its duly authorized representative shall have the right to
suspend work operstion on any or all projects/activities along the critical path of
activities after fifteen (15) calendar days from date of receipt of written notice
from the Coniractor to the distnict engineerfregional directer/consultant of
equivalent official, as the case may be, due to the following:

{a)  There exist dght-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule,

{b) Requisite construction plans which must be owmer-furnished are not
issued te the contractor prechuding any work called for by such pians.

(¢}  Peace and order conditions make it extremely dangerous, if noi possible,
10 work, However, this condition must be certified in wniing by the
Philippine National Pelice (PNP) station which has responsibility over the
affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

{d)  There is failure on the part of the Procuring Entity to deliver government-
furnished matenals and equipment as stipulated i the contract.

{e)  Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative that
the documents are complete unless there are justifiable reasons thereof
which shail be communicated in writing fo the Contractor,

In case of total suspension, or suspension of activities along the crtical path,
which is not due to any fault of the Contractor, the ¢lapsed time between the
effective order of suspending operation and the order to resume work shall be
allowed the Coatractor by adjusting the contract time accordingly.

46, Payment on Termination

46.1.

If the Contract is termiinated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received up
te the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the 3CC. Additional Liquidated
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47.

46.2.

46.3,

46.4.

Damages shali not apply. If the total amount due to the Procuring Entity exceeds

any payment due to the Confractor, the difference shall be a debt payable to the
Procuring Entity.

If the Contract is terminated for the Procwring Entity’s convenience or becanse of
a fundamental breach of Contact by the Procuring Entity, the Procuring Entity’s
Representative shall issue & certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs
of protecting and securing the Works, and less advance payments received up to
the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from the
nofice of termination.

If the Contractor hag ferminated the Contract under GCC Clauses 17 or 18, the

Procuring Entity shail prompily retumn the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

473,

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as fo fairly entitle the contractor to an
extension of contract time, the Procunng Entity shall deterraine the amount of
such extension;, provided that the Procuring Entity is not bound to fake into
account any cleim for an extension of fime unless the Contractor has, prior fo the
expiration of the contract time and within thirty {30) calendar days after such
work has been commenced or after the circumstances leading to such claim have
arisen, delivered fo the Procuring Entity notices in order that it could have
investigated them at that fime. Failure to provide such notice shall constitute a
waiver by the Comractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facis and extent of the defay
and shail extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (2} ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Condractor to provide the required eguipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given o support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time shail be granted for rainy/unworkable days considered
unfavorable for the prosecuiion of the works at the site, based on the actual
conditions obtained st the site, in excess of the mumber of mainy/unworkable days
pre-determined by the Procuring Entity in relation fo the original coatract time
during the conduct of detailed engineering and in the preparation cof the contract
documents as agreed upon by the pariies before coentract perfection, andfor for
eguivalent period of delay due to major calamifies such as excepfionaliy
destructive typhoons, floods and earthguakes, and epidemics, and for causes such
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48,

49,

50.

51.

as non-detivery on time of materials, working drawings, or written information fo
be furnished by the Procuring Enfity, non-acquisition of permit to enter private
properties  within the right-of-way resulting in complete paralyzation of
construction activities, and other meritorious causes as determined by the
Procuring Enfity’s Representative and approved by the Head of the Procuring
Entity. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fanit of the
Contractor may be considered as additional grounds for extension of contract time
provided they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others. The writien consent of
bondsmen mmst be attached fo any request of the Contractor for extension of
contract time and submitted fo the Procuring Butity for consideration and the
validity of the Performance Security shall be correspondingly extended,

Price Adjustmeni

Except for extraordinary circumstances as determined by NEDA and approved by the
GFPB, no price adjustment shali be allowed unless otherwise specified in the SCC.

Completion
The Contractor shall request the Procuring Entity’s Representaitve to issue a certificate of

Completion of the Works, and the Procunng Entity’s Representative will do so upon
deciding that the work is completed.

TFaking Over

The Procuring Entity shail take over the Site and the Works within seven {7) days from
the date the Procuring Entity’s Representative issues & certificate of Completion.

Operating and Maintenance Manuals

511, If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates siated in the SCC.

512, If the Contractor does not supply the Drawings and/or manuais by the dates stated
in the SCC, or they do not recsive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative shall withhold the amount stated
in the SCC from payments due to the Contractor,
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Section V. Special Conditions of Confract



Special Conditions of Contract

GCC Clause

1is6 The Intended Completion Date is within Ninety Calendar Days (90
c.d.} starting from the effectivity of the contract.

1.21 The Procuring Entity is Philippine Ports Authority-Port Management
Office of Marindugue/Quezon, Port Operations Building, Brgy. Talao-
Talao, Fort Area, Lucena City,

1.22 The Procuring Entity’s Represeniative is:

Engr. Rawl A. Libatique, Acting ESD Manager
FPort Management Office of Marinduque/Quezon
Port Uperations Building, Brey. Talao-Talao, Port Area, Lucena City

123 The Site is located at Port of Lucena, Lucena City and is defined in the
plans/drawings (vicinity map).

1.27 The Start Date shall be commence at the time of receipt of the Notice to
Proceed by the Condractor.

1.30 The Works involves the the provision and installation of integrated
solar-powered pore lighting system (7 sets), high-mast light tower (2
units) and replacement of busted 200warts LED floodlight lamps (14
sets),

22 Not applicable.

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon effectivity of the Coniract or upon receipt of the Notice
to Proceed by the Contractor.

6.5 The Contractor shali employ the following Key Personnel:

I, Praofect Manager

2. Froject Engineer

3. Materials Engineer

4. Construction Safety and Health Personmel
5. Foreman

7.1 Mo further instructions.

7.4(c) Mo further ingtructions.

81 No further instructions.

5.1 The applicable liquidated damages is at least one tenth (1/10) of one
percent of the cost of the unperformed portion for every day of delay.
The maximum deduction shall be fen percent {10%} of the amount of the
coniraci, the Procuning FEntity shall rescind the contract, without
prejudice to other cowrses of action and remediss open to if.

10.1 The site investigation rep%rts arel Mone.

10.3 The Certificate of Site fnspection shall be issued by Mr. Sherwin L
Reyes, Acting Division Manager C, TMO-Balonacan.

12.5 In case of permanent structures, such as buildings of tvpes 4 and 5 as

classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrele whtich comply with refevant
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structural codes (e.g., DPWH Standard Specifications), such as, but not
fimited fo, steel/concrete bridges, flyovers, aircraft movement areds,
ports, dams, tunnels, filiration and freatment plants, sewerage systems,
power plapts, fransmission and commmication towers, railway system,
and other similar permanent sivuctures: Fifteen {15) years.

In case of semi-permanent siructures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/usphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similor semi-permanent structures: Five (5) years.

In case of other sivuctures, such as Bailey and wooden bridges, shailow
wells, spring developments, and other similar strucrures: Two (2) years.

13 No additional provision.

For Joint Venture, “Al pariners of the joint venture shall be jointly and
severally lisble to the Procuring Entity.”

212 The Arbiter is an accredifed arbiter as agreed wpon by the confracting
parties.

213 No further ipstructions,

26.1 Mo further instructions.

29.1 Dayworks are applicable at the rate shown in the Contractor’s original

: Bid.

311 The Confractor shall submit the Program of Wark to the Procuring |
Entity’s Represerdative within Fiffeen (15} days of delivery of the Letter
of Acgeptance.

313 The period between Program of Work updates is Sixty (60) days.

The amount to be withheld for late submission of an updated Program of]
Work is One-tenth of one percent (1710 of 1%} of the amownt of his
succeeding billing claim.

34.7 The Funding Source is the Government of the Philippines, PPA
Corporate Funds CY 2021,

371 No further instructions.

40,1 No further instructions.

40.3 Mo further instructions.

422 Wo further inshmctions,

48 No further instructions.

51.1 The date by which “as built” drawings are required is Fiffeen (13) days
after profect completion.

512 The amount to be withheld for failing to produce “as built™ drawings

and/or operating and maintenance manuals by the date required is Onre-
tenth of one percent (1710 of 124} of the amount of the final billing..
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Section VI. Technical Specification



SPECIFICATIONS

Provision/Installation of Port Lighting System
Port of Balanacan, Mogpeg, Marinduque

1. EARTHWORKS

L1

12

GENERAL

This Item shall consist of the necessary excavation for foundstions of rock bedding,
bwldings, culverts, under drains, and other structures not otherwise provided for in the
Specifications. Except as otherwise provided for pipe culverts, the backfilling of
completed structures and the disposal of all excavatad materials, shall be in accordance
with these Specifications and in reasonably close conformity with the Plans or as
established by the Engineer.

Thas Ttem shall include necessary diverting of live streams, bailing, pumping, draining,
sheeting, bracing, and the necessary construction of cribs and cofferdams, and finishing
the materials therefore, and the subsequent removal of cribs and cofferdsms and the
placing of all necessary backfill,

It shali also include the furnishing and placing of approved foundation fill matesial to
replace unsuitable material encountered below the foundation elevation of structures.

CONSTRUCTION REQUIREMENTS

121 Clearing and Grubbing

Prior to stariing excavation operations in any area, ali necessary clearing and
grubbing i that area shal? have been performed in accordance with Clearing and
Grubbing,

122  The Specification of Excavation

{1) General - all structures. The Contractor shall notify the Engineer
sufficienily in advance of the beginning of any excavatien so that cross-
sectional efevations and measurements may be taken on the undisturbed
ground. The natural ground adjacent to the structure shall not be disturbed
withont permission of the Engineer.

Trenches or foundation pits for structures or structure footing shall be
excavated to the lines and grades or elevations shown on the Plans or as staked
by the Enpineer. They shall be of sufficient size to permit the placing of
structures or siructure footing of the full width and lengih shown. The
elevations of the bottoms of footing as shown on the Plans, shall be considered
as approximate only and the Engineer may order, in writing, such changes in
dimensions or elevations of footings as may be deemed necessary, 10 sequre a
satisfactory foundation,

Boulders, logs, and other objectionable materials encountered in excavation
ghail be remowved.

After each excavation is completed, the Contractor shall notify the Engineer to
that effect and no footing, bedding material or pipe culvert shall be placed unti
the Engineer has approved the depth of excavation and the characier of the
foundation material.
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1.23

{2) Structures - Other than Pipe Culverts. All rocks or other hard foundation
materials shall be cleaned of all loose materials, and cut to 2 firm surface,
either level, stepped, or serrated as directed by the Engineer. All seams or
crevices shall be cleaned and grouted. All loose and disiniegrated rocks and
thin strata shail be removed. When the footing is to rest on material other than

rack, excavation to final grade shall not be made until just before the footing is
to be placed.

When the foundation material is soft or mucky or otherwise unsuitable, as
determined by the Engineer, the Contractor shall remove the unsuitable
material and backfill with approved granular material. This foundation fill shall
be placed and compacted in 150mm (6 inches) layers up to the foundation
¢glevation.

When foundation piles are used, the excavation of each pit shail be completed
before the piles are driven and any placing of foundation fil shali be done after
the piles are driven. ARer the driving is completed, all loose and displaced
materials shall be removed, leaving a smooth, solid bed to receive the footing.

(3} Pipe Culverts - The width of the pipe trench shall be sufficient to permit
satisfactory jointing of the pipe and thorough tamping of the bedding material
under and around the pipe.

When a firm foundation is not encounered at the grade established, due to soft,
spongy, or other unstable soil, such unstable soil under the pipe and for a width
of at least one diameter on each side of the pipe shall be removed to the depth
directed by the Engineer and replaced with approved granular foundation i
material propetly compacted to provide adequate suppost for the pipe, unless
other special construction methods are called for on the Plans.

The foundation surface shall provide a firm foundation of uniform density
throughout the length of the culvert and, if directed by the Engineer, shall be
cambered in the direction paralle! to the pipe centerline.

When pipe culverts are to be placed in frenches excavated in embankments, the
excavation of each trench shall be performed afier the embankment has been
constructed to a plane parallel to the proposed profile grade and to such height
above the pipe as shown on the Plans or directed by the Engineer.

All excavated materials, so far as suitable, shall be utilized as backfili or
embankment, The surplus matenal shall be disposed off in such manner as not
to obstruct the stream or otherwise impair the efficiency or appearance of the
sfructure. No excavated material shall be deposited at any fime so as to
endanger the partly fipished structure.

Backfill and Embankment for Structures other than Pipe Culveris.

Excavated areas arcund structures shall be backfilied with free draining
granular material approved by the Engiteer and placed in honizetital layers not
over 130mm (6 inches) in {hickness, fo the level of the ongnal ground surface.
Each layer shall be moistened or dried ss requized and thoroughly compacted
with mechanical tampers,

In placing backfiils or embankment, the material shall te placed
simulianeously insofar as possibie to approximately the same elevation on both
sides of an abutment, pier, or wall. If conditions require placing backfill or
embankment appreciably higher on one side than on the opposite side, the
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additional matenial on the higher side shall aot be placed untii the masonry has
been in piace for 14 days, or uniil test made by the laboratory under the
supervision of the Engineer establishes that the masonry has attained sufficient
sirength 1o withstand any pressure created by the methods used and materials
piaced without damage or strain beyond a safe factor,

Backfill or embankment shall not be placed behind the walls of concrete
culverts or abutments or rigid frame structures unti} the top slab is placed and
cured. Backfill and embankment behind abutments held at the top by the
superstructure, and behind the sidewalls of culverts, shall be carried up
simultaneously behind opposite abatments or sidewalls. Ali embankments
adjacent o structures shall be constructed in horizontal layers and compacted
to the required compaction. Special care shall be taken to prevent any wedging
action against the structure and slopes bounding or within the areas to be filled
shall be benched or serrated to prevent wedge action. The placing of
embankment and the beaching of slopes shall continue in such manner that at
ail times there will be a horizontal beam of thoroughly compacted material for
a distance af least equal to the height of the abutment or wall to be backfilied
against except insofar as undisturbed material obtrudes upon the area.

Broken rock or coarse sand and gravel shall be provided for a drainage flter at
weep holes as shown on the Plans and/or necessary.

2. REINFORCED CONCRETE

21 GENERAL

2.2

All works falling veder this category shall inchrde reinforced concrete for all kinds and
parts of any reinforced concreie structure.

MATERIALS

a.} Cement
Cement used shall be Type I Portiand conforming fo the requirements of the latest
revision of ASTM C 150 "Standard Specifications for Porfland Cement”.

b.} Coarse Aggregates
Coarse Aggregates shall be washed, well graded, hard pieces of gravel, crushed
gravel or rock conforming to fhe requirements of ASTM C 33 "Standard
Specification for Concrete Aggregates”.

c.} Fine Aggregates
Fine Aggregates shall be washed sand, stone screenings or other inert materials of
same characteristics, or any combination thereof composed clean, hard, strong,
uncoated grains and free from injurfous amount of dust, lumps of clay, shale, alkali,
and organic matter. T shall conform to the reguirements of ASTM C33 "Standard
Specifications for Concrete Apgregates”. Beach sand shall not be used unless
approved by the Engimeer.

d} Admixtures

Unless otherwise required by ficld conditions admixtures may be used subject to
the expressed approval of the Engineer. The cost thereof shall be considered as
already included in the unit cost bid of the Contractor for the concrete.
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23 STORAGE OF MATERIALS

24

25

26

a.)

b.)

Cement shall be stockpiled as closely as possible in weatherproof storage sheds,
stacks soitably elevated above ground to prevent cement absorption of moisture.

Aggregates shall be placed in stockpile in a manner preventing segregation thereof
and contamination with foreign materials,

Reinforcing steel bars shall be stored properly, covered and protected from
humidity to prevent rusting and contamination with oil, ditt or other objectionable
matters.

DESIGNED STRENGTH OF CONCRETE

Concrete for structura! parts or members such as bearing piles or columns shall
develop 2 minimum 28-day compressive cylinder strength of 4,500 psi., and for
deck or floor slabs, beams and girders of the structure shall devetop a minimum 28-
day compressive cylinder strength of 3 500 psi., unless otherwize indicated in the
drawings.

Concrete for non-structural parts or members such as partition walls and slab on fill
shall develop a minimum 28-day cylinder strength of 3,000 psi., unless otherwise
indicated in the drawings.

TRIAL BATCH FOR CONCRETE

Thirty {30) calendar days before the start of concreting works, the Contractor shali
submit design mixes and the corresponding test result made on sample therecf.
Sampling and testing shall be in accordance with the ASTM Standard procedures for
sampling and testing, for the particular design strengths) required.

The particulars of the mix such as the slump and the proportionate weights of cement,
saturated surface dry aggregates and water nsed shall be stated. Test resulis shall show
28-day strengths) fifteen {(15%} percent higher than the ultimate strengfh{s} required.

The design mix for concrete to be used shall be submitted together with at least three (3)
standard cylinder samples for approval at least one (1} month prior to the start of each
concreting schedule. Such samples shalf be prepared s the presence of the Engineer.

Standard laborafory strength test for the 7, 14 and 28 days periods shall be taken to all
concrete samples n addition o routine field tests, at cost fo the Contractor. Caly design
mixes represented by test proving the requized strength for 7, 14 and 28 days tests shall
be allowed

The cost of sampling, handling and transporiing samples from jebsite to the laboratory
and the cost of subsequent tests made uniil the desired mix s attained shall be for the
account of the Contracior.

CONCRETE PROPORTION AND CONSISTENCY

Concrete proportion should produce mix consistencies that will work readily into angles
and corners of the forms and around reinforcements imespective of the method of
placing employed, without permitting the materials to segregate or excess water to
collect on the surface of the concrete and with separated individual particles of
aggregates showing coating of mortar with proportionate amount of sand. The total
aggregate in the proportion used shall be such that when sieved, the weight passing the
No. 4 standard sieve shall be fhirty percent (30%} of the fotal,
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The methods used for measuring materials going into the concrete mix shall permit easy
checking and contrel of proportions at any time during the work.

27 MIXING OF CONCRETE

All congrete used shall be machine-mixed at the site. Bach batch shall be mixed at the
mixer's design speed, for at least 1-1/2 minutes after all concreie materials are
simultaneously placed in the mixer. The ideal rotation speed of the mixer shall be
between 14 and 30 mpm.

All mix contents of the mixer shall be thoronghly removed before any succeeding batch
is placed,

The materials for the first batch shall contain sufficiently excess cement, sand and water

te coat the mside walls of the mixer without reducing the required mortar content of the
mhis

The mixer shall be provided with devices for accurately measuring and controlling
the amount of water used in each batch and for automatically recording the number
of revolations of the nuxer,

Hand mixing of concrete will only be allowed in case of mixer breakdown, in
which case it shall be stopped as scon as pouring for the parficular section is
completed, or af a construction joint as directed by the Engineer.

Re-tempering or remixing of partially hardened concrete with the addition of water
will not be permitted.

2.8 PLACING OF CONCRETE

a.) Concrete shall be placed in the presence of the Engineer only after the forms,

seinforcing bars and other spaces to receive the concrete have been inspected and
appicved by him.

b.) Concrete shall be placed only when wind and weather conditions will allow proper
placemeat and curing of the concrete. Notice of any concreting operations shali be served
io the Engineer at least three {3) days abead of each schedule.

c.) Mixed concrete shall be deposited in its final position within & practicable fime.
Each succeeding fresh deposit for particultar stiuctural member shali be placed at a
practicable rate to prevent cold joints. Each successive fresh deposit of concrete shall
be vibrated vertically at uniformly spaced points and levels, of such duration and
intensity to compact the concrete thoroughly but shall be discontinued the moment
segregation of matenials s noticed.

d.) Where concrefing operations involve a fall more than 1.50 meters (4.92 feet}, the
fresh congcrete shall be pounred through approved sheet metal conduit or pipes. The pipes
shall be kept full of concrete and its lower end kept below the surface of concrete
throughout the pouring operations.

&) Deposition of concrete shall be in such 2 way as to prevent segregation of the
materials and the displacement of the reinforcement. Placing shall be done preferably
with the use of bugmes, buckets or wheel-borrows. Troughs, conveyors and pipes and
the mansner of use of each one shall be with the expressed permission of the Engineer.
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t.) Erch layer of concrete shall be placed approximately normal as possible in uniform
ia}rers not exceeding 0.30 meter, unless otherwise ordered. The rate of placing concrete
in the forms shall preferably be 0.025 meter (0.082 feet) vertical rise per minute.

2.8 CONSTRUCTION JOINT

During stoppage of concrete pouring operations, and when jointing of old concrete
becomes necessary, the following point should be observe;

a.) Construction joint not indicated in the drawings shall be located as to feast affect
the strength of the structure. Such Jocations will be as pointed out by the Engineer.

2.10 FORMS AND FALSEWORK

All forms and falsework te be used in the work must be designed, and constructed by
the Contractor for rigidity and adequacy for carrying the loads of the fresh concrete
and/or additional superimposed construction loads. The Authority may from time fo
time verify the adequacy and safety of such temporary works and may require the
Contractor to submit detailed designed drawings of forms and falseworks proposed to
be used. Approval of such drawings or design of forms, however, shall not relieve the
Contractor of his liability on resulting imperfections ¢r damages to the finished
conerete, or other damages which may directly result therefrom.

Forms may be re-used but shall be scrapped by a wire brush of all cknging mortar.
Bulges should be planed and realigned prior to its use.

Prior to piacing concrete form surfaces should be oiled for sasy form removal.
However, the oil coating should not be so thick as to stain and soften the concrete
surface. Oil coafings should be applied before rebars are placed.

211 CURING AND WATERPROOFING

Al concrete shall be cured for at least 14 days after the date of placing in accordance
with the approved and accepted methods.

2.12 FINISHING OF CONCRETE SURFACES

Concrete surfaces shall conform accurately to the form, alignment, grades and sections
shown in the drawings or as prescribed by the Engineer. It shall be free from buiges,
ridges, honeycombing or roughness of any kind, and shall be of a reasonably smooth
wood float finish. '

213 TREATMENT OF SURFACE DEFECTS
Al} irregular concrete surfaces, voids, holes, honeycombs exposed after remowval shall
be repaired by the Coniractor in such a way that the repaired surface will be acceptable
under paragraph 21.12 above.

2,14 ARCHITECTURAL FINISH

All exposed concrete exterior surfaces shall be given an architectural finish as directed
by the Engineer.

2. 15 PLACING OF REINFORCEMENT

Metal reinforcement shall be piaced as accurately detailed on drawings and properly
secured by approved means.
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All bars shall be coid bent unless approved otherwise by the Engineer. Minimum
distance between parallel bars shafl be one and one half {1 1/2) times the diameter for
round bars and twice the side dimension for sguare bars. The clear disfance between
bars shall not be less that 2.54 ¢m. (1 in.) nor is less than one and one third {1 1/3} times
the maximum size of the coarse aggregate, whichever bigger,

All reinforcing sieel shall be cleaned of all rust or scale and deleferions materials which
tenid {o desiroy the bond between the congcrede and the steel,

2.16 REINFORCING BAR SPLICES

Generally, sphcefs of reinforcement at points of maximum stress specially in slabs,
beams and girders .shall be avoided. Such splice/s may however be approved by the
Engineer in writing provided the lap if bonded or butt welded is sufficient to iransfer
fensile stress between bars by at least 125% of the specified yield strenpth of the
remforcing bar. For adjacent bars splices shall be staggered.

217 READY-MIXED CONCRETE

Where ready-mixed concrete is used, the requirements specified for batching, mixing
and fransporting shall be in accordance with the requirements set forth in ASTM C94
Specifications for Ready-Mixed Concrete unless otherwise specified.

a.) The Contractor shall notify the Enpineer seven {7) days in advance before any
continuous phase of concreting operations is started. Upon notification, the Engineer
shall have the right to mspect the ready-mixed concrete supplier’s plant/equipment and
all materials and/or sources thereof. The Contractor myst coordinate with the supplier
and must provide safe and adequate gnidance for the Engineer or his representative in
conductintg such examinations.

b.) For all ready-mixed concrete delivered to site of work, discharge shall be
completed within one hoiir after the addition of cement {0 the agoregates or before the
drum is revolved ;25 times, whichever comes first, Under conditions contributing
to the stiffening of concrete especially during hot weather, the time required between the
introduction of cement to the aggrepates and discharge of the mix mey stifl be reduced by
the Enpmeer.

¢.) Truck mixers shall be equipped with counters indicating the number of revolutions
of the drums which shali be antomatically actuated at the time of starting mixers at mixing
speed.

d.} Each baich or truck delivery of concrete shall be mixed inside the drum for not less
than 70 revolutions of the drum at the rate of rotation designated by the equipment
manuafacturer. Additional mixing if ordered by the Engineer shel be at the speed
designated as agitating speed by the manufacturer of the equipment,

e.) Concrete for individual batches or deliveries should be of uniform consistency, mix
and grading. If shunp tests of a minimum 2 samples taken within 15 minutes of each
other at approximatety 15% and 85% discharge load give values differing more than
2.54 e (1 in.) when the specified slumpis 76 mm. (3 10}, use of the particular mixer in
the work shall be stopped until correciions are made to prevent such conditions, which
shall be confirmed by further shump tests.

) Every batch of ready-mixed concrete delivered at the job site shall be accompanied

by & ticket furnished 1n accordance with Section 15 of ASTM 24, The time when the
materials were batched shall also be indicated,
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g.} Non-agitating equipment or combination truck and trailer egquipment for
iransporting conciete will not be permitted

5. The Authority reserves the right to verify from time to time the qualify and quantity
of materials used in every cement batch from the batching plant. The Contractor shall

be aware of this provision and make the proper arrangement with the concrete
supplier.

218 TEST OM CONCRETE
Test on concrete shall be in accordance with the fotlowing;

a.} Concrete samples for tests shall be secured and molded in accordance with
ASTM C172 - "Method of sampling Concrete”, and ASTM C31 - "Method of making Curing,
Concrete Compression and Flexure Test specimeng in the field”.

b.} Strength fests on samples shall be made in accordance with ASTM C39 - "Standard
Method of Test for Compressive Strength of Molded Conerate Cylinder”.

Not less than four (4} eylindrical specimens shall be made for each test of which at least two
(2) shall be reserved for 28-day lest. Not ess than one (1) test shatl be made for every fifty
{50} cubtc meters of concrete but in no case less than one { 1) test for each day's concreding,

Samples shall be taken by the Contractor under close supervision of the Engineer; and shall
be delivered as soon as practicable for testing, at his expense, to the designated faboratories.

The average strength of fest samples representing any definite class of concrete usad as well
as the average of any five (3} consecutive strength tests representing the class of concrete
shall be equal to or greater than the specified strength and not more than one (1) strength
test in ten (10} shalt have an average value less than 90% of the specified sienpth

If the test results indicate strength values less than the required, the Project Manager shall
have the nght to order a change in the concrete proportion used for the remaining work, or
1n the procedure of curing the concrete.

2.1% FIELD TESTS

Field tests as may be deemed necessary to check on the guantity of the materials and mixtures
and the manner of construction employed shall be conducted by the Project Engineer
assigned to the project. And when such tests result to values less than that tolerated by
standards set in applicable provisions of the ASTM Specifications referred to herein, or
contrary to accepted good Engineering practice, the Contractor shall comply to any
instructions given by the Project Engineer 10 upgrade the matenals used and method of
construchon employed,

3. ELECTRICAL WORKS
3.1 SCOPE OF WORK
a) The work to be done shall consist of fabnicating, trenching, furnishing, delivering
and installing of electrical materials/fixtures completed in accordance with all the
details of the electrical works as shown on the drawings including materials, labos,

tools and eqguipment and all incidental works as found necessary.

by  Refer to electrical plans/drawings for location and extent of work involved,
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3.2 GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requiremeints of the approved standards.

1. National Fire Protection Associztion - {(NFPA)}
2. National Electrical Manufacturer Association - {NEMA)
3. Underwtiter Laboratories, Inc. - {UL)

4, Philippine Electrical Code - (PEC)
Phitippine National Standard - (PNS)

5. Federation Specification :
Circuit Breaker, Molded Case, Branch
Circuit and Service

6. American National Standard Institate - {ANST
7. American Society for Testing and Materials - {ASTM)
8. Iluminating Engineering Society - (IES)

b) The electrical power will be tapped from the nearest available utility company power
system. The Contractor shall coordinate the exact route of the supply cable and
distribution with the PPA Engineer and authonzed/proper authority in the area
Voitages shali be 220 volt, single phase, 60 Hertz, AC.

¢} The Comniractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and o conduct for continuous inspection of all
electrical work.

d) The Contractor shali first obtain approval from the Authority before procurement,
fabrication or delivery of electrical materials to the site. Pariial submittals will not be
acceptable and will be returned without review. Submittals shall inciude the
Manufacturer's Name, Trade Name, Place of Manufacture, Catalop Model or
Number, Nameplate Data, Size, Layow Dimensions, Capacity, Project Specification
and Paragraph Reference, Technical Seciety Publication References and other
information necessary to establish contract compliance of each ifem to be fumished.

g) All excavations, fill and backfill and concrete works involved herein, shall be carried
to the required elevations and shall conform to the provisions of specification
under Earthwork and Concrete Constiuction of this tender document.

f) The materials and equipment to be furnished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees reguired for this work shall be obtained at the expense
of the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final
Certificates of Inspections and approval from the proper government authorities afier
the completion of wosk. The Contractor shall prepare all as- built plans and afl other
paper werks as required by the enforcing authorities.
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3.3 MATERIALS REQUIREMENT

34

a  All elecirical materials, fixtures and equipment under by this Contract shall be
furnished and installed by the Contractor,

b. All materials, fixtures apd equipment to be supplied shall be as shows in the drawings
and shali be in accnfdance with the requirements of these specifications which shall
apply to manufacturing, testing and supply of same materials and equipment.

c. All electrical materials whether specifically described or not shall be of the best grade
and all workmanship shail be of first class in every aspeet.

All electrical equipment and materials supplied shall be suitable in every respect for
operation in a hot fropical climate near the sea and suitable for operation at ambient
temperature up o 407 C.

Any electrical materials and equipment found not meeting the requirements of
relevant standards, or of these specifications shall be rejected by the Engineer.

All materials used in this Contract shall meet the requirements described in this
specification, or otherwise approved by the Engineer and shall comply with the
approved standazd.

PRODUCTS
WIRES AND CABLES

The ¢onductor matenal to be furmshed and installed shail be of copper wire Heat
Resistant Thermoplastic type "THHIN *. All conductors shall be rated 600 volts insulation
and shall be standard for all sizes.

LIGHTING FIXTURES AN ACCESSORIES

Fixture shall contorm to NEMA standard as illustzated in the plans. {llustration shall be
indicative of the desired general type and shall not restrict selection of fixture 0 any
parficular manufacturer. Locally fabricated or manufactored fixture of similar design
with equivalent Jight distribution and brighiness characteristics having equal finish and
quality, shall be acceptable as approved.

Tniegrated Solar Power Lighting Assembly — 120W Warm White Light Emitting Diode
(LED)} Lamp {147 x 67.3 x 43.00 cm; 45 kg), 12,000-13,200 Lumens with DC 30V Power
input with the following components: Lithium type battery, 59 AH/12V, solar panel,
Polycrystal silicon, 170W/36V,

High-Mast Light Tower Floodlight shali be furnished, installed and tested with 200W
Light Emitaing Diode (LED} floodlight.

LAME POST

The lamp post/s shall be fumished instalied and tested for the penmeter and park highting
as shown in the plans. The post/s . shall be dimensioned for a wind velocify of 185 ken/hr.
it shall be locally fabricated or manufactured. The post shall be zinc electropiated, prime-
coated with red lead and shall be painted at site with the final coating preferably
aluminum paint to be approved by the Engineer,
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HANDHCLE

The handhole shall be of the type noted in the drawings and shaft be constructed ia
accordance with the applicable details as indicated.

DUCTBANK

The confractor shall construct underground ductbank of individual conduit encased in
coacrefe as shown in the drawing,

PANEL BOARD

The contractor shatl furaish and install panel board as shown on the drawing. Panel Board
shail ¢contam molded case circuit breaker flush mounted type, magnetic contactor, push
button switches and 5,5 mm?2 bare soft drawn copper grounding conductor. Comnection
shall be made by comnecting one end to the body of the panel and the other end fo the
copper weld ground red.

1.5 EXECUTION

3.6

a. The Contractor shall furnish and install electrical materials as shown in the drawings.
A licensed Electrical Engineer or Master Electrician is required to implement the
instaliation of the eclectrical system. A licensed electrical contractor shali
oversee/conduct the installation of the Main Circuit Breaker above 200 anperes.

b. Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

c. The contractor shall install all electrical works with the supervision of the qualified
Registered Elecinical Engineer (REE) or Master Elecirician, AH electrical
installation applications regardiess of capacity and voltage whether new, addition or
revision shall be accompanied by electrical plans signed and sealed by a duly
licensed Professional Electriczl Engineer (PEE).

INSTALLATION

Lamp Post: shall be mounted!/ anchored to 2 reinforced concrete foundation with base
plates, anchor bolts standard muts and washers as shown in the drawing.

Pole Setting:  Depth as shown in the drawing.

Consiruction of reinforced concrete lamp post foundation , handholes and ductbank with
steel covers shall be in accordance with the shape and dimensions as shown mn the
drawing.

Excavations / backfilling reguired before fafter installation of lamp post and parking area
lighting and trench shail conform to the provisiens of Earthwork and Coscrete
Construgtion.

Grounding : Fach iamp post shall be grounded at the base by ground higs and ground

conduactor connected to a ground electrode . The grounding electrodes shall be cone
pointed, sectional capper clad steel 15 mmO by 1000 mm meter leng.

Service Enfrance, Overhead : Rigid Steel Conduit Pipe (RSCP) from the service
equipment 0 the service entrance fitting weatherkead outside the building

Service Entrance Conduit Undergronnd: (Unplasticized Polyvinyl Chloride), (wPVC).
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1.7

38

3.9

The underground portion shall encased in concrete and shall be installed as shown on the
drawing,

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manter under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master
Electrician, who will interpret the intent meaning of the drawings and specification and
shall have the power to rgject any work and materials which in his judpement, are not in
full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed
electrical materials and equipment in the presence of Registered Electrical Engineer of
Master Electrician. The system shall be free fiom any defects, shorts or grounds. All
necessary instruments and personnel required for the testing shall be furnished by the
Contractor at no extra cost to the Authority,

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish
the Engineer a written guarantee stating that all works executed are free from defects on
materials and workmanship. The guarantee shall be for a period of one vear from the date
of the final acceptance. Any work that becomes defective during the said period shail be
corrected / replaced by the Contractor at his own expense in a manner satisfactory to the
Authority.

3. I0AS-BUILT DRAWINGS i

Upon completion and before final acceptance of work, the Contractor shall prepare, at
his owm expense, submit {o the Enginesr as-built drawings incorporating atl approved
changes, omissions and/or addition te the contract drawings, six (6) prinfed copies of as-
buili drawings togethier with their reproducible originals at no extra cost to the Authority.
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