Section V. Special Conditions of Contract

Special Conditions of Contract

GCC Clause	
1.17	The **Intended Completion Date** is *June 10, 2020.* ***NOTE: The contract duration shall be reckoned from the start date and not from contract effectivity date.***
1.22	The **Procuring Entity** is **Philippine Ports Authority, Port Management Office of Lanao del Norte/ Iligan** with address at **Port of Iligan, Iligan City**.
1.23	The **Procuring Entity's Representative** is **Engr. Salvador L. Delina** Philippine Ports Authority, Port Management Office of Lanao del Norte/ Iligan, Port of Iligan, Iligan City
1.24	The **Site** is located at *Port of Iligan, Iligan City* and is defined in drawings No. *1.*
1.28	The **Start Date** is *November 14, 2019.*
1.31	The **Works** consist of Chipping-off existing structures including pavement. Removal and disposal of unnecessary debris including G.I. posts, barbed tigecycline wires and etc. to be transported to prescribed area. Supply spread and compact selected fill up to required elevation. This is to include supply and place concrete (3,500) psi accompanied with reinforcing bars. Supply and install also of metal fence w/ barbed wire and installation of 6" thk. CHB accompanied with reinforcements. Painting also of all masonry and steel surfaces with 1-coat primer and 2-coat final paint. Supply and install electrical lightings and wirings and provision of environmental, safety and health program upon execution of project.
2.2	No further instructions.
5.1	The **Procuring Entity** shall give possession of all parts of the Site to the Contractor on *November 14, 2019.*
6.5	The Contractor shall employ the following **Key Personnel:** Project Engineer Materials Engineer Electrical Engineer Safety Practitioner Foreman

7.7	No further instructions.
8.1	No further instructions.
10	The site investigation reports are: *None*
12.3	No further instructions.
12.5	*In case of other structures, such as Bailey and wooden bridges, shallow wells, spring developments, and other similar structures:* Two (2) years.
13	No additional provision
18.3(h)(i)	No further instructions.
29.1	Dayworks are applicable at the rate shown in the Contractor's original Bid.
31.3	No further instructions.
34.3	The Funding Source is the *Government of the Philippines.*
39.1	The amount of the advance payment is *15% percentage of the Contract Price.*
40.1	Materials and equipment delivered on the site but not completely put in place shall be included for payment.
51.1	No further instructions.
51.2	No further instructions.