Section III. Bid Data Sheet

Bid Data Sheet

ITB Clause	
1.1	The Procuring Entity is *Philippine Ports Authority, PMO Lanao del Norte/Iligan.* The name of the Contract is *Proposed* ***Repair of Observation Tower, Port of Iligan, Iligan City.*** The identification number of the Contract is *NRP-LDI-05-19.*
2	The Funding Source is: The Government of the Philippines (GoP) through *Philippine Ports Authority Corporate Funds 2019* in the amount of ***Eight Million Three Hundred Fifty Four Thousand Seven Hundred Forty One Pesos (Php 8,354,741.00).*** The name of the Project is *Proposed* ***Repair of Observation Tower, Port of Iligan, Iligan City.***
3.1	No further instructions.
5.1	No further instructions.
5.2	Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.
5.4(a)	No further instructions.
5.4(b)	For this purpose, similar contracts shall refer to contracts which have the same major categories of work. - *Chipping-off existing structures and concrete pavement* - *Removal and disposal of unnecessary debris* - *Supply, spread and compact selected fill* - *Supply and place concrete (3,500psi)* - *Supply and install reinforcing steel bars* - *Supply and install metal fence with barbed wire* - *Masonry works* - *Tileworks and Finishes* - *Ceiling Works and Finishes* - *Installation of Doors, Windows, Cabinets & etc.* - *Installation of Roof Framing Accessories* - *Installation of Roof Panels & Accessories* - *Painting works* - *Electrical works*

<table>
<tr><td>8.1</td><td>Subcontracting is not allowed</td></tr>
<tr><td>8.2</td><td>Not applicable</td></tr>
<tr><td>9.1</td><td>The Procuring Entity will hold a pre-bid conference for this Project on November 20, 2019, 9:00 am at Conference Room, PMO Lanao del Norte/Iligan, Administration Building Port Area, Iligan City.</td></tr>
<tr><td>10.1</td><td>The Procuring Entity's address is:

PHILIPPINE PORTS AUTHORITY,
PMO Lanao del Norte/Iligan
Port Area, 9200 Iligan City
Tel./Fax Nos.: (063)2239123/2239124; (063)2215288
E-mail Add. : <u>ppailigan@yahoo.com.</u> ;
Contact Person : MEDARDO I. SOSOBRADO, JR
Chairperson, PMO Lanao del Norte/ Iligan BAC</td></tr>
<tr><td>10.4</td><td>No further instructions.</td></tr>
<tr><td>12.1</td><td>No further instructions.</td></tr>
<tr><td>12.1(a)(iii)</td><td>No further instructions.</td></tr>
<tr><td>12.1(b)(ii.2)</td><td>The minimum work experience requirements for key personnel are the following:

<table>
<tr><th>Key Personnel</th><th>General Experience</th><th>Relative Experience</th></tr>
<tr><td>Project Engineer</td><td>5 Years</td><td>1 Years</td></tr>
<tr><td>Materials Engineer</td><td>5 Years</td><td>1 Years</td></tr>
<tr><td>Safety Officer</td><td>5 Years</td><td>1 Years</td></tr>
<tr><td>Foreman</td><td>5 Years</td><td>1 Years</td></tr>
</table>
</td></tr>
<tr><td>12.1(b)(iii.3)</td><td>The minimum major equipment requirements are the following:
<table>
<tr><th>Equipment</th><th>Capacity</th><th>Number of Units</th></tr>
<tr><td>Clamp Meter/ Megger</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Concrete Mixer</td><td>000</td><td>1 - unit</td></tr>
<tr><td>Cutting Outfit</td><td>000</td><td>1 - unit</td></tr>
<tr><td>Mini Dump Truck</td><td>000</td><td>1 - unit</td></tr>
<tr><td>Plate Compactor</td><td>000</td><td>1 - unit</td></tr>
<tr><td>Truck Mounted Crane w/ Bucket</td><td>000</td><td>1 - unit</td></tr>
<tr><td>Bar Bender</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Jackhammer</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Air-compressor (250 cfm)</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Demolition Hammer</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Concrete Vibrator</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Riveter</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Bar Cutter</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Concrete Cutter</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Welding Machine</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Electric Hand Drill</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Electric Angle Grinder</td><td>000</td><td>2 - unit</td></tr>
<tr><td>Electric Speed Cutter</td><td>000</td><td>2 - unit</td></tr>
</table>
</td></tr>
</table>

13.1	No additional Requirements
13.1(b)	This shall include all of the following documents: 1) Bid prices in the Bill of Quantities; 2) Detailed estimates, including a summary sheet indicating the unit prices of construction materials, labor rates, and equipment rentals used in coming up with the Bid; and 3) Cash flow by quarter or payment schedule.
13.2	The ABC is ***Eight Million Three Hundred Fifty Four Thousand Seven Hundred Forty One Pesos (Php 8,354,741.00).*** Any bid with a financial component exceeding this amount shall not be accepted.
14.2	No further instructions
15.4	No further instruction.
16.1	The bid prices shall be quoted in Philippine Pesos.
16.3	No further instructions.
17.1	Bids will be valid until *April 1, 2020.*
18.1	The bid security shall be in the form of a Bid Securing Declaration or any of the following forms and amounts: 1. The amount of not less than Php 167,094.82 *(2% of ABC),* if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit; 2. The amount of not less than Php 417,737.05 *(5% of ABC)* if bid security is in Surety Bond.
18.2	The bid security shall be valid until *April 1, 2020.*
20.3	Each Bidder shall submit *one (1)* original and five *(5)* copies of the first and second components of its bid.
21	The address for submission of bids is ***The Chairperson*** *Bids and Award Committee* *PHILIPPINE PORTS AUTHORITY,* *PMO Lanao del Norte/Iligan* *Port Area, 9200 Iligan City* The deadline for submission of bids is ***December 2, 2019 at 8:30 am***.

24.1	The place of bid opening is *Philippine Ports Authority* *Conference Room, PMO LNI Admin. Building* *Port of Iligan, Iligan City* The date and time of bid opening is ***December 2, 2019 at 9:00 am***.
24.2	No further instructions.
24.3	No further instructions.
27.3	Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.
27.4	No further instructions.
28.2	*Licenses and permits relevant to the Project:* - *PCAB* - *Business Permit* - *DTI/ SEC*
31.4(f)	*Additional contract documents:* - *construction schedule and S-curve* - *manpower schedule* - *construction methods* - *equipment utilization schedule* - *construction safety and health program* - *PERT/CPM or other acceptable tools of project scheduling.*