



BIDS AND AWARDS COMMITTEE

Head Office-Engineering Projects
Resolution No. 003-2023
Series of 2023

Award of Contract for the
**PROPOSED DREDGING OF ILOILO CLUSTERED PROJECT: ILOILO RIVER,
INTERNATIONAL CONTAINER PORT COMPLEX (ICPC), FORT SAN PEDRO,
DUMANGAS AND JORDAN**
LFP PNG NO. 013-2022

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Proposed Dredging of Iloilo Clustered Project: Iloilo River, International Container Port Complex (ICPC), Fort San Pedro, Dumangas and Jordan, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila on 20 December 2022, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 250,037,158.17**;

WHEREAS, in response to the said advertisement, five (5) bidders secured the Bid Documents in the amount of ₱ 50,000.00 and submitted their Technical and Financial Proposals, namely:

1. WTG Construction and Development Corporation
2. MAC Builders
3. Sunwest, Incorporated
4. Khan Kon Chi Construction and Development Corporation
5. Hi-Tone Construction and Development Corporation

WHEREAS, during the opening of bids on 11 January 2023 at 2:00 p.m., the five (5) bidders were declared "passing" with the requirements of the First Envelope.

WHEREAS, the Financial Proposal of the five (5) bidders were opened and declared "passing" with the requirements of the Second Envelope, hence their financial bids were read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
1. Khan Kon Chi Construction and Development Corporation	₱ 248,531,148.75
2. Hi-Tone Construction and Development Corporation	₱ 248,683,819.01
3. Sunwest, Incorporated	₱ 249,530,430.51
4. MAC Builders	₱ 249,637,211.27
5. WTG Construction and Development Corporation	₱ 249,650,727.90

WHEREAS, Bid Evaluation was conducted on 18 January 2023 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 19 January 2023, showed discrepancies between the Total Bid Prices and Unit Bid Prices of WTG Construction and Development Corporation, Sunwest, Incorporated and Hi-Tone Construction and Development Corporation;


NAME OF BIDDER	BID AMOUNT (As Read)	DISCREPANCY	BID AMOUNT (As Calculated)
Hi-Tone Construction and Development Corporation	₱ 248,683,819.01	(-) 408.56	₱ 248,683,410.45
Sunwest, Incorporated	₱ 249,530,430.51	(-) 93.59	₱ 249,530,336.92
WTG Construction and Development Corporation	₱ 249,650,727.90	(+) 2,156.54	₱ 249,652,884.44


WHEREAS, Khan Kon Chi Construction and Development Corporation was declared as the Lowest Calculated Bidder in the amount of ₱ 248,531,148.75;

WHEREAS, post-qualification was conducted on 21 & 24 January 2023 to examine, validate and verify the eligibility, technical and financial requirements submitted by Khan Kon Chi Construction and Development Corporation and in the Post-Qualification Report, as approved by the BAC on 08 February 2023, Khan Kon Chi Construction and Development Corporation was declared as the Lowest Calculated and Responsive Bidder;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to declare **KHAN KON CHI CONSTRUCTION AND DEVELOPMENT CORPORATION** as the Lowest Calculated and Responsive Bidder and to recommend the award of contract for the Proposed Dredging of Iloilo Clustered Project: Iloilo River, International Container Port Complex (ICPC), Fort San Pedro, Dumangas and Jordan, in the amount of **TWO HUNDRED FORTY EIGHT MILLION FIVE HUNDRED THIRTY ONE THOUSAND ONE HUNDRED FORTY EIGHT PESOS AND 75/100 (₱ 248,531,148.75)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 08 February 2023.


DANAH S. JARAMILLO
Regular Member


JOSEPHINE M. NAPIERE
Regular Member


DIANE STEFFI T. GUILLAMON
Regular Member


ROLANDO K. PEREZ
Provisional Member


REYNAND C. PARAFINA
Provisional Member


ANGELINA A. LLOSE
Vice-Chairperson


MARK JON S. PALOMAR
Chairperson, BAC

09 February 2023

MEMORANDUM

F O R : The General Manager

F R O M : The Chairperson, HO-BAC-EP

SUBJECT : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/
NOTICES OF AWARD TO THE WINNING BIDDERS**



With reference to the Opening of Bids for the hereunder projects, we are submitting the following BAC Resolutions/Notices of Award, as follows:

1. Notice of Award/BAC Resolution No. 003-2023 Series of 2023 for the Award of Contract for the Proposed Dredging of Iloilo Clustered Project: Iloilo River, International Container Port Complex (ICPC), Fort San Pedro, Dumangas and Jordan, to KHAN KON CHI CONSTRUCTION AND DEVELOPMENT CORPORATION as the Lowest Calculated and Responsive Bidder, in the amount of P248,531,148.75.
2. Notice of Award/BAC Resolution No. 005-2023 Series of 2023 for the Award of Contract for the San Ricardo Port Rehabilitation/Improvement Project, Brgy. Benit, San Ricardo, Southern Leyte, to KHAN KON CHI CONSTRUCTION AND DEVELOPMENT CORPORATION as the Lowest Calculated and Responsive Bidder, in the amount of P178,984,203.57.
3. Notice of Award/BAC Resolution No. 006-2023 Series of 2023 for the Award of Contract for the Construction of Port Operational Area, Port of Lawigan, Bislig, Surigao del Sur, UKC BUILDERS, INC./EVENPAR CONSTRUCTION & DEVELOPMENT CORPORATION/JV as the Lowest Calculated and Responsive Bidder, in the amount of P127,760,600.59.
4. Notice of Award/BAC Resolution No. 007-2023 Series of 2023 for the Award of Contract for the UPGRADING, EXPANSION AND CONSTRUCTION OF POB (PHASE I), PORT OF LILOAN, SOUTHERN LEYTE, to HI-TONE CONSTRUCTION AND DEVELOPMENT CORPORATION/KHAN KON CHI CONSTRUCTION AND DEVELOPMENT CORPORATION/JV as the Lowest Calculated and Responsive Bidder, in the amount of P379,887,713.43.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.


MARK JONS. PALOMAR

APPROVED/DISAPPROVED: _____


JAY DANIEL R. SANTIAGO
General Manager