BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B039-2024(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. **A040-2024(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **MAINTENANCE/REPAINTING OF WELCOME ARCH & GATE INCLUDING PROVISION/FABRICATION OF 2 UNITS WOODEN GUARDHOUSE AT PORT OF TABLAS, ODIONGAN, ROMBLON** in accordance with **Section 53.9, Small Value Procurement**, of the updated **2016 Revised impiementing Ruies and Reguiations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project is **NINE HUNDRED NINETY NINE THOUSAND SIX HUNDRED NINETY THREE PESOS (PHP 999,693.00), PHILIPPINE CURRENCY *(Vat Inclusive)***;

WHEREAS, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **07 June 2024 -10 June 2024**;

WHEREAS, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, only **EJCI CONSTRUCTION** submitted its bid/quotation before the deadline of **9:00 am, 10 June 2024**;

WHEREAS, during examination of the documents, it was found that the documents submitted by **EJCI CONSTRUCTION** are compliant with the requirements and their quotation was determined as follows:

Item No.	Qty	Unit	Item Description	Quoted Amount
I	1	Lot	General Expenses	78,380.36
II	1	Lot	Maintenance /Repainting of Welcome Arch & Gate	705,222.79
III	1	Lot	Provision/Fabrication of 2 Units Wooden Guardhouse	214,026.50
			TOTAL AMOUNT (IN PESOS)	**997,629.65**

WHEREAS, after the opening of RFQ, the Technical Working Group (TWG) conducted post-qualification on **EJCI CONSTRUCTION;**

WHEREAS, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the updated 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **EJCI CONSTRUCTION** as the single calculated and responsive quotation for the project **MAINTENANCE/REPAINTING OF WELCOME ARCH & GATE INCLUDING PROVISION/FABRICATION OF 2 UNITS WOODEN GUARDHOUSE AT PORT OF TABLAS, ODIONGAN, ROMBLON** in the amount of **NINE HUNDRED NINETY SEVEN THOUSAND SIX HUNDRED TWENTY NINE PESOS AND 65/100 (PHP 997,629.65), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this **13th** day of **June 2024** at the **PPA-PMOB Office, Calicanto, Batangas City**.

ERIK NOBLE B CASTILLO
Regular Member

CESAR B GUCE
End-User

CRISANTO L RABINA
Regular Member

ARNOLD S NAVARRO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

JOSELITO O SINOCRUZ PhD
Port Manager
JUN 13 2024