



**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND
CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS
(PMO-PALAWAN-BAC)**

Resolution No. 05
Series of 2023

**RESOLUTION DECLARING 2nd FAILURE OF BIDDING FOR THE PROJECT
MAINTENANCE OF VARIOUS PORT PHYSICAL FACILITIES, PORT OF PUERTO
PRINCESA, PALAWAN (MPF-PLW-01-2023)**

WHEREAS, the Philippine Ports Authority, PMO-Palawan posted an Invitation to Bid for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities , Port of Puerto Princesa, Palawan, in the website of the PPA, PhilGEPS and in the Bulletin Board of PMO-Palawan on July 19 - 25, 2023, continuously for seven (7) calendar days.

WHEREAS, the Approved Budget for the Contract to be Bid as reposted/re-advertised is **₱ 854,744.94**.

WHEREAS, during the opening of bids on 08 August 2023 at 9:30 A.M., no bids were received to be opened;

WHEREAS, the BAC, after a motion duly made and properly seconded, declared the bidding for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities, Port of Puerto Princesa, Palawan, a failure, pursuant to Section 35.1 of the 2016 Revised IRR of R.A. 9184, which provides to wit:

“35.1 The BAC shall declare the bidding a failure when:

a) No bids are received;

xxx xxx xxx”

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:


1. To recommend to the Head of the Procuring Entity that the bidding for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities, Port of Puerto Princesa, Palawan, be declared a “failure” pursuant to Section 35.1 (a) of the 2016 Revised IRR of R.A. 9184.
2. To recommend to the Port Manager/Head of the Procuring Entity (HOPE) of PMO-Palawan the conduct of Negotiated Procurement for the Infrastructure project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities , Port of Puerto Princesa, Palawan as provided for in Sub-Section 35.5 of the IRR of RA 9184 and its 2016 Revised IRR which states that, “Should there occur a

D


77

second failure of bidding, the Procuring Entity concerned may resort to negotiated procurement, as provided for in Section 53.1 of this IRR.


APPROVED AND ADOPTED by the PMO Palawan-BAC on 08 August 2023.


JEMUEL B. APELLIDO
BAC Chairperson


ERWIN S. GATPANDAN
Vice Chairperson


FRASY M. DE GUZMAN
Member


ALLAN S. MANUEL
Member


MARITES C. COHEN
Member

APPROVED:


ELIZALDE M. ULSON
Port Manager