



PHILIPPINE
PORTS
AUTHORITY



BAGONG PILIPINAS

**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND
CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS
(PMO-PALAWAN-BAC)**

Resolution No. 07
Series of 2023

**RESOLUTION DECLARING 3rd FAILURE OF BIDDING FOR THE PROJECT
MAINTENANCE OF VARIOUS PORT PHYSICAL FACILITIES, PORT OF PUERTO
PRINCESA, PALAWAN (MPF-PLW-01-2023)**

WHEREAS, the Philippine Ports Authority, PMO-Palawan posted an Invitation to Bid for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities , Port of Puerto Princesa, Palawan, in the website of the PPA, PhilGEPS and in the Bulletin Board of PMO-Palawan on August 16-22, 2023, continuously for seven (7) calendar days.

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 854,744.94**.

WHEREAS, the PMO Palawan BAC sent invitations to the following:

1. Carina Electrical and Construction Supply
2. RD Abacial Construction
3. Julriz Construction Supply
4. E.C. Timbancaya Enterprises

WHEREAS, in response to the said advertisement/invitation for negotiation, three (3) prospective bidders bought the Official Bid Documents at ₱1,000 each:

1. Orient Star Construction, Inc.
2. M Luengo Construction
3. Carina Electrical and Construction Supply

WHEREAS, the contractors/bidders submitted their bids in a sealed envelope within the published deadline;

WHEREAS, at 9:30 A.M. on September 5, 2023, the Technical bids of Orient Star Construction, Inc., M Luengo Construction and Carina Electrical and Construction Supply were opened and failed the preliminary examination.

WHEREAS, as per evaluation, it was determined that the bids of the three contractors/bidders were found to be ineligible and non-compliant with the requirements and conditions specified in the Bidding Documents;

WHEREAS, the BAC, after a motion duly made and properly seconded, declared the bidding for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities, Port of Puerto Princesa, Palawan, a failure, pursuant to Section 23 of the 2016 Revised IRR of R.A. 9184;

H N O P

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:

1. To recommend to the Head of the Procuring Entity that the bidding for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities, Port of Puerto Princesa, Palawan, be declared a "failure" pursuant to Section 23 of the 2016 Revised IRR of R.A. 9184.
2. To recommend to the Port Manager/Head of the Procuring Entity (HOPE) of PMO-Palawan the conduct of another Negotiated Procurement for the Infrastructure project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities , Port of Puerto Princesa, Palawan as provided for in Sub-Section 35.5 of the IRR of RA 9184 and its 2016 Revised IRR which states that, "Should there occur a second failure of bidding, the Procuring Entity concerned may resort to negotiated procurement, as provided for in Section 53.1 of this IRR.

APPROVED AND ADOPTED by the PMO Palawan-BAC on September 5, 2023.


JEMUEL B. APELLIDO
BAC Chairperson


ERWIN S. GATPANDAN
Vice-Chairperson


FRASY M. DE GUZMAN
Member


ALLAN S. MANUEL
Member


MARITES C. COHEN
Member

APPROVED:

ELIZALDE M. ULSON
Port Manager