



PHILIPPINE
PORTS
AUTHORITY



**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND
CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS
(PMO-PALAWAN-BAC)**

Resolution No. 12
Series of 2023

**RESOLUTION DECLARING 4th FAILURE OF BIDDING FOR THE PROJECT
MAINTENANCE OF VARIOUS PORT PHYSICAL FACILITIES, PORT OF PUERTO
PRINCESA, PALAWAN (MPF-PLW-01-2023)**

WHEREAS, the Philippine Ports Authority, PMO-Palawan posted an Invitation to Bid for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities ; Port of Puerto Princesa, Palawan, in the website of the PPA, PhilGEPS and in the Bulletin Board of PMO-Palawan on September 14 - 20, 2023, continuously for seven (7) calendar days.

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 854,744.94**.

WHEREAS, the PMO Palawan BAC sent invitations to the following:

1. Carina Electrical and Construction Supply
2. Orient Star Construction, Inc.
3. Giant Maphil Construction
4. M. Luengo Construction

WHEREAS, in response to the said advertisement/invitation for negotiation, two (2) prospective bidders bought the Official Bid Documents at ₱1,000 each:

1. Orient Star Construction, Inc.
2. Giant Maphil Construction

WHEREAS, the contractors/bidders submitted their bids in a sealed envelope within the published deadline;

WHEREAS, at 9:30 A.M. on 04 October 2023 the Technical Bids of ORIENT STAR CONSTRUCTION and GIANT MaPHIL CONSTRUCTION were opened and both passed the preliminary examination. After which, the Financial Bid were opened and also passed the preliminary examination and the result of their Financial Bids are tabulated as follows:

Bidders	Total Bid as Read during Bid Opening	Approved Budget for the Contract	% Variance from ABC
Orient Star Construction, Inc.	₱ 852,750.19	₱ 854,744.94	.23% Lower than ABC
Giant Maphil Construction	₱ 726,436.79	₱ 854,744.94	15.01% Lower than ABC

WHEREAS, upon careful examination, validation and verification of all the eligibility, technical/project and financial requirements submitted by Orient Star Construction, Inc. & Giant Maphil Construction, the PMO Palawan - BAC found that their bids failed to comply with the requirements and conditions specified in the Bidding Documents of the project MPF-PLW-01-2023 Maintenance of Various Port Facilities;

WHEREAS, the BAC, after a motion duly made and properly seconded, declared the bidding for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities, Port of Puerto Princesa, Palawan, a failure, pursuant to Section 32.2.1 of the 2016 Revised IRR of R.A. 9184, which provides to wit:

“32.2.1 The BAC shall immediately conduct a detailed evaluation of all bids using nondiscretionary criteria in considering the following:

- a) Completeness of the bid. Unless the Instructions to Bidders specifically allow partial bids, bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, bill of quantities, shall be considered non-responsive and, thus, automatically disqualified.

xxx xxx xxx”

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:

1. To recommend to the Head of the Procuring Entity that the bidding for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities, Port of Puerto Princesa, Palawan, be declared a “failure” pursuant to Section 32.2.1 of the 2016 Revised IRR of R.A. 9184.
2. To recommend to the Port Manager/Head of the Procuring Entity (HOPE) of PMO-Palawan the conduct of another Negotiated Procurement for the Infrastructure project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities, Port of Puerto Princesa, Palawan as provided for in Sub-Section 35.5 of the IRR of RA 9184 and its 2016 Revised IRR which states that, “Should there occur a second failure of bidding, the Procuring Entity concerned may resort to negotiated procurement, as provided for in Section 53.1 of this IRR.

APPROVED AND ADOPTED by the PMO Palawan-BAC on October 9, 2023.



JEMUEL B. APELLIDO
BAC Chairperson


ERWIN S. GATPANDAN
Vice Chairperson


FRASY M. DE GUZMAN
Member


ALLAN S. MANUEL
Member


MARITES C. COHEN
Member

APPROVED:

ELIZALDE M. ULSON
Port Manager