



PHILIPPINE
PORTS
AUTHORITY



BAGONG PILIPINAS

**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND
CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS
(PMO-PALAWAN-BAC)**

Resolution No. 15
Series of 2023

**A Resolution declaring Giant MaPhil Construction as the Lowest Calculated Bidder
for the project MPF-PLW-04-2023 Maintenance of Various Port Physical Facilities,
Port of Coron, Coron, Palawan and Recommending Approval Thereof and
Recommending Award of Contract.**

WHEREAS, the Philippine Ports Authority, PMO-Palawan posted an Invitation to Bid for the project MPF-PLW-04-2023 Maintenance of Various Port Physical Facilities , Port of Coron, Coron, Palawan, in the website of the PPA, PhilGEPS and in the Bulletin Board of PMO-Palawan on September 16 - 20, 2023, continuously for seven (7) calendar days.

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 975,067.74**.

WHEREAS, in response to the said advertisement/invitation, two (2) prospective bidders bought the Official Bid Documents at ₱1,000 each:

1. Orient Star Construction, Inc.
2. Giant MaPhil Construction

WHEREAS, the contractors/bidders submitted their bids in a sealed envelope within the published deadline;

WHEREAS, at 9:30 A.M. on 04 October 2023 the Technical Bids of ORIENT STAR CONSTRUCTION and GIANT MaPHIL CONSTRUCTION were opened and both passed the preliminary examination. After which, the Financial Bid were opened and also passed the preliminary examination and the result of their Financial Bids are tabulated as follows:

Bidders	Total Bid as Read during Bid Opening	Approved Budget for the Contract	% Variance from ABC
Orient Star Construction, Inc.	₱ 889,145.49	₱ 891,063.31	.22% Lower than ABC
Giant MaPhil Construction	₱ 757,539.25	₱ 891,063.31	14.98% Lower than ABC

WHEREAS, the detailed evaluation of bid, conducted at 2:00 P.M. on 09 October 2023 resulted in the following:

Rank	Bidder Identification/ Name	Total Bid as Read during Bid Opening	Total Bid as Calculated	Total Bid as Calculated (Discounted)	Approved Budget for the Contract
1	GIANT MaPhil Construction	₱ 829,047.50	₱ 935,850.06	(+)₱106,802.56	₱ 975,067.74
2	Orient Star Construction, Inc.	₱ 971,400.98	₱ 971,400.98	0	₱ 975,067.74

WHEREAS, the Bids and Awards Committee (BAC) declared the Bid of GIANT MaPhil Construction as the Lowest Calculated Bid;

WHEREAS, upon post-qualification or careful examination, validation and verification of all the eligibility, technical/project and financial requirements submitted by GIANT MaPhil Construction, its bid has been found to be responsive pursuant to RA 9184 and its 2016 Revised IRR and Latest GPPB Issuances;

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:

1. To declare GIANT Maphil Construction as the bidder with the Lowest Calculated Responsive Bid for the project MPF-PLW-04-2023 Maintenance of Various Port Physical Facilities, Port of Coron, Coron, Palawan;
2. To recommend for approval by the Port Manager/Head of the Procuring Entity (HOPE) of PMO- Palawan the foregoing findings; and
3. To recommend award of contract of the subject project to GIANT MaPhil Construction in its submitted bid amount of **Eight Hundred Twenty-Nine Thousand Forty-Seven Pesos and Fifty Centavos (Php 829,047.50)**.

APPROVED AND ADOPTED by the PMO Palawan-BAC on October 18, 2023.


JEMUEL B. APELLIDO
 BAC Chairperson


ERWIN S. GATPANDAN
 Vice Chairperson


FRASY M. DE GUZMAN
 Member


ALLAN S. MANUEL
 Member


MARITES C. COHEN
 Member

APPROVED:


ELIZALDE M. ULSON
 Port Manager