



PHILIPPINE
PORTS
AUTHORITY



BAGONG PILIPINAS

**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND
CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS
(PMO-PALAWAN-BAC)**

Resolution No. 17
Series of 2023

**A Resolution declaring Giant MaPhil Construction as the Single Calculated
Responsive Bidder for the project MPF-PLW-01-2023 Maintenance of Various Port
Physical Facilities, Port of Puerto Princesa, Palawan and Recommending Approval
Thereof and Recommending Award of Contract.**

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is
₱ 854,744.94;

WHEREAS, on June 8-14, 2023, the Philippine Ports Authority- Port Management
Office of Palawan advertised/ posted the Invitation to Bid for the project MPF-PLW-01-
2023 Maintenance of Various Port Physical Facilities , Port of Puerto Princesa, Palawan in
the PhilGEPS and PPA websites, and at bulletin board of PMO- Palawan in the PhilGEPS
and PPA websites, and at bulletin board of PMO- Palawan continuously for seven (7)
days;

WHEREAS, during the opening of bids on June 29, 2023 at 9:30 A.M., no bids were
received to be opened, the BAC declared the bidding a failure, pursuant to Section 35.1 of
the 2016 Revised IRR of R.A. 9184;

WHEREAS, on July 19-25, 2023, the Philippine Ports Authority- Port Management
Office of Palawan advertised/ reposted the Invitation to Bid in the PhilGEPS and PPA
websites, and at bulletin board of PMO- Palawan in the PhilGEPS and PPA websites, and
at bulletin board of PMO- Palawan continuously for seven (7) days;

WHEREAS, during the opening of bids on August 8, 2023 at 9:30 A.M., no bids
were received to be opened, the BAC declared a 2nd failure of bidding, pursuant to Section
35.1 of the 2016 Revised IRR of R.A. 9184;

WHEREAS, on August 16 – 22, 2023, the Philippine Ports Authority- Port
Management Office of Palawan advertised/ reposted and sent invitations to the following:

1. Carina Electrical and Construction Supply
2. RD Abacial Construction
3. Julriz Construction Supply
4. E.C. Timbancaya Enterprises

WHEREAS, in response to the said advertisement/invitation for negotiation, Orient
Star Construction, Inc., M Luengo Construction, Carina Electrical and Construction Supply
submitted their bids within the published deadline;

8 7 0 47

WHEREAS, at 9:30 A.M. on September 5, 2023, their Technical bids were opened and failed the preliminary examination;

WHEREAS, on September 14 - 20, 2023, the Philippine Ports Authority- Port Management Office of Palawan advertised/ reposted and sent invitations to the following:

1. Carina Electrical and Construction Supply
2. Orient Star Construction, Inc.
3. Giant Maphil Construction
4. M. Luengo Construction

WHEREAS, in response to the said advertisement/invitation for negotiation, Orient Star Construction and Giant MaPhil Construction submitted their bids within the published deadline;

WHEREAS, at 9:30 A.M. on October 4, 2023, their Technical bids were opened and both passed the preliminary examination;

WHEREAS, upon careful examination, validation and verification of all the eligibility, technical/project and financial requirements submitted by Orient Star Construction, Inc. & Giant Maphil Construction, the PMO Palawan - BAC found that their bids failed to comply with the requirements and conditions specified in the Bidding Documents of the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities. The BAC declared a 4th failure of bidding, pursuant to Section 32.2.1 of the 2016 Revised IRR of R.A. 9184;

WHEREAS, the Philippine Ports Authority, PMO-Palawan reposted an Invitation to Bid for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities , Port of Puerto Princesa, Palawan, in the website of the PPA, PhilGEPS and in the Bulletin Board of PMO-Palawan on October 18 - 24, 2023, continuously for seven (7) calendar days and sent invitations for negotiation;

WHEREAS, in response to said advertisement/invitation for negotiation, only one (1) prospective bidder/contractor prospective bidder responded with the invitation, namely:

1. Giant MaPhil Construction;

WHEREAS, the contractor/bidder submitted its bids in a sealed envelope within the published deadline;

WHEREAS, at 9:30 A.M. on November 7, 2023, the Technical Bid of GIANT MaPHIL CONSTRUCTION was opened and passed the preliminary examination. After which, the Financial Bid was opened and also passed the preliminary examination and the results of the Financial Bid are tabulated as follows:

Bidders	Total Bid as Read during Bid Opening	Approved Budget for the Contract	% Variance from ABC
Giant MaPhil Construction	₱ 852,532.71	₱ 854,744.94	0.2588% Lower than ABC

WHEREAS, the detailed evaluation of bid, conducted at 2:00 P.M. on November 8, 2023 resulted in the following:

8 7 8 41

Rank	Bidder Identification/ Name	Total Bid as Read during Bid Opening	Total Bid as Calculated	Discrepancy	Approved Budget for the Contract
1	Giant MaPhil Construction	₱852,532.71	₱ 852,532.71	0	₱ 854,744.94

WHEREAS, the Bids and Awards Committee (BAC) declared the Bid of Giant MaPhil Construction as the Single Calculated Bid;

WHEREAS, upon post-qualification or careful examination, validation and verification of all the eligibility, technical/project and financial requirements submitted by Giant MaPhil Construction, its bid has been found to be responsive pursuant to RA 9184 and its 2016 Revised IRR and Latest GPPB Issuances;

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:

1. To declare Giant MaPhil Construction as the bidder with the Single Calculated Responsive Bid for the project MPF-PLW-01-2023 Maintenance of Various Port Physical Facilities, Port of Puerto Princesa, Palawan;
2. To recommend for approval by the Port Manager/Head of the Procuring Entity (HOPE) of PMO- Palawan the foregoing findings; and
3. To recommend award of contract of the subject project to Giant MaPhil Construction in its submitted bid amount of **Eight Hundred Fifty-Two Thousand Five Hundred Thirty-Two Pesos and Seventy-One Centavos (Php 852,532.71)**.

APPROVED AND ADOPTED by the PMO Palawan-BAC on November 17, 2023.


JEMUEL B. APELLIDO
 BAC Chairperson


ERWIN S. GATPANDAN
 Vice Chairperson


FRASY M. DE GUZMAN
 Member


ALLAN S. MANUEL
 Member


MARITES C. COHEN
 Member

APPROVED:

ELZALDE M. ULSON
 Port Manager