BAC RESOLUTION DECLARING LOWEST AND RESPONSIVE QUOTATION AND RECOMMENDING APPROVAL

BAC RESOLUTION NO. SVP-023-2024

ONE (1) LOT SUPPLY OF LABOR & MATERIALS AND EQUIPMENT FOR THE MAINTENANCE OF ESD FIELD OFFICE, POWERHOUSE COMPOUND, PORT OF ZAMBOANGA, ZAMBOANGA CITY (SVP-021-2024/ZAM-377-2024(M))

WHEREAS, the Philippine Ports Authority (PPA), Port Management Office (PMO)-Zamboanga, through its Bids and Awards Committee (BAC) and in accordance with the Revised Implementing Rules and Regulation (IRR) of Republic Act (RA) 9184 posted and advertised the Request for Quotation (RFQ) for the project: **ONE (1) LOT SUPPLY OF LABOR & MATERIALS AND EQUIPMENT FOR THE MAINTENANCE OF ESD FIELD OFFICE, POWERHOUSE COMPOUND, PORT OF ZAMBOANGA, ZAMBOANGA CITY** with an Approved Budget for the Contract (ABC) in the amount of Nine Hundred Ninety-Five Thousand Five Hundred Thirty-Two Pesos and 65/100 only (**Php995,532.65)** on August 12, 2024 to August 19, 2024 in the PPA Procurement Webpage, Philippine Government Electronic Procurement System (PhilGEPS), PPA PMO-Zamboanga's Bulletin Board;

WHEREAS, the method of procurement is through Negotiated Procurement-Small Value Procurement (Sec. 53.9) and the amount does not exceed the amount threshold prescribed in Annex H of the Revised IRR of RA 9184;

WHEREAS, the BAC sent RFQs to the three (3) suppliers, namely: 7A Construction on August 16, 2024; Shieham Construction and Enterprise on August 16, 2024; and Majda Construction and Development on August 16, 2024;

WHEREAS, in response to the advertisement the BAC Secretariat received a sealed envelope from 7A Construction before the published deadline of submission on August 19, 2024, at 4:05 PM;

WHEREAS, during the conduct of opening of price quotation on August 20, 2024, the BAC opened, has read/announced the quoted amount and checked each item of the eligibility documents against a checklist using a non-discretionary "pass/fail" criterion pursuant to Annex H, Section F of the Revised IRR of RA 9184. The results were as follows:

No.	Name of Supplier/Contractor	Quoted Amount (As read)	Remarks
1.	7A Construction	Php993,211.75	Pass

WHEREAS, during the conduct of Bid Evaluation on August 22, 2024, the BAC Technical Working Group (TWG) found a total of Php1.64 negative (-) computational error on the prices quoted in the prescribe canvass form. The results were as follows:

No.	Name of Supplier/Contractor	Quoted Amount (As Read)	Quoted Amount (Calculated)	Variance	Remark
1	7A Construction	Php993,211.75	Php993,210.11	(-) Php1.64	Single/Lowest Calculated Price Quotation

WHEREAS, during the post-qualification on August 27, 2024, the BAC TWG has presented the validation results of the submitted document. The results were as follows:

No.	Name of Supplier	Quoted Amount (Presented)	Findings
1	7A Construction	Php993,210.11	Responsive Price Quotation

WHEREAS, the BAC declared price quotation of **7A Construction** as the **Single/Lowest Calculated and Responsive Quotation** in the amount of **Php993,210.11** less than the ABC of Php995,532.65**;**

WHEREAS, the BAC prepared the Abstract of Price Quotation showing **7A Construction** as the **Single/Lowest Calculated and Responsive Quotation**;

NOW THEREFORE, We, the Members of the PMO Zamboanga Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

To declare **7A Construction** as the Single/Lowest Calculated and Responsive Quotation in the amount of **Php993,210.11** for the procurement of **ONE (1) LOT SUPPLY OF LABOR & MATERIALS AND EQUIPMENT FOR THE MAINTENANCE OF ESD FIELD OFFICE, POWERHOUSE COMPOUND, PORT OF ZAMBOANGA, ZAMBOANGA CITY.**

To recommend for approval by the Port Manager of the PPA, PMO-Zamboanga, Zamboanga City the foregoing findings.

ADOPTED this 27th day of August 2024 at the PPA, PMO-Zamboanga, Zamboanga City.

JEZREL J. GESULGON
BAC Chairperson

DATU ALFAZAR B. ANDAS
BAC Vice-Chairperson
(Presiding Officer)

ENGR. TASHMA H. ASID-MAADIL
BAC Member

ENGR. AISHAR Y. HADJIRUL
BAC Member

(On Official Business)
MARK S. REVILLAS
BAC Provisional Member

Approved by:

ARCIDI S. JUMAANI
Port Manager
Date approved: 28 SEP 2024