

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE RECONSTRUCTION OF RC PIER & CONSTRUCTION OF RORO RAMP,
PORT OF CARMEN, SAN AGUSTIN, ROMBLON

This Contract made and entered into this AUG 19 2019 day of QUEZON CITY 2019, in Manila, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager, **JAY DANIEL R. SANTIAGO**, and hereinafter referred to as "PPA";

- and -

DANILO K. JOCSON (TIN No. 104-073-066-000), Filipino, married, of legal age, with office and business address at Mabini St., Talisay City, Negros Occidental, doing business under the firm name/style of **D.K. JOCSON CONSTRUCTION**, duly registered with the Department of Trade and Industry, under Certificate of Registration No. 4045064, a copy of which is hereto attached and made an integral part hereof as Annex "1", and hereinafter referred to as "**CONTRACTOR**."


WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its 2016 Revised Implementing Rules and Regulations (IRR), PPA advertised and posted on the PPA website and PhilGEPS, as well as on its bulletin board, an Invitation to Bid for the Reconstruction of RC Pier & Construction of RoRo Ramp, Port of Carmen, San Agustin, Romblon;

WHEREAS, in response to the said advertisement, only one (1) bidder submitted its bid for the foregoing project;

WHEREAS, after the opening of bids on 16 May 2019 and the conduct of bid evaluation and post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices set forth in its proposal was found to be the Single Calculated Responsive Bid in the amount of **FORTY THREE MILLION EIGHT HUNDRED EIGHTY FOUR THOUSAND NINE HUNDRED EIGHTY EIGHT PESOS (Php 43,884,988.00)**, Philippine Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. 030-2019 Series of 2019, award of contract was made to the CONTRACTOR in a Notice of Award dated 14 June 2019, in the amount of **FORTY THREE MILLION EIGHT HUNDRED EIGHTY FOUR THOUSAND NINE HUNDRED EIGHTY EIGHT PESOS (Php 43,884,988.00)**, after submission of the required documents within the prescribed period and compliance to the conditions stipulated in the IRR;

Witness:

RICARDO A. QUINTOS
Project Engineer

D.K. JOCSON CONSTRUCTION
BY: 
DANILO K. JOCSON
Proprietor

Witness:


MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

PHILIPPINE PORTS AUTHORITY
BY: 
JAY DANIEL R. SANTIAGO
General Manager

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual stipulations herein contained, PPA and the CONTRACTOR have agreed, as follows:

1. In this Contract, words and expressions shall have the same meanings as are respectively assigned to them in the attached Contract Documents.
2. The following documents shall form part of this Contract:
 - A. Bid Documents consisting of the following:
 - A.1 Invitation to Bid;
 - A.2 Instructions to Bidders;
 - A.3 Bid Data Sheet;
 - A.4 General Conditions of Contract;
 - A.5 Special Conditions of Contract;
 - A.6 Specifications;
 - A.7 Drawings/Plans;
 - A.8 Addenda and/or Supplemental/Bid Bulletins, if any;
 - B. Technical and Financial Proposals;
 - C. Performance Security;
 - D. Notice of Award of Contract with the Contractor's Conforme thereto; and
 - E. Other contract documents that may be required by existing laws and PPA, such as:
 - E.1 Construction Schedule and S-Curve;
 - E.2 Manpower Schedule;
 - E.3 Construction Methods;
 - E.4 Equipment Utilization Schedule;
 - E.5 Construction Safety and Health Program approved by the DOLE;
 - E.6 Pert/CPM
 - E.7 Duly Approved Program of Works and Cost Estimates;
 - E.8 Certificate of Availability of Funds;
 - E.9 Abstract of Bids; and
 - E.10 Resolution of Award
3. In consideration of the payments to be made by PPA, the CONTRACTOR commits to complete the Works and remedy any defects therein in conformity with the provisions of this Contract and Contract Documents.
4. In consideration of the execution and completion of the Works and remedying any defects therein, PPA commits to pay the Contract Price or such other sum as may become payable under the provisions of this Contract and Contract Documents.
5. This Contract shall become effective after the same shall have been signed by the Parties hereof.

Witness:

RICARDO A. QUINTOS
Project Engineer

D.K. JOCSON CONSTRUCTION
BY: 
DANILO M. JOCSÓN
Proprietor

Witness:

MARK JONS. PALOMAR
Chairperson, HO-BAC-EP

PHILIPPINE PORTS AUTHORITY
BY: 
JAY DANIEL R. SANTIAGO
General Manager

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place first hereinabove written.

PHILIPPINE PORTS AUTHORITY

TIN No. 000-352-232-000

By:

JAY DANIEL R. SANTIAGO
General Manager

MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

D.K. JOCSON CONSTRUCTION

TIN No. 104-073-066-000

By:

DANILO K. JOCSON
Proprietor

RICARDO A. QUINTOS
Project Engineer

WITNESSES

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of ~~Manila~~ **QUEZON CITY**) S.S.

AUG 19 2019

BEFORE ME, a Notary Public for and in the City of Manila, this day of , 2019, personally appeared the following :

| NAME | PROOF OF IDENTITY | DATE | PLACE |
|------------------------|-------------------------|------|-------|
| Jay Daniel R. Santiago | PPA ID No. 00102016 | | |
| Daniilo K. Jocsosn | TIN No. 104-073-066-000 | | |

known to me and to me known to be the same persons who executed the foregoing instrument as :

| POSITION | COMPANY | CTC No. | DATE | PLACE |
|-----------------|---------------------------|----------|---------|--------|
| General Manager | Phil. Ports Authority | 00143578 | 1-15-18 | Manila |
| Proprietor | D.K. Jocsosn Construction | | | |

and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the juridical person they represent.

The foregoing instrument is a Contract for the Reconstruction of RC Pier & Construction of RoRo Ramp, Port of Carmen, San Agustin, Romblon, consisting of three (3) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written

Doc. No. 354
Page No. 77
Book No. 4111
Series of 2019;

ATTY JAY T. BORRAMEO

Notary Public
Until Dec. 31, 2020

IBP No. 065620 / 01-10-19, Q.C.

PTR No. 7323556 / 01-03-19, Q.C.

Roll No. 49649 / TIN 156-545-237

Adm Matter No. NP-008(2019-2020)Q.C.

MCLE Compliance No. VI-0002501

Issued On 04/01/2019 , Until 04/14/2022

Add. Police Clearance Section, QCPD

Quezon City Hall, Quezon City