## Republic of the Philippines

## PHILIPPINE PORTS AUTHORITY

PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila, Philippines

## **CONTRACT AGREEMENT**

FOR THE UPGRADING OF FENDERING SYSTEM AT PIER 1 INCLUDING RESTORATION OF DAMAGED CURTAIN WALL, DRAINAGE SYSTEM AT BACK-UP AREA & PORT ROAD, PORT OF DUMAGUETE, DUMAGUETE CITY

PHILIPPINE PORTS AUTHORITY (PPA) herein referred to as the PROCURING ENTITY and/or ENTITY, a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila, represented herein by its General Manager, JAY DANIEL R. SANTIAGO, duly authorized for this purpose under Board Resolution No. 2445, Series of 2015, attached herein as Annex A.

- and -

**A.S.T BUILDERS**, a business duly organized and existing under Philippine laws, with business address at B. Suico St., Brgy. Tingub, Mandaue City, represented herein by its registered owner, **ANTHONY C. TAN**, as shown in the Department of Trade and Industry (DTI) Certificate with Business Name No. 05912734, copy of which is hereto attached as Annex "B", and hereinafter referred to as the CONTRACTOR and/or WINNING BIDDER;"

WHEREAS, the Entity is desirous that the Contractor execute the Upgrading of Fendering System at Pier 1 Including Restoration of Damaged Curtain Wall, Drainage System at Back-Up Area & Port Road, Port of Dumaguete, Dumaguete City, (hereinafter called "the Works"), with an approved Budget for the Contract (ABC) of Php 48,465,942.54 and the Entity has accepted the Bid for FORTY EIGHT MILLION FOUR HUNDRED TWELVE THOUSAND EIGHT HUNDRED EIGHTY EIGHT PESOS AND 26/100 (Php 48,412,888.26) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz:* 
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any



FERDIANC. T

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration of the sum of FORTY EIGHT MILLION FOUR HUNDRED TWELVE THOUSAND EIGHT HUNDRED EIGHTY EIGHT PESOS AND 26/100 (Php 48,412,888.26) or such other sums as may be ascertained, A.S.T BUILDERS agrees to execute the Upgrading of Fendering System at Pier 1 Including Restoration of Damaged Curtain Wall, Drainage System at Back-Up Area & Port Road, Port of Dumaguete, Dumaguete City, in accordance with its Bid.
- 4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
- 5. In execution of its Works, A.S.T BUILDERS shall likewise hold PPA free and harmless from any liability due to actions, damages, or accident it may cause in the course thereof.
- The failure of PPA to insist upon a strict performance of any of the terms, conditions and covenants hereof shall not be deemed a relinquishment or waiver of any of the rights or remedies that it may have, nor shall it be construed as a waiver of any subsequent breach or default of its terms, conditions and covenants which shall continue to be in full force and effect. Silence on the part of PPA shall not be considered as condonation or waiver of any breach or default by A.S.T BUILDERS of any covenant or condition herein provided. No waiver by PPA of its rights under this Contract shall be deemed to have been made unless expressly made in writing and signed by its duly authorized representative.

IN WITNESS whereof, the Parties have hereto caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines, on the day and year first above written.

R. SANTIAGO JAY DANIEL F General Manage

PHILIPPINE PORTS AUTHORITY **A.S.T BUILDERS** TIN No. 000-352-232-000 TIN No. 197-839-957-000 JAY DANIEL R. SANTIAGO General Manager Proprietor WITNESSES MARK JON S. PALOMAR FERDANO: TAN Chairperson, HO-BAC-EP Liaison **ACKNOWLEDGMENT** REPUBLIC OF THE PHILIPPINES) DEC 19 2023 City of Manila ) S.S. BEFORE ME, a Notary Public for and in the City of Manila, this day of \_, 2023, personally appeared the following: NAME COMPETENT DATE OF ISSUE PLACE OFLACE EVIDENCE OF IDENTITY OR EXPIRY DATE ISSUE Jay Daniel R. Santiago PPA ID No. 00102016 Anthony C. Tan PRC No. 0222432 known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the entities they represent. **POSITION COMPANY** CTC No. DATE PLACE General Manager Phil. Ports Authority 00453661 1-12-23 Manila Proprietor A.S.T. Builders

The foregoing instrument is a Contract for the Upgrading of Fendering System at Pier 1 Including Restoration of Damaged Curtain Wall, Drainage System at Back-Up Area & Port Road, Port of Dumaguete, Dumaguete City, consisting of three (3) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page hereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written

Doc. No. 985
Page No. 48
Book No. 75
Series of 2023

NOTARY PUBLIC
INTIL DECEMBER 37, 2023
TR NO. 9792110 15-7-2023
NO. 119522, RULL NO. 27738
EDMPLIANZE NO. VI-11778E