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Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE OF BATANGAS
PPA Admin Bldg., Port Access Road,
Calicanto, Batangas City
Philippines

Contract for the
Repair of DamagediCollapsed Bulkhead and Pavement Caused by Typhoon “Tisoy”,
Port of Ambulong, Sibuyan, Romblon
KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into this day of JAN 18 2021 2021 in the
by and between:

PHILIPPINE PORTS AUTHORITY, PMO-BATANGAS, a
government instrumentality created under Fresidential Decree No. 857,
as amended, with principal office at PPA Administration Building, Port
Access Road, Calicanto, Batangas City represented herein by its Port
Manager, JOSELITO O. SINOCRUZ and hereinafter referred to as the
“PPA";

-and -

PANCHO C. UNTALAN, of legal age, Filipino, married, with
residence at Twin Villa Subd., Kumintang llaya, Batangas City and with
business address at Brgy. Soloc, Lobo, Batangas, doing business under
the firm name and style of Sta. Cruz Construction and General
Services, duly organized in accordance with Philippine laws and
registered with the Depariment of Trade and Industry (DTIl) with
Business Name No. 2218280 and hereinafter referred to as
“CONTRACTOR”

WITNESSETH

WHEREAS, pursuant to Resolution No. 01 Series of 2020 (E), the PMOB-BAC signed and
recommended to the Port Manager the approval of Resolution Requesting for Alternative Method
of Procurement Section 53.2 (Emergency Cases) which was approved by the Port Manager for the
procurement of damaged infrastructura at the Port of Ambulong, Sibuyan, Rombilon;

WHEREAS, Request for Quotation (RFQ) for the said procurement, entitled: Repair of
Damaged/Collapsed Bulkhead and Pavement Caused by Typhoon “Tisoy”, Port of
Ambulong, Sibuyan, Romblon was also prepared;

WHEREAS, only Sta. Cruz Construction and General Services submitted its quotation;

WHEREAS, after evaluation/examination of the technical and financial requirements
submitted by the CONTRACTOR were rated "Passed” and after the conduct of post-qualification,
the quotation of the CONTRACTOR at its unit and lump sum price as set forth in its proposal was
found to be the Single Calculated and Responsive Quotation in the amount of FOUR MILLION SiX
HUNDRED TEN THOUSAND SIX HUNDRED TWENTY-ONE PESOS AND 67/100 (R
4,610,621.67) Philippine Currency, which is lower than the Approved Budget for the Contract
(ABC) of FOUR MILLION SIX HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED FORTY-
SEVEN PESOS AND $9/100 (R 4,617,547.99) Philippine Currency;

WHEREAS, pursuant to PMO Batangas BAC Resolution No. 06 Series of 2020 (E),
award of the contract was made to the CONTRACTOR in a Notice of Award in the amount of
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% NAME PROOF OF DATE / PLACE

IDENTITY
JOSELITO 0. SINOCRUZ PPA 00022018 MANILA

PANCHO C. UNTALAN

known to me and to me known to be the same persons who executed the foregoing instrument
and they acknowledged to me that the same is their own free act and deed as well as the free and
ojuntary act of the corporation they represent.

This foregoing instrument is a Contract for the Repair of Damaged/Collapsed Bulkhead
and Pavement Caused by Typhoon “Tisoy”, Port of Ambulong, Sibuyan, Romblon consisting
of thirteen (13) pages, including this page on which this Acknowledgment is written, signed by the
parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal at the place
and on the date first above written,

PANGANIBAN
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