

**SUPPLY OF LABOR AND MATERIALS/EQUIPMENT FOR THE EMERGENCY
MAINTENANCE OF COVERED COURT, INCLUDING ALL GENDER COMFORT
ROOM DUE TO 7.8 MAGNITUDE EARTHQUAKE ON JUNE 08, 2026, PORT OF
GENERAL SANTOS**

This Contract is made and entered into this 4th day of AUGUST in General Santos City, Philippines, by and between:

The **PHILIPPINE PORTS AUTHORITY (PPA), PORT MANAGEMENT OFFICE (PMO)-SOCSARGEN**, a government instrumentality with principal office at Makar Wharf, Barangay Labangal, General Santos City, represented by its Port Manager **CESAR M. DATAYA**, herein referred to as the ENTITY;

-and-

 **AKV BUILDERS AND CONSTRUCTION SUPPLIES**, a duly registered business entity existing in accordance with Philippine laws, with office address at Antipolo St., Brgy. GPS, Koronadal City, South Cotabato represented herein by its proprietor, **ALVIN KEITH D. VALERIO**, herein referred to as the CONTRACTOR;

WHEREAS, the ENTITY is desirous to negotiate the procurement of the Supply of Labor and Materials/Equipment for the Emergency Maintenance of Covered Court, Including All Gender Comfort Room Due to 7.8 Magnitude Earthquake, Port of General Santos;

WHEREAS, the above-described project has an Approved Budget for the Contract (ABC) in the amount of **NINE HUNDRED NINETY-NINE THOUSAND, EIGHT HUNDRED NINETY PESOS AND 50/100 PESOS ONLY (PHP 999,890.50)**;

 WHEREAS, the said procurement has undergone the procurement process under of *Section 35.2 Negotiated Procurement (Emergency Cases) of Republic Act No. 12009, the New Government Procurement Act (NGPA)* through the Bids and Awards Committee (BAC) of the ENTITY;

 WHEREAS, on July 16, 2026, PMO SSG BAC published/posted the Request for Quotation on PhilGEPS and emailed to interested contractors and other project proposal offerors;

WHEREAS, BAC opened the proposed offers on July 22, 2026, and negotiated with a legally, technically, and financially capable contractor;

 WHEREAS, CONTRACTOR was successfully negotiated, with offer in the amount of **EIGHT HUNDRED NINETY-TWO THOUSAND, FOUR HUNDRED FORTY-SEVEN AND 21/100 PESOS ONLY (PHP 892,447.21)** inclusive of 5% VAT;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereby agree as follows:

1. Unless otherwise stated, terms and expressions used in this Contract shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Contract;
2. The following documents as required by the Implementing Rules and Regulations of Republic Act No. 12009 shall form part and be read and construed as integral parts of this Contract, viz.:
 - a. Documentary Requirements for Negotiated Procurement (Emergency Cases):
 - i. Mayor's Permit
 - ii. NFCC Computation
 - iii. PCAB License and Registration
 - iv. Income/Business Tax Return duly stamped receipt by BIR/EFS Filing
 - v. Duly Notarized Original Omnibus Sworn Statement (OSS)
 - vi. PhilGEPS Registration
 - vii. BIR Registered Official Receipt
 - b. Winning Offeror's Quotation, Technical and Financial Proposals, and all other documents or statements submitted;
 - c. Performance Security;
 - d. Notice of Award of Contract; and the Offerer's conforme thereto;
 - e. BAC Resolutions;
 - f. Certificate of Availability of Funds
 - g. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the Negotiated Procurement (Emergency Cases), such additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as but not limited to the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract; and
3. In consideration of the Contract Price in the sum of **EIGHT HUNDRED NINETY-TWO THOUSAND, FOUR HUNDRED FORTY-SEVEN AND 21/100 PESOS ONLY (Php892,447.21)** inclusive of 5% VAT, CONTRACTOR agrees to perform the following in accordance with its Bid:

ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT COST	AMOUNT
----------	-------------	------	-----	-----------	--------

BILL NO. 1: GENERAL EXPENSES

1.01	Construction Safety and Health Program	Lot	1	10,000.00	10,000.00
------	--	-----	---	-----------	-----------

BILL NO. 2: MAINTENANCE OF ALL GENDER COMFORT ROOMS

2.01	Supply and Installation of Covered Court Enclosure including Doors	Sq.m	594.5	1,183.00	703,293.50
2.02	Supply, Fabrication and Installation of Steel Reinforcement for the Concrete Footing	Kg.	738.92	100.80	74,483.14
2.03	Supply and Place 3,500 psi concrete for Concrete Footing, Column, Wall footing, Beam and Floor Slab	Cu.m.	5.89	10,035.55	59,109.39
2.04	Masonry Works	Sq.m	51.77	1,255.55	64,999.82
2.05	Supply, Fabrication and Installation of Steel Trusses, Roof Framing, Facia Board, Gutter, Roofing and Accessories	Lot	1	100,000.00	100,000.00
2.06	Supply and Installation of 400mm x 400mm Non-skid Ceramic Floor Tiles (9.53sq.m.) and 400mm x 400mm Glazed Ceramic Wall Tiles (47.42sq.m)	Sq.m	56.95	1,268.12	72,219.43
2.07	Supply and Installation of Ceiling and Accessories	Sq.m	21	1,223.80	25,699.80
2.08	Supply and Installation of Water Piping and Accessories for Water Line, Sanitary and Drainage	Lot	1	50,000.00	50,000.00
2.09	Supply and Installation of Water Closet, Liquid Dispenser, Frameless Mirror, Lavatory Faucet, Floor Drain, P-Trap, Tissue Holder, Bidet, Doors and Windows	Lot	1	100,000.00	100,000.00
2.10	Electrical and Lighting Works	Lot	1	100,000.00	100,000.00

BILL NO. 3: PAINTING OF ENCLOSURE WALL AND MAINTENANCE OF COVERED COURT INCLUDING REPAINTINGT OF ALL GENDER COMFORT ROOMS					
3.01	Removal and Replacement of Damage Skylight Plastic Roofing in the Covered Court Including Set-Up and Dismantle of Scaffoldings	Sq.m	11.25	2,555.55	28,749.94
3.02	Painting of Enclosure Wall including All Gender Comfort Rooms	Sq.m	744.59	230.00	171,255.70
Total (Inclusive of 5% VAT)				Php 892,447.21	
Total: EIGHT HUNDRED NINETY-TWO THOUSAND, FOUR HUNDRED FORTY-SEVEN AND 21/100 PESOS ONLY (Php892,447.21) INCLUSIVE OF 5% VAT					

- The contract duration shall be for eighty (80) calendar days.
- The ENTITY agrees to pay the above-mentioned sum in accordance with the PPA rules and regulations on billing, progress report and final payment;
- Any dispute difference or claim arising out of or relating to this Contract, including its existence, validity, interpretation, breach or termination thereof may be submitted to arbitration or other form of alternative dispute resolution in accordance with applicable laws.

IN WITNESS WHEREOF, the Parties have hereto caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

PHILIPPINE PORTS AUTHORITY
PMO-SOCSARGEN

AKV BUILDERS AND
CONSTRUCTION SUPPLIES

By:

By:


CESAR M. DATAYA
Port Manager


ALVIN KEITH D. VALERIO
Proprietor

WITNESSES





ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of General Santos) S.S.

BEFORE ME, a Notary Public for and in the City of General Santos, this ____ day of
SEP 30 2026, personally appeared the following:

NAME	IDENTIFICATION CARD	NUMBER
CESAR M. DATAYA	TIN	900-593-488
ALVIN KEITH D. VALERIO	Driver's License	L05-95-025558

known to me and to me known to be the same persons who executed the foregoing instrument as:

POSITION	COMPANY	CTC No.	DATE	PLACE
Port Manager	Philippine Ports Authority	28176404	01/15/2026	GSC
Proprietor	AKV Builders and Construction Supply	21320474	01/14/2026	Koronadal City

and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the corporation they represent.

The foregoing instrument is a Contract for Supply of Labor and Materials/Equipment for the Emergency Maintenance of Covered Court, Including All Gender Comfort Room Due to 7.8 Magnitude Earthquake on June 08, 2026, Port of General Santos, Makar Wharf, General Santos City consisting of five (5) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written

Doc. No. 161 ;
Page No. 34 ;
Book No. 1 ;
Series of 2026

ATTY. LUZ PATRICIA F. Tanco
NOTARY PUBLIC
GENERAL SANTOS CITY
UNTIL DECEMBER 31, 2027
ROLL OF ATTORNEY NO. 38729
PTR NO. 652065325A
PNC NO. 23-235
IBP OR NO. CPBL55
MCLE COMPLIANCE NO. 1X-D20/852