PHILIPPINE
PORTS
AUTHORITY ==,

INVITATION FOR suBfSEEER I NS TATION

(SMALL VALUE PROCUREMENT)

The Philippine Ports Authority, PMO-Palawan, through its Bids and Awards Committee for the
Procurement of Goods and Consultancy and for Engineering Projects, invites contractors
registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to
submit quotation for the hereunder project:

Name of Project : Maintenance of Perimeter Fence and TMO Building
MPF-PLW-03-2026

Location . Port of Brooke's Point, Brooke's Point, Palawan
BRIEF DESCRIPTION : SCOPE OF WORKS:

l. MAINTENANCE OF CHB FENCE WITH BARBED WIRE ON TOP

Il MAINTENANCE OF CHB FENCE WITH SLAT & BARBED WIRE
ON TOP

1. MAINTENANCE OF TMO BUILDING

Equipment Required

1 unit Generator Set, 6 kVA min. Owned/Leased
1 unit Inverter Type Welding Machine Owned/Leased
1 unit Concrete Mixer Owned/Leased
1 unit Concrete Vibrator : Owned/Leased
1 unit Electric Jack hammer Owned/Leased
1 unit Cut-Off Machine Owned/Leased

Approved Budget for the Contract : P875,286.44

Contract Duration : 60 Calendar Days

Required PCAB License : at least “SMALL B” - Building

Prospective bidders shall submit Quotation and Detailed Estimates (with summary of materials,
labor and rental rates) together with the herein documents:

PCAB License

PhilGEPS Registration with Platinum membership

BIR Certificate of Registration

Income /Business Tax Return

Duly Notarized Omnibus Sworn Statement

List of Equipment either owned or leased and/or has under Purchase Agreement to be
used for the execution of the project

7. Construction Schedule in form of Gantt / Bar Chart and S-Curve (showing the
distribution of duration per work activity)

;b0

Procurement will be conducted in consonance with Section 34 (Small Value Procurement) of
the Implementing Rules and Regulations of Republic Act 12009. Only sealed bids/canvass
from eligible bidders will be opened, and a contract will only be awarded to the Lowest/Single
Calculated and Responsive Quotation.

PORT MANAGEMENT OFFICE - PALAWAN
PPA Administrative Building, Port Area
Bgy. Bagong Pag-asa, Puerto Princesa City, Palawan
Tel. Nos. (048) 433-0356 / (048) 434-5626, Fax (048) 434-4881
Email address: pmopalawan@ppa.com.ph




Bidding Documents may be purchased by interested bidders starting July 15, 2026 from
address below and upon payment of ONE THOUSAND PESOS (#1,000.00) VAT inclusive.

The Philippine Ports Authority PMO Palawan Bids and Awards Committee will hold a Pre-

Bid Conference on July 20, 2026, Monday, 2:00 P.M. at Conference Room, 2" Floor, PPA
Administrative Building, Port Area, Puerto Princesa.

Quotation with supporting documents must be duly received by the BAC Secretariat through
manual submission at the office address as indicated below on or before 9:00 A.M. of July 27,
2026. Late quotations shall not be accepted.

All quotations must be accompanied by a Bid Security in any of the acceptable forms and in
the amount as stated in Section 56.2 of IRR of R.A. 12009.

Performance Security shall be submitted by the winning bidder prior to the signing of Contract
in the form and amount as stated in Section 68.4 of IRR of R.A. 12009.

Warranty Security shall be posted by the Contractor after the issuance of Final Acceptance of
the project and should be in accordance with Section 90.2.3.c of IRR of R.A. 12009.

Opening of Quotations shall be on July 27, 2026, 9:30 A.M. at Conference Room, 2nd Floor,
PPA PMO-Palawan Administrative Building, Port Area, Puerto Princesa City.

The Philippine Ports Authority, PMO -Palawan reserves the right to accept or reject any and all
quotations, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 70 of IRR of R.A. 12009, without thereby incurring any
liability to the affected bidder or bidders.

For further information, please refer to:

MARIZA O. NALLANA

Head Secretariat

PMO Palawan BAC

Port Area, Puerto Princesa City,

Telephone No.: (048) 433-0356 or (048) 716-6864
Email Address: pmopalawanbac@gmail.com

You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
www.gppb.com.ph

July 15, 2026

ERW ANDAN
Cha rson
PPA PMO-Palawan BAC



Philippine Ports Authority - Port Management Office of Palawan MPF-PLW-03-2026: Maintenance of Perimeter Fence
and TMO Building, Port of Brooke's Point, Brooke's
Point, Palawan

Standard Form Title: Request for Quotation

Date:
Quotation No.

Company Name:
Address:
Business Name:
Tax Identification Number (TIN):
PhilGEPS Registration Number (required prior to award) :
Please quote your lowest price on the item/s listed below, subject to the General Conditions set on this document, and submit your
quotation duly signed by your representative not later than 9:00 AM of 27 JULY 2026 in the return envelope attached herewith. (For
VAT-registered entities, the quotation should be VAT-inclusive)

ERWI NDAN
rperson, AC

NOTE:
1. ALL ENTRIES MUST BE TYPEWRITTEN / LEGIBLY WRITTEN

2. CONTRACT PERIOD IS SIXTY (60) CALENDAR DAYS RECKONED AT THE SEVENTH DAY FROM THE DATE OF ISSUANCE

OF NOTICE TO PROCEED (NTP).

3. QUOTATIONS MUST BE ACCOMPANIED BY A BID SECURITY IN ANY OF THE ACCEPTABLE FORMS AND IN THE
AMOUNT AS STATED IN SECTION 56.2 OF IRR OF R.A. 120089.

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF ONE HUNDRED AND TWENTY (120) DAYS FROM OPENING OF
QUOTATIONS.
5. PhilGEPS REGISTRATION CERTIFICATE (PLATINUM MEMBERSHIP) SHALL BE ATTACHED UPON SUBMISSION OF THE

QUOTATION
6. APPROVED BUDGET FOR THE CONTRACT (ABC): PhP 875,286.44

Instructions:
(1) Accomplish this RFQ correctly and accurately; (2) Do not alter the contents of this form in any way. Failure to comply with any of
the mandatory requirements will disqualify your quotation; (3) Failure to follow these instructions will disqualify your entire quotation.

MPF-PLW-03-2026: Maintenance of Perimeter Fence and TMO Building, Port of Brooke's Point, Brooke's Point,
Palawan

ILI(E)M ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT
I [MAINTENANCE OF CHB FENCE WITH BARBED WIRE ON TOP
1.01 |Replacement of Barbed Wire & Support 225.04 kgs.
1.02 |Repainting of Concrete Fence (inner 349.08 sq.m
face/wall) & Barbed Wire & Support
I IMAINTENANCE OF CHB FENCE WITH SLAT & BARBED WIRE ON TOP
2.01 [Demolition of Damaged Concrete Slats & 12.22 cum
Lintel Beam
2.02 |Reconstruction of Slat & Beam 12.22 cum
2.03 |Replacement of Barbed Wire & Support 148.18 kgs.
2.04 [Painting of Concrete Wall (2 face), Lintel, 290.39 sq.m
Barbed Wire & Support




ITEM

NO. ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT
Il [MAINTENANCE OF TMO BUILDING
3.01 [Replacement of Damaged Roofing & 161.00 In.m
Accessories
3.02 |Replacement of Interior and Eave Ceilings 10.47 sq.m
3.03 [Replacement of the Jalousie Window Jamb 6.87 In.m.
& Blades
3.04 |Provision of Steel Matting Cover @ Kitchen 7.80 sq.m
TOTAL AMOUNT IN WORDS: IN FIGURES:

After having carefully read and accepted your General Conditions, I/We quote you on the item(s) at the prices noted

above.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

Date:

email address




10.

11.

12.

TERMS AND CONDITIONS:

Bidders shall provide correct and accurate information required in this form.
Bidders shall quote for ALL items. Incomplete quotation shall be a ground for rejection.

Price quotation/s must be valid for a period of One Hundred and Twenty (120) calendar days from the
date of submission.

Price quotation/s, to be dominated in Philippine Peso shall include all taxes, duties and/or levies
payable.

Quotations exceeding the Approved Budget for the Contract shall be rejected.

Award of Contract shall be made to the lowest quotation (for goods and infrastructure) or, the highest
rated offer (for consulting services) which complies with the minimum technical specifications and
other terms and conditions stated herein.

Any interlineations, erasures or overwriting shall be valid only if they are signed or initialed by you or
any of your duly authorized representative/s.

The Works shall be in accordance to the requirements specified in the approved plans and technical
specifications.

The PPA PMO PALAWAN Project Engineer shall monitor and ensure that the Works conforms to the
approved plans and specifications.

In case of two or more bidders are determined to have submitted the Lowest Calculated
Quotation/Lowest Calculated Responsive Quotation, PPA PMO PALAWAN shall adopt and employ
"draw lots" as the tie-breaking method to finally determine the single winning provider in accordance
with GPPB Circular 06-2005.

Payment may be made for at most once a month corresponding to the work accomplished as certified
by the PPA Project Engineer.

Liquidated damages equivalent to the one tenth of one percent (0.1%) of the unperformed portion of
the works after the contact has expired, shall be imposed for every day of delay. PPA PMO
PALAWAN shall rescind the contract once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of the contract, without prejudice to other courses of action and
remedies open to it.

For any clarifications, you may contact us at telephone no. (048) 433-0356 or 116-6864 or email address at
pmopalawanbac@gmail.com



MAINTENANCE OF PERIMET FENCE & TMO BUILDING,
PORT OF BROOKE'’S POINT, BROOKE’S POINT, PALAWAN

Name of Project : MPF-PLW-03-2026 - Maintenance of Perimeter Fence and
TMO Building
Location : Port of Brooke’s Point, Brooke’s Point, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The work consists of furnishing labor, materials and tools/equipment, and other items
necessary for the completion of “MPF-PLW-03-2026 - MAINTENANCE OF PERIMETER
FENCE & TMO BUILDING, PORT OF BROOKE’S POINT, BROOKE’S POINT,
PALAWAN.” All materials and services not expressly called for in the specifications and
not shown in the drawings which may be necessary for the completion of the repair, shall
be performed, furnished, and installed.

The plans, detailed drawings and these Specifications shall be considered as
complementing each other, so that what mentioned or shown in one, although not
mentioned or shown in the other, shall be considered as appearing on both. In case of
conflict between the two, the same should be referred to the PPA Project
Manager/Engineer for resolution.

All materials and works shall conform to the provisions of the latest edition of American
Standards for Testing and Materials (ASTM), Philippine National Standards (PNS),
National Building Code of the Philippines and other applicable standards both local and
international.

JOB CONDITIONS

The contractor shall clear the site of all obstruction. Demolition, removal, and chipping—off
the parts of the structures shall be executed properly. Salvaged materials shall be turn-over
and/or stored as directed by the Authority. Barricade and signboards shall be provided and
installed as safety measures and for information of the port users for its convenience. In the
event of damage to port facilities, immediately repair shall be made at no cost to PPA and
subject to its approval.

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when and where
directed by the Engineer at intervals of not more than ten (10) days. The photographs shall
be sufficient in number and location to record the exact progress of works. Billing
photographs shall be in 4R size with corresponding billboard indication the name of the
project and location, bill number, item number, name of the person taking the photograph,
date taken and on-going activity.

TECHNICAL SPECIFICATION
Maintenance of Perimeter Fence & TMO Building, Port of Brooke’s Point, Brooke’s Point, Palawan




MAINTENANCE OF PERIMETE | FENCE & TMO BUILDING,
PORT OF BROOKE'’S POINT, BROOKE’S POINT, PALAWAN

RECORDS OF DAILY ACTIVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining to the
Works, the working hours, the number of laborers employed, effective operation time of
equipment, overtime hours, delays due to meteorological and maritime conditions, weather
conditions, notifications, issues and concerns and recommendations made by the Engineer.

SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing of personal
protective equipment (PPEs) shall be mandatory.

At the end of each day’s work, the site shall be left in safe condition, so that no part is in
danger of toppling, or falling or creating hazards to personnel or equipment.

The construction site shall be properly lighted at night. Warning signs shall be properly
located for the safety of the port users.

DISMANTLING WORKS

All dismantling/removal activities involved in the projects shall be properly coordinated with
the Project Engineer to avoid damage to other port facilities. The dismantling work shall be
carried out by approved methods and equipment. The Contractor shall provide suitable
equipment, skilled labor, and appropriate temporary works such as scaffoldings to ensure
safety in his dismantling works as well as in the adjacent area. Dismantled materials should
be removed from site at the end of every working day and must be stored in a designated
area.

MAINTENANCE OF CHB FENCE WITH BARBED WIRE ON TOP

FOR THE REPLACEMENT OF BARBED WIRE & SUPPORT

Replacement of barbed wire and steel support must be carried out after ensuring that the
work area is safe and free from obstructions. The existing damaged or corroded barbed wire
and supports shall be carefully removed and properly disposed of.

New barbed wire and steel support posts must be free from defects, rust, or damage prior to
installation. The support posts shall be securely fully welded, aligned, anchored, and fixed at
the required spacing to ensure stability. The barbed wire must be properly tensioned and
fastened to the supports using appropriate ties or fasteners to prevent sagging or loosening.
All installed components shall be inspected to ensure proper alignment, firmness, and safety
before final inspection.

TECHNICAL SPECIFICATION
Maintenance of Perimeter Fence & TMO Building, Port of Brooke’s Point, Brooke’s Point, Palawan




MAINTENANCE OF PERIMETE! | FENCE & TMO BUILDING,
PORT OF BROOKE’S POINT, BROOKE'’S POINT, PALAWAN

FOR THE REPAINTING OF CONCRETE FENCE (INNER FACE/WALL) & BARBED WIRE &
SUPPPORT

Repainting of the concrete fence (inner face/wall) shall be performed after ensuring that the
surface is free from dirt, dust, grease, oil, and any loose or deteriorated material that may
affect paint adhesion. The surface shall be thoroughly cleaned, scraped, and repaired as
necessary, then washed and allowed to dry completely. The first application (1st coating) of
concrete paint shall be applied and allowed to dry before the second application (2nd
coating). All painted surfaces must be evenly coated, dry, and free from defects prior to final
inspection and acceptance.

During the repainting of the barbed wire and steel support shall be carried out after ensuring
that all metal surfaces are free from dirt, grease, oil, rust, and any substances that may
reduce paint adhesion. Loose rust shall be removed by wire brushing or sanding, and the
surfaces shall be treated with an approved rust converter, then washed clean and dried.
The first coat of epoxy primer must be applied immediately after the surfaces are dry to
prevent corrosion. After the primer has cured, the first application (1st coating) of Aluminum
Silver Finish shall be applied and allowed to dry before applying the second application (2nd
coating). All coated surfaces must be dry, properly covered, and free from defects before
final inspection.

MAINTENANCE OF CHB FENCE WITH SLAT & BARBED WIRE ON TOP

FOR THE DEMOLITION OF DAMAGED CONCRETE SLATS & LINTEL BEAM

Demolition of the damaged concrete slats and lintel beam shall be undertaken only after the
work area has been properly secured and all required safety precautions are in place. The
deteriorated sections shall be identified, marked, and adequately supported prior to
demolition to prevent accidental collapse or damage to adjacent structures. Demolition
works shall be executed using suitable tools and controlled methods to avoid unnecessary
disturbance to surrounding elements. All demolished materials and debris shall be promptly
removed and disposed of in accordance with approved disposal procedures. The exposed
areas shall be cleaned and prepared for succeeding replacement works, and the site shall
be left in a safe, clean, and hazard-free condition before final inspection.

FOR THE RECONSTRUCTION OF SLAT & BEAM

Before starting reconstruction of the damaged slats and lintel beam, secure and barricade the
work area to prevent unauthorized access. Ensure all workers wear appropriate PPE
including gloves, safety shoes, and goggles. Remove all debris and loose concrete, and
inspect surrounding structures for stability.

Fabricate the slats according to the given specification drawn to plan. Prepare and pour the
approved concrete mix into the formworks of beam and concrete slats, ensuring it fully
surrounds the reinforcement. Compact the concrete using concrete vibrator to remove air
pockets and achieve proper bonding. Level and finish the surface to the desired texture,

TECHNICAL SPECIFICATION
Maintenance of Perimeter Fence & TMO Building, Port of Brooke’s Point, Brooke’s Point, Palawan




MAINTENANCE OF PERIMETE! | FENCE & TMO BUILDING,
PORT OF BROOKE’S POINT, BROOKE'’S POINT, PALAWAN

smoothing edges and joints as specified. Remove the formwork only after the concrete has
gained sufficient strength. Inspect the reconstructed slats and beam for alignment, structural
integrity, and surface quality. Finally, clear the site of all debris and tools, ensuring the area is
safe for the next stage of work.

FOR THE REPLACEMENT OF BARBED WIRE & SUPPORT

Replacement of barbed wire and steel support must be carried out after ensuring that the
work area is safe and free from obstructions. The existing damaged or corroded barbed wire
and supports shall be carefully removed and properly disposed of. The existing Steel Bar
Support of the Barbed Wire shall be replaced by cutting on the bottom part and fully welded
aligned, anchored, and fixed at the required spacing to ensure stability. The barbed wire must
be properly tensioned and fastened to the supports using appropriate ties or fasteners to
prevent sagging or loosening. All installed components shall be inspected to ensure proper
alignment, firmness, and safety before final inspection.

FOR THE PAINTING OF CONCRETE WALL (2 FACE), LINTEL BEAM, BARBED WIRE &
SUPPORT

Before painting the concrete wall (both faces), lintel beam, barbed wire, and supports, make
sure all surfaces are clean, dry, and free from dust, oil, grease, rust, or loose material.
Concrete surfaces should be primed first, while metal surfaces must be sanded and treated
with a rust converter before priming. Apply the primer evenly, let it dry, then apply the first
and second coats of paint. Ensure all surfaces are fully dry, properly coated, and free from
defects before final inspection.

MAINTENANCE OF TMO BUILDING

FOR THE REPLACEMENT OF DAMAGED ROOFING & ACCESSORIES

Remove all damaged roofing sheets, fasteners, and accessories carefully, taking care not to
damage the underlying structure. Inspect the roof frame, purlins, and supporting elements to
ensure they are sound and capable of carrying the new roofing materials.

Install new roofing sheets according to the given drawing specifications, ensuring proper
alignment, overlap, and fastening. Replace all damaged accessories such as ridge rolls,
valley rolls, hip roll, screws, and gutters, fascia board with new and specified materials. Check
that all fasteners are tightened and that roofing sheets and accessories are securely fixed to
prevent leaks or displacement.

After installation, clean the work area of all debris, unused materials, and tools. Inspect the
replaced roofing and accessories to ensure correct alignment, secure attachment, and overall
integrity before final inspection.

TECHNICAL SPECIFICATION
Maintenance of Perimeter Fence & TMO Building, Port of Brooke’s Point, Brooke’s Point, Palawan




MAINTENANCE OF PERIMETsWENCE & TMO BUILDING,
PORT OF BROOKE'’S POINT, BROOKE’S POINT, PALAWAN

FOR THE REPLACEMENT OF INTERIOR AND EAVE CEILINGS

Remove the existing damaged ceiling panels, fixtures, and fasteners carefully, avoiding
damage to supporting structures or adjacent finishes. Inspect the underlying framework,
battens, or joists to ensure they are structurally sound and capable of supporting the new
ceiling. Ensure the ceiling is level, secure, and free from gaps or misalignment. After
installation, clean the area of all debris, old materials, and tools. Inspect the replaced ceiling
to confirm it is properly fixed, aesthetically aligned, and safe for use before final inspection.

FOR THE REPLACEMENT OF JALOUSIE WINDOW JAMB & BLADES

Replace the damaged window jamb, and repaint it with chocolate brown tint and securely fix back
the jalousie frame in its original position with appropriate fasteners.

For the Replacement of damaged Jalousie Windows, provide and install the following:

1. Jalousie Blades, clear glass, 4" thick x 0.90m -4 pcs
2. Jalousie Blades, clear glass, Y4” thick x 0.70m -1 pcs
3. Jalousie Blades, clear glass, V4" thick x 0.60m -1 pcs

FOR THE PROVISION OF STEEL MATTING COVER @ KITCHEN

Clear the existing deteriorated cyclone wire before installing the 5.5mm x 2" x 2" square
hole steel matting. Assemble it with 1/4" thick x 1 1/2" flat bars, 1/4" x 2" x 2" angle bars.
Cut and assemble the flat bars and angle bars, ensuring proper alignment, and weld them
securely at all intersections to form the steel matting cover. Inspect all welds to ensure they
are complete, strong, and free from defects.

Clean the welded steel structure of any dust, rust, or oil. Apply a coat of red oxide primer
evenly over all surfaces and allow it to dry thoroughly. Once the primer is dry, apply two coats
of aluminum silver paint, ensuring even coverage and proper drying between coats.

CLEARING / CLEANING WORKS

The contractor shall clear the project site from all waste, and excess materials/salvage
materials. All salvaged / excess materials shall be properly accounted for upon completion of
the project and shall be turned over to PPA.

TECHNICAL SPECIFICATION
Maintenance of Perimeter Fence & TMO Building, Port of Brooke’s Point, Brooke’s Point, Palawan




BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal including the basis of payment for each item
are as follows:

BILL NO. | - MAINTENANCE OF CHB FENCE WITH BARBED WIRE ON
item 1.01 Replacement of Barbed Wire & Support (225.04 kgs.)

The quantity to be paid for shall be the actual weight in kilograms of barbed wire and
support to be replaced in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.

Iltem 1.02  Repainting of Concrete Fence (Inner Face/Wall) & Barbed Wire &
Support (349.08 sq.m.)

The quantity to be paid for shall be the actual area in square meters of concrete fence
(inner face/wall) barbed wire and support to be repainted in accordance with the
specifications and as shown in the drawings and accepted by the Engineer. Payment
shall include the cost of materials, labor, tools and other incidental expenses
necessary to complete the work.

BILL NO. Il - MAINTENANCE OF CHB FENCE WITH SLAT
AND BARBED WIRE ON TOP

Item 2.01 Demolition of Damaged Concrete Slats & Lintel Beam (12.22 cu.m.)

The quantity to be paid for shall be the actual volume in cubic meters of damaged
concrete slats & lintel beam to be demolished in accordance with the specifications
and as shown in the drawings and accepted by the Engineer. Payment shall include
the cost of materials, labor, tools and other incidental expenses necessary to complete
the work.

Item 2.02 Reconstruction of Slat & Beam (12.22 cu.m.)

The quantity to be paid for shall be the actual volume in cubic meters of slat and beam
to be reconstructed in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.

Item 2.03 Replacement of Barbed Wire & Support (148.18 kgs.)

The quantity to be paid for shall be the actual weight in kilograms of barbed wire and
support to be replaced in accordance with the specifications and as shown in the

MPF-PLW-03-2026 MAINTENANCE OF
PERIMETER FENCE & TMO BUILDING,
PORT OF BROOKE'S POINT, BROOKE’S
POINT, PALAWAN



drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.

Item 2.04 Painting of Concrete Wall (2 face), Lintel, Barbed Wire & Support
(290.39 sq.m)

The quantity to be paid for shall be the actual area in square meters of concrete wall (2
face), lintel, barbed wire and support to be painted in accordance with the
specifications and as shown in the drawings and accepted by the Engineer. Payment
shall include the cost of materials, labor, tools and other incidental expenses
necessary to complete the work.

BILL NO. Il - MAINTENANCE OF TMO BUILDING
Item 3.01 Replacement of Damaged Roofing & Accessories (161.00 I.m.)

The quantity to be paid for shall be the actual length in linear meters of damaged
roofing and accessories to be replaced in accordance with the specifications and as
shown in the drawings and accepted by the Engineer. Payment shall include the cost
of materials, labor, tools and other incidental expenses necessary to complete the
work.

Item 3.02 Replacement of Interior and Eave Ceilings (10.47 sq.m.)

The quantity to be paid for shall be the actual area in square meters of interior and
eave ceilings to be replaced in accordance with the specifications and as shown in the
drawings and accepted by the Engineer. Payment shall include the cost of materials,
labor, tools and other incidental expenses necessary to complete the work.

Item 3.03 Replacement of the Jalousie Window Jamb & Blades (6.87 I.m.)

The quantity to be paid for shall be the actual length in linear meters of the jalousie
window jamb and blades to be replaced in accordance with the specifications and as
shown in the drawings and accepted by the Engineer. Payment shall include the cost
of materials, labor, tools and other incidental expenses necessary to complete the
work.

Item 3.04 Provision of Steel Matting Cover at Kitchen (7.80 sq.m.)

The quantity to be paid for shall be the actual area in square meters of steel matting
cover at kitchen in accordance with the specifications and as shown in the drawings
and accepted by the Engineer. Payment shall include the cost of materials, labor, tools
and other incidental expenses necessary to complete the work.

Updated: May 18, 2025

MPF-PLW-03-2026 MAINTENANCE OF
PERIMETER FENCE & TMO BUILDING,
PORT OF BROOKE’S POINT, BROOKE’S
POINT, PALAWAN
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Ill. MAINTENANCE OF TMO BUILDING

MARK Description of Area

01 Entrance Gale
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04 TMO Building
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NOTES ON PAINTING/REPAINTING:
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(2 COATS)

FIN. FLR. LINE

LEY

i
p*

N.G.L.

® 0.60

T
® 2:99m )

/1 RIGHT SIDE ELEVATION OF TMO BLDG (PROPOSED)
\J’/ SCALE 1:50M

2" x 2" MESH STEEL MATTING,
— APPLY EPOXY PRIMER AND SILVER

3.04 Provision of Steel Matting Cover at Kitchen / MAINTENANCE OF TMO BUILDING
FRED T RN e TN G PRERRER I, . [CHOGD & RVRNED B oo S (580 11 S ... ..
PHILIPPINE @ MPF-PLW-03-2026 MAINTENANCE OF | ~ RIGHT SIDE ELEVATION OF /‘\
AUTHORITY PERIMETER FENCE & TMO BUILDING THE) laie @ =
PonT n:.mmomz m PORT OF BROOKE'S POINT i J RELLY w’m
I T e S BROOKE'S POINT, PALAWAN | ENGINEER PRINGPA. ENGINEER FLE W SRODKE'S PONT WANTENANCE 2026|  JANUARY 2026




CY 2011

ACTUAL COMPLETION DATE

ALONG FENCE

3 PROVISION OF 8TEEL MATTING FENCE AND GATE ALONG PPA
BLDG. (CIQS OFF :E)

4 PROVISION OF M/ TERIALS RECOVERY FACILITY (MRF)

@ PPOSD4 - REPAIR Of PPA BUILDING (FORMERLY OCCUPIED Y PCG) SEPTEMBER 30, 2011
FOR USE AS BIMP-£ AGA CIQ8 ONE-STOP SHOP
L] PP1103 - REPAIR Of RC FIER APPROACH JANUARY 31, 2012
A\ | PP1105 - REPAIR OF TMC BUILDING MARCH 31, 2012
O PP1102 - MAINTENANCE OF PHYSICAL FACILITIES
1 PROVISION OF FEICE AND GATE ALONG TMO BUILDING
A& WATER TANK _
2 IMPROVEMENT OI' PLANTS AND PLANTER'S CONCRETE BOX OCTOBER 34, 2041

Cy 2011

/

SCALE

1:1500

M

EI\ DEVELOPMENT PLAN
i

PHILIPPINE (&7 \
PORTS
AUTHORITY

"PPA Adilsaion Bubing, Port rme,

Taiatax, Hoa. 5

PROJECT TITLE AND LOCATION

PORT DEVELOPMENT PLAN OF BROOKE'S POINT PORT,
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED

PROJECTS SINCE CY 2011

CHECKED & REVIEWED I3V

RELLY W_MADAI
PRINCIPAL ENGIN%s \

St

SHEET CONTENTS

STZ DEVELOPMENT PLAN ~ CY 2011

" FLE NAME: DEV. PLAN BROOKE'S POINT

DATE: JANUARY '16275|




CY 2013

ACTUAL COMPLETION DATE

@

RP-PP-02-13 REPAIR OF PERIME MER FENCE AND GATE

NOVEMBER 10, 2013

A | RP-PP-05-13 REPAIR OF OLD WAREHOUSE BUILDING, WELCOME ARC H FEBRUARY 21, 2014
GATE & GUARDHOUSE
B oo s roRT @ ™\ DEVELOPMENT CY 2013
B s s ?‘E/ SCALE 1:1500 M
NORTH
PROJECT TITLE AND LOCATION | orav By: PREPARED BY CHECKED & REVIEWED Y. ENDING VAL | APPROVED BY | SEET CONTENTS | SHEETMNO. |
ST DEVELOPMENT PLAN - CY 2013
PHILIPPINE [
PORTS @ PORT DEVELOPMENT PLAN OF BROOKE'S POINT PORT,

AUTHORITY PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED ' QH i
PFORT WAoo LA PROJECTS SINCE CY 2011 RELLY W, MADAIICOS ON . SENDA L B
s PRINCIPAL ENGIEER ES FIE NAME: DEV. PLAN BROOKE'S POINT

Tolsins. Moa. D48

DATE: mﬁth?l




éﬁ\ DEVELOPMENT PLAN — CY 2014

i[9/ scae 1:1500 M

CY 2014

ACTUAL COMPLETION DATE

COP-PLW-0. -2015 - REPAIR OF PASSENGER TERMIN AL BUILDING

APRIL 15, 2018

@ | RMP-PP-06- 014 MAINTENANCE OF CIQS DONE-STOP BHOP (PPA BUILDING)

OCTOBER 31, 20 14

COP-PLW-0:-2016 REPAIR OF R.C PLATFORM & ROR O RAMP

APRIL B, 2015

PHILIPPINE g\
PORTS

AUTHORITY g

PORT MANAGEMENT SFFICE - PALAWAN
PPA Bobdng, PorAme,
e Pag-sus, Pasrn Privcess Cly, Paisan
Tkt e DA} e nédress

~ PROJECT TITLE AND LOCATION

PORT DEVELOPMENT PLAN OF BROOKE'S POINT PORT,
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED
PROJECTS SINCE CY 2011

CHECKED & REVIEWED [1Y: BECOMMENDING ABPROVAL
) A
RELLY VMDA IGO8 Wn{m
PRINCIPAL ENGIEER J ESD

FIE NAME: DEV. PLAN BROOKE'S POINT |
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a e

NORTH

/N DEVELOPMENT PLAN — CY 2015
\4[8/ SCALE 1:1500 M

CY 2015

ACTUAL COMPLETION DATE

NGP-PLW-02-16 - INSTALLATION OF SOLAR POWER PORT LIGHTING
® | sysrem

DECEMBER 24, 2015

A NRP-PLW-01-15 - REPAIR OF COMFORT ROOMS OF THE PASSENGER
| TERMINAL BUILDING

SEPTEMBER 15, 2015

PORT MANAGEMENT OFFICE - P
PRA w

Bay.
Tudolax. Hou. D48)

PHILIPPINE 77 \
PORTS
AUTHORITY

ALAWAN
Mﬂ,m R . Pt
rnn B e QTR st

| FROMIT T M o ool

PORT DEVELOPMENT PLAN OF BROOKE'S POINT PORT,
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED
PROJECTS SINCE CY 2011 :

, ESSA g BACOSA
; EER Il

PRINCIPAL ENGINEER

FILE NAVE: _DEV. PLAN BROOKE'S PONT | DATE: JANUARY 2026
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/™ DEVELOPMENT PLAN

OY 2017

1:1500 M

II\[L’-/ SCALE

CY 2017

ACTUAL COMPLETION DATE

MPF-PLW-05-217 - MAINTENANCE OF VARIOUS PORT
PHYSICAL FACILITIES

1 MAINTENANCE OF TMO BUILDING
2 MAINTENANCE OF FENCES & GATES
- REPAIR OF STEEL MATTING FENCES AND GATES
- REPAIR OF MAIN ENTRANCE PEDESTRIAN STEEL GATE
3 MAINTENANCE OF SIDEWALK
- INSTALLATION OF CONCRETE PAVER
4 MAINTENANCE OF INNER GUARDHOUSE, STEEL FENCES
AND GATES - REPAIR OF INNER GUARDHOUSE,
SECURITY FENCES AND GATES
5 MAINTENANCE OF PAVEMENT & CURBS
- CONCRETE OVERLAYING OF PAVEMENT & REPAIR
OF RC CURB FRONTING PASSENGER TERMINAL BLDG.
6 MAINTENANCE OF GROUNDS
- LANDSCAPING OF PLANTBOX FRONTING PT8
7 MAINTENANCE OF PWD RAMP OF PTB
- REPAIR OF ENTRANCE & EXIT PWD RAMPS
' 8 MAINTENANCE OF PORT LIGHT
- REPAIR OF 1 (ONE) UNIT DAMAGED PORT LIGHT POST
AT RC PIER

APRIL 21, 2021

e @)
AUTHORITY =g

PORT MANAGEMERT OFFICE - PALAWAN
PPA Adminkiatie , Port Acwa,

By Bugiag Pag s, Pk Pricosts Cty, Palaran
Tetufics. S L] 4345020, Emad sdiemen prugsaenion oom b
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CY 2022

ACTUAL COMPLETION DATE

PHYSICAL FACILITIES

1 MAINTENANCE OF TMO BUILDING
2 MAINTENANCE OF PTB

3 MAINTENANCE OF CIQS BUILDING
4 MAINTENANCE OF WAREHOUSE 1
5 MAINTENANCE OF WAREHOUSE 2
6 MAINTENANCE OF ACCESS ROAD

COP-MPF-PL-02-2023 - VARIOUS MAINTENANCE OF PORT

7 MAINTENANCE WELCOME ARCH, GATES AND FENCES
8 MAINTENANCE OF PORT LIGHTS (5 UNITS)

JANUARY 20, 2023

& s L 9 MAINTENANCE OF MOORING FIXTURES AND RDF
é ) e @ rf”\ DEVELOPMENT PLAN - CY 2022 10 MAINTENANCE OF R.C. CURB
ERRIVIEEN S N SCALE 13, M
NORTH \T]8/ 500
PROJECT TITLE AND LOCATION DRAWN BY: CHECKED & REVIEWED BY:  RECONMRUDING APPROVAL | APPROVED BY SHEET CONTENTS SHEET NO.
| PROECT e D o | RN . i it T % > o
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AuTHORITY PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED |
PORT MANAGEMENT OFFICE- PALWAN PROJECTS SINCE CY 2011 l J , BACOSA RELLY W MADARCOS Wo&. M. ULSON I e R
s po S e e Mo S e ' i PRINCIPAL ENGINEER g i MANAGER FILE NAME: DEV. PLAN BROOKE'S POINT | DATE: JANUARY 2026




/\ DEVELOPMENT PLAN -

i L W
i

WLCCLCT A

CY 2024

ACTUAL COMPLETION DATE

MPF-PLW-02-2024 - VARIOUS MAINTENANCE OF PORT
© | puvsicaL FaciLmes

1 MAINTENANCE OF PORT LIGHTING SYSTEM

2 MAINTENANCE OF CONCRETE PAVEMENT
AND DRAINAGE SYSTEM

3 MAINTENANCE OF RC DECK APPROACH

4 MAINTENANCE OF CHB FENCE

& MAINTENANCE OF WAREHOUSE NO. 1

& MAINTENANCE OF TMO BUILDING

NOVEMBER €, 2024

CY 2024

\8]9/ scae 1:4.500 M

PHILIPPINE

PORTS

AUTHORITY
PORT MANAGEMBNT OFFICE - PALAWAN
PRA A rimsgave. Port Amea,

By, Bagory Pag-ass, Pusn Pracess Cty, Palan
Totwlar, reoa. f4) 434-8424, el acdreem perope irvamniope. comh

PORT DEVELOPMENT PLAN OF BROOKE'S POINT PORT,
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED
PROJECTS SINCE CY 2011 J

SHEET NO.

| FILE NAME:  DEV. PLAN BROOKE'S POINT | DATE: JANUARY 2026




(1
T@(Vll}

)

I
; CY 2024 ACTUAL COMPLETION DATE
| MPF-PLW-02-2024 - VARIOUS MAINTENANCE OF PORT
@ | PHYSICAL FACILITIES
I. MAINTENANCE OF TMO BUILDING
(ILMAINTENANCE OF PASSENGER TERMINAL BUILDING
IILMAINTENANCE OF CONCRETE PAVEMENT NOVEMBER 6, 2024
IV.MAINTENANCE OF STEEL MATTING FENCE WITH
STEEL GATE
V. MAINTENANCE OF CHB FENCE WITH BARBED WIRE ON
R TOP (LEFTSIDE OF RC PIER APPROACH)
- @ / \ DEVELOPMENT PLAN — CY 2025 VI. MAINTENANCE OF R.C. PIER
: ' \3[8/ scae 14500 u i VIl. MAINTENANCE OF PORT LIGHTING SYSTEM
NORTH :
| PROJECT TTLE AND LOCATON | DRAWNBY: B CHECKED & REVIEWED BY: RECORBENDING APPROVAL £ SHEET CONTENTS SHEET NO.
PHILIPPINE @ ==y - = I STE DEVELOPMENT PLAY — CY 2125
AuTiEORTS PORT DEVELOPMENT PLAN OF BROOKE'S POINT PORT, E!
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