PHILIPPINE
PORTS
AUTHORITY ==,

INVITATION FOR suBff$S¥RFEFESTATION

(SMALL VALUE PROCUREMENT)

The Philippine Ports Authority, PMO-Palawan, through its Bids and Awards Committee for the
Procurement of Goods and Consultancy and for Engineering Projects, invites contractors
registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to
submit quotation for the hereunder project:

Name of Project . Maintenance of Warehouse Building
MPF-PLW-05-2026

Location . Port of Cuyo, Cuyo, Palawan
BRIEF DESCRIPTION : SCOPE OF WORKS:

l. Maintenance of Parapet & Gutter (Replacement of Corroded Steel Members and
Parapet Wall, Cleaning & Sealing of Gutter and Declogging of Downspouts)

Il. Replacement of Damaged Eave Ceiling Board and Joists

Ill.  Maintenance of Steel Doors

IV.  Repainting Works (Parapet Steel Framing, Eave Ceiling, Roofing and Steel Doors,
Interior & Exterior Walls)

Equipment Required

1 unit Generator Set, 6 kVA min. Owned/Leased
1 unit Inverter Type Welding Machine Owned/Leased
1 unit Spray Brush with Air Compressor Owned/Leased

Approved Budget for the Contract : P776,271.85

Contract Duration : 40 Calendar Days

Required PCAB License : at least “SMALL B” - Building

Prospective bidders shall submit Quotation and Detailed Estimates (with summary of materials,
labor and rental rates) together with the herein documents:

. PCAB License

. PhilGEPS Registration with Platinum membership

BIR Certificate of Registration

Income /Business Tax Return

Duly Notarized Omnibus Sworn Statement

List of Equipment either owned or leased and/or has under Purchase Agreement to be
used for the execution of the project

7. Construction Schedule in form of Gantt / Bar Chart and S-Curve (showing the distribution
of duration per work activity)

R e

PORT MANAGEMENT OFFICE - PALAWAN
PPA Administrative Building, Port Area
Bgy. Bagong Pag-asa, Puerto Princesa City, Palawan
Tel. Nos. (048) 433-0356 / (048) 434-5626, Fax (048) 434-4881
Email address: pmopalawan@ppa.com.ph




Procurement will be conducted in consonance with Section 34 (Small Value Procurement) of
the Implementing Rules and Regulations of Republic Act 12009. Only sealed bids/canvass
from eligibie bidders will be opened, and a contract will only be awarded to the Lowest/Single
Calculated and Responsive Quotation.

Bidding Documents may be purchased by interested bidders starting July 15, 2026 from
address below and upon payment of ONE THOUSAND PESOS (#1,000.00) VAT inclusive.

The Philippine Ports Authority PMO Palawan Bids and Awards Committee will hold a Pre-

Bid Conference on July 20, 2026, Monday, 2:00 P.M. at Conference Room, 2 Floor, PPA
Administrative Building, Port Area, Puerto Princesa.

Quotation with supporting documents must be duly received by the BAC Secretariat through
manual submission at the office address as indicated below on or before 9:00 A.M. of July 27,
2026. Late quotations shall not be accepted.

All quotations must be accompanied by a Bid Security in any of the acceptable forms and in the
amount as stated in Section 56.2 of IRR of R.A. 12009.

Performance Security shall be submitted by the winning bidder prior to the signing of Contract
in the form and amount as stated in Section 68.4 of IRR of R.A. 12009.

Warranty Security shall be posted by the Contractor after the issuance of Final Acceptance of
the project and should be in accordance with Section 90.2.3.c of IRR of R.A. 12009.

Opening of Quotations shall be on July 27, 2026, 9:30 A.M. at Conference Room, 2nd Floor,
PPA PMO-Palawan Administrative Building, Port Area, Puerto Princesa City.

The Philippine Ports Authority, PMO -Palawan reserves the right to accept or reject any and all
quotations, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 70 of IRR of R.A. 12009, without thereby incurring any
liability to the affected bidder or bidders.

For further information, please refer to:

MARIZA O. NALLANA

Head Secretariat

PMO Palawan BAC

Port Area, Puerto Princesa City,

Telephone No.: (048) 433-0356 or (048) 716-6864
Email Address: pmopalawanbac@gmail.com

You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
www.gppb.com.ph

July 15, 2026

ER L PANDAN
Chairperson
PPA PMO-Palawan BAC



Philippine Ports Authority - Port Management Office of Palawan MPF-PLW-05-2026: Maintenance of Warehouse
Building, Port of Cuyo, Cuyo, Palawan

Standard Form Title: Request for Quotation

Date:
Quotation No.

Company Name:
Address:
Business Name:
Tax Identification Number (TIN):
PhilGEPS Registration Number (required prior to award) :
Please quote your lowest price on the item/s listed below, subject to the General Conditions set on this document, and submit your
quotation duly signed by your representative not later than 9:00 AM of 27 JULY 2026 in the return envelope attached herewith. (For
VAT-registered entities, the quotation should be VAT-inclusive)

ERWI ANDAN
irpersory BAC

NOTE:
1. ALL ENTRIES MUST BE TYPEWRITTEN / LEGIBLY WRITTEN

2. CONTRACT PERIOD IS FORTY (40) CALENDAR DAYS RECKONED AT THE SEVENTH DAY FROM THE DATE OF
ISSUANCE OF NOTICE TO PROCEED (NTP).

3. QUOTATIONS MUST BE ACCOMPANIED BY A BID SECURITY IN ANY OF THE ACCEPTABLE FORMS AND IN THE
AMOUNT AS STATED IN SECTION 56.2 OF IRR OF R.A. 12009.

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF ONE HUNDRED AND TWENTY (120) DAYS FROM OPENING OF
QUOTATIONS.
5. PhilGEPS REGISTRATION CERTIFICATE (PLATINUM MEMBERSHIP) SHALL BE ATTACHED UPON SUBMISSION OF THE

QUOTATION
6. APPROVED BUDGET FOR THE CONTRACT (ABC): PhP 776,271.85

Instructions:
(1) Accomplish this RFQ correctly and accurately; (2) Do not alter the contents of this form in any way. Failure to comply with any of
the mandatory requirements will disqualify your quotation; (3) Failure to follow these instructions will disqualify your entire quotation.

MPF-PLW-05-2026: Maintenance of Warehouse Building, Port of Cuyo, Cuyo, Palawan

ITEM

NO ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT

| [Maintenance of Parapet & Gutter (Replacement of|  67.68 sqm.
Corroded Steel Members and Parapet Wall,
Cleaning & Sealing of Gutter and Declogging of

Downspouts)

[l |Replacement of Damaged Eave Ceiling Board 99.68 sg.m.
and Joists

[l |Maintenance of Steel Doors 1.00 lot

IV [Repainting Works (Parapet Steel Framing, Eave 1,653.78 sq.m.
Ceiling, Roofing and Steel Doors, Interior &
Exterior Walls)

TOTAL AMOUNT IN WORDS: IN FIGURES:




After having carefully read and accepted your General Conditions, I/We quote you on the item(s) at the prices noted
above.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

email address

Date:




10.

11.

12.

TERMS AND CONDITIONS:

Bidders shall provide correct and accurate information required in this form.
Bidders shall quote for ALL items. Incomplete quotation shall be a ground for rejection.

Price quotation/s must be valid for a period of One Hundred and Twenty (120) calendar days from the
date of submission.

Price quotation/s, to be dominated in Philippine Peso shall include all taxes, duties and/or levies
payable.

Quotations exceeding the Approved Budget for the Contract shall be rejected.

Award of Contract shall be made to the lowest quotation (for goods and infrastructure) or, the highest
rated offer (for consulting services) which complies with the minimum technical specifications and
other terms and conditions stated herein.

Any interlineations, erasures or overwriting shall be valid only if they are signed or initialed by you or
any of your duly authorized representative/s.

The Works shall be in accordance to the requirements specified in the approved plans and technical
specifications.

The PPA PMO PALAWAN Project Engineer shall monitor and ensure that the Works conforms to the
approved plans and specifications.

In case of two or more bidders are determined to have submitted the Lowest Calculated
Quotation/Lowest Calculated Responsive Quotation, PPA PMO PALAWAN shall adopt and employ
"draw lots" as the tie-breaking method to finally determine the single winning provider in accordance
with GPPB Circular 06-2005.

Payment may be made for at most once a month corresponding to the work accomplished as certified
by the PPA Project Engineer.

Liquidated damages equivalent to the one tenth of one percent (0.1%) of the unperformed portion of
the works after the contact has expired, shall be imposed for every day of delay. PPA PMO
PALAWAN shall rescind the contract once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of the contract, without prejudice to other courses of action and
remedies open to it.

For any clarifications, you may contact us at telephone no. (048) 433-0356 or 116-6864 or email address at
pmopalawanbac@gmail.com



PORT MANAGEMENT OFFICE
PALAWAN

CONSTRUCTION DRAWINGS

MPF-PLW-05-2026 - MAINTENANGE OF

WAREHOUSE BUILDING
PORT OF CUYO

MUNICIPALITY OF CUYO PALAWAN
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CY 2011

ACTUAL COMPLETION DATE

() | PP1102-H - REPAIR OF FENCE AND GATES ALONG
PASSENGER TERMINAL BUILDING

SEPTEMBER 16, 2011

@ | PP1107 - REPAIR OF PASSENGER TERMINAL BUILDING FEBRUARY 28,2012
|
g s Ri PORT LGHT
- i i @ /  DEVELOPMENT PLAN — CY 2011
NORTH \J[6/ scae 1:1500 m
AN
PRECOMMENDING APPROVAL APPROVED SHEET CONTENTS SHEET NO.

PHILIPPINE
PORTS
AUTHORITY

Telelax Mos. Ermuil actioess.

BACONG PILIBINAS

PROJECT TITLE AND LOCATION
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PROJECTS SINCE CY 2011
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CY 2012 ACTUAL COMPLETION DATE
@ | RMP-PP-03-12 - REPAIR OF PERIMETER FENCE, SEPTEMBER 16, 2012
WELCOME ARCH, GATES AND GUARD HOUSES
A. | RMP-PP-04-12 - REPAIR OF WAREHOUSE BUILDING AUGUST 25, 2012
O RMP-PP-0B-12 - REPAIR OF TMO BUILDING FEBRUARY 28, 2013
| RP-PP-04-12 - PRE-REPAIR UNDERDECK AND UNDERWATER JANUARY 31. 2013
/ /| INVESTIGATION OF RC PIER OF CUYO i
3 s W PORT LIGHT
A ¢ /" DEVELOPMENT PLAN — CY 2012
) ' \ﬂ‘!/ SCALE 1:1500 M
NORTH
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CY 2013

ACTUAL COMPLETION DATE

RMP-PP-05-13 - VARIOUS MAINTENANCE OF PORT PHYSICAL
FACILITIES
1 REPAIR OF DAMAGED SLOPE PROTECTION
2 PROVISION OF WINDOW PROTECTION OF TMO BUILDING
3 MAINTENANCE OF MATERIALS RECOVERY FACILITY
(MRF)

SEPTEMBER 14, 2013

RP-PP-12-13 - REPAIR OF PORT LIGHTING SYSTEM

OCTOBER 31, 2013

RP-PP-04-13 - REPAIR OF R.C PIER AND RORO RAMP

JUNE 23, 2014

RP-PP-09-13 - REPAIR OF FENCE, STEEL GATE, OPEN SHED
BUILDING, ELEVATED WATER TANK, FLATFORM AND PUBLIC
COMFORT ROOM

FEBRUARY 17, 2014

“f

BAGOMNG PILIPINAS

PHILIPPINE
PORTS
AUTHORITY

By, Bago Protrio Princass Cly, Paisie
Twtoti. Nos. (048] £34.5836, Ermai acdress: propaawenepe.com o
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CY 2015 ACTUAL COMPLETION DATE
C} COP-PLW-02-2016 - REPAIR OF DAMAGED R.C PIER JANUARY 25, 2017

SO ¢ /7 DEVELOPMENT PLAN — CY 2015
B s poker oKy QLB/ SCALE 1:1500 M
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CY 2016 ACTUAL COMPLETION DATE
COP-PLW-02-2018 - REPAIR OF DAMAGED R.C BOX CULVERT AND JANUARY 8, 2017
@) | Ric PIER APPROACH
NRP-PLW-02-2016 - MAINTENANCE OF PWD RAMPS & HAND RAILINGS OF FEBRUARY 3, 2017
@) | PTB & TMO BUILDING AND PROVISION OF SECURITY FENCE
ALONG SIDES OF WAREHOUSE BUILDING
A, | MPE-PLW-05-016 - VARIOUS MAINTENANCE OF PORT PHYSICAL JULY 31, 2016

FACILITIES

1 MAINTENANCE OF WAREHOUSE BUILDING

2 MAINTENANCE OF PTB

3 MAINTENANCE OF TMO BUILDING

4 MAINTENANCE OF STEEL GATES AND GUARDHOUSES
5 MAINTENANCE OF WELCOME ARCH

6 MAINTENANCE OF ELECTRIC POWER GENERATOR

HOUSE

7 MAINTENANCE OF FLOODLIGHT RC PEDESTAL &
LIGHTING FIXTURES

B MAINTENANCE OF ELEVATED WATER TANK R.C.
PLATFORM

3 @ 7\ DEVELOPMENT PLAN — CY 2016

= \!J_G/" SCALE 1:1500 M
e
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SCALE 1:1500 M

p DEVELOPMENT PLAN — CY 2019
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CY 2020

ACTUAL COMPLETION DATE

A | COP-MPF-PLW-01-2020 - VARIOUS MAINTENANCE OF PORT PHYSICAL
FACILITIES

1 MAINTENANCE OF PTB

2 MAINTENANCE OF WAREHOUSE BUILDING

3 MAINTENANCE OF FENCES AND GATES

4 MAINTENANCE OF CAUSEWAY AND R.C. FiER

5 MAINTENANCE OF MAIN CONTROL FACILITIES

& MAINTENANCE OF INNER CONTROL FACILITIES

T MAINTENANCE OF POWERHOUSE

8 MAINTENANCE OF TMO BUILDING

% PROVISION OF HAZARDOUS WASTE STORAGE

FACIUTY

10 MAINTENANCE OF PUBLIC COMFORT ROOM AND
ELEVATED WATER TANK

11 PROVISION OF STORM DRAIN ADJACENT TO
WAREHOUSE BUILDING

12 MAINTENANCE OF PORTLIGHTS

13 PROVISION OF ADDITIOMAL STAIR LANDINGS

14 MAINTENANCE OF TRANSIT SHED

MAY 28, 2020

BACTNG PILIFINAS

PHILIPPINE
PORTS
AUTHORITY

Tohsler Mos. (045} £34-5004, Emadl midvoss: proopalasenom ourph

PREPARED & DRM}N BY

PORT DEVELOPMENT PLAN OF CUYO PORT,
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED
PROJECTS SINCE CY 2011

 RELLY W.MADARCOS

PRINCIPAL ENGINEER A

APPROVED

SHEET CONTENTS SHEET NO.

| soe oeveLoPuENT PLAN-CY 2011 ‘

FILE NAME: DEVPLAN CUYO

@[

DATE: DEC 2025 |




P I I I T T T I

) = i
—y - | —_—
—a !
CY 2022 ACTUAL COMPLETION DATE
A MPF-PLW-05-2022 - VARIOUS MAINTENANCE OF PORT PHYSICAL FEBRUARY 19,2023
FACILITIES
1 MAINTENANCE OF TMO BUILDING
2 MAINTENANCE OF PASSENGER TERMINAL BUILDING
3 MAINTENANCE OF RC PIER
4 MAINTENANCE OF CAUSEWAY
5 MAINTENANCE OF PORT LIGHTS
6 MAINTENANCE OF FENDERING SYSTEM
7 MAINTENANCE OF MOORING SYSTEM
8 MAINTENANCE OF GATES
O MPF-PLW-01-2022 - REPAIR OF DAMAGES CAUSED BY TYPHOON FEBRUARY 19, 2023
0 SINGLE aBM PORT LIGHT & ODETTE
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CY 2023 ACTUAL COMPLETION DATE

A | MPF-PLW-03-2023 - MAINTENANCE OF VARIOUS PORT DECEMBER 16, 2023

| PHYSICAL FACILITIES

| 1 MAINTENANCE OF INNER GATE

| 2 MAINTENANCE OF WAREHOUSE BUILDING

| 3 MAINTENANCE OF CONCRETE PAVEMENT

4 MAINTENANCE OF PASSENGER TERMINAL BUILDING
§ MAINTENANCE OF CAUSEWAY

© SHGLE ARM PORT LIGHT
R ¢ /™ DEVELOPMENT PLAN — CY 2023
it w SCALE 1:1500 M
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| CY 2024

A | MPF-PLW-03-2024 - MAINTENANCE OF VARIOUS PORT PHYSICAL NOVEMBER 16, 2024
FACILITIES

(1) MAINTENANCE OF PASSENGER TERMINAL BUILDING
(2) MAINTENANCE OF SLOPE PROTECTION

(3) MAINTENANCE OF R.C. PIER

(4) MAINTENANCE OF PORTLIGHTS

(5) MAINTENANCE OF WELCOME ARCH

(6) MAINTENANCE OF HAZARDOUS WASTE STORAGE FACILITY

O SNGLE ARM PORT LIGHT
R ¢ /™ DEVELOPMENT PLAN — CY 2024
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l CY 2025 ACTUAL COMPLETION DATE
0 (ggf_maa-aa_u-mwmmcsorvmlm PORT PHYSICAL OCTOBER 186, 2025
FACILITIES

(1) MAINTENANCE OF PASSENGER TERMINAL BUILDING
(2) MAINTENANCE OF SLOPE PROTECTION
(3) MAINTENANCE OF WAREHOUSE BUILDING
{4) MAINTENANCE OF PORTLIGHTS

| (51 MAINTENANCE OF TRANSIT SHED

'] (B) MAINTENANCE OF R.C. PIER
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MPF-PLW-05-2026: MAINTENANCE WAREHOUSE BUILDING
PORT OF CUYO, CUYO, PALAWAN

Name of Project: MPF-PLW-05-2026: Maintenance of Warehouse Building
Location: Port of Cuyo, Cuyo, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The work consists of furnishing labor, materials and tools/equipment and other
items necessary for the completion of “MPF-PLW-05-2026: MAINTENANCE OF
WAREHOUSE BUILDING, PORT OF CUYO, CUYO, PALAWAN.” All materials
and services not expressly called for in the specifications and not shown in the
drawings which may be necessary for the completion of the repair, shall be
performed, furnished and installed.

The plans, detailed drawings and these Specifications shall be considered as
complementing each other, so that what mentioned or shown in one, although not
mentioned or shown in the other, shall be considered as appearing on both. In case
of conflict between the two, the same should be referred to the PPA Project
Manager/Engineer for resolution.

All materials and works shall conform to the provisions of the latest edition of
American Standards for Testing and Materials (ASTM), Philippine National
Standards (PNS), National Building Code of the Philippines and other applicable
standards both local and international.

JOB CONDITIONS

The contractor shall clear the site of all obstruction. Demolition, removal and
chipping—off the parts of the structures shall be executed properly. Salvaged
materials shall be turned-over and/or stored as directed by the Authority. Barricade
and signboards shall be provided and installed as safety measures and for
information of the port users for its convenience. In the event of damage to port
facilities, immediately repair shall be made at no cost to PPA and subject to its
approval.

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when and
where directed by the Engineer at intervals of not more than ten (10) days. The
photographs shall be sufficient in number and location to record the exact progress of
works. Billing photographs shall be 4” x 6” in size with corresponding billboard
indicating the name of the project and location, bill number, item number, name of the
person taking the photograph, date taken and the on-going activity.

TECHNICAL SPECIFICATION
MPF-PLW-05-2026: Maintenance of Warehouse Building, Port of Cuyo, Cuyo, Palawan



WIPF-PLW-05-2026: MAINTENANCE = WAREHOUSE BUILDING
PORT OF CUYO, CUYO, PALAWAN

RECORDS OF DAILY ACTIVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining to
the Works including but not limited to: the description of the work performed indicating
quantity accomplished, the working hours, the number of laborers employed, effective
operation time of equipment, overtime hours, delays due to meteorological and
maritime conditions, weather condition, lack of labor, materials or equipment, progress
made including instructions, notifications, issues and concerns and recommendations
made by the Engineer.

SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing of personal
protective equipment (PPEs) shall be mandatory during work hours.

At the end of each day’s work, the site shall be left in safe condition, so that no part is
in danger of toppling, or falling or creating hazards to personnel or equipment. All
materials, equipment and debris used or left after the day’s work shall be kept in
proper designated area.

The construction site shall be properly lighted at night. Warning signs shall be
provided in proper locations for the safety of the port users.

MATERIALS

All materials used in the construction of the Permanent Works required under this
Contract shall be of first class quality of their respective kinds as specified
herein and or described in the Drawings and Bill of Quantities, obtained from
approved sources and suppliers of materials conforming to Specifications. Any
material not fully specified herein shall be the best of their kind and be
specifically in accordance to the specified material requirements as indicated in
the appropriate Section of the Specifications.

WORKMANSHIP

The workmanship employed in all works shall be of first class grade in the light of
generally accepted standards of practice and the whole shall be in accordance with
the requirement indicated in the Specifications and the Drawings. During its
progress, and upon completion, the Works shall conform to the lines, elevations,
and grades as shown on the Drawings. The Contractor shall complete the
proposed Works in every detail as specified. However, should there be any detail or
details omitted from the Drawings or Specifications which are essential to the
intended completeness of any work, then it shall be the responsibility of the
Contractor to furnish and install such details, subject to approval by the Engineer.
Any work or workmanship not conforming to the best practices shall be subject to
rejection. The whole of Permanent Works shall be subjected to the Engineer for its

approval as to its compliance with the requirement indicated in the Specifications and
Drawings.

DISMANTLING & DEMOLITION WORKS

All dismantling/removal and chipping-off/demolition or excavation activities involved
in the projects shall be properly coordinated with the Project Engineer to avoid
damage to other port facilities. The demolition and dismantling work shall be carried
out by approved methods and equipment. The contractor shall provide suitable

TECHNICAL SPECIFICATION
MPF-PLW-05-2026: Maintenance of Warehouse Building, Port of Cuyo, Cuyo, Palawan
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WMPF-PLW-05-2026: MAINTENANCE  WAREHOUSE BUILDING
PORT OF CUYO, CUYO, PALAWAN

equipment, skilled labor, and appropriate temporary works such as scaffoldings to
ensure safety in his demolition and dismantling works as well as in the adjacent
area. Dismantled materials should be removed from site at the end of every working
day and must be stored in a designated area.

BILL NO. I: Maintenance of Parapet & Gutter (Replacement of Corroded Steel
Members and Parapet Wall, Cleaning & Sealing of Gutter and Declogging of
Downspouts)

- The Contractor must perform all works as indicated in the approved plan. Gutters
must be cleaned, lapping must be riveted and sealed, downspouts must be de-
clogged and tested for leaks and clogs.

- Replace parapet member as specified in the plan. Use %" x 3” x 3" angle bar for
bottom chord and %" x 1 %" x 11/2” angle bar for web supplements. Joints and
connections must be full welded. Use E60 welding electrodes. Fluxes on welded
parts shall be properly removed by sanding. Alignment shall be properly
checked.

- Clean corroded portions before applying paint. Apply two (2) coats of epoxy
primer.

- Use 0.60mm thick pre-painted longspan roofing, delft blue in color, fastened to
top and bottom chords by 2 72" tekscrews dipped to rubber sealant before drilling.

BILL NO. lI: Replacement of Damaged Eave Ceiling Boards and Joists

- All damaged ceiling joists and board as specified in the plan shall be removed.
Replace with new ceiling joist, 2" x 2" good lumber of straight cut, not twisted or
warped. Joists must be properly treated with termiticide before installation of ceiling
board. Use 4.5mm thick ficem board fastened by galvanized flat head nails. Edge
at parapet side must be shaped to match parapet wall profile.

BILL NO. lll: Maintenance of Steel Doors

- Alignment of doors (left and right) must be ensured. Use materials and methods
as outlined in the approved plans. Ensure that all the welds are full welded and
free from honeycomb. Use E60 welding electrodes. Sand weld to remove flakes.

BILL NO. IV: Repainting Works (Parapet Steel Framing, Eave Ceiling, Roofing and
Steel Doors, Interior and Exterior Walls)

- For repainting of parapet steel framing: Surface must be clean and free from any
substance that may reduce paint adhesion. Treat rust with rust converter, let the
surface dry before paint application. Apply two (2) coats of epoxy primer.

- For painting of ficem board ceiling: The surface to be painted should be clean and
dry. Apply one (1) coat of flatwall and two (2) coats of latex paint, semi-gloss. Use
white color paint. Brand of paint to be used shall be the discretion of PPA.

TECHNICAL SPECIFICATION
MPF-PLW-05-2026: Maintenance of Warehouse Building, Port of Cuyo, Cuyo, Palawan




MPF-PLW-05-2026: MAINTENANCE— WAREHOUSE BUILDING
PORT OF CUYO, CUYO, PALAWAN

- For repainting of steel doors: The surface to be painted should be clean and dry.
Apply two (2) coats of epoxy enamel, delft blue in color. Brand of paint to be used
shall be the discretion of PPA.

- For repainting of interior and exterior walls: The surface to be painted should be
clean and dry. Remove all flaking paints. Apply two (2) coats of semigloss latex
matched to existing color. Brand of paint to be used shall be the discretion of PPA.
Paint droppings on the floor shall be thoroughly cleaned.

MOVING OUT

The contractor shall clear the project site from all waste, and excess materials/salvage
materiais. All salvaged / excess materials shall be properly accounted upon compietion
of the project and shall be turned over to PPA.

Prepared by:

RELL ADARCOS
Principal Engineer A

TECHNICAL SPECIFICATION
MPF-PLW-05-2026: Maintenance of Warehouse Building, Port of Cuyo, Cuyo, Palawan




