



REQUEST FOR QUOTATION
PURCHASE REQUEST NO. ORM-2532-23

Name of Project : **REPAIR OF TERMINAL OFFICE, SPECIAL TAKE-OVER UNIT (STU) FACILITY, TRANSIT SHED AND MOORING BOLLARD, PORT OF PALOMPON, LEYTE**

ABC : **Php 955,072.46**

Delivery Term : **70 Calendar Days**

May 11, 2023

Dear _____:

Greetings!

The Philippine Ports Authority PMO Western Leyte/Biliran sees the need to undertake the procurement of the above project. In this regard and as authorized in accordance with the IRR RA 9184, we are inviting you to participate in direct negotiations with the Authority.

If interested please submit your proposal not later than **May 16, 2023**.

However, the Authority reserves the right to reject your proposal should the BAC find your offer disadvantageous to the government. Attached is the request for price quotation form.

Your prompt and timely response to this opportunity would be highly appreciated.

Very truly yours,

IRVIN PAUL H. CONEJO
BAC Chairman

Acknowledge receipt:

Authorize representative/Date

Name of Bidder : _____
 Authorized Representative : _____

Standard Form Number: SF-INFR-55
 Revised on: August 11, 2004

Bill of Quantities

REPAIR OF TERMINAL OFFICE, SPECIAL TAKE-OVER UNIT (STU) FACILITY, TRANSIT SHED AND MOORING BOLLARD, PORT OF PALOMPON					
Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
I.	GENERAL EXPENSES				
I.1	<u>Mobilization, Demobilization and Clean-up of Site</u> (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	1.00	LOT		
II.	MOORING BOLLARD				
II.1	<u>Demolition and Disposal Works</u> (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	1.00	LOT		
II.2	<u>Remove and Replace Damaged Reinforcing Bars</u> (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	34.18	KGS		
II.3	<u>Formworks Installation and Removal</u> (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	1.25	SQ.M.		
II.4	<u>Concreting Works</u> (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	0.84	CU.M.		
II.5	<u>Mooring Bollard Replacement and Installation</u> (Pesos _____ _____ <i>Amount in Words</i> _____ and _____ centavos)	1.00	UNIT		
III	SPECIAL TAKE-OVER UNIT (STU) FACILITY				

III.1	<u>Repair and Maintenance of Roofing System</u> (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	104.09	SQ.M		
III.2	<u>Repair and Maintenance Gutter and Fascia Board</u> (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	34.00	LN.M		
III.3	<u>Remove and Replace Portion of Existing Tiles</u> (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	32.45	SQ.M		
III.4	<u>Scraping and Repainting of Interior and Exterior Walls, Columns and Ceiling</u> (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	149.04	SQ.M		
III.5	<u>Repair of Damaged Ceiling and Eaves</u> (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	17.02	SQ.M		
IV.	<u>TERMINAL OFFICE</u>				
IV.1	<u>Scraping and Repainting of Walls, Columns and Ceiling</u> (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	613.80	SQ.M		
V.	<u>TRANSIT SHED</u>				
V.1	<u>Installation of wire mesh covering</u> (Pesos _____ _____ <i>Amount in Words</i> and _____ centavos)	184.00	LN.M		
Total					

Submitted by:

Authorized Representative/Signature : _____ Date : _____
 Designation : _____
 Name of Bidder : _____