



**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND  
CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS  
(PMO-PALAWAN-BAC)**

**SUPPLEMENTAL/BID BULLETIN NO. 1**

**PROCUREMENT OF VARIOUS FURNITURE, FIXTURES AND  
EQUIPMENT UNDER ANNUAL EQUIPMENT PROCUREMENT PROGRAM  
(AEP) FOR CY 2019**

This Supplemental/Bid Bulletin No. 1 dated June 8, 2020 is issued to clarify, modify or amend the delivery schedule in Bid Documents due to delay in shipment of materials/goods and deployment of manpower due to health quarantine restrictions in inter-island travel. This shall form an integral part of the Bidding Documents:

<b>ISSUES</b>	<b>CLARIFICATION / AMENDMENTS</b>
Delivery of Goods – Thirty (30) calendar days from the issuance of the Notice to Proceed.	Delivery of Goods – Sixty (60) calendar days from the issuance of the Notice to Proceed.

For guidance and information of all prospective bidders.

  
JEMUEL B. APELLIDO  
Chairperson