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PHILIPPINE
PORTSB&Y
AUTHORITY ==

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH),
SOUTH HARBOR, AMANILA

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2022,
intends to apply the sum of P256,096,297.38 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED DREDGING OF PASIG RIVER (FROM EL
CODO TO MOUTH) SOUTH HARBOR, MANILA (LFP NCS NO. 003-2022). Bids received in
excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Seven Hundred Five (705) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders should have completed a contract similar to
the Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section I (Instructions fo Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passiail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8.00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 05 February
2022 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
11 February 2022 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 01 March 2022 at 9:00 a.m. Late bids shall not be
accepted.

A. Bonifacio Drive, South Harbor, Port Area, Manila 1018 Philippines
P.O. Bax 436 Manila, Philippines
Tel. No, (+632) 527-8356 t0 83 Fax No. (+632) 527-4855
wabsite: www.ppa.com.ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 01 March 2022 at 10:00 a.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

e Required PCAB Regisfration: MEDIUM B - Port, Harbor and Offshore
Engineering

For further information, please refer {o:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www .ppa.com.ph '
PhilGEPS Website: www.philgeps.gov.ph

MARK JONIS. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL
Copo TO MouTH), SOUTH HARBOR, MANILA, with Project Identification Number
LFP NCS No. 003-2022.

The PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER {FROM EL
Copo 1o MouTH), SouTH HARBOR, MANILA is for the construction of Works, as
described in Section VI (Specifications).

Funding Information

2.1. The PHILIPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2022 in the amount of P256,096,297.38.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (¢) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I" of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

BrOPOSED DREDGING GF PROPOSED DREDGING OF PASIG RIVER [FrOM EL CODO TO MOUTH], S0uTH HARBGR, MANILA
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’'s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” {o the contract to be bid
if it has the major categories of work stated in the BDS.

6.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentforeign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the 1B.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PrOPOSED DREDGING OF PROPGSED DREDGING OF PASIG RIVER {FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA
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1.

ITB-3

electronic mail indicated in the 1B, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

104

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A list of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.
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Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies andfor electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER [FROM EL CoD0 10 MoOUTH], S0UTH HARBOR, MANILA
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18.

19.

20.
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shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its

- physical address or through online submission as indicated in paragraph 7 of

the IB.
Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the 1B. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or

. combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the fotal of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
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ITB-6
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED DREDGING OF PROPOSED DREDGING OF FASIG RIVER [FrOM Ei CODO T MOUTH], SOUTH HARBOR, MANILA
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Bid Data Sheet

BDS-1

Bid Data Sheet

ITB Clause
52 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
(at least)
Dredging and Open sea
disposal of dredged materials cu.m. 275.000.00
71 Portion of Works allowed lo be | Maximum Percentage aflowed to be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
10.4 The key personnel must meet the required minimum years of experience

set below:

Key Personnel

General
Experience

Relevant
Experience
(Minimum)

Work experience is similar in nature and
complexity to the project to be bid

a) Project Manager
b} Project Engineer

¢) Construction Safety and
Health Officer

d} Foreman

Ports, Harbors, &
Offshore Engineering
Works

Work experience is
similar in nature and
complexity to the project
to be bid

Five (5) years
Three (3} years

One (1) year

Five (5) years

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL COBO TO MOUTH), SOUTH HARBCR, MANILA



BDS-2

Bid Data Sheet
105 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550 hp {minimum) 1-owned/leased

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RivER (FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA
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Bid Data Sheet

OR

Non-propelled Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rockfsand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tughoat 550hp (minimum) 1-ownedfieased
Non-propelled 300 cu.m. capacity each 2-owned/leased
Hopper/Loading Barge

12 Value Engineering Clause:
Not Allowed
151 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 5,121,925.95 [2% of ABC], if bid security
is in cash, cashier's/manager's check, bank draft/guarantee or

irrevocable letter of credit;

2. The amount of not less than P 12,804,814.87 [5% of ABC]if bid security

is in Surety Bond.

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG River fFroM EL CODO 10 MOUTH), SOUTH HARBOR, MANILA
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Bid Data Sheet

6 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entily, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safely and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

PROPOSED DREDGING OF PROPOSED DREDGING OF PAsIG RIVER {FROM EL CODO TO MOUTH], SOUTH HARBOR, WIANILA
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and conditions
of the Contract, and thus, applicable in contract implementation. Herein clauses
shall serve as the secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
{other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procuring
Entity's Representative shall give the Contractor a Contract Time
Extension and certify such sum as fair to cover the cost incurred, which
sum shall be paid by Procuring Entity.

4.2 If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personne! named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any propesed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4.
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12.

13.

14.
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Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 8184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for smali additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and timing
for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity's Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total contract
price, to be made in lump sum, or at the most two installments according to a
schedule specified in the SCC, subject to the requirements in Annex “E” of the
2016 revised IRR of RA No. 9184,

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER [FROM EL CODG TO MOUTH}, SouTH HARBOR, Manila
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SCC -1

Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

111 The Contractor shall submit the Program of Work to the Procuring

Entity’s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
16.1 The date by which operating and maintenance manuals are
required is .
The date by which “as built” drawings are required is
15.2 .| The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
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6.01

6.02

Technical Specifications

PROJECT : PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL

Copo 1o MoUTH), SocuTH HARBOR, MANILA

SCOPE OF WORK

General Provisions

To undertake the PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER
{FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA with an estimated volume to be
dredged of 550,000.00 cu.m. includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. lLoading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel's traffic within the vicinity

5. Transporting and disposing of dredged materials;;
a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes furnishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 156 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’'s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

DREDGING EQUIPMENT/LAYOUT OF WORK

Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.

PrOPOSED DREDGING OF PROFOSED DRECGING OF PASIG RIVER (FRoM Et Cobo 10 MoUTH), SOUTH HARBOR, MANILA
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Technical Specifications

= Physical DataflLayout of Work

THE CONTRACTOR, PRIOR TO_THE START OF DREDGING WORKS, SHALL SECURE
DiSPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
COAST GUARD (PCG} OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the government established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
= Description

This item shall consist for the dredging/removal of dense to highly dense seabed
comprising of clayish sand/hard soil and debris at PASIG RIVER (FROM EL CODO TO
MourH), SOUTH HARBOR, MANILA in conformity with the dimensions shown in hydro
survey plan or as established by the PPA Engineer with coordination with the PMO-
NCR South.

The dredged materials shall be transferred / dispose to designated disposal site.

=  Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours {14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority’s Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER [FROM EL CODO TO MOLTH), SOUTH HARBOR, MANIA
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6.04

6.06

Technical Specifications

= When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

= The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

= The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Government. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

=  The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Confractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within SEVEN HUNDRED FIVE (705) CALENDAR DAYS
{inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 550,000.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauledAransported using hopperfloading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

= Should the Contractar, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation andfor port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

= Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shalt be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

= Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it {0 where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

PROPOSED DREBGING OF PROPOSED DREGGING OF PASIG RIVER frrOM EL CODO TO MOUTH), S0UTH HARBOR, MANILA
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6.07

6.08

Technical Specifications

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority's Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

* An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-

EOFRA. 9184.
* NO OVER-DREDGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPLISHMENT.
Slide Slope

»  The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

= The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.
The dredging of Pasig River calls for a vertical accuracy of (+/-) 0.30 meter.

It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

= The seabed as determined by soundings prior to dredging.

= The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

= Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD".

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottomn surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL LODG TO MouTH), SOUTH HARBOR, MaNILA
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Technical Specifications 5

= Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

= Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total dredging work shali have been
completed. :

= The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

» The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

= The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
scundings.

=  For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

» Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

= Records shall be made during the sounding activities giving the time, the waterftide level,
and the position of the sounding paraphernalia and plant/equipment. Each party shall have
and keep its own records.

s Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

« The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

6.011 TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan
{see aftached hydro plan)
TOTAL ESTIMATED VOLUME - 550,000.00 cu. m.
APPROXIMATE DREDGING AREA - See aftached Survey Plan
= WIDTH - See aftached Survey Plan
« LENGTH - See aftached Survey Plan
DREDGING SQIL COMPOSITION - Densely  seabed  Comprising  of

Compacted  Clayish  Sand/  Soll,
Pebbles/Stones with possible garbage
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Technical Specifications
(Project Billboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location{s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using ¥z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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Technical Specifications
{Project Billboard)

&6 To all our contractors, suppliers, and
'service providers, all we ask is for you to

‘SPEED UP
“your contracts and Fl N lSH .
AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘vyan at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”?

A Message from
DOTr Secretary Arthur Tugade

A
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Technical Specifications
{Project Billboard)
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Technical Specifications
(Safety Signages and Banicades)

ITEM 03 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For batricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are ¥ inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame {see drawing below).

The printing or painting shall be the discretion of the Engineer.

1209 200

STRUCTIO

SITE
TRATTNORSER R
KEE? @UT

r_ﬁﬂﬂ__l rnrmme

Bog

% T GOOD LUMBER ————— i .
1200
FRONT SIDE FRONT SIDE
FRAMING FOR 0.80m x 1.20m SIGNAGES FRAMING FOR 0,60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BILL OF QUANTITIES
PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA

DESCRIPTION OF WOR

. UNITPRICE
(Pe__sos) :

seppUeny 4o |19 - T oded

BILLNO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization Ls. 1.00
1.02 Provide Environmental Safety and Health Program. days 705.00
1.03 PCG'S Dumping Permit/Fee and PPA's Port Charges Ls. 1.00

{Berthing/Dockage/Anchorage Fee)

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

Signiture
Bidder's Authorized Representative
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BILL OF QUANTITIES
PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA

DESCRIPTION OF WO

RK

 AMOUNT
{Pesos) .

o
N

sanpuenp Jo g - Z @8ed

BILL NO. 2

2.01

DREDGING WORKS

Dredging and Disposal of Dredged Materials.

550,000.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

Signiture

Bidder's Authorized Representative
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BILL OF QUANTITIES
PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA

 DESCRIPTION OF WORK

sannueny jo |itg - €99ed

BILL NO. 3 REIMBURSABLE ITEMS

3.01 Provide Office and Survey Equipment is. 1.00

TOTAL FOR BILL NO. 3 - REIMBURSABLE ITEMS

Signiture
_Bidder's Authorized Representative
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BOQ and Attachments 4
{Annex 1 - Basis of Paymenis}

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL
Copo TO MouUTH), SOUTH HARBOR, MANILA

LOCATION : PASsIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining {50%) payable after
demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Health Prograrh in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Laber and Employment (DOLE).

item 1.03 Port Charges and ECC/CNC Processing

Payment for this item, Port Charges and Other Expenses/Fees, related to the execution of
dredging and disposal works shall be in per actual cost / Official Receipt issued by PCG for
Disposal Permit and other related fees concerning the disposal of dredged materials; and Berthing,
Dockage Fee or any port charges the concerned PMO may impose.

BILL NO. 2- DREDGING AND DISPOSAL

Iitem 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling.

PROPOSED DREDGING OF PROPUSED DREDGING OF PASIKS RIVER [FROM £EL CODO TO MouTH), SOUTH HARBOR, MANIAE



BOQ and Attachments 5
{Annex 1 - Basis of Payments)

BILL NO. 3 - REIMBURSABLE ITEMS

item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor’'s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.
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BOQ and Attachment 6
{Annex 2 — Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPQOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER {FROM EL
CoDO TO MOUTH), SOUTH HARBOR, MANILA

LOCATION : PasIG RIVER (FROM EL CoDO TO MOUTH), SOUTH HARBOR, MANILA

A. SITE OFFICE
The Contractor shall rent/lease a fully fumished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom/toilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borne by PPA after the completion of the project.

1 lot DEsKTOP COMPUTER SYSTEM & ACCESSORIES, including LICENSE OS SOFTWARE
Intel Quad Core i7-8700k

Processor : 3.50 GHz Intel Core i7-8700k
RAM : 32 GB SDRAM DDR3

Hard Drive : 2 TB HDD 7200 rpm

Operating System : Windows 10 Professional-64 Bit
Processor Brand : Intel

Computer Memory Type : DDR3 SDRAM

Optical Drive Type BluRay BVD

4GB GTX745 Dedicated Graphlcs
Includes: Computer, Power cable, Keyboard and Mouse {USB wired)
DVI-VGA Dongle

SOFTWARES : AUTO-CAD LT
{with 3 years subscription)

1 unit DATA COLLECTOR / COMMUNICATION UNIT
(tPAD MINI, WIFI + CELLULAR)

1 unit UN-INTERRUPTIBLE POWER SUPPLY (UFS)
Power Supply - 2000VA; Voltage Range — 170-280V

1 Unit OFFICE PRINTER, WIDE FORMAT
With extra ink cartridge

PRGPOSED DREDGING OF PROPOSED DREDGING OF PASK RIVER (FROM EL €000 1O MOUTH), S0uTH HARSGR, MANILA
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER {FROM EL

CoDO TO MOUTH), SOUTH HARBOR, MANILA

LOCATION : PASIG RIVER (FROM EL CoD0 TO MOUTH}, SOUTH HARBOR, MANILA

ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0
cu.m. capacity with cutting teeth and 500 cu.m. hopper capacity;

(Owned)

OR

ONE (1) uNIT NON-PROPELLED CRANE BARGE (GRAB TYPE DREDGER), min GW 450 tons with
mechanically or electrically-driven 60T crane {min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth and 500 cu.m. loading capacity;
{Owned)

ONE (1) UNIT TUGBOAT, 550 HP;
{Owned or Leased)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE, (GRAB TYPE DREDGERY); min GW 450 tons with
mechanically or electrically-driven 60T crane (min} and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth;

{Owned)

ONE (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

Two (2) uNITs Non-propelled Hopper/Loading Barge, 300 cu.m. capacity each;
{Owned or Leased)

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO Yo MouTH), SOUTH HARBOR, ManiLa
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards {OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
heaith emergency approved by PDCB and CIAP.
The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.
The Contractor shall provide the following minimum requirements:
LABOR

1 no. Safety Engineer/ Ofﬁcer.

1 no.  Nurse /Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes

Safety Devices

2 lot Buoys/Markers

2 lot Warning signs

1 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-18 (Confirmatory Testing)

Medical and First Aid System

For thirteen {13.0) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PrOPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER [FROM Et CODG TG MIOUTH), SouTH HARBOR, MANILA
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MAY 1 5 2020

PHILIPPINE e
FORTS 7= - -
AUTHORITY

ENGINEERING CIRCULAR NO.81 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM : THE ASSISTANT éENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 {COVID-1 9) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure

projects including the DOTr Tourism and Secial Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not fimited to immunodeficiency,
comorbidities or other health risk and wha did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personneliworkers the hecessary welfare
facilities and amenities, such as employees' quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personnelfworker during the period of
ECQ/GCAQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-19 in the work place.

A Bonifacio Dhive. South Harbor, Port Area. Mapita 1018 Philippunes
PO 8ox 436 Maniza. Philj

Ted. No. (+632) 954-8800  Fax Jef,
website” www ppl




10
BCQ and Attachments
{Annex 6 — Egineering Circular No_ 01 2020)

5. Field Offices, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Confractors shail provide disinfection facilittes such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects,

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.Q. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall he undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

1. Proper protocols in accordance with the DTl and DOLE Interim Guidelines and
the 1.ocal Govermnment Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols,

13.Sharing of construction and office equipment is discouraged. However, i it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14. All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.

N
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16. PPA Pory/Resident Enginger shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place,

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

yns‘m(%’

L
T FARINAS, JR.
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June 29, 2020

MEMORANDUM
FOR "~ The Assistant General Manager for Englneering
Office of the Assistant Genzsral Manager for Engineening

FROM : The Manager
irdernal Audit Department QAD)

SUBJECT . Construction Guidelines for Project implementation during the
period of Public Health Emergency

Last June 18, 2020, we received thru email the letter from the Constructon bsaustry
Authoeny of the Philippmes (CLAP) 10 the General Manager caled June 15 2020
(copy attached) regardng the above subpct. CIAP is requesting PPA to assist them
in disseminating the abave Construction Gudsines 10 our stakehoidars ncluthing
contracines and implementing units.

Reiafive to this, 1AD being the implementng unit for Constructors Performance
Evaluatan System {CPES) and relalive to its implementation. may we seek
assistance from your good office in dssemnating the attached guidetines to the PPA
Engineering Units and PPA constructors

Thank you for your kind consideration

L]

PHIL. PORIS AYTHARITY
ENCINEERIMY Of FiLE
FROJ. LEV'T DEFARTWALND

VENICIUS V. VILLASEROR

ce Tre Gerorzt Monagar
Allecrsment's A5 slaneg

* peadkiy frer HFinaiss P10 s Mbek 10 Flagaw
ok T8 Riee EYawuss
T A L T T ¥Y
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guidelines. These were developed considenng SME contractors which empioy the
biggast chunk of the industry's labor work farce and large contractors involved in both
public and private Infrastruclure projects as well as vertical construction. The
guidelines will give pointars in managng their human resources at this eritical time but
will Ekowise give important directions to contractors in managing their business not just
for surviva but o be able to contribute 1o the Country’s economic recovery program.

Tha TWG is presenting options or cowrsess of aclions wivch contractors may consider
dgepencing on applicabaty ta the projoct’s wwque characleristics while maaining
minimum requirements based on guacelnes by govermment autharibes such az the
IATF Omnibus Guidelines for the implormentabon of Commurity Quarantne in tha
Phidippines, Deparynent of Trade and ndustry {DT1) and Department of Labor and
Employment {DOLE) Interim Guidefines on Workplace Prevention and Control of
COVID-18, and DOH Department Memorandum No. 2020-220, Interim Guidefines on
the Retum-to-Work,

These guidelines are subject 1o periodic rewew ta betler respond to developments and
ensure workers health ancd protection as well as complance with government
regulations.

Purpose

The guidelines will set key principles and minmum requremenis that define
responsdie, heotthy ana sale operations for construction related operatons under
COVID-18 and ensure the survival of businese as well 83 the protection of workers,

Scope / Coverage

The guidednes wil indude prevenbon. detection. and rapid response Measures
designad to actweve the prindplos above whie maintaning basiness continuity across
the tonstruct:on industry.

Policy Content / Guidelines
Materiala

I.  Delvencs
1. All equipmen! and material daliveries must be carelully planned and
monitosed,
2. Teansition and delivery zones sre identified and limited 1o scicct personnel,

e, receivers and deliverers.

2.1. Transition personnel are regulary moattored, always provided required
Personal Protective Equipment (PPEs) and may be included for optional
testing.

2.2. Sccial distancing and other protocols by the Departmant of Health (DOH)
should be felicwed,

3. As much as possible. cargo is unloaded only by the receivers, while the
dekverers do not leave hew vehidas. if the recsivers are not ennugh 1o undond

the cargo, the defiverers must unicad while the receives has to wait at 8

seoured dislance undl completed.

mEERTe G han for vl ratieiafaon sy e e 0t B Aot Envepi [P.x. <of 12
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-

L]

4. All cargo should undergo proper disinfection procedures befora use. Likewise,
involved staff should aico be propery disinfected before entering the jobsile.
4.1. Materials, which are expased to tha sun, such as concrete Bnd gravel,

rsead not be dasinfected.

Manpower

. Awareness and Communicstion
1. Actve communication between the workers, safety officers (as specified under
Sectian 14 of R.A. 11038 and i3 Impiementing Rules arxd Regulations {IRR} as
specified in DOLE 0.0. 198 § 2013), ste supervisors, and management is
advised in plannang and iImplementing the protocols,
1.1. Al languages and dialects should be accounted for lo ensure proper
cormmunication.

2. Infographics {may adopt DOH's). signages, and posters on health and safety
meaasures (see Annex A} must be posted 3t entry points gnd stralegic aress
2.1. Daily updates on the latest developments.

2.2. Self-scresning measures.
2.3. COVID-19 Hotine,

3. As much es posabie, af workers should cxercise the proctices for reducng

the risk of ransmission, and proper hygpene as identfied by the DOH:

3.1. Social distancing [al least one (1) meler distance from next parson).

3.2, Proper hardwashing using ant-bactena! soep (or use alcchol-based
rand sanitzer when wavailable).

3.3 Avoid contact with own eyes, nose, Bn¢ mouth.

3.4. Prohibd spittng.

3.5. Cavering of mouth with tissue or arm (if tssus is unavailable} when
sNeazing or Cougtung.

3.6. Use and remove PPE with carre,

3.7. Do not share personal belongings such &s phones pens, PPEs,

3.8. Awoid physical greetings {e.g. handshakes, hugs).

4. Al workars' status on-sit2 and off-site, are properly noled at afl mes by the

safaty officers.

4%, Frito work

42. Sick

4.3. High temperatura
4.4, Other conitions

5. An acceptabla level of heatth evaluation is proparty communicated between
new hires and managemen.

6. AR wotkers would need to provide thelr Iocation or place of residence priar to
worldang. This (2 ta help create 8 proper algorithm for contact tracing.

6.1. Agditionally, workers coming frem COVID-18 hotspots would need 1o be
identified.

7. Quarantined workars should also be kegt track of under stnict confidentialty
and privacy.

. Clepanng for Retumn ta Work
1. Stringen! qualification crmetia for @ mployeesworkers:

ST Bakieres f e omohmecbe fae gty Y penad o 900kt Al Erepane [P 300 12
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1.1, Must be 21 10 55-year<okf, without pre-existing health conditions, sixch
2s, but not Iimited to, immunadeficency, comarbidites, or other heatth
risks, including any person who residas with the aforementioned.

1.2. Employees or consultants who are 60-year-old or above may be part of

tha wnrkinrn for Panetnirdtinn nmioctc oc mav ha altraad undar Ponaral

2648, Runny nose

2.6.7. Nasal congestion

2.6.8. Muscle pains

2.69. Headache

2.6.10.0ifficulty of breathing

2.6.11. Diarrhea

2.6.12.Loss of sense of smell

2.6.13.Loss of sense of taste

2.7. Security guard or assignod persennel! safely engineers on duty wil then
refor those personnel to the Safcty and Heakh Perscnnel, who wil then
conduct the DOH Dccision Tool for COVIN-19 Assesameant.

2.8. Employers shall provide the DOLE through its Regional Office copy
furrished DOH, monthly report of iBness, diseases and injuries ulilizing
the COLE Work Acodentliiness Repont Form (WAIR) (see Annex G).

3. Suspected Cases (Possiio cases of COVID-19)

3.1. Any indivicual exhanbing fli-kke symploms should not report to work.
Instead, they should do the folowng:

3.1.1, Self-isolate, slen ther safety officers or other applicable
authonities.

3.1.2. Contract proper health authcrities for add:iticnsal guicance.

3.2, Empleyersiworkers, who had the COVID-19 vimus. should do the
following before reporting o work:

3.2.3, Fulfilt the adeguate tme for self-quzrantining as recommended by
the DOH.

3.2.2, Test negative for COVID-14.

3.2.3. Receive proper medical cicarance, bafore reponting 1o work.

33. In the event of a worker coatracting COVIOD-19 while working. the
management shouki do the lollowing:

3.3.1. isolale the worker iummediatety in a8 sepamie wel-veniialed
holding area (or in ste isclation room) in the workplace, eway from
oinver workers,

33.2. Contactiocal govemment and healh authorities.

3.3.3. Gather records of al people who have worked with the infected
worker, who tested possive within the pas! four weeks.

3.2.4. Gather Information on those who have been in lacation or shared
cquipmant with the petrson,

3.3.5. Provide COVID-18 iesting 1o all workers, wha have been working
closely with the infected ndividual.

3.3.6. Be ready to presen the information to the approonate suthoribes,

3.3.7. Inform the wxder workforce of the sduation while protecting the
pmacy of the individual,

3.38. Clean and disinfec all sde sufaces and eguipmont

3.3.9. Follow any additional directions from local government snd health
authoritios.

3.4. For semor personnel, who are working in muttiple jobsites, they are
expecied o self-quarantine for at least 14 days, if there has boen a
breach in one of thex johsies,

3.5. The satety officer should have & knowladge on the proximate hospitals or
quarantine faclites to ensure that in the event of 8 COVID-19 incldent,
warkers can be given proper heshtheare,

Cordmr cenes Srintralitm ot v mar bt d awasicofonm rbsmrr rar wcmew af F b nada S oo [
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#. Monitoring

1. Healh Checks

11. Regular monitoring of personnel's healh, especialy for COVID-18
symptoms (e.9., mandatory regular no contact temperature check).

1.2. Day 1o day monitoring of personne!'s heatth,

2. Workers Hygene
2,1, Constant reminder on proper coughing etiquetts.,

3. Limit number of Work Personnel
3.1, Umiteqd mobdization of persornel and minimized skeletal stalf.

. Proper Work Attire
1. All workers must wear the prescriaof doshing of the DOLE-OSHC:
1.1. Shirt with sleeves
1.2. Pants
1.3. Cloted-loc boots
1.4. Hard hat
1.5. Hegh visibility vest
1.8, Other necessary Personal Protecuve Equipment (i.e. face masks. gloves,
goggies, facc shields. etc.) staf be prescribed based on spealfic
charactevistics of project,
2. At per e DOH, all workers are expecicd o wear proper fata masks.

V. Socia! Distancing and Precautionary AMeasures

1. Sogal distancing should be abservet at the construct-on gie and in the office:
T.1. All workers should respect socal distancing guidefines. as much as

possible,

2. Prowision tor transport compliar with social gdislanting requrernents.

3. Provision of On-Near-Site accomrnpdationsbarracks. where availabie,

31 Enousgh space should b provigses for every emnployeaiviorker staying in
the barracks to ensure thal socia? distancing (at least 50% reduction in
density of people) are adequately implemented. This can be achieved
either by providing additonal spacefacdiities or by having occupanis
work (and skesp) in shifts,

3.2. Segregate employsesworkers who are coming back to work from those
who onginally siayed in the b arracks dunng the ECQ period.

3.3. Barracks should have st least one {1) meter of physical distance from
each occupant andfur provision of a physical bamier in betwesn
SLupants.,

3.4. Should be well venbiated / windows opened 19 allow fresh air circudation,

4. Provision of dedicated pointlo-point shutle service (residence-wonpiage-
residence and comphant with sociay distancing).

5. Ovserve socia! distancinp (e.g. Mo sharing of workspaces, stacggered lunch
breaks, use of large conference rooms only} and hyglene measures (e.p.,
provide hand washing and disinfection stations. mandatory use of face masks)
in workplaces, shutties and accom modations.

5.1. Spivaltemaling shifis are encouraged 1o avoid extensive intermmghing.

$.2. Breaks should be slaggered to kit the number of people in proxiredty
with eazh other,

M L ik L T aF LI S ey i B Tm. w F waan
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5.3. individuals are expecied to dean up their own areas after eating with
preper disinfectants.

5.4. Limit the number of people o perating o occupying fresght elcvators,

5.5. Designate smoking area:

5.5.1. Smakersivapers must use designaled area or do 5o off-site and
buts are to be placed in the designated receptacie. Hands must
be washed before and afier smoking,

5.5.2. Stand s0 that smoke or vapor procuced is not going Into another
person’s breathing zone.

£6. Site mootngs:

5.6.1. Only absoiutely nocos sary meeting parlicipants should attend.

5.6.2. Atiendees should be one {1) meler apan from each clher.

5.6.3. Rooma should be wetl ventilated ! windows opened 1o aliow fresh
air creulation.

5.6.4. Hold meetings n open areas where possible.

5.6.5. Conduct tcobox meetings in wids open spaces 10 enable workers
10 keep he requrnd physical distance of ot tedst one (1} meter.
{=8@ Annex H}.

566. Meelings are to be held through teleconferencing or
videoconferencing, where possible.

V1. Sie Operalions 7 Construction Work Site
§. Access and Movement lofrom Constuction Site
1.1. I possile. establish one-way staircases and walkways to minimize
workers' contact,
1.2. Management tan look up possible decontaminaton chsmbers {e.g.
swimming pool grade-<chiorine ).
1.3. All poopis entering and exting the workplace should be re@stered, for
easiar contact tracing in the evenl of sn outhreak,
1.4. All non-cssential workers are prohibited from entering the jobsite.
2. Limiting and Removing inlernal touch points areas.
3. Compattmentalizaticn
3.1. i possible, divide the constiruction site mio zones or other methons 1o
keep workers physically separated. Thes will promote social distancing
and will make conainment of possible oultbreak easier.
3.1.1. Limil on the menter of people par 2ans is advised,
3.1.2. Managemant can consider reducing workfores in the jobsite.
4. Construction Sde Cieaning
4.1, Regular disinfection of workplaces, shuttles, and accommodations.
4.2. Al offices and jobsiies should disinfect the following at keast twice per
day
4.2 1. Dxor handies
4.22, Ralngs
423, Ladders
4.2.4. Swilchos
4.25. Controls
4.2.6, Shared equipment
£2.7. Common Bnd ealing arcas
£.2.8, Personal workstabions

Sameotan Sursmame G Froe e e et ity T Swin? of S masds b repees, {fage Yo/ 12
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4.3. Huands and common tools/equipment are cleaned or &sinfected after
each lask.
4.4. Awarcness on location of commanly used items

5. Alloffices and jobsites should imploment additional cleaning measures of
Common areas as recommended by the DOH,

6. Management can lock up passible decontaminaton chambers {e.g. chionne,
lodine, betading, potassium persulfate).

6.1. Demisting only decuntaminates the surface, thus the need for PPEs.
6.2. Suggested additonal sanitary measures lo be implernented/finstafled on
site but are not limited to the following:

6.2.1. Water stations

6.2.2. Proper hancwashing arcas and hand washing protocot.

6.2.3. Alcohol-based hand sanitizer sholl be provided m all department
areas, enlrances. carieens, beside hand punch machines ane
other fadiities,

6.2.4. Disnfectant wiping produces.

§.2.5. Footwear cisinfection freatment units {foot baths) before entenng
site premises or facilities (staff houses, barracks, canteens'mess
halts, site offces and others ),

7. Lmit and remove infermal touch poist areas {e.g. coffem machmes, water
lountaing, common pens). I posstie, also remove doors! door handles for
jobsltes,

8. A proper waste end dispusal area must be provided, as well as proper
dispasal of contaminated products.

Vii. Adeitional Guoeiines for Verical and Honzontal Projects
1. If possible, st consiruction workers are to be housed in either on-sie
barmacks, or off.sile barracks. This would maxe montonng of warkers'
aclivilics easier.
1.1, All workers mus! use the same wehicles they ceme into work in it
returning to the off-cite barracks.
1.2. Alt vehices wuuld noed Yo bo disinfected. befors being reacy for use the
noxt day. :
2. Managament can also ook mlo using the foors of buildings. a5 barracks, with
propet permission of the owners,

Machinery

1. All equipment deliverics must be carefully planned, monitored and managed o
avoid the nsk of COVID-19 transmission,

2. All debvered cquipmert mus! be cleaned and disinfectad before use.

3. Assign regular worker to use the equipment, il possible. If sharing cannct ba
prevented, lake precautions and follow the cleaning guide before and after
cach use.

4. Clean equipment bofore and after each ¢ay's work wih & disinfectant,
concentrating on points of contact such as handles.

$. ff equipment nesds to be transfervod o other construction sies. the tallowang
action must be taken nio cansiderations:

5.1. P1an, monilor and manage the transfer of equipment.
5.2. Equipment should be disinfected bafore transporting,

Conatratie Rawdied i Fiias SiGlmeeGaion dAeeg B ez v Fubie feets Emageery | Pags § of 12
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5.3. Transporting driver must be recarded including the assstant,

34, Atthe dekvery site. equipment should ba property endorsed.

55. Once the cquipment s recelved al the project sile, number 2, 3 and 4
murst be dene,

5. Document everything.

Risk Assossment and Response-

1. All contractors would need la guayrantee the minimum level of standates to
protect the health of the workers engaged in the construction sites.

2. Before any activity is resumed, all hazards, dus to the halting of work, must be
reviewed and conirolied.
2.1. Workors involved should have proper understanding of the operations and

environment condiion chocking

3. Anintegrated continuity plan shoukd also be provided in the event of a partial or
complete shutdown of jobsilc or if jobste operations are severely bmited.

4. Al conlraclors should complete an ntegrated contnuity plan to respond to
partial or complete shutdown of construction stes or in tho case of B savere
limration of site operations.

The COVED-19 pandeme: aflects working howrs and eamings in all businesses,
Slobally, However. the construction industry Is unigue with respect 1o the COVID-19
because construction tontracts typically contain provisions sbout time for pedormance
and fees for faikng to perform on tme. There Is no guestion that all particpants in the
construction indusiry have experienced. and will continue to expenence. impacts on
their operations because of COVID-19 and exoents say {he fallout is one more factor
posed 10 affect construction ferns. These mpacts nclace, among others, schedule
delays, workiorce disruptions. equipment and supply chan disruptions. reasced
productrvity due t0 on sde health and safety measures {e.g.. sccal dislansng,
staggering of werk, enhianced sanitary me asures, £lc.), permit delays or restriciions on
new permils, and financng restrctions or cash fiow shorages.

Therelore, il is cHlical that construction companias be proactive rathar than reactve in
cealing with the COVID-19 and it is highly recommended that they lake the following
steps with respect lo the coronavirus:

1. Defing - identtly the tompany's msin vulnerabdies (convens a meoting with
sehior maragement and cedsion-makers o ikisntfy potential impacta on the
company;.

2. Assess - understand f and how the company is preparec to deal with the
company s main vulnerablities {rovew any existing ptans axt procedures lo
ensure they are wirrent end begin preparing business continuity eng cnsis
managemsnt plans and procedures amed at mnimezing polential impacts on
the company).

3. Implement and Manage — ensurc the company’s plans and procedures work
{work with senior managemant and decision-makers to ostablish and embed
response and recovery arrangements end confirm senior maragomeni and
decislonmakers understand their roles ang support how the plans and
procedures will ba used),

4. Communicate and Remain Vigilant — ensure e company's leams arp irformed
(assign clear responsbities for intemal and external commurications),

This pandemic was nct foreseeable and unferiunataly, its durstion and fallout remain
uncertain. What is certain is that the world is transitoning. Being prepared for this will
be essental to managrg the outcome and mnniong negative impacts,
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Monitoring

DTI-CIAP 15 rewvitabzing #ts Jomt Administrative Order No. 01, 5. 2011 wth DOLE,
DPWH, DILG and the Prolessional Regulaton Commission (PRC) o strongthen
toordination and enhance the implementation of the Construction Guideines on
Project Implementation for the period of Public Heatth Emergency, DOLE D.O. 13 and
R.A. 11058 and its IRR as specified in DOLE D.O. 198 S. 2018, and speafically,
enforee strict monitaring of construction activities.

The GOLE shall refer 10 the Pralippine Contractors Accredilation Board {(PCAB) iis
firsdngs, after due process, on any act or omission commtied by construchon
contraciars in violaton of labor standords. safety ndes and regulations and other
partrent pohices.

Etfectivity

These guidelines shall take effect after approval by the CIAP Board and posting in the
official gazetle {#rerw officialgazette.aov.ph) ang¢ CIAP website {www.ciap.ctigov.ph).

References

1. WHO - Geming your warkpiece ready for COVID.13, 19 March 2020

2 Padiapings — Omwibus Guidevies on the implementation of Community Quarsntme mn e
Friliopwnes a5 of 15 Mgy 2020

2 Fridippnes - COVID- 19 Protacoss v Construction Sves Workiers Safery ana Secunty
Versaon 2 by Prulpoine Sonsiructors Assocaion {PCA) s of 25 Aprd 202¢

4. Auglrsty - Eaiging an? Constructiun Indiustry: Mowmizing the Fisk eng expassre 1o

COVID-19 as of 9 Aped 2020

Carada - COVID-13 ~ Slsausidiled Protocois fovr ad Canagian Construction Sites

Varsion 4

New Zealand COVID-18. VEH Construrtion Protecods Versior 2

New Zasfand - COVID-19 Heatn and Salely Protocois for New 2saland Residential

Construction Sites Version 3, 27 Apnd 2020

DCOH ~ Administrative Order No. 2020-0715 “Guisaines oa the Rish-Baged Publc Healt

Stangaras for COVID- 19 Mingaton®

Q. DOM Dopanment Mempvandhen o, 2020- 151, dalerin Guidelines an Expanded Testng
v COVID-19 rewarsted under DOH DM, No. 2020.174

10 DOH 0.4 No. 2020-0220. 5. 2020, Intenm Guidelines an the Retwrn-do-Work as of 11
May 2020

17 DFWH D.O. 39 § 2020 Rawsed Construction Safety Gudednes fov the implementston
of Infastructure Projects duning the COVID-19 Pubiic Heakh Crizis, repoaling D.O No.
35 8. 2020

12 OT1- DOLE Iixerim Gisvadnas on Wovrkplaze Pravenion and Controd of COVID-129

13. OT¢ and DOLE Webingr on 8 May 2020

4 DOLE Labor Advisory No. 18, §. 2020, Guiaeknes on the Cast of COVID-19 Prevenbon
and Control Magswves, 16 May 2020

15. DOLE Deportment Order 13: Guidelines Govering Occupationa! Safely ang Healh in the
Consiruction )

16. RA 11056, "An Act Strengthening Campdance with Ocouwpations? Safely and Hoath
Siandards end Providing Panamies for Violations thereol™ and K3 fimpiementing Raies and
Reguiahong as speclied in DOLE 0.0, 198 5 201§

17. DOLE-DPWHM-ON-DILG-PRT Joirk Admicrisirare Ordar Mo 1, Seriag of 2011
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18 EE! Guidedngs on ihe COVID-19 Frevention and Contret af the Warkalace (Alert tovel

code RED subdavel 2}
19 DMCI Work Resumption Protocals &5 of 22 Apnd 2020
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15 June 2 020

Atty. JAY DANIEL R. SANTIAGO
General NAanager _
Philippines Pons Authority (PPA)
BonHacio Drive, South Harbor
Port Artess . Mania

su bject:  Construction Guidelinas for Project Implementation during the
period of Public Health Emergency

Dear Aty . Santiagoe:
Groeting =!

In ling with the President's daclarstion of Public Heallh Emergency in the tounby ta
aderess  COVID-19, the Philippine Domestic Construction Board (PDCB), an
i‘mvﬂemaﬁting board of the Construction industry Authority of the Philippines
{C;AP)_ mandated to formuiate policies, pans, programs, &nd strategies for the
dovepprment of the Phifppine consiruclion induwiry organized a Technical Working
Group (TWG) comprised of representatives from contractors cf varyng szes and
suppiors coming from Lizan, Viszyas and Mindanao to formutate profocols fov the
industry for resumnption of construcbon wark n arsas ungdar quaranine.

As a resull, we have developed the “Construction Guidelines for Project
mpbmematlon during the pcrind o!_ Public !'!talth Emm:y_" 1o serve s
reference for contraziors and arplementisg agencies, 10 ensure viability of projetis
and protacton from and spread of the coronavirus. The Guitelines, were approved by
the PDCB and CIAP Board on May 18 and June 2020, respectively.

These quideines set key prantipies and minimum requirements that define
responsible. heathy and safe operabons for construchon-telated operations under
COVID-18 and ensure the survival of business as well as the proection of workers.
These guideinos ncude provention, detecton, and ropd response messures
designed to acheeve the princplies abave vhile maintaining business continuity
acrass ihe construction industry.

These alsc present aplions o courses of actons which contraciors may consider
depending on applicability 1o the preject’'s unique characteristics while maintaining
minimum fequirements based on guidines by govemment authorites such as the
JATF Omnibus GuideSnes for the Implementation of Community Quarantine in the
Phiippines, Department of Trade_ and industey (DY) and Depam;en! of Lator and
Employmant (DOLE) Interim Gusdolines on Workplace Preventon and Control of
cOVID-19. and DOH Department Memora ndum Na. 2020-220, Irterim Guidelines on
the Retum-lo-Work,

In thes regord, may we rescecifully fumish you with the copy of the approved
Construction Guidelines {copy atached), for your reference, Further, may we alsn

PHLIPPPIE DOMESTIC CONATRUCTION BOARD
CONSTRUSTION BAUSTRY A THORITY OF THE Pra i PINES
At Amche? ke 2y ¢ 04 Dannavweed 3 Tiase nd gy
: g Wb Lerins = e are 1En
@, :.é:— Ef] P St Wsa Aue

T AIZERANT ST
i Fo Goew np gy
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request your kind assistance in disseminating these Construcbon Guideknes amang
your stakeholders, including contractors and impicmenting agencics.

You may also visit CIAP's websaa at www ciap dti.gov.ph for the latest updates and
version of these Construction Guidolines.

For quostions and clanfications, kindly amall PDCB Secrotariat at pdcb@oti.qov.ph,
Thank you for your usuat support.

Sincerely,

DORIS U. GACHO
Executive Director, PODCE [, {l
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Checklist of Technical and Financial Documents

. TECHNICAL COMPONENT ENVELOPE

Class "A” Documents

Legal Documenis
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages), or

Technical Documnents

O (b)

O (d)

®

O (9)

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
cenrtification issued by the Insurance Commission;

~ or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid,;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

O (h)

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Propased Dredging of Proposed Dredging of Pasig River (from EI Codo to Mouth), South Harbor, Manila
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Class “B” Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

Or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

O () Original of duly signed and accomplished Financiat Bid Form; and

Other documentary requirernents under RA No. 9184

O

O

(9]
(p)

@

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Formm, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

Proposed Dredyging of Proposed Dredging of Pasig River (from El Codo to Mouth), South Horbor, Monila
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Bid Form for the Procurement of Infrastructure Projects

Ishall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacic Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG
RIVER (FROM EL. CODO TO MOUTH), SOUTH HARBOR, MANILA;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i} value added tax (VAT), (ii) income tax, (i) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Qur Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Dectaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines! for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included

! currently based on GPPB Resolution No. 09-2020

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER frRoM EL CODO TO MOUTH}, S0uTH HARBOR, MANLA
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in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the PROPOSED DREDGING OF PROPOSED
DREDGING OF PASIG RIVER (FROM EL CoDO TO MOUTH), SOUTH HARBOR, MANILA of
the Philippine Ports Authority.

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER [FROM EL CODO TO MOoUTH], SOUTH HARBOR, MANILA
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :

Project Identification No. :

BILL NO.

DESCRIPTION

TOTAL AMOUNT

GENERAL EXPENSES

1.1) MOBILIZATION AND DEMOBILIZATION

1.2) PROVIDE ENVIRONMENTAL SAFETY AND HEALTH
PROGRAM

1.3} PCG'S DUMPING PERMIT/FEE AND PPA'S PORT
CHARGES (BERTHING / DOCKAGE / ANCHORAGE FEE)

DREDGING WORKS
2.1) DREDGING AND DISPOSAL OF DREDGED MATERIALS

REIMBURSABLE ITEMS

TOTAL AMOUNT OF BID (INCLUDING VAT)




Bidding Forma
{On-going)

STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongeing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of {(in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7 . 8
Participation NOA Works Planned | Actual Start of Estimated
1) 2] 3 4] 5] 6] Project Completion Date

A) Government
Contracts

i. On-going
il. Awarded but
not yet started

B) Private
Contracls

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consorfium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] - Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be eardier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract,

This Statement shall be supported by:
a) Notice of Award
b) Notice tc Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)
Revised: September 2021 .

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER fEROM EL CODO TO MOUTH), SOUTH HaRBOR, MANILA
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STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofp,fgﬂfé};%;n Award Completion Escaiaieq | Date of Award Stant Completed
Value to
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract,
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.
4} Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.

5] As appearing in the Notice of Award,

8] As appearing in the Notice to proceed and Certificate of Completion,

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be *similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice 1o Proceed and Contract,
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,

which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the cerlificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm

Revised: September 2021

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Date

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CO00 10 MouTh), Souru Harsor, Manita
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STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the
Major Categories of Work Unit of Quantity | the contract to contract to be bid Unit of Quantity
Measure be bid Measure
1] 1 1] 2] 2] 2] 2]
Name of the Name of the | Name ofthe | Name of the
contract contract contract confract

EXPERIENCED & ACCREDITED IN PORTS, cu.m. 275,000
HARBORS, & OFFSHORE ENGINEERING
PROJECTS:

~ PARTICULARLY IN DREDGING DENSE TO HIGHLY
DENSE SOIL MATERIALS AND OPEN SEA
DisPOSAL

NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shalt be supported by:
a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,
and 4) Contract Duration. i
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
Signatory's Legal Capacity
Revised: September 2021

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER [FROM EL C0ODO 70 MOUTH), SOUTH HARBOR, MANILA
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FINANCIAL DATA

The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Tota! Assets

2. Current Assets

w

. Total Liabilities

4. Current Liabilities

[4)]

. Net worth (1-3)

(2]

. Net Working Capital (2-4)

The computation of the bidders Net Financial Contracting Capacity {NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus cumrent liabilities) (15) ] minus the wvalue of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date;

NOTES:

If Partnership or Joint Venturs, each Partner or Member Firm of Joint venture shall submit separate financial statements.

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER {FROM EL CODO TO MGuTH), SOUTH HARROR, MANILA



Bidding Forms

(Piedged Personnal)
STATEMENT OF THE BIDDER’'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
| hereby deciare that the following key personnel are qualified and available for the duration of the contract to be bid:
Similar Totat
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Key Position (Years) Position (Years)
1] Personnel 2
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex*® "
Complate Qualification and Experience Data
Cerlificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex "_"
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex“_"
Certificate of Commitment
Other Position(s) Conmplete Qualification and Experience Data Annex "'
Certificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or cumiculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer | — for projects costing up to 100M
Project Architect — Three (3) years Materials Engineer Il - for projects costing more than 100M
Foreman - Five (5) years Construction Safety and Health Officer - One (1) year

Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)

Name of Firm

Revised: September 2021

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL L0DO TO MOUTH), SOUTH HARBOR, MANILA




Bidding Forms

{Pledged Equipment)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:

DESCRIPTION No. of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Leased/ Under (As Applicable)
Make) purchased Purchase Agreement
agreement (Mark as Annex
1] 2] A Z"
3]
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

NOTE:
1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m, (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal (for water truck with pump), amp (for welding machine), bagger (for concrete mixer). if the capacity of the pledged equipment is not indicated

in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other-proof of capacity such as specifications, brochures or other verifiable printouts indicating
the mode! name, model number and other details of the equipment.

2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] If the pledged equipment is owned, it should be in the name of the bidder, Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessor/vendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement.

If the pledged bargeftugboat is leased/under purchase agreement; submit cerfification of availability of barge/tugboat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm : Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)
Revised: September 2021

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER {FROM Et CODO TO MOUTH), SOUTH HARBOR, MANILA
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Bidding Forms
(Omnibus - Sole}

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.8.

AFFIDAVIT
l, , of legal age, [Civil Status], [Nationality]l and residing at

, after having been duly sworn in accordance with law, do hereby
depose and state that:

1. | am the sole proprietor or authorlzed representative of with office
address at

2. As the owner and sole proprietor, or authorized representative of
| have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH),
SouTH HARBOR, MANILA of the Philippine Ports Authority, as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation. membership, association. affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Docurnents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CoDC T0 MOUTH), SOUTH HARBOR, MANILA
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Bidding Forms
{Omnibus - Sole)

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR,

MANILA.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings_in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any

payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or

the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of ___, 20__ at
, Philippines.

Name of Biddet/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Lurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREGGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL £CODO TO MOUTH), SOUTH HARBOR, MANILA
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(Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be subm_itted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT
l, , of legal age, [Civil Status], [Nationality], and residing at

, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. | am the duly authorized and designated representative of with office
address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH),
SouTH HARBOR, MaNILA of the Philippine Ports Authority, as shown in the attached [state
title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attomey, whichever is
applicable;)};

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. None of the officers and members of [Name_of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER {FROM EL CODO 70 MOUTH], SOUTH HARBOR, MANHA
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Bidding Forms

{Omnibus — Parmership)

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personne!
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to

constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or

the Revised Penal Code.

IN WITNESS WHEREOF, | have hereuntc set my hand this __ day of __, 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Llurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPGSED DREDGING CF PROPOSED DREDGING OF PASIG RIVER (FROM Et CODO TO MOUTH), SOUTH HARBOR, MANILA
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(Omnibus = Corp.A).V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF ) S.S.

AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at

, after having been duly sworn in accordance with law, do hereby depose

and state that:

1. | am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH),
SoutH HARBOR, MaNILA of the Philippine Ports Authority, as shown in the attached [state
title of attached document showing proof of authorization {(e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted™ or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentfforeign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by

relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name_of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC},
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

PRGPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER [FROM Ei CODO TO MOUTH)], SOUTH HARBOR, MANILA
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Bidding Forms
{Omnibus — Corp ).V}

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any,; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED DREDGING
OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR,
MANILA;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.1n_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the_contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of _ , 20 at
, Philippines.

Name of Bidder/ Authorized Representative
{Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Nolarial Practice]

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER {FROM EL CODO 70 MOUTH), SOUTH HARBOR, MANIA
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{Bid—Securing Declaration}

Bid Securing Declaration Form
[shalf be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) §.5.

BID SECURING DECLARATION
Project identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IWe accept that: (a)} I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

I’We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | amiwe are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/iwe
have furnished the performance security and signed the Contract.

IN WITNESS WHEREQF, I/We have hereunto set my/our hand/s this day of [month]
{year] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING GF PROPOSED DREDGING OF PASIG RivER {FROM EL Cob0 10 MOUTH), SOUTH HARBOR, MANILA
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DREDGING METHODOLOGY

Name of Project :

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH
HARBOR, MANILA

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DiSPOSAL

Location:
PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA

MINIMUM SCOPE OF DREDGING METHODOLOGY:
DREDGING

= Dredging/Excavation of the existing seabed up to the required, compaosing more or
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

* Loading of excavated dredging materials into the dumping scow and disposal to
designated area as directed by the Project Engineer.

» Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION V1)
e Shall be undertaken on the deep portion of the channel way up to the shallow

area.
« Must not obstruct the flow of vessel's traffic within the vicinity.

= Estimated Dredging Area :  See Section 7.0; hydrographic survey plan

» Designed Depth : See Section 7.0; hydrographic survey plan

= Estimated volume to be dredged : 550,000 cu.m.

DISPOSAL {Open Sea Dumping)

* Transporting and disposing of dredged materials;;
¢ Minimum sea level of 20.0 meters
o Minimum distance of 20.0 kms. away from the project site
« Must not obstruct the flow of vessel's traffic within the vicinity.

NOTES:

- The narative construction method wilt guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PROPOSED DREBGING OF PASIG RIVER [FROM EL CODO TO MOUTH}, SOUTH HARBOR, MANILA
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(Manpower Schedule}

MANPOWER SCHEDULE

Name of Project :

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH
HARBOR, MANILA

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH AREAS
AND OPEN SEA DISPOSAL

Location:
PASIG RIVER (FROM ELCODO TO MOUTH), SOuUTH HARBOR, MANILA

Contract Duration (705 Calendar days)
MANPOWER
(Minimum)
MONTHLY
s|sls|8|8/8[R|3|8|8|8|8|8(§|3|8|5|3|S|B|8(8|8|8

Project Manager
Project Engineer
Safety Officer
Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DIREDGING OF PROPOSEDR DREDGING OF PASIG RIVER {FROM ELCODO TO MOUTH), Sout HARBOR, ManitA
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{Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project :

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH
HARBOR, MANILA

Proposed Project Description :

DREDGING [ REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PAsIG RIVER (FROM EL CoDO TO MOUTH), SOUTH HARBOR, MANILA

Contract Duration (705 Calendar days)
o | of i
MONTHLY
JEHEHNEHEHBNHEEEHHEEHHBEHHEHEEHE
1)
2)
3)
4)
5)
6)
7)
8)

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FrROM EL CODO TO MoUTH), S0UTH HARBOR, MANILA
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED DREDGING OF PROPOSED DREDGING OF PASIG RIVER (FROM EL CODO TO MOUTH), SOUTH
HARBOR, MANILA

Proposed Project Description :

DREDGING / REMOVAL OF DENSE TO HIGHLY DENSE SOIL MATERIALS AT THE MANEUVERING AND BERTH
AREAS AND OPEN SEA DISPOSAL

Location:
PAsIG RIVER (FROM EL CODO TO MOUTH), SOUTH HARBOR, MANILA

Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

PROPUSED DREDGING OF PROPOSED DREDGING OF PASIG RiVER (FROM Et Cobo 10 MoUTH], SOUTH HARBOR, MANILA
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but if shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfac:o Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);

i.
ii.
fii.
iv.
V.

Drawings/Plans;

Specifications;

Bill of Quantities;

General and Special Conditions of Contract;
Supplemental or Bid Bulletins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall

likewise form part of the Contract.

Proposed Dredging of Proposed Dredging of Pasig River {from E1 Codo to Mouth), South Harbor, Manita
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{Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/heriits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory's Legal Capacity)

for: for:

Philippine Ports Authority Contractor

Acknowledgment

[rommat shai be based on the latest Rules on Notarial Practice]

Proposed Dredging of Proposed Dredging of Pasig River {from El Codo to Mouth), South Harbor, Manila



