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v
Giossary of Terms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a
bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Enfity as the bases for bids,
fumishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5{e])

BIR — Bureau of Intemal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate extenal technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) construction
supervision; (v) management and related services; and (vi) other technical services or special
studies. (2016 revised IRR, Section 5{i})

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor ~ is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding -
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTl - Department of Trade and Industry.

R of Cleveria Port
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v
Giossary of Terms, Abbreviation, snd Acronyms

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or intemational financing institution as
specified in the Treaty or Intemational or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFl - Govemment Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses
or in the pursuit of any govemment undertaking, project or activity, whether in the nature of
equipment, furniture, stationery, materials for construction, or personal property of any kind,
including non-personal or contractual services such as the repair and maintenance of equipment
and fumniture, as well as trucking, hauling, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for such services.
The term “related” or "analogous services” shall include, but is not limited to, lease or purchase of
office space, media advertisements, health maintenance services, and other services essential to
the operation of the Procuring Entity. (2016 revised IRR, Section 5(t])

GOP - Govemment of the Philippines.

Infrastructure Projects - include the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airporis, seaports, communication
facilities, civil works components of information technology projects, imrigation, flood contrel and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buitdings, school buildings, hospital
buildings, and other related construction projects of the government. Also referred to as civil works
or works. (2016 revised IRR, Section 5[u])

LGUs = Local Government Units.

NFCC = Net Finandial Contracting Capacity.

NGA - National Govemment Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Govemment Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, infrastructure
project or consulting services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be consolidated in
the procuring entity's Annua! Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)
PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.

Rehabiitationimprovement of Ctaveris Port
Port of Claveria, Tagget Norle, Cageyan
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INVITATION TO BID

FOR THE

REHABILITATIONIMPROVEMENT OF CLAVERIA PORT,
PORT OF CLAVERIA, TAGGAT NORTE, CAGAYAN

The Phitippine Ports Authority, through the Corporate Budget of the Authority for CY 2021,
intends to apply the sum of P249,220,579.21 being the Approved Budget for the Contract (ABC)
to payments under the contract for the REHABILITATIONAMPROVEMENT OF CLAVERIA
PORT, PORT OF CLAVERIA, TAGGAT NORTE, CAGAYAN (LFP NLZ NO. 004-2021). Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Six Hundred Sixty (660) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders should have completed, within five (5) years
from the date of submission and receipt of bids, a contract similar to the Project. The description
of an eligible bidder is contained in the Bidding Documents, particularly, in Section H
{Instructions to Bikiders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary "pass/fail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obfain further Information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 03 May 2021
from the given address and website(s) below and upon payment of the applicabie fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS {P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Phillppine Ports Authority’s Bids and Awards Committee wilt hold a Pre-Bid Conference on
12 May 2021 at 2:00 p.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio Drive,
South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via zoom,
which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manua! submission at the office
address indicated below on or before 27 May 2021 at 9:00 a.m. Late bids shall not be
accepted.

A Botifanc Dree Scuth armor. Port Area. Mava 12°B Prilipg nes
PO Bax 435 \Mania Phamnines
Ter No (=€32; 327-8350 0 3 Fax Ng :~€3z: 5272853
wers.'e wWw ID2 cortph



~ All bids must be accompanied by a bid security in any of the acceptable forms and in amount

- stated in ITB Clause 16.

 Bid opening shall be on 27 May 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A. Bonifacio
Drive, South Harbor, Port Area, Manda. Bids will be opened in the presence of the bidders’
representatives who choose 1o attend the activity.

The Philippine Ports Authority reserves the right to reject any and alt bids, declare a failure of
bidding, or not award the confract at any time prior to contract award in accordance with
-~ Sections 35.6 and 41 of the 20186 revised Implementing Rules and Regulations of RA No. 8184,
..~ without thereby incurring any fiability to the affected bidder or bidders. '

'« Required PCAB Registration: MEDIUM B -~ Port, Harbor and Offshore
| Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Fioor, PPA Bidg., A Bonifacio Drive,
South Harbor, Port Area, Manila

. Telephone Nos. 527-47-35
' - 527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
GPPB Website: www.gppb.com.ph

umom

Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)



http://www.gppb.com.ph
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Scope of Bid

The Procuring Entity, Philippine Ports Authorify invites Bids for the
Rehabilitation/improvement of Claveria Port, Port of Claveria, Taggat
Norte, Cagayan with Project Identification Number LFP NLZ No. 004-2021.

The Rehabilitation/improvement of Claveria Port, Port of Claveria, Taggat
Norte, Cagayan is for the construction of Works, as described in Section VI
(Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as
indicated below for CY2021 in the amount of ® 249,220,579.21.

2.2. The source of funding is:
Corporate Operating Budget.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulietin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (¢) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Reshabitabonimprovement of Claverts Port
Port of Claveria, Tagost Norw, Cagayan



Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’s CPIl, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184,

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign govermment/foreign or intemational financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter Vil of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Rehabiktstionimprovemant of Claveris Port
Port of Clrveria, Tegget Norts, Cagayan



Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1 The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4 A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

Rehabilitstionimprovement of Claveria Port
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12.

13.

14.

15.

16.

ITB-4

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184..

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local cumrency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid

opening.
14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

156.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

Rehabiitation\improverment of Claveria Port
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18.

19.

20.

ITB-5

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

18.1. The Procuring Entity’'s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/ail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 8184,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately,

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (§) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

of Clavera Port
Port of Claveria, Tagget Norta, Cageysn
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TB-6
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

Rehabsitstionimp t of Claveris Port
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Bid Data Sheet

BD1

Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Quantity
Measure (at least)
1. Pile Driving Works (Off-shore) L.m. 2,798
2. Reinforced Concrete Works cu.m. 656
3. Rockworks (50-100kg./pc.) cu.m. 3,756
4. Placing of Fill Materials cu.m. 21,789
5. Portland Cement Concrete sq.m. 5144
Pavement
7.1 Portion of Works aflowed to be | Maximum Percentage alfowed to be
subcontracted: subcontracted:
Subcontracting is not allowed Subcontracting Is not allowed
10.3 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience

set below:
General Relevant
Key Personnel Expenence Experience
(Minimum)
a. Project Manager Five (5) years
b. Project Engineer Three (3} years
c. Materlals Engineer Il One (1) year
d. Construction Safety and One (1) year
Health Officer
e. Foreman Five (5) years

Rehabiltationimprovemernt of Cliveris Port
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Bid Data Sheet

10.5 The minimum major equipment requirements are the following:

Please refer to Section 8, Annex 3 Minimum Major Equipment

Requirements
12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

a. The amount of not less than P 4,984,411.58, if bid security is in cash,
cashier's/manager's check, bank draft/guarantee or irevocable letter of
credit;

b. The amount of not less than P 12,461,028.96, if bid security is in Surety
Bond.

16 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labefled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropniate licenses and permits required:
None
21 Other contract documents are as follows:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Ulilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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GCC ~ 1

Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

if sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity’'s Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

4.2. |f possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant
activites.  The resulting adjustments in contract time to address
such delay may be addressed through contract extension provided
under Annex “E” of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than
those of the personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case [ater than the signing of the contract
by both parties, the successful Bidder shall fumish the performance
security in any of the forms prescribed in Section 39 of the 2016
revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GOP in his favor
shall be offset to recover the costs.

7.2. The wamranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all pariners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by
the Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.
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GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of
work only when the Procuring Entity’s Representative has given written
instructions in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activites in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. if the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’'s Representative may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which
shall be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E”* of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verfied and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC
from payments due to the Contractor.
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Special Conditions of Contract

GCC Clause
2 Sectional Completion:
None

4.1 The Procuring Entity shall give possession of all parts of the Site

to the Contractor upon commencement of the project.
6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years
Buildings of types 4 and § as classified under the National
Building Code of the Philippines and other structures made of
steel, iron, or concrete which comply with relevant structural
codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement
areas, ports, dams, tunnels, filtration and treatment plants,
sewerage systems, power plants, transmission and
communication towers, railway system, and other similar
permanent structures

10 No dayworks are applicable to the contract.

111 The Contractor shalt submit the Program of Work to the Procuring
Entity's Representative within days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.

16.1 The date by which operating and maintenance manuals are
required is .

The date by which "as built® drawings are required is

15.2 The amount to be withheld for failing to produce *as built’
drawings and/or operating and maintenance manuals by the date
required is
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Technical Specifications
(Demolition and Removal Works

ITEM 01 : DEMOLITION AND REMOVAL WORKS

DESCRIPTION

The work includes the fumishing of all labor, materials and equipment required to carry out the
demolition and removal of old structures, port accessories and obstructions including demolition of
miscellaneous concrete curbs etc,, as required for the execution of the Contract.

The Contractor shall submit the proposed methodology or procedure of demolition work with
detailed drawings and calculations if necessary, to the Engineer for approval, before the execution
of the Works.

The Contractor shall keep all pavements and landing areas to and from the site of the disposal area
clean and free of mud, dirt and debris during and after the execution of disposal. Disposal of debris
and materials shall be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shall be deemed to have satisfied himself of the site conditions, and to have
included in his unit prices provision for all risks that may arise during or in connection with
the work.

2. The demolition shall be carried out by approved methods and equipment such as concrete
breakers, gas-cutters, hydraulic jacks, compressed air disintegrators, etc., however, no
blasting shall be used unless approved in writing by the Engineer and after obtaining the
written permission of the concemed authorities.

3. The Contractor shall provide suitable equipment, skilled labor and appropriate temporary
works such as scaffoldings to ensure safety in his demolition works as well as in the
adjacent area.

4. Contractor shall demolish all the structural members above the level on which the
subsequent and permanent works under this Contract will begin. To this end, the temporary
construction works such as excavation shall be conducted by the Contractor.

5. Materials coming from the demolition works, except general earth, shall remain the property
of the Procuring Entity, the designated part of which shall be stored by the Contractor at
places specified by the Engineer/ Accepting authority. Receiving copy of Turn-Over Report
shall be provided.

6. In case of demolition of wharf deck and platform, the contractor shall ensure that no debris
will be remained/deposited at seabed.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and
other traffic in the port.

The Contractor shall make arrangements with the operations people on the schedule of demoiition
and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demolition works, the Contractor shall inform/announce to port users
the schedule of disconnection of utilities.

Rehabiiation’ improvement of Clrveria Port
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{Demolition and Removal Works,

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer shall submit to the Contractor a list
in which all the materials to be salvaged and overhauled, as property of PPA, and the description of
the location of their storage. Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be
loaded, transported and unloaded by the Contractor at the specified locations.

The Contractor may dump debris or extracted rocks on land areas but out of the site, which areas
shall be procured and prepared at his own expense. In this case, safety measures shall be
undertaken in the transporting, unloading, covering and others as requested by the Engineer.

The approximate distance of the disposal site from the project site is about five (5) kms,, as
designated by the PMO thru the implementing office.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new construction
works to existing structure shall be checked.

2. The width and alignment of portion of existing structure to be demolished shall be marked by
paint.

3. With these lines as guides, concrete shall be broken and reinforcing bars cut, such that
panels or portions of the structure can be lifted out for disposal elsewhere outside of the
operational work area.

4, Rocks removed from existing slope protection shall be stored for re-use in new construction.

5. Demolish pavements, curbs, fences, utilities, services, navigation aids and the likes as
determined in the field for each project and as shown on the drawings or as directed by the
£ngineer.

6. Materials coming from the demolition works shall be properly disposed by the Contractor.
SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed to be
explosive or hazardous to workers shall be removed from the site by the proper Authority.

At the end of each day’s work, the Contractor shall keep the workplace in safe condition and clean
so that no part is in danger of falling or creating hazard fo personnel or equipment.
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{Excavation Works)

ITEM 02 2 EXCAVATION WORKS
SCOPE OF WORK

General Provisions
1. The area shall be excavated at the required depth as indicated on the Drawing/s.

2. The work includes fumishing of all labor, materials, plants and equipment required to
completeffinish the excavation works.

Work Schedules

1. After examinations of all relevant data, coordination needs, work constrains, equipment to be
used and other matters, a PERT/CPM diagram showing the detailed schedule/duration and
sequences for the execution of excavation work shall be submitted to the Engineer for
approval within 15 days before the proposed commencement of the Works.

2. Before the commencement of excavation works, the Contractor together with the Authority's
Representatives and Surveyors shall conduct a pre-joint hydrographic and topographic
survey which will form basis of actual quantity of excavated materials to be
removed/excavated.

3. Prior to excavation works, the Contractor shall establish visible markers to clearly define the
limits of the excavation.

EQUIPMENTAAYOUT OF WORK
Plant

1. The Contractor shall keep on the job sufficient equipment/plant to meet the requirement of
the project.

2. The equipment/plant shall be in satisfactorily operating conditions and capable of efficiently
performing the excavation works with safety as set forth herein and shall be subject to
inspection by the Engineer at all times.

Physical Data/l.ayout of Work
1. The Authority does not guarantee to keep the project excavation area free from obstructions.

2. The Contractor shall conduct the work in such manner not to disrupt the port operational
activities at all times.

3. The Contractor shall [ayout his work from the govemment established ranges and gauges
which shall be pointed out to him prior to commencement of the excavation work but shall be
responsible for all measurements in connection therewith.

4, The Contractor shall furnish, at his own expense, survey equipment, range markers, poles,
buoys, etc., and labor as may be required in laying out any part of the excavation work.

5. The Contractor shall be responsible for the installation, maintenance and preservation of all
gauges, ranges, platforms, excavation limit markers. Upon completion of the work, the
Contractor shall promptly remove all ranges, markers, and other marker placed by him that
may be detrimental to port operation.
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EXECUTION

EXCAVATION WORKS

Description

1. This item shall consist for the removal of existing seabedffill in conformity with the
dimensions shown in hydrographic and topographic survey plan or as established by the
Engineer.

2. The excavated suitable materials shall be used if proven to pass the requirements as

backfilling materials.

3. The excavated good materials shall be stockpiled within the project site to be designated by
the Engineer. The good materials shall be used for backfilling as directed by the Engineer.

Progress of Work

1. Upon mobilizing sufficient labors, materals, plants and equipment, the Contractor shall
works at such hours as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved schedule (PERT/CPM). If the
Contractor falls behind the approved excavation schedule, the Engineer may require the
Contractor to increase the number of shifts and/or equipment without extra cost to the
Authority.

2. Failure of the Contractor to comply with the requirements shall be reasonable grounds to
assume that the Contractor is not performing the excavation work with such diligence as will
insure completion within the specified time, in which case, the Engineer may be compeliled
to take steps to protect the interest of the PPA.

3. When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention to do
so shall be submitted to the Engineer within the reasonable time in advance thereof.

4. The Contractor shall submit daify excavation reports in duplicate within two (2) days after the
end of the day covered by the report duly signed by the Contractor or his duly authorized
representative and the Engineer. The report shall be made in forms and to be provided by
the Authority.

5. The Contractor shall take necessary measures to protect the life and health of his men in
accordance with the existing laws and regulations of the Government. The Contractor shall
provide safety devices to Engineer and personne! while on board the equipment/plant in
performance of their official duties.

6. The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his excavation work. No liability whatsoever attaches to the
Authority, if as a result of the operations or installation, an accident happens in the project
area. The Contractor shall hold the Authority free and harmless against any or all claims of
persons involve in such accidents.
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EXCAVATED MATERIALS

1. Disposal of excavated unsuitable materials from seabed shall be transported and deposited
at 10.00 kms. {(minimum) away from the area to be excavated.

2. Stockpiling and usage of excavated materials from existing backfill shall be approved by the
Engineer in coordination with the Agency.

Displace Materials

1. Should the Contractor, during the progress of the excavation works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor shall
immediately give notice with description and location of such obstruction to the Authority and
when required, shall mark the obstruction until such time the same is removed.

2. Should the Contractor refuse, neglect or delay compliance with the above requirements,
such obstructions shall be removed by the Authority and the cost of its removal shall be
deducted from any money due or to become due to the Contractor or proceeded against his
performance bond.

3. Any excavated materials that is deposited other than the designated area will not be paid
and the Contractor shall be required to remove such misplaced materials and deposit it to
where directed at his expense.

INSPECTION

1. No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the excavation specifications without written authorization of the Authority.

2. Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

PAY LIMITS

It is to be clearly understood that no payments wili be made for excavation beyond the excavation
limits. The Contractor shall bear all the cost of over excavation beyond the project depth and in
addition, of any remedial measures ordered by the Authority or its representative to be taken in
areas over excavation is not permitted.

SOUNDINGS

1. The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the excavation works, shail perform continuous checking of the depth thru
soundings.

2. For the purpose of work progress payments; the Contractor, joinly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to excavation
aclivities during the month or the preceding period for which payment is being claimed.

3. The Contractor will be responsible for all costs involved in the above mentioned such as
costs for the survey equipment, measurement, markings, materials and other cost related
thereto.
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ITEM 03 : PILING WORKS (STEEL SHEET PILE)
SCOPE OF WORK

This section covers the minimum requirements for the fabrication, hauling, spotting, driving and
finishing of all sheet piles to be used as containment and berthing wall/wharf.

The Contractor may however, adopt, in addition to this minimum requirements additional provisions
as may be necessary to insure the successful prosecution of the work related to the said
undertaking.

METHOD STATEMENT

Before the commencement of any piling works, the Contractor shall submit (allowing sufficient time
for consideration) to the Engineer for approval a Safety Policy and a Method Statement which shall
inciude the following information:

1. Program of Works detailing sequence and timing of individual portions of works.

2. Maximum proposed lead at any stage of driving between a pile and its neighbor and the
limitations of same if hard driving is encountered.

3. Contingency plan in the event of encountering obstructions or reaching driving refusat to
minimize disruption/delay especially when using pitch and drive methods.

MATERIAL REQUIREMENTS
STEEL SHEET PILES

Steel sheet piles required under this heading shall be in accordance to the required steel grade,
sheet pile type (cross section), clutches, and dimensions specified on the plans. The section
modulus of sheet pile per meter of wall shall not be less than the required as computed and
indicated in the plans.

Steel sheet piles shall be of the type indicated on the drawings with continuous interlock.

Equivalent sheet pile system that equates or exceeded the required capacity may be used subject
for approval, verifications and conditions of Engineering Office thru Design Department.

All steel sheet piles shall conform to ASTM A 328 or approved equivalent.
CONCRETE AND DOWEL BARS

Dowel bars shall be as indicated on the plans and the coping wall shall be in accordance with the
Section “Reinforced Concrete”™ where the compressive strength at 28 days shail be 24 mpa (3,500

psi).
TIE - RODS, WAILING and FITTINGS

All components of tie-rod assemblies to be supplied, assembled and instalied by the Contractor
shall be in accordance with the applicable requirements of the ASTM standards. The tie-rods shall
have upset treaded ends and the minimum yield point shall be as shown on the drawings.
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{Piling Works - SPSP)

Structural steel shapes for wailings shall be supplied, fabricated, assembled and installed by the
Contractor as shown on the drawings. The sections and grade of steel shall be as shown on the
drawings or approved equivalent.

Bolts for assembly of structural stee! wailings and for connections or special sections shall conform
to ASTM A 36, A 325, and ASTM A 307 and or as specified on the Drawings.

PROTECTIVE COATING
Coaling System
The corrosion protective coating if required shall be polyurethane-base.

The protective coating supplier is required to certify that the materials delivered to the fabrication
site will be proven to meet or exceed the following properties:

TEST
TECHNICAL PROPERTIES UNIT MINIMUM STANDARD

A. Physical Characteristics:

Thickness microns 1500 ASTM D1186
8. Mechanical Properties;

Tensile Strength N/mm? 18 DIN 53504

Elongation % 19 ASTM D2370

Impact J/imm 8 ASTM 2784-69/14

Bond Strength kgfem? 234 DIN 53232

Application of the protective coating shall be one meter (1) below the design depth up to the pile butt
of sheet pile, as showed in the plans.

Surface Preparation

The surface areas of the sections of piles that are intended to be coated are cleaned in accordance
with standard 1ISO 8501-1 “Pictorial Standard of Cleantiness”. These standards for surface cleaning
outline the visual characteristics of the substrate as viewed by the naked eye. Once the substrate is
cleaned, it is compared to reference pictures contained within the standards. The Sa 2% is to be
used for this undertaking, which is defined in ISO 8501-1 as having the following characteristics:

*Very thorough blast cleaning: Near white metal, 85% clean. The surface shall be free from visible
oil, dirt and grease, from poorly adhering mill scale, rust, paint coatings and foreign matter. The
metal has a greyish color. Any traces of contamination shall be visible only as slight stains in the
form of spots or stripes.”

Spraying Method

Airless spraying techniques involve paint being “forced out of an orifice at high pressure, 510 35
MPa". The paint appears to form a coating “sheet” to ensure a uniform and continuous coating layer.
This uniformity is important as even the smallest discrepancy in the coating can lead to accelerated
comrosion. Once any small-sized area of the substrate becomes exposed it will begin to corrode.
This corrosion continues under the protective layer in the adjoining coated areas in all directions,
even if the coating has not been damaged.
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Good surface preparation is essential and it profoundly effects the performance of the protective
coating. Poor surface preparation invariably develops a poor adhesive bond between the coating
and the substrate and causes premature coating failure. Hence, the surface preparation and airless
spraying shall be done in an “Enclosed Area” wherein humidity and corrosion may be controlied
prior to delivery of the Steel Pipe Piles at the project site.

On-site repairs

A special touch up matenals shall be provided by the supplier/contractor and shall be done either by
the use of a spray or manual brush with the objective of having a final homogeneous coating. The
special touch up materials shall be used in repairing damages caused by handling and transporting
of the Steel Pipe Piles.

WELDING REQUIREMENTS

Welding works shall be in accordance to AWSD9.1.

EXECUTION

MARKING

The pile shall be marked on with durable paint indicating:

1.

Serial Number, marked close to both ends

2. Date of Armival, marked same as (1)

3. Length of pile, marked same as (1)

4, Meters mark in two faces, throughout the length

DOCUMENTS TO BE SUBMITTED

1. Steel Pipe manufacturing plan (Steel pipe production plan, welding method, welding material,
production location, production method, transportation, etc.)

2. Design plan

3. Manufacturing process

4, Shipment method and stacking plan

5. Steel pipe inspection certificate

6. Size inspection record

7. Radiographic Test record

STEEL SHEET PILES

The Contractor shall submit to the Engineer three (3) copies of test reports by the approved steel
mill certifying that the steel sheet pile meets the requirements specified in these technical
specifications.
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TIE-ROD AND ANCHORAGE

The tie-rod assembly shall be horizontally aligned to the required degrees, unbending and tight all
throughout its length thru the anchorage.

Placed adequate filling materals/rocks/false-work behind the anchorage system to counter the
forces applied during back-filling works.

The required spacing of tie-rod are maximum while the required lengths are minimum.

Embedment of tie-rod shall not be less than 1.50m.

REINFORCED CONCRETE

The requirements regarding testing of concrete and reinforcement used in the reinforced concrete
piles and sheet piles shall be in accordance with Section “Reinforced Concrete”.

STORAGE AND HANDLING

1. Piles may be stored in open air but on wooden sleepers to be placed in a manner so as not
to cause excessive bending.

2. All piles shall be carefully lifted at the location of the lifting points as indicated in the
Drawings. Other practical and convenient methods may be used subject to the approval of
the Engineer.

DRIVING OF PILES
A diesel or hydraulic pile hammer shall be used for driving the steel pipe piles.

The required weight of ram for the diesel or hydraulic pile hammer ranges from 2.5 to 3.5 tons or at
least 25% (1/4) of the weight of longest pile.

Piles driven shall be held firmly in position in axial alignment with the hammer by means of leads of
adequate length. Approved cushions shall be provided to the pile butts.

BEARING POWER OF PILES

Each pile shall be driven to attain not less than the required minimum bearing power shown in the
pile schedule, as determined by the Hiley's Formula as follows:

1 2WH
For Diese! Pile Hammer : R = X —
6 S+254

where :

allowable bearing capacity of pile (tf}
weight of ram (tf)

fall of ram (cm)

» I s =
]

set (cm)

Rehabilitation’ impravement of Claveria Port
Port of Clavaria, Tagost Notte, Cagayan
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In case of the use of hydraulic pile hammer, the computed minimum bearing power shall be
submitted to the Port Planning and Design Department (PPDD) and shall be evaluated and
approved by the Designing Engineer.
DRIVING RECORDS
The Contractor shall keep complete and accurate piling records. Two (2) signed copies of these
records shall be submitted to the Engineer not more than 48 hours from the date of works detailed
therein. The pile records shall always be submitted with sufficient time for the Engineer's approval.
The records shall contain the following information;
1. Pile reference number

Pile type and Steet Grade

Pile Length

2

3

4, Commencing surface level and final toe level

5 Depth driven, time, date when piles were driven
6

Where required the number of blows to drive each 250 mm over the last 2.5 meter shall be
recorded

7. Comments regarding unusual/unexpected driving conditions

INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) total penetration has been
obtained on resumption of driving.

DAMAGED AND MISDRIVEN PILES

Any pile damaged by improper driving or driven out of its proper location, or driven out of elevation
fixed on the plans, shal! be corrected correspondingly at the Contractor’s expense.

The method to be adopted shall be at the discretion of the Engineer and approved by the Authority.

Rehabilkiation/ improvement of Claveria Port
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ITEM 04 : REINFORCED CONCRETE

SCOPE OF WORK

All works falling under this Section shall include reinforced concrete for all kinds and parts of any

reinforced concrete structure.

GENERAL PROVISIONS

1. Full cooperation shall be given tfo the other trades to install embedded items. Suitable
templates or instructions will be provided for seiting, items shall have been inspected, and
tests for concrete or other materials or for mechanical operations shall have been completed

and approved.

2. The foliowing publications of the issues listed below, but referred to thereafter by basic
designation only, form as an integral part of this Specification to the extent indicated by the

reference thereto:

a. American Concrete Institute (ACI) Standards:

ACI 117

ACI 121R
ACI 201.2R
ACI211.1

ACI214R

ACI 301
ACI304.2R
AC1304R
ACI305R
AC! 306.1
ACI 308R
ACI 309R
ACI3114R

ACI318M

Standard Specifications for Tolerances for Concrete Construction
and Materials

Quality Management System for Concrete Construction
Guide to Durable Concrete

Standard Practice for Selecting Proportions for Normal, Heavyweight,
and Mass Concrete

Recommended Practice for Evaluation of Strength Test Results of
Concrete

Specifications for Structural Concrete

Placing Concrete by Pumping Methods

Guide for Measuring, Mixing, Transporting, and Placing Concrete
Hot Weather Concreting

Standard Specification for Cold Weather Concreting

Guide to Curing Concrete

Guide for Consolidation of Concrete

Guide for Concrete Inspection

Metric Building Code Requirements for Structural Concrete and
Commentary

Rebabilitationy inprovemnent of Claveria Port
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Guide to Formwork for Concrete

Field Reference Manual: Standard Specifications for Structural
Concrete with Selected ACl and ASTM References

ACI Manual of Concrete Inspection

American Society for Testing and Materials (ASTM) Publications:

ASTM C 150
ASTMC 114
ASTM C 185

ASTM C 115

ASTM C 204

ASTM C 151
ASTM C 109

ASTM C 266

ASTM C 191

ASTMC33
ASTM C 136

ASTM C 117

ASTMC 29

ASTMC 128

ASTM C 87

ASTMC 88

Standard Specification for Poritand Cement
Standard Method for Chemical Analysis of Hydraulic Cement
Standard Method for Air Content of Hydraulic Cement

Standard Test Method for Fineness of Portland Cement by the
Turbidimeter

Standard Test Method for Fineness of HMydraulic Cement by Air-
Permeability Apparatus

Standard Test Method for Autoclave Expansion of Portland Cement

Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars

Standard Test Method for Time of Setting of Hydraulic-Cement Paste
Gilmore Needles

Standard Test Method of Time Setting of Hydraulic Cement by Vicat
Needle

Standard Specification for Concrete Aggregates

Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates

Standard Test Method for Materials Finer than 75 micron (No. 200)
Sieve in Mineral Aggregates by Washing

Standard Test Method for Bulk Density (Unit Weight”) and Voids in
Aggregate

Standard Test Method for Density, Relative Density (Specific Gravity),
and Absorption of Fine Aggregates

Standard Test Method for Effect of Organic Impurities in Fine Aggregate
on Strength of Mortar

Standard Test Methad for Soundness of Aggregates hy Use of Sodium
Sulfate or Magnesium Sulfate

Rehabiitation/ improvemant of Claverie Pot
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ASTM C 142

ASTMC 97
ASTM C 127
ASTM C 5§35

ASTM C 88

ASTM C 131

ASTM C 84

ASTM D 512
ASTMD 516
ASTM A 615

ASTM A 370

ASTM A 510

ASTMAG

ASTM C 31

ASTMC39

ASTM C 172
ASTM C 192

ASTM C 293

ASTMC78

ASTM C 42
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Standard Test Method for Clay Lumps and Friable Particles in
Aggregates

Standand Test Method for Absorption and Bulk Specific Gravity of
Dimension Stone
Test Method for Specific Gravity and Absorption of Coarse Aggregate

Standard Test Method for Resistance to Degradation of Large-Size
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate

Test Method for Resistance to Degradation of Small-size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine

Standard Specification for Ready-Mixed Concrete
Chleride lon in Water
Sulfate lon in Water

Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement

Standard Test Methods and Definitions for Mechanical Testing of Steel
Products

Standard Specification for General Requirements for Wire Rods and
Coarse Round Wire, Carbon Steel

Standard Specification for General Requirements for Rolled Structural
Steel Bars, Plates, Shapes, and Sheet Piling

Standard Practice for Making and Curing Concrete Test Specimens
in the Field

Standard Test Method for Compressive Strength of Cylindrical
Concrete Specimens

Standard Practice for Sampling Freshly Mixed Concrete

Standard Practice for Making and Curing Concrete Test Specimens in
the Laboratory

Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Center-Point Loading)

Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Third-Point Loading)

Standard Test Method for Obtaining and Testing Drilled Cores and
Sawed Beams of Concrete

Rehablitstion’ improverment of Clavetia Port
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ASTM C 174 Standand Test Method for Measuring Thickness of Concrete Elements
Using Drilled Concrete Cores

ASTM C 143 Standard Test Method for Slump of Hydraulic-Cement Concrete

ASTM C 494 Standard Specification for Chemical Admixtures for Concrete

ASTM C 1017 Standard Specification for Chemical Admixtures for use in
Producing Flowing Concrete

ASTM C 171 Standard Specification for Sheet Materials for Curing Concrete

ASTM C 309 Standard Specification for Liquid Membrane-Forming Compounds for
Curing Concrete

ASTM 5329 Standard Test Methods for Sealants and Fillers, Hot Applied, For Joints
and Cracks in Asphaltic and Portland Cement Concrete Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint and Crack Sealant
and Filler for Evaluation

ASTMAT706 Standard Specification for Low-Allgy Steel Deformed and Plain
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particle Examination of Steel
Forgings using Altemating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed
Mydraulic-Cement Concrete

ASTM C 1077 Standard Practice for Laboratories Testing Concrete and Concrete
Aggregates for use in Construction and Criteria for Laboratory
Evaluation

ASTM C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout
(Non-shrink)

ASTM C 1116 Standard Specification for Fiber-Reinforced Concrete
ASTM C 1167 Standard Specification for Hydraulic Cement

ASTM C 138 Standard Test Method for Density ("Unit Weight"), Yield, and Air
Content (Gravimetric) of Concrete

ASTM C 173 Standard Test Method for Air Content of Freshly Mixed Concrete
by the Volumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete
ASTM C 295 Petrographic Examination of Aggregates for Concrete
ASTMC33 Standard Specification for Concrete Aggregates

ASTMC42 Standard Test Method for Obtaining and Test Drilled cores and Sawed
Beams of Concrete

Rehabfitation’ improvement of Cleveria Post
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ASTM C469 Static Modulus of Elasticity and Poisson's Ratio of Concrete in
Compression

ASTM C 595 Standard Specification for Blended Hydraulic Cements

ASTM C1116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete

ASTM C 1751 Preformed Expansion Joint Fillers for Concrete Paving and Structural
Construction.(Non-extruding and Resilient Bituminous Types).

ASTM D 1179 Fluoride lon in Water

ASTM D 1190 Standard Specification for Concrete Joint Sealer, Hot-Applied
Elastic Type

ASTM D 1751 Standard Specification for Preformed Expansion Joint Filler for
Concrete Paving and Structural Construction {(Non-extruding
and Resilient Bituminous Types)
ASTME 329 Standard Specification for Agencies Engaged in the Testing and/ or
Inspection of Materials used in Construction
c American Welding Society (AWS)

D12 Welding Reinforcing Steel, Metal Inserts and Connections in
Reinforced Concrete Construction.

d. Philippine National Standard (PNS)

PNS 49 Steel Bars for Concrete Reinforcement

e. DPWH Standard Specifications

e. All other standards hereinafter indicated.

f. The edition or the revised version of such codes and standards current at the date
twenty eight (28) days prior to date of bid submission shall apply. During Contract
execution, any changes in such codes and standards shall be applied after approval by the
Owner.

SUBMITTALS

1. Test Reports and Certificates shall be furnished and approva! received before delivery
of certified or tested materials to the Project Sites.

a. Submit Test Reports for the following:
a1  Concrete mixture proportions
Submit copies of test reports by independent test iabs conforming to

ASTM C 1077 showing that the mixture has been successfully tested to
produce concrete with the properties specified and that mixture will be

Rehsbilitstion/ improvement of Claverie Port
Port of Cleverta, Taggat Norte, Cageyan



16
Ted! | Specificat
(Reinforcad Concrats)

suitable for the job conditions. Test reports shall be submitted along with the
concrete mixture proportions. Obtain approval before concrete placement.
Fully describe the processes and methodology whereby mixture proportions
were developed and tested and how proportions will be adjusted during
progress of the work to achieve, as closely as possibie, the designated levels
of relevant properties.

a2  Aggregates

Submit test results for aggregate quality in accordance with ASTM C 33.
Where there is potential for alkali-sitica reaction, provide resuits of tests
conducted in accordance with ASTM C 227 or ASTM C 1260. Submit
results of all tests during progress of the work in tabular and graphical
form as noted above, describing the cumulative combined aggregate grading
and the percent of the combined aggregate retained on each sieve.

3 . Admixtures
Submit test resulis in accordance with ASTM 'C '494 ‘and 'ASTM C 1017 for
concrete admixtures, ASTM C 260 for air-entraining agent, and manufacturer's
iterature and test reports for cormosion inhibitor and anti-washout admixture.
Submitted data shall be based upon tests performed within 6 months of
submittal.
a4 Cement

Submit test results in accordance with ASTM C 150 Portland cement. Submit
current mil data.

ab Water

Submit test results in accordance with ASTM D 512 and ASTM D 516.

Submit Certificates for the following: |

b.1 Curing concrete elements
Submit proposed materials and methods for curing concrete elements.

b2  Form removal schedule
Submit proposed materials and methods for curing concrete elements.

b3  Concrete placement and compaction
Submit technical literature for equipment and methods proposed for use in
placing concrete. Include pumping or conveying equipment including type,
size and material for pipe, valve characteristics, and the maximum iength and

height concrete will be pumped. No adjustments shall be made to the mixture
design to facilitate pumping.

Rehabilitstiony improvement of Claveria Port
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Submit technical literature for equipment and methods proposed for vibrating
and compacting concrete. Submittal shall include technical literature describing
the equipment including vibrator diameter, length, frequency, amplitude,
centrifugal force, and manufacturer's description of the radius of influence
under load. Where flat work is to be cast, provide similar information
relative to the proposed compacting screed or other method to ensure dense
placement.

b4 Mixture designs

Provide a detailed report of materials and methods used, test results, and the
field test strength (fcr) for marine concrete required to meet durability
requirements.

2. The Contractor shall submit shop drawings and erection drawings for formwork and
scaffolding at least 14 days prior to commencing the work.

Each shop drawing and erection drawing shall bear the signature of a Contractor's qualified
Engineer. Details of all proposed formwork to be prefabricated and formwork to produce
special finishes shall be submitted to the Engineer for approval before any materials are
ordered, If the Engineer so requires, samples of proposed formwerks shall be constructed
and concrete placed at the Contractor's expense so that the proposed methods and
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lists
for the Engineers approval. Such shop drawings shall show also supplemental bars for
forming, strengthening frames of bars of sufficient rigidity to withstand forces during placing
concrete. If necessary, shaped steel may be added to improve rigidity of the frame of bar.

Such shop drawings shall clearly indicate bar sizes, spacing, location and quantities of
reinforcement, mesh, chairs, spacers and other details to be as per AClI Manual of
Standard Practice for Detailing Reinforced Concrete Structures.

Details shall be prepared for placement of reinforcement where special conditions occur,
including most congested areas and connection between pre-cast concrete and concrete in-
situ.

All shop drawings shall be reviewed by the Engineer within seven (7) days after receiving

them. At least two (2) days prior to pouring concrete, the Contractor shall submit to the
Engineer a pouring permit for his inspection and approval.

MATERIAL REQUIREMENTS

CEMENT
Unless otherwise specified in the Drawings, only one (1) brand of cement shall be used for
any individual structure. In determining the approved mix, only Portland cement shalt be used
as the cementitious material.
1. Portland Cement: ASTM C 150

Type | {for general use in construction)

L Improvement of Clavera Port
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Unless otherwise required by field conditions, admixture may be used subject to the’
expressed approval of the Engineer. The cost of which shall already be included in the unit
cost bid of the Contractor for the concrete.

1. AirEntraining Admixture shall conformto ASTMC 260
-2 Admixture other than air entraining agent shall conform to ASTM C 494.
3.

Admidure containing chloride jons, or other ions producing deleterious effect shall )

ot be used.

AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having nominal sizes passing 38.0 mmto 19.0 mm, 1.0 mm
to 9.5 mm to No. 4 sieve. The material shall be well graded between the limits indicated and
individually stockpiled. It shall be the Contractor’s responsibility to blend the matenials to
meet the gradation requirements for various types of concrete as specified herein.

Nominal sizes for combined gradation shall be as follows:

Nominal Size of Coarse Aggregates
ASTM Sieves % by Weight Passing

40mm 25mm 19mm 10mm
50.0mm (2°) 100 - - .
38.0mm (1 1/27) 95-100 100 - -
31.8mm(1 1/4%) - 90- 100 100 -
25.0mm (1) - - 90-100 .
19.0mm (3/47) 35-70 25-90 - 100
16.0mm (5/8”) - - 20-55 85-100
9.5mm (3/87) 10-30 0-10 0-10 0-20
No. 4 0-5

) Improvement of Claveria Port
Port of Claveria, Taggat Norta, Cagayan



19
Technical Specifications
{Reénforced Concrete)

2. Fine Aggregate

ASTM C 33 except for gradation which has been revised to meet local conditions unless
otherwise required by the Engineer, grading of find aggregate shall be as follows:

ASTM Sieves % by Weight Passing
9.5mm (3/8") 100
No.4 90- 100
No. 8 80-100
No. 16 50-90
No. 30 25-60
No. §0 5-30
No. 100 0-10
a. Grading of fine aggregates shall be reasonably uniform and fineness modulus

thereof shall not vary more than 0.2 from that of the representative sample in which
mix proportions of concrete are based.

b. Due care shall be taken to prevent segregation.
WATER

The mixing water shali be clear and apparently clean. If it contains quantities or substances that
discolor it or make it smell or taste unusual or objectionable, or cause suspicion, it shall not be used
unless service records of concrete made with it (or other information) indicated that it is not injurious
to the quality, shall be subject to the acceptance criteria as shown in Table 6.3 and Table 6.4 or as
designated by the purchaser.

When wash water is pemmitted, the producer will provide satisfactory proof or data of non-
detrimental effects if potentially reactive aggregates are o be used. Use of wash water will be
discontinued if undesirable reactions with admixtures or aggregates occur.

Table 6.3 Acceptance Criteria for Questionable Water Supplies

Test Limits
Compressive strength, min. % 90
Control at 7 days

Time of Setting deviation from control from 1.00 eatrlier to 1:30 later

Time of Setting (Gillmore Test)

Initial No marked change
Final Set No marked change
Appearance Clear

Rehabilitation/ improvement of Ciavatia Port
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Color Colorless
Odor Odorless
Total Solids 500 parts/million max.
PH value 451085
Table 6.4 Chemical Limitation for Wash Water
Limits
Chemical Requirements, Minimum
Concentration
Chloride as C1¢" expressed as a mass percent
of cement when added to the C1¢" in the other
components of the concrete mixtures shall not
exceed the following levels:
1. Prestressed Concrete 0.08 percent
2. Conventionally reinforced concrete in a moist 0.10 percent
environment and exposed to chloride
3. Conventionally reinforced concrete in a moist 0.15 percent
environment but not exposed to chloride
4. Above ground building construction where No limit for corrosion
the concrete will stay dry
Sulfate as SO, ppm* 3,000
Alkalies as (Na20O + 0.658 K>0), ppm 600
Total Solids, ppm 50,000

Wash water reused as mixing water in concrete may exceed the listed concentrations of
sulfate if it can be shown that the concentration calculated in the total mixing water, including
mixing water on the aggregate and other sources, does not exceed that stated limits.

Water will be tested in accordance with, and shall meet the suggested requirements of
AASHTO T 26.

Water known {o be of potable quality may be used without test.

CURING MATERIALS

1.

Impervicus Sheet Materials

ASTM C 171 type, optional, except that polyethylene film, if used, shall be white opaque.
Burlap of commercial quality, non-staining type, consisting of 2 layers minimum.
Membrane Forming Curing Compound

ASTM C 309; submit evidence that product conforms to specifications.

Improvement of Cleveria Post
Port of Claveria, Tagoat Norke, Cagayan



21
Technical Spacificat
{Reinforced Concrets)

JOINTING MATERIALS

1. Sealant
Sealant shall be multi-component, polyurethane base compound, gray in color, self-
leveling for horizontal joints, 2 part polythremdyne, terpolymer compound, gray in color,
non-sag for vertical joints.
Sealant shall be compatible with materials in contact and to perform satisfactorily under
salt water and traffic conditions, and be capable of making joint watertight and allow
movement 25% of the width of joint in any direction.

Sealant shall be guaranteed against leakage, cracking, crumbling, melting, shrinkage,
running, loss of adhesion for a period of five years from the date of acceptance of work.

2. Joint backing shall be expanded extruded polyethylene, low density, oval in shape to fit
the joints as indicated on the drawings and to be compatible with sealant.

3. Where required, primer shall be compatible with joint materials and installed in
accordance with manufacturer’s instructions.

4. Joint filler shall conform to ASTM D1751 (AASHTO M213) non-extruding, resilient
bituminous type. Filler shall be furnished for each joint in single piece for depth and width
required for joint, unless otherwise authorized by the Engineer. When more than one piece is
authorized for a joint, abutting ends shall be fastened and hold securely to shape by stapling
or other positive fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type | for bonding hardened concrete to hardened concrete; Type |l for

bonding freshly mixed concrete to hardened concrete; and Type Il as a binder in epoxy mortar or

concrete, or for use in bonding skid-resistant materials to hardened concrete. Provide Class B if
placement temperature is between 4 and 16°C; or Class C if placement temperature is above
16°C.

REINFORCEMENT

Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete, shall conform
to ASTM and PNS as follows:

ASTM Designation A615 - Deformed Billet Steel Bars for Concrete Reinforcement.
Minimum yield strength of 276 MPa (40,000 psi).

PNS 49 - Steel Bars for Concrete Reinforcement
TIE WIRE
Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter.
SAMPLES AND TESTING
1. Cement

Rehabilitstion/ ivgarovement of Claveria Port
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Sampled either at the mill or at the site of work and tested by an independent commercial or
government testing laboratory duly accredited by the Bureau of Research and Standards
(BRS) of the DPWH, Department of Science and Technology (DOST) or the Department
of Trade and industry (OT1) at no additional cost to PPA. Certified copies of laboratory test
reports shall be fumished for each lot of cement and shall include all test data, results, and
certificates that the sampling and testing procedures are in conformance with the
Specifications. No cement shall be used until notice has been given by the Engineer that the
test results are satisfactory. Cement that has been stored, other than in bins at the mills,
for more than 3 months after delivery to the Site shall be re-tested before use. Cement
delivered at the Site and later found after test to be unsuitable shall net be incorporated into
the permanent works.

Aggregates: Tested as prescribedin ASTM C 33

At least 28 days prior to commencing the work, the Contractor shall inform the Engineer of
the proposed source of aggregates and provide access for sampling.

Gradation tests will be made on each sample without delay. All other aggregates tests
required by these Specifications shall be made on the initial source samples, and shall be
repeated whenever there is a change of source. The tests shall include an analysis of each
grade of material and an analysis of the combined material representing the aggregate
part of the mix.

Reinforcement

Certified copies of mill certificates shall accompany deliveries of steel bar reinforcement. If
requested by the Engineer additional testing of the materials shall be made at the
Contractor’'s expense.

Concrete Tests

For test purposes, provide 1 set of three (3) concrete cylinder samples taken from each
day’s pouring and to represent not more than 75 cu.m. of concrete class or fraction
thereof of concrete placed. Sampies shall be secured in conformance with ASTM C 172.
Tests specimens shall be made, cured, and packed for shipment in accordance with
ASTM C 31. Cylinders will be tested by and at the expense of the Contractor in
accordance with ASTM C 39. Test specimens will be evaluated separately by the
Engineer, for meeting strength level requirements for each with concrete quality of ACl 318.
When samples fail to conform to the requirements for strengths, the Engineer shall have the
right to order a change in the proportions of the concrete mix for the remaining portions of
the work at no additional cost to the Authoxity.

Test of Hardened Concrete in or Removed from the Structure

When the results of the strength tests of the concrete specimens indicates the concrete as
placed does not meet the Specification requirements or where there are other evidences
that the quality of concrete is below the specification requirement in the opinion of the
Engineer, tests on cores of in-place concrete shall be made in conformance with ASTM C 42,

Core specimens shall be obtained by the Contractor and shall be tested. Any deficiency
shall be corrected or if the Contractor elects, he may submit a proposal for approval before
the load test is made. If the proposal is approved, the load test shall be made by the
Contractor and the test results evaluated by the Engineer in conformance with Chapter 20
of ACI 318. The cost of the load tests shall be bormne by the Contractor. If any concrete shows
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evidence of failure during the load test, or fails the load test as evaluated, the deficiency be
corrected in a manner approved by the Engineer at no additional cost to the

Authority.
6. Chemical Admixtures/Additives

The admixtures/additives if approved shall conformed to ASTM C 494 and ASTM C 1017.
The testing shall be conducted with cement and aggregate proposed for the Project. The
admixtures/additives shall be tested and those that have been in storage at the Project Site
for longer than six (6) months shall not be used until proven by retest to be satisfactory.

Samples of any admixtures/additives proposed by the Contractor shall be submitted for
testing at least 56 days in advance of use, which shall require approval of the Engineer.
Testing of admixtures/additives proposed by the Contractor including test mixing and cyfinder
test shall be at the Contractor's expense.

7. Jointing Materials and Curing Compound Samples

At least 28 days prior to commencing the work, the Contractor shall submit to the
Engineer for his approval samples of the following materials proposed for use together with
manufacturer's certificate.

a. 10 kg of joint sealant
b. 1m length of joint filler

c. 5 li. of curing compound
d. 1m length of joint backing

The Engineer shall deliver to the Contractor his assessment on the materials within seven
(7) days after receiving them.

EXECUTION
DELIVERY, STORAGE AND HANDLING OF MATERIALS

1. Cement

Do not deliver concrete until vapor barrier, forms, reinforcement, embedded items, and
chamfer strips are in place and ready for concrete placement. ACI 301 and ASTM A 934
for job site storage of materials. Protect matenials from contaminants such as grease, oil,
and dirt. Ensure materials can be accurately identified after bundles are broken and tags
removed.

Immediately upon receipt at the Site, the cement shall be stored separately in a dry
weathertight, properly ventilated structures with adequate provisions for prevention of
absorption of moisture. Storage accommeodations for concrete materials shall be subject to
approval and shall afford easy access for inspection and identification of each shipment in
accordance with test reports.

Cement shall be delivered to the Site in bulk or in sound and properly sealed bags and while
being loaded or unloaded and during transit to the concrete mixers whether conveyed in
vehicles or in mechanical means, cement shall be protected from whether by effective
coverings. Efficient screens shall be supplied and erected during heavy winds.
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if the cement is delivered in bulk, the Contractor shall provide, at his own cost, approved
silos of adequate size and numbers to store sufficient cement to ensure continuity of work
and the cement shall be placed in these silos immediately after it has been delivered to the
Site. Approved precautions shall be taken into consideration during unloading to ensure
that the resulting dust does not constitute a nuisance.

If the cement is delivered in bags, the Contractor shall provide, at his own cost, perfectly
waterproofed and well ventilated sheds having a floor of wood or concrete raised at least
0.5m above the ground. The sheds shall be large enough to store sufficient cement to
ensure continuity of the work and each consignment shall be stacked separately therein
to permit easy access for inspection, testing and approval. Upon delivery, the cement shall
at once be placed in these sheds and shall be used in the order in which it has been delivered.

Cement bags should not be stacked more than 13 bags high. All cement shall be used
within two months of the date of manufacture. if delivery conditions render this impossible,
the Engineer may permit cement to be used up to three (3) month after manufacturing,
subject to such conditions including addition of extra cement as he shall stipulate.

2. Aggregate

All fine and coarse aggregate for concrete shall be stored on dose fitting, steel or concrete
stages design with drainage slopes or in bins of substantial construction in such a manner
as to prevent segregation of sizes and to avoid the inclusion of dit and other foreign
materials in the concrete. All such bins shall be emptied and cleaned at intervals of every
six (6) months or as required by the Engineer. Each size of aggregate shall be stored
separately unless otherwise approved by the Engineer.

Stockpiles of coarse aggregate shall be built in horizontal layers not exceeding 1.2 m in

depth to minimize segregation.
FORMWORK
1. Farms

Designed, constructed, and maintained so as to insure that after removal of forms the
finished concrete members will have true surfaces free of offset, waviness or bulges and
will conform accurately to the indicated shapes, dimensions, lines, elevations and positions.
Form surfaces that will be in contact with concrete shall be thoroughly cleaned before each
use.

2. Design

Studs and wales shall be spaced to prevent deflection of form material. Forms and joints shall
be sufficiently tight to prevent leakage of grout and cement paste during placing of concrete.
Juncture of formwork panels shall occur at vertical control joints, and construction joints.
Forms placed on successive units for continuous surfaces shall be fitted in accurate
alignment to assure smooth completed surfaces free from irregularties and signs of
discontinuity. Temporary opening shall be arranged to wall and where otherwise required
to facilitate cleaning and inspection. Forms shall be readily removable without impact,
shock, or damage to the concrete.
3. Form Ties

Factory fabricated, adjustable to permit tightening of the forms, removable or snap-off
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metal of design that will not allow form deflection and will not spalt concrete upon removal.
Bolts and rods that are to be completely withdrawn shall be coated with a non-staining
bond breaker. Ties shall be of the type which provide watertight concrete.

Chamfering

External corners that will be exposed shall be chamfered, beveled, or rounded by mouldings
placed in the forms or as indicated in the drawings.

Coatings

Forms for exposed surfaces shall be coated with form oil or form-release agent before
reinforcement is placed. The coating shall be a commercial formulation of satisfactory and
proven performance that will not bond with, stain, or adversely affect concrete surfaces, and
shall not impair subsequent treatment of concrete surfaces depending upon bond or adhesion
nor impede the wetting of surfaces to be cured with water or curing compounds. The coating
shall be used as recommended in the manufacturer's printed or written instructions.
Forms for unexposed surfaces may be wet with water in lieu of coating immediately before
placing of concrete. Surplus coating on form surfaces and coating on reinforcement steel
and construction joints shall be removed before placing concrete.

Removal of Forms shall be done in @ manner as to prevent injury to the concrete and to insure
complete safety of the structure after the following conditions have been met. Where the
structure as a whole is supported on shores, forms for beam and girder sides, and similar
vertical structural members may be removed before expiration of curing period. Care shall
be taken to avoid spalling the concrete surface or damaging concrete edges. Wood forms
shall be completely removed.

Minimum stripping and striking time shall be as follows unless otherwise approved by the
Engineer.

Vertical sides of beams, wails, and columns, lift not 12 hours exceeding 1.2 m

Vertical sides of beams and walls, lift exceeding 1.2 m 36 hours Softlifts of main slabs and
beams (props left under) 5 days

Removal of props from beams and mains slabs and other work 10 days
Control Test

If the Contractor proposes to remove forms earlier than the period stated above, he shall be
required to submit the results of control tests showing evidence that concrete has attained
sufficient strength to permit removal of supporting forms. Cylinders required for control tests
shall be provided in addition to those otherwise required by this Specification. Test
specimens shall be removed from molds at the end of 24 hours and stored in the structure
as near the points as practicable, the same protection from the elements during curing as is
given to those portions of the structure which they represent, and shall not be removed from
the structure for transmittal to the laboratory prior to expiration of three fourths of the
proposed period before removal of forms. Cylinders will be tested by and at the expense of
the Contractor. Supporting forms or shoring shall not be removed untit control test
specimens have attained strength of at least 160 kg/sq cm. The newly unsupported portions
of the structure shall not be subjected to heavy construction or material loading.
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REINFORCEMENT

1.

Reinforcement

Fabricated to shapes and dimensions shown and shal be placed where indicated.
Reinforcement shall be free of loose or flaky rust and mill scale, or coating, and any other
substance that would reduce or destroy the bond. Reinforcing steel reduced in section shall
not be used. After any substantial delay in the work, previously placed reinforcing steel for
future bonding shall be inspected and cleaned. Reinforcing steel shall not be bent or
straightened in a manner injurious to the steel or concrete. Bars with kinks or bends not
shown in the drawings shall not be placed. The use of heat to bend or straighten reinforcing
steel shall not be permitted. Bars shall be moved as necessary to avoid interference with
other reinforcing steel, conduits, or embedded items. If bars are moved more than one bar
diameter, the resulting arrangement of bars including additional bars necessary to meet
structural requirements shall be approved before concrete is placed. In slabs, beams and
girders, reinforcing steel shall not be spliced at points of maximum stress unless otherwise
indicated. Unless otherwise shown in the drawings, laps or splices shall be 40 times the
reinforcing bar diameter.

The nominal dimensions and unit weights of bars shall be in accordance with the following
table:

Nominal Diameter | Nominal Perimeter | Nominal Sectional Unit Weight
(mm} {mm) Area (kg/m)
{sq. mm)
10 31.4 78.54 0.616
12 377 113.10 0.888
16 503 201.10 1579
20 62.8 314.20 2.466
25 78.5 490.90 3.854
28 88.0 615.70 4833
32 100.5 804.20 6.313
36 1131 1,017.60 7.991
40 125.7 1,256.60 9.864
50 1571 1,963.50 15.413

Welding of reinforcing bars shall only be permitted where shown; all welding shown shall be
performed in accordance with AWS D 12.1.

Exposed reinforcement bars, dowels and plates intended for bonding with future extensions
shall be protected from corrosion.

Supports shall be provided in conformance with ACI 315 and ACI 318, unless otherwise
indicated or specified.
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6. Concrete Protection for Reinforcement

a. The minimum concrete cover of reinforcement shall be as shown below unless
otherwise indicated in the drawings.

b. Tolerance for Concrete Cover of Reinforcing Steel other than Tendons.
Minimum Cover

7.5cm or more (marine structures and concrete cast against and permanently
exposed to earth)

DESIGN STRENGTH OF CONCRETE

Concrete for structural parts or members such as beams, slabs, curtain wall, pile caps and
fender/mooring blocks shall develop a minimum 28-day compressive cylinder strength of 24 MPa
(3,500 psi) as indicated in the drawings. While for pre-stressed concrete piles a compressive
strength of 35 MPa (5,000psi).

TRIAL BATCH FOR CONCRETE

Thirty (30) calendar days before the start of concreting works, the Contractor shall submit design
mixes and the comesponding test result made on sample thereof. Sampling and testing shall be in
accordance with the ASTM Standard procedures for sampling and testing for the particular design
strength(s) required.

The particulars of the mix such as the slump and the proportionate weights of cement, saturated
surface dry aggregates and water used shall be stated.

The design mix for concrete to be used shall be submitted together with at least three (3) standard
cylinder samples for approval at least one (1) month prior to the start of each concreting schedule.
Such samples shall be prepared in the presence of the Engineer.

Standard laboratory strength tests for the 7, 14 and 28 days periods shall be taken to all concrete
samples in addition to routine field tests, at cost to the Contractor. Only design mixes represented by
test proving the required strength for 7, 14 and 28 days tests shall be allowed.

The cost of sampling, handling and transporting samples from jobsite to the laboratory and the cost of
subsequent tests made until the desired mix is attained shall be for the account of the Contractor.

Stump Test shall be made in conformance with ASTM C143, and unless otherwise specified by the
Engineer, siump shall be within the following limits:

Slump for Vibrated Concrete
Structural Element
Minimum Maximum
Pavement Concrete 25mm 50mm
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Tm
Pre-cast Concrete 50mm 70mm
Lean Concrete 100mm 200mm
Sacked Concrete 25mm 50mm
All other Concrete 50mm 90mm

Provide suitable faciliies and labor for obtaining representative samples of
concrete for the Contractor's quality control and the Engineer's quality assurance
testing. Al necessary platforms, tools and equipment for obtaining samples shall be
fumished by the Contractor.

MIXING CONCRETE

1.

GENERAL

g.

Concrete shall be thoroughly mixed in a mixer of an approved size and type that will
insure a uniform distribution of the materials throughout the mass.

All concrete shall be mixed in mechanically operated mixers. Mixing plant and
equipment for transporting and placing concrete shall be arranged with an ample
auxiliary installation to provide a minimum supply of concrete in case of breakdown of
machinery or in case the normal supply of concrete is disrupted. The auxiliary supply
of concrete shall be sufficient to complete the casting of a section up to a
construction joint that will meet the approval of the Engineer.

Equipment having components made of aluminum or magnesium alloys, which
would be in contact with plastic concrete during mixing, transporting or pumping of
Portland cement concrete, shall not be used.

Concrete mixers shall be equipped with adequate water storage and a device for
accurately measuring and automatically controlling the amount of water used.

Materials shall be measured by weighing. The apparatus provided for weighing the
aggregates and cement shall be suitably designed and constructed for this purpose.
The accuracy of all weighing devices except that for water shall be such that
successive quantities can be measured to within one percent of the desired
amounts. The water measuring device shall be accurate to plus or minus 0.5 percent.
All measuring devices shall be subject to the approval of the Engineer. Scales and
measuring devices shall be tested at the expense of the Contractor as frequently as
the Engineer may deem necessary to insure their accuracy.

Weighing equipment shall be insulated against vibration or movement of other
operating equipment in the plant. When the entire plant is running, the scale
reading at cut-off shall not vary from the weight designated by the Engineer by
more than one percent for cement, 1-%2 percent for any size of aggregate, or one
percent for the total aggregate in any batch.

Manual mixing of concrete shall not be permitted unless approved by the Engineer.

MIXING CONCRETE AT SITE

a.

Concrete mixers may be of the revolving drum or the revolving blade type and
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the mixing drum or blades shall be operated uniformly at the mixing speed
recommended by the manufacturer.

The pick-up and throw-over blades of mixers shall be restored or replaced when any
part or section is womn 20 mm or more below the original height of the manufacturer's
design. Mixers and agitators which have an accumulation of hard concrete or mortar
shall not be used.

When bulk cement is used and the volume of the batch is 0.5 m® or more, the scale
and weigh hopper for Portland cement shall be separate and distinct from the

aggregate hopper or hoppers.

The discharge mechanism of the bulk cement weigh hopper shall be interfocked
against opening before the full amount of cement is in the hopper. The discharging
mechanism shall be interlocked against opening when the amount of cement in
the hopper is underweight by more than one percent or overweight by more than 3
percent of the amount specified.

When the aggregates contain more water than the quantity necessary to
produce a saturated surface dry condition, representative samples shall be
taken and the moisture content determined for each kind of aggregate.

The batch shall be so charged into the mixer that some water enter in advance of
cement and aggregates. All water shall be in the drum by the end of the first quarter
of the specified mixing time.

Cement shall be batched and charged into the mixer by such means that it will
not result in loss of cement due to the effect of wind, or in accumulation of cement
on surfaces of conveyors or hoppers, or in other conditions which reduce or vary
the required quantity of cement in the concrete midure.

Where required, synthetic fibrous reinforcement shall be added directly to the
concrete mixer after placing the sufficient amount of mixing water, cement and

aggregates.

The entire contents of a batch mixer shall be removed from the drum before
materials for a succeeding batch are place therein. The materials composing a
batch except water shall be deposited simultaneously into the mixer.

All concrete shall be mixed for a period of not less that 3 minutes after all materials,
including water, are in the mixer. During the period of mixing, the mixer shall
operate at the speed for which it has been designed.

Mixers shall be operated with an automatic timing device that can be locked by the
Engineer. The time device and discharge mechanism shall be so interfocked that
during normal operation no part of the batch will be discharged until the specified
mixing time has elapsed.

The first batch of concrete materials placed in the mixer shall contain a sufficient
excess of cement, sand, and water to coat the inside of the drum without reducing the
required mortar content of the mix. When mixing is to cease for a period of one hour or
more, the mixer shall be thoroughly cleaned.

In case of rubble concrete, proper mixture and placing of concrete and stones/rocks
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shall be in accordance to the approved plan. Methodology of work shall be approved by
the Engineer.

3. MIXING CONCRETE IN TRUCKS

a. Truck mixers, unless otherwise authorized by the Engineer, shall be of the revolving
drum type, watertight, and so constructed that the concrete can be mixed to insure
a uniform distribution of materials throughout the mass. All solid materials for the
concrete shall be accurately measured and charged into the drum at the
propertioning plant. Except as subsequently provided, the truck mixer shall be
equipped with a device by which the quantity of water added can be readily
verified. The mixing water may be added directly to the batch, in which case a tank
is not required. Truck mixers may be required to be provided with a means by
which the mixing time can be readily verified by the Engineer.

b. The maximum size of batch in truck mixers shall not exceed the minimum rated
capacity of the mixer as stated by the manufacture and stamped in metal on the
mixer. Truck mixing shall, unless ctherwise directed, be continued for not less than
100 revolutions after all ingredients, including water, are in the drum. The mixing
speed shall not be less than 4 rpm, nor more than 6 rpm.

c. Mixing shall begin within 30 minutes after the cement has been added either to the
water or aggregate, but when cement is charged into a mixer drum containing
water or surface-wet aggregate and when the temperature is above 32 °C, this
timit shall be reduced to 15 minutes. The limitation in time between the introduction of
the cement to the aggregate and the beginning of the mixing may be waived when,
in the judgment of the Engineer, the aggregate is sufficiently free from moisture, so
that there will be no harmful effects on the cement.

d. When a truck mixer is used for transportation, the mixing time in stationary mixer
may be reduced to 30 seconds and the mixing completed in a truck mixer. The
mixing time in truck mixer shali be as specified for truck mixing.

JOINTS

1. No reinforcement, comer protection angles or cother fixed metal items shall be run
continuously through joints containing expansion-joint filler, through crack-control joints in slabs
on grade and vertical surfaces.

2. Preformed Expansion Joint Filler
a. Joints with Joint Sealant

At expansion joints in concrete slabs to be exposed, and at other joints indicated to
receive joint sealant, preformed expansion-joint filler strips shall be installed at the
proper level below the elevation with a slightly tapered, dressed-and-oiled wood strip
temporarily secured to the top thereof to form a groove. When surface dry, the
groove shall be cleaned of foreign matter, loose particles, and concrete protrusions,
then filled flush approximately with joint sealant so as to be slightly concave after

drying.

b. Finish of concrete at joints
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Edges of exposed concrete slabs along expansion joints shall be neatly finished
with a slightly rounded edging tool.

C. Construction Joints

Unless otherwise specified herein, all construction joints shall be subject to
approval of the Engineer. Concrete shall be placed continuously so that the unit
will be monalithic in construction. Fresh concrete may be placed against adjoining
units, provided the set concrete is sufficiently hard not to be injured thereby. Joints
not indicated shall be made and located in a manner not to impair strength and
appearance of the structure. Placement of concrete shall be at such rate that the
surface of concrete not carried to joint levels will not have attained initial set before
additional concrete is placed thereon. Lifts shall terminate at such levels as are
indicated or as to conform to structural requirements as directed. If horizontal
construction joints are required, a strip of 25mm square-edged lumber, beveled to
facilitate removal shall be tacked to the inside of the forms at the construction joint.
Concrete shall be placed to a point 25mm above the underside of the strip. The
strip shall be removed one hour after the concrete has been placed. Any irregularities
in the joint line shall be leveled off with a wood float, and all laitance removed.
Prior to placing additional concrete, horizontal construction joints shall be
prepared.

Construction Joint which is not indicated in the Drawings shall be located as to least
affect the strength of the structure. Such locations will be pointed out by the Engineer.

PREPARATION FOR PLACING

Hardened concrete, debris and foreign materials shall be removed from the interior of forms and
from inner surfaces of mixing and conveying equipment. Reinforcement shall be secured in
position, and shall be inspected, and approved before placing concrete. Runways shail be
provided for wheeled concrete-handling equipment. Such equipment shall not be wheeled over
reinforcement nor shall runways be supported on reinforcement.

Notice of any concreting operations shall be served to the Engineer at least three (3) days ahead of
each schedule.

PLACING CONCRETE
1. Handling Concrete

Concrete shall be handled from mixers and transported to place for final deposit in a
continuous manner, as rapidly as practicable, and without segregation or loss of ingredients
until the approved unit of work is completed. Placing will not be permitted when the sun, heat,
wind or limitations of facilities furnished by the Contractor prevent proper finishing and
curing of the concrete. Concrete shall be placed in the forms, as close as possible in
final position, in uniform approximately horizontal layers not over 40cm deep. Forms
splashed with concrete and reinforcement splashed with concrete or form coating shall be
cleaned in advance of placing subsequent lifts. Concrete shall not be allowed to drop freely
more than 1.5m in unexposed work nor more than 1.0 m in exposed work; where greater
drops are required, tremie or other approved means shall be employed.

2. Time Interval between Mixing and Placing

Concrete mixed in stationary mixers and transported by non-agitating equipment shall be
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placed in the forms within 30 minutes from the time ingredients are charged into the
mixing drum. Concrete transported in truck mixers or truck agitators shall be delivered to the
site of work, discharged in the forms within 45 minutes from the time ingredients are
discharged into the mixing drum, Concrete shall be placed in the forms within 15 minutes
after discharged from the mixer at the jobsite.

Hot Weather Requirements

The temperature of concrete during the period of mixing while in transport and/or during
placing shali not be permitted to rise above 36 *C. Any batch of concrete which had
reached a temperature greater than 36 °C at any time in the aforesaid period shall not be
placed but shall be rejected, and shall not thereafter be used in any part of the permanent
works.

a. Control Procedures

Provide water cooler facilities and procedures to control or reduce the temperature of
cement, aggregates and mixing handling equipment to such temperature that, at all
times during mixing, transporting, handliing and piacing, the temperature of the
concrete shall not be greater than 36 °C.

b. Cold Joints and Shrinkage

Where cold joints tend to form or where surfaces set and dry too rapidly or plastic
shrinkage cracks tend to appear, concrete shall be kept moist by fog sprays, or other
approved means, applied shortly after placement, and before finishing.

c. Supplementary Precautions

When the aforementioned precautions are not sufficient to satisfy the
requirements herein above, they shall be supplemented by restricting work during
evening or night. Procedure shall conform to American Concrete Institute Standard
ACI 305.

Conveying Concrete by Chute, Conveyor or Pump

Concrete may be conveyed by chute, conveyor, or pump if approved in writing. In
requesting approval, the Contractor shall submit his entire plan of operation from the
time of discharge of concrete from the mixer to final placement in the forms, and the steps
to be taken to prevent the formation of cold joints in case the transporting of concrete by
chute, conveyor or pump is disrupted. Conveyors and pumps shall be capable of
expeditiously placing concrete at the rate most advantageous to good workmanship.
Approval will not be given for chutes or conveyors requiring changes in the concrete
maternials or design mix for efficient operation.

a. Chutes and Conveyors

Chutes shall be of steel or steel lined wood, rounded in cross section rigid in
construction, and protected from overflow. Conveyors shall be designed and
operated and chute sections shall be set, to assure a uniform flow of concrete from
mixer to final place of deposit without segregation of ingredients, loss of mortar, or
change in slump. The discharged portion of each chute or conveyor shall be
provided with a device to prevent segregation. The chute and conveyor shall be
thoroughly cleaned before and after each run. Waste material and flushing water shall
be discharged outside the forms.
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b. Pumps shall be operated and maintained so that a continuous stream of concrete
is delivered into the forms without air pockets, segregation or changes in slump.
When pumping is completed, concrete remaining in the pipeline shall be ejected
and wasted without contamination of concrete already placed. After each operation,
equipment shall be thoroughly cleaned and the flushing water shall be splashed
outside the forms.

5. Wall and Abutments

No load shall be placed upon finished walls, foundations or abutments until authorized by the
Engineer. Minimum time before loading shall be 7 days.

6. Concrete Placing on Whaif
When placing concrete on whaif decks, the Contractor shall:

Ensure that rate of placing is sufficient to complete proposed placing, finishing and
curing operations within the scheduled time; that experienced finishing machine
operators and concrete finishers are provided to finish the deck; that curing
equipment and finishing tools and equipment are at the site of work and in
satisfactory condition for use.

Immediately prior to placing, the Contractor shall place scaffolding and wedges and
make necessary adjustments. Care shall be taken to ensure that settlement and
deflection due to added weight of concrete will be minimal. The Contractor shall
provide suitable means to readily permit measurement of settlement deflection as it
OCCUrs.

Should any event occur which, in opinion of the Engineer, would prevent the
concrete conforming to specified requirements, the Contractor shall discontinue
placing of concrete until comective measures are provided satisfactory to the
Engineer. If satisfactory measures are not provided prior to initial set of concrete in
affected areas, the Contractor shall discontinue placing concrete and install a bulkhead
at a location determined by the Engineer. Concrete in place beyond bulkheads shall
be removed. The Contractor shall limit the size of casting to that which can be
finished before beginning of initial set.

COMPACTION

1. immediately after placing, each layer of concrete shall be completed by internal concrete
vibrators supplemented by hand-spading, rodding, and tamping. Tapping or other extemal
vibration of forms will not be permitted unless specifically approved by the Engineer.
Vibrators shall not be used to transport concrete inside the forms. Intemal vibrators
submerged in concrete shall maintain a speed of not less than 7,000 impulses per minute.
The vibrating equipment shall at all times be adequate in number of units and power to
properly consolidate all concrete.

2. Spare units shall be on hand as necessary to insure such adequacy. The duration of
vibrating equipment shall be limited to the time necessary to produce satisfactory
consolidation without causing objectionable segregation. The vibrator shall not be inserted
into the jower courses that have begun to set. Vibrator shall be applied vertically at
uniformly spaced points not further apart than the visible effectiveness of the machine.

EPOXY BONDING COMPOUND
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Before depositing new concrete on or against concrete that has set, the surfaces of the set
concrete shall be thoroughly cleaned so as to expose the coarse aggregate and be free of laitance,
coatings, foreign matter and loase particles. Forms shall be re-tightened. The cleaned surfaces shall
be moistened, but shall be without free water when concrete is placed. ASTM C 881. Provide Type 1
for bonding hardened concrete to hardened concrete; Type |l for bonding freshly mixed concrete to
hardened concrete; and Type Il as a binder in epoxy mortar or concrete, or for use in bonding skid-
resistant materials to hardened concrete. Provide Class B if placement temperature is between
4 to 16 °C; or Class C if placement temperature is above 16°C.

FINISHES OF CONCRETE

Within 12 hours after the forms are removed, surface defects shall be remedied as specified
herein. The Temperature of the concrete, ambient air and mortar during remedial work including
curing shall be above 10 °C. Fine and loose material shall be removed. Honeycomb, aggregate
pockets, voids over 13mm in diameter, and holes left by the rods or bolts shall be cut out to solid
concrete, reamed, thoroughly wetted, brush-coated with neat cement grout, and filled with mortar.
Mortar shall be a stiff mix of one part Portland cement to not more than 2 parts fine aggregate
passing the No. 16 mesh sieve, with @ minimum amount of water. The color of the mortar shall match
the adjoining concrete color. Mortar shall be thoroughly compacted in place. Holes passing entirely
through walls shall be completely filled from the inside face by forcing mortar through the outside
face. Holes which do not pass entirely through wall shall be packed full. Patchwork shall be
finished flush and in the same plane as adjacent surfaces, Exposed patchwork shall be finished
to match adjoining surfaces in texture and color. Patchwork shall be damp-cured for 72 hours.
Dusting of finish surfaces with dry material or adding water to concrete surfaces will not be permitted.

CONCRETE FINISHING DETAILS
1. Concrete Paving

After concrete is placed and consolidated, slabs shall be screeded or struck off. No further
finish is required.

2, Smooth Finish

Required only where specified; screed concrete and fioat to required level with no coarse
aggregate visible. After surface moisture has disappeared and laitance has been removed,
the surface shall be finished by float and steel trowel. Smooth finish shall consist of
thoroughly wetting and then brush coating the surfaces with cement to not more than 2 parts
fine aggregate passing the no. 30 mesh sieve and mixed with water to the consistency of thick

paint.
3. Broom Finish

Required for paving; the concrete shall be screeded and floated to required finish level
with no coarse aggregate visible. After the surface moisture has disappeared and laitance
has been removed, surface shall be float-finished to an even, smooth finish. The floated
surfaces shall be broomed with a fiber bristie brush in a direction transverse to the direction
of the main traffic.
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ITEM 05 : ROCKWORKS
SCOPE OF WORK

The work includes the furnishing of all labor, materials and equipment required for the rock works
including armour rocks, underdayer and rock fill in accordance with the Specifications and as
indicated in the drawings or as directed by the Engineer.

SETTING OUT OF WORKS
1. Topographic/Hydrographic Survey

Prior to commencement of Works, the Contractor together with the Engineer shall conduct
topographic and hydrographic surveys in order to establish the actual field condition or
bathymetry of the project site. The said survey shall be used as the basis of quantity
measurement.

2. The Contractor shall set out the Works and shall solely be responsible for the accuracy of
such undertaking. Visible construction markers shall be used to clearly define horizontal
limits prior ta placing of any material.

MATERIAL REQUIREMENTS

1. All rocks to be used shall be angular, hard, durable and not likely to disintegrate in seawater.
Rock layers to be installed should more or less be "global in shape”, "angular in surface” and
should avoid “river run rocks”. Rocks that are sub-angular may be subject to the approval of
the Engineer. Rounded or well rounded pieces will not be accepted.

2. All rocks shall have a minimum unit weight of 2,650 kg per cubic meter (specific gravity 2.65)
of solid materials when measured dry.

3. Rocks with specific gravity higher than the above specified is preferable and will readily be
accepted. But no adjustment (increase) in the contract price will be made on this account.

4, Rocks of the primary cover layer shall be sound, durable and hard. i shall be free from
laminations, weak cleavages, and undesirable weathering, and shall be of such character
that it will not disintegrate from the action of the air, seawater, or in handling and placing. All
stone shall be angutlar quarry stone.

5. All rocks shall conform to the following test designations:
Apparent specific gravity ASTM C 127
Abrasion ASTM C 535
EXECUTION

QUARRY SITE AND ROCK QUANTITY

1. It is the Contractor's responsibility to make necessary surveys / investigations on quarry
sites applicable to the Works, taking into consideration the nature of the rock works required
under the Contract such as required quality, total quantity and daily required quantity,
transportation method and route etc.,
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2. The Contractor shall submit data on characteristics of proposed quarry sites together with
the location of sites, test results of their products and samples for the approval of the
Engineer.

3. When the Contractor intends to operate a quarry for the Works, the Contractor shall take all
the responsibilities in connection with its operation including, but not limited to, obtaining all
necessary permits and approvals, payment of safety measures or like (if any), provisions
and maintenance of safety measures and temporary access roads, all of private and public
roads and temporary jetties to be used to transport quarried materials and the compliance

with all regulations etc. required by the authorities having jurisdiction over any part of the
operation,

Should any explosive be used in the quarnry operations, the Contractor shall be responsible
to meet laws and regulations, wherever applicable, established by the Local Government
and Central Government Department concemed.

4. Despite the Engineer's previous approval of the natural rock and borrow pits, the Engineer
reserves the right to suspend any operation in connection with the rock, if, in its opinion,
such rock is not suitable for the work. In such case, the Contractor shall comply with the
Engineer's instructions.

5. The finish bulkhead shall be true to grade and section. The spaces/voids between rocks
shall be filled/sealed with 2 kg. to 16 kg. rocks and shall be approved by the Engineer before
placing geotextile fiiter thereon to prevent the filling materials (soil and sand) from escaping
to cause scouring and settiement of finished surface.

STORAGE OF MATERIALS

Quarried rock materials shall be stored by weight/class or in a manner approved by the Engineer
and in a yard kept clean, free from undesirable materials.

SAMPLING TEST

1. Thirty (30) days prior to commencement of rock works, samples and test results of rock
matenial which conforms to the Specifications called for in the Contract shall be submitted to
the Engineer for evaluation and approval.

2. Rock samples from different sources and of different classes shall also be submitted,
together with test results and its corresponding certificates, for the Engineer's approval.

3. Rocks accepted at the quarries before shipments or at the site before placement shall not be
used as a waiver. The Engineer has the right to reject any inferior rock quality.

4, Samples for each class of approved materials are to be kept in the field for
comparison/checking of delivered rock materials. A test shall be required for every 1,500
cu.m.

CROSS-SECTIONS OF COMPLETED ROCKWORK

Cross-sections showing the elevations of the completed rock works and the terrain of the existing
seabed prior to construction shall go together with every progress report and request for progress or
final payment.

Rock works which was previously paid should be easily identified from sections being requested for
payment.

Improvement of Claveria Port
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This work covers all the following requirements regarding the installation of geotextile (filter fabric) in

accordance with the lines, grades, and dimensions shown in the drawings.

MATERIAL REQUIREMENTS

The geotextile fabric shall meet the following requirements in full. If required, a sample of 1.0 sq.m.
shall be supplied to the Engineer for approval and retention for purposes of comparative testing
against materials randomly sampled from the site.

1. PHYSICAL PROPERTIES

a, The geotexiile material shall be a nonwoven needle punched type comprising of
needle punched polypropylene fibers or its equivalent.

b. The geotextile material shall be UV stabilized to ensure retention of minimum 70%
original tensile strength after 90 days exposure to sunlight. The manufacturer shall
submit test results to the Engineer for approval.

o The geotextile must be highly resistant to long term contact with damp cementatious
substances or acid or alkali solutions in the pH range 2-13. The manufacturer shall
submit test data to ensure resistance of the polymer.

2. MECHANICAL AND HYDRAULIC PROPERTIES

The geotextile supplier is required to certify that the materials delivered to site will be proven
to meet or exceed the following properties:

TEST
TECHNICAL PROPERTIES UNIT MINIMUM STANDARD
A. Physical Characteristics: '
Minimum Mass (g/m?) 540 ASTM D5261
(per ynit area)
Thickness (F=2 kpa) mm 4.5 ASTM D5199
B. Mechanical Properties:
Tensile Strength (md/cd) kN/m 13122 ASTM D4585
Tensile elongation (md/cd) % 90/40 ASTM D4595
CBR Puncture Resistance N 3000 ASTM D6241
C. Hydraulic Properties:
Effective Opening Size {mm) 0.08 ASTM D4751
(O Wet Sieving)
Water Permeability;
Permittivity (s) 0.5 ASTM D4491

Rehabilitabion’ lnprovement
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EXECUTION

1. The geotextile shall be delivered to site with an outer wrapper to protect it from exposure to
the elements.

2. Prior to laying of geotextile filter, stone filler shall be placed between gaps or voids of armour
I core rocks as likewise mentioned in the requirements of item “Rock Works”.

3. The non-wooven geotextile filter shall be installed and lay manually at site as per design
drawings. The filter shall be laid lengthwise down slopes and appropriately anchored along
the top edge.

4, The Engineer reserves the right to sample geotextile delivered to site for individual quality
control testing at the contractor's expense. A material not meeting the manufacturer's
certified values will be rejected from the site.

5. The geotextile shall be proven to resist dynamic puncture damage when subject to impact
stress from stone armour (200-400 kg.) dropped from a minimum height of 2.0 m. and
should be laid on at least 1-foot sand and gravel bedding. Geotextile failing to resist
puncture shall not be accepted.

6. To facilitate site Quality Assurance, each roll of geotextile delivered to site shall be clearly
labeled with brand name, grade, and production batch number.

7. Geotextile overlaps shall be at least 1.0 m unless otherwise stated on the drawings.
Alternatively, geotextile overlaps are to be heat-welded or sewn using appropriate
polypropylene or other synthetic thread and portable hand sewing equipment.

Rahabi@slion’ mprovement of Claverie Port
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ITEM 07 : RECLAMATION AND FILL
SCOPE OF WORK

This item shall consist of the construction of back-up area in accordance with the Specifications and
in conformity with the lines, grades, and dimensions shown on the Plans or established by the
Engineer.

The area to be upgraded shall be as indicated on the Drawings.

The works includes fumishing of all labor, materials and equipment required to completeffinish the
upgrading of the area in accordance with the Drawings and the Specifications.

The following major items of works are included:

1. Supply and fill of suitable materials to places required to upgrade elevation of areas as
shown in the drawings.

a. Compaction of fill matenals
b.  Supply and placing of filter fabric

2. The work may also include the construction of temporary dike or structure to enclose the
reclamation material before the completion of a permanent waterfront containment structure.

MATERIAL REQUIREMENTS
1. Fifling Materials
a. General
All sources of filling materials shall be approved by the Engineer.

Appropriate quantities of sample of all materials to be used in the Works shall
be submitted for acceptance and approval by the Engineer thirty (30) days before the
commencement of work,

General filling shall consist of approved material from approved sources of suitable
grading obtained from excavation, quarries or borrow pits, without excess fines, clay
or silt, free from vegetation and organic matter.

Sample of approved matenals shall be kept/stored in the field for ready
reference/comparison of the delivered materials.

The Contractor shall ensure that adequate quantities of required materials that
comply with the specifications and quality approved by the engineer are available at
all times.

b. Fill Materials other than Dredged/Excavated Materials

Filt materials for reclamation purposes other than dredged materials shall be pit sand,
quarry run, gravel or mine tailings. The fill material shall be of the same quality or
better as approved by the Engineer.

s Eoaidn Prole
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c. Type of Fill Materials

c.1

c2

c3

Sand and Gravel Fill (Offshore/Reclamation)

The materials shall be composed of at least 50% sand and 50% grave! in
terms of volume and shall be free from rock boulders, wood, scrap,
vegetables, and refuse. The materials shall not have corganic content and the
maximum particte size shall not exceed 100mm diameter. Source of materials
shall be river or mountain quarry or manufactured.

Excavated Materials from Seabed (Offshore/Reclamation)

The excavated materials shall be used for backfilling as directed by the
Engineer.

Select Materials (General Embankment)

All materials used for fill shall be free of rock boulders, wood, scrap materials,
organic matters and refuse.

The material shall not have high organic content and shall meet the following
requirements:

i. Not more than 10 percent by weight shall pass the No. 200 sieve (75
microns).

ii. Maximum particles size shall not exceed 75 mm.

ii. The fill materials shall be capable of being compacted in the manner
and to the density of not less than 95%.

iv. The material shall have a plasticity index of not more than 6 as
determined by AASHTO T 90.

V. The material shall have a soaked CBR value of not less than 25% as
determined by AASHTO T 193.

2. Unsuitable Material — Material other than suitable materials such as:

C)

)
(c)
@
(e)
)

Materials containing detrimental quantities of organic materials, such as grass,
roots and sewerage.

Organic soils such as peat and muck.

Soils with liquid limit exceeding 80 and/or plasticity index exceeding 55.
Soils with a natural water content exceeding 100%.

Soils with very low natural density, 800 kg/m3 or lower.

Soils that cannot be properly compacted as determined by the
Engineer.

will not be accepted by the Engineer.
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EXECUTION
Reclamation and Fii!
a. General

The Contractor shall be responsible for all ancillary earthworks that are necessary for the
reception of the fill material and including, all spout handling, temporary dike or shoring
construction where necessary, temporary protection to dikes in the sea and drainage of
excess water.

The arrangements of these ancillary earthworks shall be laid out in consultation with the
Engineer and to the Engineer's satisfaction and care shall be taken to minimize the loss of
fill.

b. Replacement, backfilling and reclamation may be done by any method acceptable to the
Engineer. Prior to start of Work, the Contractor shall submit his method and sequence of
performing the works to the Engineer for approval. However, the Engineer's approval of the
method and sequence of construction shall not release the Contractor from the responsibility
for the adequacy of labor and equipment.

C. The Engineer shall approve the type of material to be used as fill prior to its placement. If the
material is rejected, such material shall be deposited into areas designated or as directed by
the Engineer.

d. Reclamation of fill material shall be placed in horizontal layers not exceeding 200mm (8
inches), loose measurement, and shall be compacted as specified before the next layer is
placed. Effective spreading equipment shall be used on each lift to obtain uniform thickness
prior to compacting. As the compaction of each layer progresses, continuous leveling and
manipulating will be required to assure uniform density. Water shall be added or removed, if
necessary, in order to obtain the required density. Removal of water shall be accomplished
through aeration by plowing, blading, dicing, or other methods satisfactory to the Engineer.

Dumping and rolling areas shall be kept separate, and no iift shall be covered by another
until the necessary compaction is obtained.

Hauling and leveling equipment shall be so routed and distributed over each layer of the fill
in such a manner as to make use of compaction effort afforded thereby and to minimize
rutting and uneven compaction.

TRIAL SECTION

Before finish grade construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer’s
opinion are not suitable for sub-base, the material shalfl be removed &t the Contractor's expense,
and a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

—tt ___.__T__.__.__T_.._,
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CROSS-SECTIONS OF COMPLETED RECLAMATION

Cross-sections showing the elevations of the completed reclamation and the terrain of the existing
seabed prior to construction shall go together with every progress report and request for progress or
final payment.

FIELD COMPACTION TEST

Field Density tests to determine the percent of compaction of the compactable material shall be
conducted. Compaction of each layer thereafter shali continue until the required field density in
accordance with AASHTO T/180 Method D has been achieved. In place density determination shall
be made in aceordance with AASHTO T191/ ASTM D 1556.

TOLERANCE

Elevation : plus 5 cm.

Page BB
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Technical Specifications
{Aggregate Sub Base Coures)
ITEM 08 AGGREGATE SUB BASE COURSE

DESCRIPTION

This tem shall consist of fumishing, placing and compacting an aggregate subbase course on a
prepared subgrade in accordance with this Specification and the lines, grades and cross-sections
shown on the Plans, or as directed by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for subbase shall consist of hard, durable particles or fragments of crushed stane,
crushed slag, or crushed or natural gravel and filler of natural or crushed sand or other finely divided
mineral matter. The composite material shall be free from vegetable matter and lumps or balls of
clay, and shall be of such nature that it can be compacted readily to form a firm, stable subbase.

The subbase material shall conform to the following Grading Requirements

Grading Requirements
Sieve Designation
Standard, mm Alternate US Standard Mass Percent Passing
50 2" 100
25 1" 55 -85
9.5 3/8" 40 ~ 75
0.075 No. 200 0-12

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the
fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 35
and plasticity index not greater than 12 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent of
wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by AASHTO T 96.

The material shall have a soaked CBR value of not less than 25% as determined by
AASHTO T 193. The CBR value shall be obtained at the maximum dry density and determined by
AASHTO T 180, Method D,

CONSTRUCTION REQUIREMENTS
PLACING

The aggregate subbase material shall be placed at a uniform mixture on a prepared subgrade in a
quantity which will provide the required compacted thickness. When more than one layer is
required, each layer shall be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shall be from
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.
The layer or windrow shall be of such size that when spread and compacted the finished layer be in
reasonably close conformity to the nominal thickness shown on the Plans.

Rehabiitations Improvement of Claveria Port
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When hauling is done over previously placed material, hauling equipment shall be dispersed

uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven
compaction.

SPREADING AND COMPACTING
When uniformly mixed, the mixture shall be spread ta the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and
compacted in two or more layers of approximately equal thickness, and the maximum compacted
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by
watering with approved sprinklers mounted on trucks or by drying out, as required in order to obtain
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full
width by means of approved compaction equipment. Rolling shall progress gradually from the sides
to the center, parallel to the centerline of the road and shall continue until the whole surface has
been rolled. Any imegularities or depressions that develop shall be corrected by loosening the
material at these places and adding or removing material until surface is smooth and uniform.
Along curbs, headers, and walls, and at all places not accessible to the mller, the base material
shall be compacted thoroughiy with approved tampers or compactors.

If the layer of base material, or part thereof, does not conform to the required finish, the Contractor
shall, at his own expense, make the necessary corrections.

Compaction of each layer shall continue until a field density of at least 100 percent of the
maximum dry density determined in accordance with AASHTO T 180, Method D has been achieved.
In-place density determination shall be made in accordance with AASHTO T 191/ASTM D 1556.

TRIAL SECTION

Before subbase construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and
other tests required as directed by the Engineer.

if a trial section shows that the proposed materials, equipment or procedures in the Engineer's
opinion are not suitable for subbase, the material shall be removed at the Contractor's expense, and
a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS

Retwiltation’ nprovemsnt of Claverie Part
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Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to ;f)lacement of any material, the Contractor shall establish visibie construction markers to
clearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed leve! and fransverse siopes shown on the
Plans. The allowable tolerances shall be in accordance with following:

Permitted variation from design + 20 mm
THICKNESS OF LAYER
Permitted variation from design + 10mm
LEVEL OF SURFACE -20 mm
Permitted SURFACE IRREGULARITY 20 mm
Measured by 3-m straight-edge
Permitted variation from design +0.3%
CROSSFALL OR CAMBER
Permitted variation from design +£0.1%
LONGITUDINAL GRADE over
25 min length

METHOD OF MEASUREMENT

Aggregate Subbase Course will be measured by the cubic meter (m3). The quantity to be
paid for shall be the design volume compacted in-place as shown on the Plans, and accepted in the
completed course. No allowance will be given for materials placed outside the design limits shown
on the cross-sections. Trial sections shall not be measured separately but shall be included in the
quantity of subbase herein measured.

Rehabilitatioey improvement of Cleveria Port
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ITEM 09 AGGREGATE BASE COURSE

DESCRIPTION
This item shall consist of fumishing, placing and compacting an aggregate base course on a

prepared subgrade/subbase in accordance with this Specification and the lines, grades, thickness
and typica! cross-sections shown on the Plans, or as established by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for base course shall consist of hard, durable particles or fragments of crushed stone,
crushed slag or crushed or natural gravel and filler of natural or crushed sand or other finely divided
mineral matter. The composite material shall be free from vegetable matter and lumps or balls of
clay, and shall be of such nature that it can be compacted readily to form a firm, stable base.

In some areas where the conventional base course materials are scarce or non-available, the use of
40% weathered limestone blended with 60% crushed stones or gravei shall be aliowed, provided
that the blended materials meet the requirements of this Item.

The base course matenal shall conform to the following Grading Requirements

Grading Requirements
Sieve Designation Mass Percent Passing
Standard Altemate Grading Grading
mm US Standard A B
50 z 100
375 1-1/2° - 100
25.0 1" 60 -85 -
18.0 3/47 - 60-85
125 11z 35-65 -
4.75 No. 4 20-50 30-55
0.425 No. 40 5-20 8-25
0.075 No. 200 0-12 2-14

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the
fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 25 and
plasticity index not greater than 6 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve shall have a mass percent of wear not
exceeding 50 by the Los Angeles Abrasion test determined by AASHTO T 96.
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The material passing the 19 mm (3/4 inch) sieve shall have a soaked CBR value of not less than
80% as determined by AASHTO T 193. The CBR value shall be obtained at the maximum dry
density (MDD) as determined by AASHTO T 180, Method D.

If filler, in addition to that naturally present, is necessary for meeting the grading requirements or for
satisfactory bonding, it shall be uniformly blended with the base course material on the road orin a
pug mill unless otherwise specified or approved. Filler shall be taken from sources approved by the
Engineer, shall be free from hard lumps and shall not contain more than 15 percent of material
retained on the 4.75 mm (No. 4) sieve.

CONSTRUCTION REQUIREMENTS
PLACING

The aggregate base material shall be placed at a uniform mixture on a prepared sub-base/
subgrade in a quantity which will provide the required compacted thickness. When more than one
layer is required, each layer shail be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shali be from
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.

The layer or windrow shall be of such size that when spread and compacted the finished layer be in
reasonably close conformity to the nominal thickness shown on the Plans.

When hauling is done over previously placed material, hauling equipment shall be dispersed
uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven
compaction.

SPREADING AND COMPACTING
When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and
compacted in two or more layers of approximately equal thickness, and the maximum compacted
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by
watering with approved sprinklers mounted on trucks or by drying out, as reguired in order to obtain
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full
width by means of approved compaction equipment. Rolling shali progress gradually from the sides
to the center, parallel to the centerline of the road and shall continue until the whole surface has
been rolled. Any imegularities or depressions that develop shall be corrected by loosening the
material at these places and adding or removing material until surface is smooth and uniform.
Along curbs, headers, and walls, and at all places not accessible ta the roller, the hase material
shall be compacted thoroughly with approved tampers or compactors.

if the layer of base material, or part thereof, does not conform to the required finish, the Contractor
shall, at his own expense, make the necessary comrections.

Compaction of each layer shall continue until a field density of at least 100 percent of the
maximum dry density determined in accordance with AASHTO T 180, Method D has been achieved.
In-place density determination shall be made in accordance with AASHTO T 191/ASTM D 1556.

Hiation’ Improvement of Claveria Port
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TRIAL SECTION

Before base construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall camy out such field density tests and
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer's
opinion are not suitable for subbase, the material shall be removed at the Contractor's expense, and
a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to
clearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed level and fransverse slopes shown on the
Pians. The allowable tolerances shall be in accordance with following:

Permitted vanation from design + 10 mm
THICKNESS OF LAYER
Pemmitted variation from design + 5mm
LEVEL OF SURFACE <10 mm
Permitted SURFACE IRREGULARITY 5 mm
Measured by 3-m straight-edge
Permitted variation from design +0.2%
CROSSFALL OR CAMBER
Permitted vanation from design +0.1%
LONGITUDINAL GRADE over
25 m in length

METHOD OF MEASUREMENT

Rehabilitationy improvement of Cleveda Port
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Aggregate Base Course will be measured by the cubic meter (m3). The quantity to be paid
for shall be the design volume compacted in-place as shown on the Plans, and accepted in the
completed base course. No allowance shall be given for materials placed outside the design limits
shown on the cross-sections. Trial sections shall not be measured separately but shall be included
in the quantity of aggregate base course.

Rehabidation’ Mnproverment of Claveria Port
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ITEM 10 : PORTLAND CEMENT CONCRETE PAVEMENT

SCOPE OF WORK

The works include the furnishing of all labor, materials and equipment required for the construction
of gravel base course and concrete pavement. The works shall be in accordance with the lines and
grades shown on the Drawings and in conformity with the Specifications.
MATERIAL REQUIREMENTS
Cement

Portland cement shall conform to the requirements of the Section “Reinforced Concrete™.

Fine Aggregate

The fine aggregate shall be well-graded from coarse to fine and shall conform to the
requirements of the Section “Reinforced Concrete”.

Coarse Aggregate
Coarse aggregate shall conform to the requirements of the Section “Reinforced Concrete”.
Water

Clean, fresh, potable water shall be used for the mixing of all concrete and mortar and shall
be from a source approved by the Engineer. Sea water or brackish water shali not be used.

Admixture

Admixture shalt only be used with the written permission of the Engineer. If air-entraining
agents, water reducing agents, set retarders or strength accelerators are permitted to be
used, they shall not be used in greater dosages than those recommended by the
manufacturer, or as permitted by the Engineer. The cost shall be considered as already in
the Contractor’s unit cost bid for concrete.

TIE BARS AND SLIP BARS

Tie bars shall be deformed bars conforming to the requirements specified in AASHTO M 31
or M 42, except that rail steel shall not be used for tie bars that are to be bent and re-
straightened during construction, sizes as indicated on the Drawings. The deformed bars
shall be Grade 40 and shall be shipped in standard bundles, tagged and marked in
accordance with the Code of Standard practice of the Concrete Reinforcement Steel
Institute.

Slip bars shall be smooth round steel bars conforming to the requirements specified in
AASHTO M 31 or plain M 42.

Joint Filler

Poured filler for joint shall conform to the requirements of AASHTO M173.

R of Claveria Port
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EXECUTION
Concrete Class

The concrete for pavement shall satisfy the following requirements:

Minimum 28-day comprehensive strength : 24 MPa
Minimum Flexural Strength : 3.8 MPa
Maximum Aggregate size : 25 mm
Maximum water cement ratio : 0.52

Proportioning, Consistency and Mixing of Concrete

The proportioning, consistency and mixing of concrete shall conform to the requirements of
the Section "Reinforced Concrete”.

Preparation
The base shall be watered and thoroughly moistened prior to placing of the concrete.
Formwork Construction

Formwork shall comply with the requirements of the Section “Reinforced Concrete®. Forms
shall be of steel, of an approved section and shall be straight and of a depth equal to
thickness of the pavement at the edge. The base of the forms shall be of sufficient width to
provide necessary stability in all directions. The flange braces must extend outward on the
base not less than 2/3 the height of the form.

All forms shall be rigidly supported on a bed of thoroughly compacted material during the
entire operation of placing and finishing the concrete. They shall be set with their faces
vertical so as to produce a surface complying with the requined tolerance.

Adjacent lanes may be used in fieu of forms for supporting finishing equipment provided that
proper protection is afforded to the concrete of the adjacent lanes to prevent damage, and
provided further that the surface of the concrete canying the finishing equipment does not
vary by more than 3mm in each meter length. Adjacent lanes in lieu of forms may not be
used until the concrete is at least seven (7) days old. Flanged wheels of the finishing
equipment shall not be operated on the concrete surface. The inside edge of supporting
wheels of the finishing machine shall not operate closer than 100mm from the edge of the
concrete lane.

Alternative to placing forms, slip-forming may be used. Slip-form paving equipment shali be
equipped with the traveling side forms of sufficient dimensions, shape and strength to
support the concrete laterally for a sufficient length of time during placement to produce
pavement of the required cross section. No abrupt changes in longitudinal alignment of the
pavement will be permitted. The horizontal deviation shall not exceed 20mm from the proper
alignment established by the Engineer.
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Joints

All joints, longitudinal, transverse, etc., shall be constructed as shown on the Drawings and
shali be clean and free of all foreign material after completion of shoulder work prior to
acceptance of the work and in accordance with the following provisions:

Longitudinal and Transverse Contact Joints:

Longitudinal contact joints are joints formed between lanes that are poured
separately. Transverse contact joints are joints formed between segments of a lane
that are poured separately. Transverse contact jaints shall be formed perpendicutar
to pavement centedine at the end of each day of concrete placing, or where
concreting has been stopped for 30 minutes or longer but not nearer than 1.5 meters
from sawed contraction joints. All contact joints shall have faces perpendicular to the
surface of the pavement. Tie bars of the size, length and spacing shown on the
Drawings shall be placed across longitudinal and transverse contact joints.

Placing Concrete

The concrete shall be deposited and spread in order that segregation wili not occur and
place a uniform layer of concrete whose thickness is approximately 20 mm greater than that
required for the finished pavement is placed. Rakes shall not be used for handling concrete.

In order to prevent the introduction into the concrete of earth and other foreign matenals, the
men whose duties require them to work in the concrete, shall in general, confine their
movements to the area already covered with fresh concrete. Whenever it becomes
necessary for these men to step out of the concrete, their footwear shall be washed or
otherwise thoroughly cleaned before retuming fo the concrete. Repeated carelessness with
regard to this detail will be deemed sufficient cause for removing and replacing such worker.

During the operation of striking off the concrete, a uniform ridge of concrete at least 70 mm
in height shall be maintained ahead of the strike-off screed for its entire length. Except when
making a construction joint, the finishing machine shall at no time be operated beyond that
point where this surplus can be maintained in front of the strike-off screed.

After the first operation of the finishing machine, additional concrete shall be added to all low
places and honeycombed spots and the concrete rescreeded. In any rescreeding, a uniform
head of concrete shall be maintained ahead of the strike-off for its entire length.
Honeycombed spots shall not be eliminated by tamping or grouting.

Workers on the job shall have mobile footbridges at their disposal so that they need not walk
on the wet concrete.

In conjunction with the placing and spreading, the concrete shall be thoroughly spaded and
vibrated along the forms, bulkhead, and joints.

The internal vibrators shall be of pneumatic, gas-driven, or electric type, and shall operate at
a frequency of not less than 3,200 pulsations per minute.

Whenever the placing of the concrete is stopped or suspended for any reason, for a period
of 30 minutes or longer, a suitable bulkhead shall be placed so as to produce a vertical
transverse joint. If an emergency stop occurs within 2.5 meters of the contraction or an
expansion joint the concrete shall be removed back to the joint. When the placing of the
concrete is resumed, the bulkhead shall be removed and a new concrete placed and

Rehabitstiory improvement of Claveria Port
Port of Claveria, Tagget Norte, Cagayan



Technicat Specif
{Portiand Cement Concrele Pavement)

vibrated evenly and solidly against the face of previously deposited concrete. Any concrete
in excess of the amount needed to complete a given section or that has been deposited
outside the forms shall not be used in the work.

The Contractor shall provide suitable equipment for protecting the fresh concrete in case of
rain, such as screens which wili cause the rain water to run off beyond the edges of the
paving, rain proof tarpaulins or other methods approved by the Engineer. The equipment
shall be sufficient to shelter from rain all areas equal to that paved in two hours of work.

Finishing Concrete

The concrete shall be compacted and finished by a mechanical, seif-propelled finishing
machine of approved type, having two independently operated screeds. [f a machine
possessing only one screed is approved, the screed will not be less than 450 mm wide and
shall be equipped with compensating springs to minimize the effect of the momentum of the
screed on the side forms. The number of driving wheels, the weight of the machine and the
power of the motor shall be so coordinated as to prevent slippage. The top of the forms and
the surface of the finishing machine wheels shali be kept free from concrete or dirt.

The machine shall at all times be in first-class mechanical condition and shall be capable of
compacting and finishing the concrete are herein described. Any machine which causes
displacement of the side forms from the line or grade to which they have been properly set,
or causes undue delay due to mechanical difficulties, shall be removed from the work and
replaced by a machine meeting the Specifications.

The finishing machine shall be operated over each section of pavement two or more times
and at such intervals as will produce the desired results. Generally, two passes of the
finishing machine are considered the maximum desirable.

The concrete shall be vibrated, compacted, and finished by a vibratory finishing machine.
The vibratory machine shall meet the requirements for ordinary finishing, and shall be one of
the following type:

1. The machine shall have two independently operated screeds; the front screed shall
be equipped with vibratory units with a frequency of not less than 3,500 pulsations
per minute. There shall be not less than one vibratory unit for each 2.5 meters length
or portion thereof, of vibratory screed surface. The front screed shall not be less than
300mm wide and shall be equipped with a “bull nose” front edge built on a radius of
not less than 50mm. This type of vibratory finishing machine shall be operated in
such manner that each section of pavement will receive at least one vibratory pass,
but not more than two passes, unless otherwise directed, or;

2. The machine shall be equipped with an independently operated vibratory “pan” (or
pans) and two (2) independently operated screeds, the “pan” shall be mounted in a
manner that will permit it to come in contact with the forms and will permit vibration of
the full width of lane simultaneously.

There shall be not less than one vibratory unit for each 2 m. length or portion thereof,
of vibrating pan surface. The vibratory units in any individual pan shall be
synchronized and have a frequency of not iess than 3,500 pulsations per minute. The
front screed shall be capable of operating in a position that will strike off the concrete
at a sufficient height above the top of the forms to allow for proper compaction with
the vibrating pan. This type of vibratory finishing machine shall be operated in such
manner than each section of pavement will receive at least one vibratory pass but
not more than two passes, unless otherwise directed,
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After the final pass of the finishing machine and when the concrete has started to dry,
the surface of the pavement shall be finished with an approved longitudinal float. The
float may be operated either manually or by mechanical means. The float may be
either of wood or metal shall be straight and smooth and light in weight so as not to
displace or sink into the concrete surface.

To be effective, the float shall be at least 300mm wide and 3m long. When manually
operated, the float shall be moved from edge to edge with a wiping motion and
advance one (1) meter or more.

The succeeding trip shall overlap the previous trip. A light smoothing lute at least 3
meters long may be used provided approved by the Engineer.

The surface of the pavement shall be tested by the Contractor, before the final
belting, with an approved standard straightedge 3 meter in length. lrregularities so
detected shall be comected immediately. Special attention shall be given to the
concrete adjacent to transverse joints to insure that the edges thereof are not above
the grade specified or the adjacent concrete below grade. All depressions or
projections shall be corrected before any initial set has developed in the concrete.

After the concrete has been brought to the required grade, contour and smoothness,
it shali be finished by passing over the concrete a drag of one or two burlap ciothes,
which give the surface the required roughness. The vehicles used to cany these
cloths may be independent of the concrete-laying machine or may be incorporated
with it and may be operated either by hand or mechanically.

Hand finishing will be permitted only on variable width sections of the pavement and
other places where the use of the finishing machine would be impractical. Hand
finishing shall be accomplished by means of the hand-operated strike-off template of
either steel or steel-shod wood construction. The striking template shall be operated
forward with a combined longitudinal and transverse motion and shall be so
manipulated that neither end will be raised off the side forms. A similar tamper shall
be used far tamping the cancrete.

As soon as the concrete has attained its initial set, the edges of the pavement, the
longitudinal joints, the construction dummy and expansion joints not sawn shall be
carefully finished with an edging tool having radius of at least Smm. The tools, the
special accessories for cutting impressed joints and methods of workmanship shall
be such as will produce a joint whose edges are of the same quality of concrete as
the other portion of the pavement. Methods and workmanship which make use of
excess mortar or grout in this area shall be efliminated. Unnecessary tool marks shall
be eliminated during work, and the edges left smooth and true to line.

Striking Forms

Forms shall remain in place at least 12 hours after the concrete has been placed. When
working conditions are such that the early strength gain of the concrete is delayed, the forms
shall remain in place for a longer period, as directed by the Engineer. Bars or heavy load
shall not be used against the concrete when still in the forms. Any damage to concrete
resulting from form remaval shall be repaired promptly by the Contractor as directed by the
Engineer without any additional payment to the Contractor.
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Curing Concrete

Unless otherwise ordered by the Engineer, curing of concrete shall be done by any method
specified in the Section “Reinforced Concrete®.
Cleaning and Sealing Joints

After completion of the required curing and before opening of the pavement to traffic, all
joints shall be thoroughly cleaned of all concrete aggregate fragments or other materials.

After removal of side forms, the ends at transverse expansion joints at the edges of the
pavement shall be carefully cleaned of any concrete within the expansion spaces for the
entire depth of slab, care being taken not to injure the ends of the joints. Expansion and
contraction joints shall then be poured with a hot joint sealer to the depth as indicated on the
Drawings. Joint sealer shall be poured using approved hand pouring pots, with liquid at a
temperature not less than that recommended by the approved manufacturer.

Opening to Traffic

The pavement shall be closed to traffic, including the vehicles of the Contractor, for a period
of 10 days after the concrete is placed or longer if in the opinion of the Engineer, the weather
conditions make it necessary to extend this time. The Contractor shall fumnish, place and
maintain satisfactory barricades and lights as directed, to exclude all traffic from the

pavement.

Any damage to the pavement due to traffic shall be repaired or replaced at the expense of
the Contractor. Paving mixers, mechanical concrete spreaders and finishers and other
heavy paving equipment shall not be operated on completed concrete lanes in order to
construct alternate lanes until after the regular curing period is completed. Even then,
planks shall be laid on the finished pavement or other precautions taken to prevent damage
to the concrete pavement.

Pavement Smoothness, Thickness and Tolerance

Portland cement concrete pavement shall be constructed to the designed level and
transverse siope shown on the Drawing. The allowable tolerance shaill be as listed

hereunder:

1. Permitted variation from design +- 5mm
thickness of layer

2. Permitted variation from design +- 5mm
level of surface

The thickness of the pavement will be determined by measurement of cores from the
completed pavement in accordance with AASHTO T 148.

The completed pavement shall be accepted on a lot basis. A lot shall be considered as
2,500 sq.m of pavement. The last unit in each slab constitutes a lot in itself when its length is
at least ¥ of the nomal Iot length. If the length of the last unit is shorter than %2 of the normal
lot length, it shall be included in the previous iot.

Other areas such as intersections, entrances, crossovers, ramp, ete., will be grouped
together to form a lot. Small irregular areas may be included with other unit areas to form a
lot.
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ITEM 11 : DRAINAGE WORKS
SCOPE OF WORK

The works shall consist of excavation, backfilling and construction of latera! drains, construction of
manholes, reconnection to existing lateral and other related works in accordance with the
dimensions, size, elevation and grade as shown on the drawing and shall conform with the
Specification.

At least thity (30) days before the start of any construction related to drainage works, the
Contractor shall submit to the Engineer for his approval, shop drawings of the drainage work he

intends to construct. The shop drawings shall include the materals and the general method of
instaliation he intends to employ.

MATERIAL REQUIREMENTS

BACK FILL

Fill shall be in accordance with item *Reclamation and Fill™.
GRAVEL BEDDING

Gravel Bedding/gravel base shall be in accordance with the specifications of Crushed Course
Aggregates in “Reinforced Concrete”.

SAND BEDDING
Sand bedding shall be in accordance with Item “Reinforced Concrete (Fine Aggregates)”.
CONCRETE

Mixing/Casting and steel reinforcements shall be in accordance with ltem “Reinforced Concrete”
while the dimensions shall be as shown on the Drawings.

CEMENT MORTAR

Cement mortar shall consist of one parnt Portland cement to twa parts of fine aggregate with water
added as necessary to obtain the required consistency.

REINFORCED CONCRETE PIPE

The fabrication of reinforced concrete pipes shall conform to the Specifications of ASTM C 76 while
the testing requirements shall conform to ASTM C 497. The Engineer reserves the right to inspect
and test the pipe delivered for intended purpose. Defects that are discovered after acceptance of
delivery of the pipe but before installation shall be a cause for rejection.

Standard reinforcement details and concrete strength shall be in accordance with DPWH “Standard
Two Meter Concrete Pipe Culvert”.

EXECUTION
EARTHWORKS

All earthworks for concrete pipe culvert shall conform to the lines, grades and elevations shown on
the drawings or as directed by the Engineer.
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The lateral drain shall be excavated to the depth, grade and width established by the Engineer. The

bedding surface shall provide a firm foundation of uniform density throughout the entire length. Soft,

spongy, or otherwise unstable matenal encountered that will not provide a firm foundation for the

concrete drainage shall be removed fo the full width of the trenches and replaced by suitable

material to a depth of not less than 30 cm. 100mm thick gravel bedding shall be used as foundation
or otherwise as specified.

PIPE LAYING

The pipe shall be tested for water-tightness of joints before backfilling the trench. Unsatisfactory
work shall be corrected without additional cost to the PPA. The collar shall have set sufficiently prior
to backfilling. _

Methods of installation and typical bedding for pipe conduits if not included in the plans, shall
conformed to DPWH "Standard Two Meter Reinforced Concrete Culvert®.

LATERAL DRAIN

Concrete cover and the existing steet gratings shall be set to the required elevations as shown on
the drawings to fit the adjoining surfaces and shall be installed after the adjoining concrete is struck
off and finished, and the fit on the frames shall be such that there is no rocking.

All completed structures shall be thoroughly cleaned of any accumulations of silts, debris or foreign
matter of any kind, until finally accepted and put into service.

CATCH BASIN INLETS, MANHOLES AND OUTLETS

Lid frames shall be set to the required elevations as shown on the drawings to fit the adjoining
surfaces. Lids shall be installed after the adjoining concrete is struck off and finished, and the fit on
the frames shall be such that there is no rocking.

Where reconstruction of existing catch basin inlets, manholes, outlets, or similar structures are
indicated, the work shall be in accordance to the details and elevations as shown on the drawings,
including re-installation of existing metal frames, grates and lids, or replacing of concrete covers
instead of grates that may have been lost or found lacking. All completed structures shall be
thoroughly cleaned of any accumulations of silts, debris or foreign matter of any kind, until finally
accepted and put into service.

FIELD DENSITY TEST

Field Density tests to determine the percent of compaction of the fill material shall be conducted
until a field density of at least 95 percent of the maximum dry density in accordance with AASHTO
T180, Method D has been achieved. In place density determination shall be made in accordance
with AASHTO T191.
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{TEM 12 : MOORING AND FENDERING SYSTEM
SCOPE OF WORK

1. The work includes fumishing of all labor, materials and equipment io complete the
instaflation of mooring bollards and fenders in piers/iwharves.

2. The work shall include the supply, transport, handling, storage and installation of fenders
systems in the newly constructed piers.

3. The Contractor shall furmish and install the necessary fittings as shown on the drawings
and/or specified.

Supplementary parts necessary to complete and install each item of works shall be included
whether or not shown or specified. The Contractor shall fumish to relevant trades all anchors,
fastenings, inserts, fittings, fixtures or the like to be installed on or required for securing the works.

The Contractor shall submit shop drawings of all fitting works prior to placing orders and
commencement of any fabrication.

MATERIAL REQUIREMENTS
MOORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capacities and designs as shown in the
drawings and shall be fabricated by approved manufacturer with cast stee! conforming to the
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in
the plans/drawings. The anchor plate shall be connected to the holding down boit as shown in the
plans/drawings. All bolts, nuts, washers etc., that are expased shall be hot-dip galvanized.

Samples of the boits, nuts, washers and anchor plates shall be submitted to the Engineer for
approval before being used in the Works.

The upper part of bollards and base plates which are not embedded in concrete shall be painted.
The surface of bollards shall be cieaned thoroughly by wire brush or other means prior to painting to
remove rust or any other contamination which may interfere with bond of paint to metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:
Chemical composition and mechanical properties of base metal to be used for fabrication of

mooring bollard and its accessories shall comply with ASTM A36 and other required standard stated
therein.
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Concrete Foundation :

Concrete foundation for mooring bollards shall conform to the requirements of the Section
conceming “Reinforced Concrete”.

Visual Inspection :

All mooring bollards delivered to Site shall be inspected by the Engineer for any signs of
flaws or defect inimical to usage.

Mill Test Certificates:

Two (2) copies of mill test reports shall be submitted certifying that materials meet the
specified standards.

Test Inspection:
Inspection of all materials and methods of fabrication shall be carmried out by the Contractor.
However, the Engineer reserves the right to inspect all facilities at any time during the

manufacture to ensure that the materals and workmanship are in accordance with
Specifications and the best of workmanship.

FENDER SYSTEM
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The rubber fenders should comply with the performance requirements specified in the table
provided on the plan/drawings of RDF.

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural rubber, synthetic rubber or mixed rubber
blended with carbon black used in the rubber industry and shall have sufficient resilience and anti-
ageing, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders shall be
free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fenders shall comply with the
following requirements:

Physical Properties and Test Method

Test item Properties Test Method
Tensile Strength 160kg/sq.m minimum ) ASTM D412
gt ke/sq Test piece:
2 Elongation 350% minimum Dumbell No. 3 ASTM
=4 D1456
od Hardness 76Hs maximum .
8 Spring Type ASTM
& hardness test D2240
% (Type A)
QU
E
8 i M D412
g Tensile Strength Not less than 80% of AST
z| £ ioinal val ; ; ASTM
o l,—t, Elongation original value Aging by air S se
n heating: 70£1°C D
@
& Hardness Not more than original X 96 hours. ASTM
value +8° D2240
Compression Test 30% maximum Heat treatment:
70£1°Cx 22 ASTM D395
houss.

Note: Equivalent Standards are acceptable.
FITTINGS AND ANCHORAGE

Anchor bolts and connecting hardware shalt be fabricated using type of steet specified (ASTM A36)
and to the required shapes and sizes shown on the approved plan/drawings.

TESTING, SAMPLING, INSPECTION, ACCEPTANCE, MARKING AND PACKAGING
Testing

Sample rubber dock fenders that shall be incorporated in the project shali be subjected to
tests. It shall pass the required energy absorption and reaction force at a certain deflection
as indicated in the plan.

The Contractor shall be required to submit test ceriificates showing compliance to the above
requirements. The test certificates shall be certified by an independent testing institute /
organization recognized by the Authonty.
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All units shall be tested for performance. The fender shall be compressed repeatedly three

(3) times to the maximum deflection at the speed from 2 to 8 cm. per minute. The load and

deflection values shall be recorded with the precision of 0.1tf and 0.5mm respectively. The

results shall be plotted in the form of load-deflection-energy absorption curves. The average

data obtained in the second and third test loading shall be considered as performance
values.

Inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all
fenders shall be inspected for any sign of flaw or defect inimical to its use.

Al anchor bolts and fittings shall be inspected. The material used for the fabrication of bolts
and fittings shall be covered by the manufacturer's certified mill certificate and shall be
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following:

1. Fender Dimension
Length : 2% to +4%
Width : -2% to +4%
Height : 2% to +4%
Thickness : -2% to +8%

2. Anchor Bolt Holes in Fender

Diameter of the Hole : +2.0mm
Pitch of the Hole : +4.0mm
3. Acceptance tolerance for all fenders supplied shall be as follows:
E = Energy absorption, E 2z Specified E but not more than 10%
R = Reaction force, R s Specified R but not more than 10%

Marking
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All fender units shall be clearly numbered and marked. Each fender shall have the following
markings.
1. Fender type and manufacturer's name or trade mark
2. Production serial number
3. Date of manufacture or its abbreviation
4, Main dimensions
5. Pmject identification as follows:
Name of Port/Project :
Year supplied
Packaging

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene
sheets except when shipped containerized. The botts and fittings should be placed in crates
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All units shall be installed at the locations shown on the drawings and as directed by the Engineer.
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ITEM 13 : SECURITY FENCE

DESCRIPTION

This item shall consist of fumishing, construction and installation of security fence compaonents in
any combinations in accordance with this specification, lines, grades and cross-sections shown on
the Plans, or as directed by the Engineer.

MATERIALS REQUIREMENT
Materials shall conform to the respective specifications and other requirements specified below
CONCRETE HOLLOW BLOCKS (CHB)

CHB shall be of standard manufacture, machine vibrated with fine and even texture and well-
defined edges and conforming to the requirements of ASTM C 129. Unless otherwise specified on
the Drawings, it shall have a minimum compressive strength of 4.14 MPa (600 psi). CHB shal! be
non-load bearing uniform and essentially smooth as normally achieves by standard moiding
methods and shall be free from any cracks, flaws or other defects.

BEDDING MORTAR

Mortar shall be composed of 1 part of Portland cement, 3 parts of sand and % part of lime. It shal!
have a compressive strength of [14 MPa (2,000 psi)] at 28 days and shall comply with property
specifications for type N mortar set forth in ASTM Specification C 270 and as modified herein,
proportioned and tested in an approved laboratory at the expense of the Contractor. When tested
for water retention, the mortar shalt have a flow after suction, of 75 percent or more when mixed to
an initial flow of 125 fo 140 percent. When tested for compressive strength, mortar shail be mixed
to a flow of 100 to 115 percent. Aggregate for mortar shall conform to ASTM C 144.

PLASTER

Plaster shall comply with the same specification as those for bedding mortar and will include
the use of synthetic fibrous reinforcement of type and dosage recommended by the manufacturer.

REINFORCING STEEL BARS AND RODS

Minimum vyield strength of reinforcement shali conform to the specifications in Section of
Reinforced Concrete.

CONCRETE

Minimum compressive strength of concrete shall conform to the specifications in Section of
Reinforced Concrete.

BARBED WIRE AND STEEL/GI PIPE POST

The materials to be used shall conform to the specifications indicated on the drawings and shail
be approved by the Engineer prior to installation.

CLCLONE WIRE MESH

Cyclone Wire Mesh shall conform to the requirements of ASTM A 121, Class |
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CONSTRUCTION REQUIREMENT

The Contractor shall perform such clearing and grubbing as may be necessary to construct the
fence to required grade and alignment. Fence shall generally follow the contour of the ground.
Grading shall be performed where necessary to provide a neat appearance.

The post shall be erected vertically in position inside the formwork of the foundation block prior to
the placing of concrete shall be adequately supported by bracing to prevent movement of the post
during the placing and setting of the concrete. The post shall be erected to the height and location
shown on the Plans, or as ordered by the Engineer.

Masonry shall be laid plumb, true to line, with [evel courses accurately spaced. Bond pattern shall
be kept plumb throughout. Corners and reveals shall be plumb and true. Vertical joints shall be
shoved tight. Each unit shall be adjusted to final position while mortar is still soft and plastic.
Any unit that is disturbed after mortar has stiffened shall be removed and relaid with fresh mortar.
Courses shall be so spaced that backing masonry will level off, flush with the face work at all
joints where ties occur. Chases and rake-out joints shall be kept free from mortar or other debris.

Anchorage to concrete. Anchorage to abutting columns shall be provided only where indicated.
Details shall be as indicated including anchorage to underside of beams and slabs

Cutting and fitting, including that required to accommodate the wark of others shall be dane by

masonry mechanics. Wherever possible, full units of the proper size shall be used in lieu of cut units.

Cut edges shall be clean, true and sharp. Openings shall be carefully cut, formed or otherwise
neatly made for recessed items and for electrical, plumbing, or other mechanical installations so that
wall plates, cover plates, or escutcheons required by the installation will completely conceal the
openings and will have bottoms in alignment with lower edge of masonry joints. Webs of hollow
masonry units shall be cut to the minimum required for the installation. Reinforced masonry lintels
shall be provided as indicated above openings over 300mm wide, for pipes, ducts and cable trays,
unless steel sleeves are used.

Spaces around built-in items shall be filled with mortar. Openings around flush-mounted electrical

outlet boxes in wet locations shall be pointed flush with mortar including flush joints above the boxes.

Anchors, ties, accessories, flashing, pipe sleeves and other items required to be built-in shall be
built-in as the masonry work progresses. Anchors, ties, and joint reinforcement shall be fully
embedded in mortar.

Unfinished work shall be stepped back for jointing with new work. Toothing may be resorted to only
when specifically approved. Before laying new work, loose mortar shall be removed and the
exposed joint shall be thoroughly cleaned.

Mortar shall be accurately measured in laboratory-established proportions and mixed with as much
water as may be necessary to produce the wettest workable consistency possible. Mortar shall be
placed in final position within one hour after mixing. Mortar not used or that has started to set within
this time interval shall be discarded.

Joints in exposed-to-view except control joints, joints to be pointed or cautked or sealed, and
openings around flush-mounted electrical outlet boxes in wet locations shall be tooled slightly
concave with the mortar thoroughly compacted and pressed against the edges of the units. Tooling
shall be done when the mortar has been thumbprint hard. The tooled joint shall be finished to
uniformly straight and true lines and surfaces, smooth and free of fool marks.

Details of reinforcement shall be as indicated in the drawings. Reinforcing shall not be bent or
straightened in a manner injurious to the steel. Bars with kinks or bends not shown on the drawings
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shall not be used. Placement of reinforcement shall be inspected and approved prior to placing

grout. One piece vertical bars extending from fioor to fioor or roof above shall be provided. Vertical
bars shall be spliced only where indicated.

a. Positioning Bars

Vertical bars shall be positioned accurately at the centerline of the wall. A minimum clearance
between the bars and masonry units of 12mm and between parallel bars of one diameter of the
reinforcement shall be maintained. Vertical reinforcing shall be held in place using meta! supports,
centering clips, spacers, ties or caging devices located near the ends of each bar and at
intermediate intervals of not more than 192 diameters of the reinforcement.

b. Splices

Splices shall be located only as indicated. Splices shall be staggered in adjacent bars at least
600mm. Bars shall be lapped a minimum of 40 diameters of the reinforcement.

Welding shall be done in accordance with Standard Code and under supervision of Engineer.
PAINTING AND CLEANING

If required in the contract, paint shall be in accordance to the specification indicated in the plans and
coordinated with the end user.

Mortar daubs or splashing, before setting or hardening, shall be completely removed from masonry
unit surfaces that will be exposed or painted. Before completion of the work, all defects in joints or
masonry to be exposed or painted shall be raked out as necessary, filled with mortar, and tooled to
match existing joints. Masonry surfaces shall not be cleaned, other than removing excess surface
mortar until mortar in joints has hardened. Masonry hardened surfaces shall be left clean, free of
mortar daubs, dirt, stain and disceloration, including scum from cleaning operations and with tight
mortar joints throughout. Metal tools and metal brushes shall not be used for cleaning.

Rehabilitations improvement of Claveris Port
Pt of Claveria, Taggat Novie, Cagayan



67
Technical Specifications
(Etectricat Works)

ITEM 14 H ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of fabricating, trenching, fumishing, delivering and instatlling
electrical materials/fixtures completed in accordance with all the details of the electrical works as
shown on the drawings including materials, labor, tools and equipment and all incidental works
as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a)

b}

d)

All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association - (NFPA)

2 National Electrical Manufacturer Association - (NEMA)

3. Underwriter Laboratories, Inc. - (UL)

4 Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)
Light Emitting Diode - (LED)

5. Federation Spedification: - (MCCB)
Molded Case Circuit Breaker

6. American National Standard Institute - (ANSI)

7. American Society for Testing and Materials - (ASTM)

8. Iluminating Engineering Society - (IES)

The electrical power will be connected to the existing supply of lamp post. The supply
voitages shall be 220 votts, single phase (19), and 60 hertz.

The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and to conduct the continuous inspection of all
electrical work.

The Contractor shall first obtain approval from the Authority before procurement,
fabrication or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be retumned without review. Submittals shall include the
Manufacturers Name, Trade Name, Place of Manufacture, Catalog Model or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and
Paragraph Reference, Technical Society Publication References and other information
necessary to establish contract compliance of each item to be fumished.

All excavations fill and backfill and concrete works involved herein, shall be carried to the
required elevations and shall conform to the provisions of specification under Earthwork
and Concrete Construction of this tender document.
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f) The materials and equipment to be fumished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall fumish the Engineer-in-Charge, the final Certificates
of Inspections and approva! from the proper government authorities after the completion
of work. The Contractor shall prepare alt as- built plans and all other paper works as
required by the enforcing authorities.

h) The Contractor shall fumish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the installation
of the electrical system. A licensed electrical contractor shall oversee/conduct the
instaliation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

i) The contractor shall instalt all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardiess of capacity and voitage whether new, addition or revision shall be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS
WIRES AND CABLES

The conductor material to be fumished and installed shall be copper wire Heat-Resistant
Thermoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and shall be
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chioride with concrete covered. It shall be
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded
using manufacturers recommended praduct.

LED FLOODLIGHT FIXTURE 100 WATT (QUTDOOR)
Specifications:

High Power Floodlight Fixture

Rated 100 watt LED or equivalent

Color Temperature: warm white (ww)

Average Life: 50,000 hours

Light Efficiency 100LM/W

Light Source: Power LED Chip (Bridgelux/ Epistar)
Beam Angle 120 degrees

Power Factor (PF)>90%

IP Grade 65

Luminous flux 6400/8000LM
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