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Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost.

BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to and in 
consonance with the requirements of the bidding documents. Also referred to as Proposal and 
Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a 
bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids, 
fomishing all information necessary for a prospe^ve ladder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised 
IRR, Section 6[eJ)

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of projects or 
activities of the GOP requiring adequate external ter^nical and professional expertise that are 
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) 
advisory and re\new services; (ii) pre-investment or feasibility studies; (iii) design; (iv) construction 
supervision; (v) management and related ser\nces; and (vi) other technical services or special 
studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier or 
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor 
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of 
Consulting Services; as foe case may be, as recorded in foe Contract Form signed by the parties, 
induding all attachments and appendices thereto and all documents incorporated by reference 
therein.

Contractor - is a natural or juridical entity whose proposal was accepted by foe Procuring Entity 
and to whom foe Contract to execute foe Wrxk was awarded. Contractor as used in these Bidding 
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and Industry.
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Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI - Government Financial Institution.

GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to all Hems, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in die transaction of public businesses 
or in the pursuH of any government undertaking, project or activity, whether in the nature of 
equipment, fumHure, stationery, materials for con^ruction, or personal property of any kind, 
including non-personai or contractual services such as the repair and maintenance of equipment 
and furniture, as vrell as trucldng. hauling. JanHorial. security, and related or analogous services, as 
well as procurement of materials and supplies provided by the Procuring Entity for such services. 
The term ’‘related1’ or 'analogous services’ shall include, but is not limited to, lease or purchase of 
office space, media advertisements, health maintenance services, and other services essential to 
the operation of the Procuring Entity. (2016 revised IRR, Section 5[rj)

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilHation, demolHion, repair, 
restoration or maintenance of roads and bridges, railways, airports, seaports, communication 
fadlHies. dvil works components of information technology projects, irrigation, flood control and 
drainage, water supply, san'rtation, sewerage and solid waste management systems, shore 
protection, energy/power and electrification focilities, national buildings, school buildings, hospital 
buildings, and other related construction projects of the government. Also referred to as dvil works 
or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government UnHs.

NFCC - Net Financial Corrtracting CapacHy.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, infrastructure 
project or consulting services. A Procurement Project shall be described, detailed, and scheduled in 
the Project Procurement Management Plan prepared by the agency which shall be consolidated in 
the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - UnHed Nations.
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INVITATION TO BID



PHILIPPINE
PORTS

INVITATION TO BID

FOR THE

REHABILITATION/IMPROVEMENT OF CLAVERIA PORT.
PORT OF CLAVERIA, TAGGAT NORTE, CAGAYAN

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2021, 
intends to apply the sum of P249>220,579.21 being the Approved Budget for the Contract (ABC) 
to payments under the contract for the REHABILITATiON/IMPROVEMENT OF CLAVERIA 
PORT, PORT OF CLAVERIA. TAGGAT NORTE. CAGAYAN (LFP NLZ NO. 004-2021). Bids 
received in excess of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project Completion 
of the Works is requred In Six Hundred Sixty (660) calendar days horn the receipt by the 
successful bidder of the Notice to Proceed. Bidders should have completed, wiUiin five (5) years 
from Ore date of submission and receipt of bids, a contract similar to the Project. The description 
of an eligible bidder is contained In the Bidding Documents, particularly, in Section II 
(Insfructions to Bidders).

Bidding wiH be conducted through open competitive bidding procedures using a non­
discretionary ■pass/fair criterion as spectfied in the 2016 Revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further Information from the Philippine Ports Authority Bids and 
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from 
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 03 May 2021 
from the given address and website(s) below and upon payment of the applicable fee for the 
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, the amount of 
FIFTY THOUSAND PESOS (P50.000.00). The Procuring Entity shall allow the bidder to present 
Its proof of payrnem for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on 
12 May 2021 at 2:00 p.m. at the PPA Function Room. 7th Floor, PPA BWg., Bonifacio Drive, 
South Harbor, Port Area, Manila, and/or through video conferencing or webcastkig via zoom, 
which shall be open to ail prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office 
address indicated below on or before 27 May 2021 at 9:00 a.m. Late bids shall not be 
accepted.

A B-rMMD'-* ScutiKvtof P»1 Area.Ma-i.a 
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All trids must be accompanied by a bid seoirfty in any of the accept^)(e forms and in amount 
stated in IT6 Clause 16.

Bid opef^ Shan be on 27 May 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A. Bonifado 
Drive, South Harbor, Port Area, Mania. Bids wil be opened in the presence of the bidders’ 
representatives who choose to attend the activity.

The Phffippffie Ports Authority reserves the right to reject any and all bids, declare a faitire of 
bick&tg, or not award the contract at any time prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184, 
without therMty incurring any Sabffity to the affected bidder or bidders.

• Requfred PCAB Registration: MEDIUM B - Port Harbor and Offshore
Engineering

For firtrer information, please refer to:

BAC Secretariat Phffipptoe Ports Authority 
5th Floor. PPA Bldg., A. Bonifado Drive.
South Habor, Port Area, Manila 
Telephone Nos. 527-47-35

527-83-56 to 83 toe. 539 
PPA Website: wvrw.poa.com .ph 
GPPB Website: www.gppb.com.ph

UAlJfj^^^PALONiAR

Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)

http://www.gppb.com.ph


SECTION II

INSTRUCTIONS TO BIDDERS



ITB-1

1. Scope of Bid

The Procuring Entity, Philippine Ports Authority invites Bids for the 
Rehabilitation/Improvement of Claveria Port, Port of Ciaveria, Taggat 
Norte, Cagayan with Project Identification Number LFP NLZ No. 004-2021.

The Rehabiiitation/Improvenient of Claveria Port, Port of Claveria, Taggat 
Norte, Cagayan is for the construction of Works, as described in Section VI 
(Specifications).

2. Funding Information

2.1. The Philippine Ports Authority through the source of fijnding as 
indicated below for CY2021 in the amount of P 249,220,579.21.

2.2. The source of funding is:

Corporate Operating Budget

3. Bidding Requirements

The Bidding for foe Project shall be governed by all foe provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein dauses shall serve as foe secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAG through the issuance of a supplemental or bid bulletin.

The Bidder, by foe ad of submitting its Bid, shall be deemed to have 
inspeded foe site, determined the general charaderistics of foe contraded 
Works and the conditions for this Projed, such as the location and foe nature 
of the work; (b) dimatic conditions; (c) transportation fadlities; (c) nature and 
condition of the terrain, geological conditions at the site communication 
fadlities, requirements, location and availability of construdion aggregates 
and other materials, labor, water, eledric power and access roads; and (d) 
other fadors that may affed the cost, duration and execution or 
implementation of the contrad, projed, or work and examine all instrudions, 
forms, terms, and projed requirements in foe Bidding Documents.

4. Corrupt Fraudulent Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contradors, shall observe 
foe highest standard of ethics during the procurement and execution of the 
contrad. They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstrudive pradices defined under Annex T of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
foe Projed.

R«h»MMico»mpre»wn«n> el Qtvvrti port 
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Eligible Bidders

5.1

5.2

Only Bids of Bidders found to be 
financially capable will be evaluated.

legally, technically, and

The Bidder must have an experience of having completed a 
Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the 
ABC adjusted, if necessary, by the Bidder to current prices 
using the PSA’s CPI, except under conditions provided for In 
Section 23.4.2.4 of the 2016 revised IRRof RA No. 9184.

A contract is considered to be "similar” to the contract to be bid 
if it has the major categories of work stated in the BDS.

5.3. For Foreign-fonded Procurement, the Procuring Entity and 
the foreign govemment/foreign or international financing 
institution may agree on another track record requirement, as 
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent 
allowed by the Procuring Entity as stated herein, but In no case more 
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the 
Contractor of any liability or obligation under the Contract. The Supplier 
wii be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these 
were the Contractor’s own acts, defaults, or negligence, or those of its 
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time and either at its physical address and/or through 
videoconferencing/webcasting as Indicated in paragraph 6 of the IB.

R«hiWtiHon/lmpfow»mant ol Clavwbi Port 
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9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of 
any part of the Bidding Documents. Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through 
electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

10. Documents Comprising the 
Components

Bid: Eligibility and Technical

10.1 The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.

10.2 if the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other 
than English, it must be accompanied by a translation in English, which 
shall be authenticated by the appropriate Philippine foreign sendee 
establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of Joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
contract for this Project, Any additional type of Contractor license or 
permit shall be indicated in the BDS.

10.4 A List of Contractor’s key personnel (e g.. Project Manager, Project 
Engineers. Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet foe required minimum years 
of experience set in foe BDS.

10.5 A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from foe equipment 
lessor/vendor for foe duration of foe project, as foe case may be, must 
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financial Component
11.1. The second bid envelope shall contain the financial documents for foe 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.

11.2. Any bid exceeding foe ABC indicated in paragraph 1 of foe IB shall not 
be accepted.

RehabUHstton/UnproMemert of Clavefii Port 
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 
IRRofRANo. 9184.

12. Alternative Bids

Bidders shall submit offers that comply vnth the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there is a value engineering clause in the BOS, 
alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation. Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 
opening.

14.2. Payment of the contact price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Seojring Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
days from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its 
Bid.

The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, feilure of the Bidders to comply with the said 
request shall not be a ground for disqualification.

r«h«tiBlitl(iiVtonproionwnl Clwii Port 
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If the Procuring Entity allows the submission of bids through online 
submission to the given website or any other electronic means, the Bidder 
shall submit an electronic copy of its Bid, which must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on tiie specified date and time and either at its 
physical address or through online submission as indicated in paragraph 7 of 
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAG shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 9 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed 
evaluation of all Bids rated “passed* using non-discretionary pass/fail 
criteria. The BAG shall consider the conditions In the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the Bid or 
combination of Bids offering the lowest calculated cost to the Procuring 
Entity. Bid Security as required by ITB Clause 16 shall be submitted for 
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABCs for all the lots participated In by the prospective Bidder.

20. Post Qualification

Wthin a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and
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paid through the BIR Electronic Filing and Payment System (eFPS). and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract. Additional Contract documents are 
indicated in the BDS.
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BD1
Bid Data Shaet

Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which 
have the same Major Categories of Works which shall be:

Description/Clarificatjon Unit of 
Measure

Quantity 
(at least)

1. Pile Driving Works (Off-shore) l.m. 2,798

2. Reinforced Concrete Works cu.m. 656

3. Rockworks (50-100kgJpc.) cu.m. 3,756

4. Placing of Fill Materials cu.m. 21,789

5. Portland Cement Concrete 
Pavement

sq.m. 5,144

7.1 Portion of Works allowed to be 
subcontracted:

Subcontracting is not allowed

Maximum Percentage allowed to be 
subcontracted:

Subcontracting is not allowed

10.3 For Joint Venture:

Special PCAB License

10.4 The key personnel must meet the required minimum years of experience 
set below:

Key Personnel

a. Project Manager

b. Project Engineer

c. Materials Engineer II

d. Construction Safety and 
Health Officer

e. Foreman

General
Experience

Relevant
Experience
(Minimum)

Five (5) years 

Three (3) years 

One (1) year 

One (1) year

Five (5) years
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Bid Data ShMt

10.5 The minimum major equipment requirements are the following:

Please refer to Section 8, Annex 3 Minimum Major Equipment
Requirements

12 Value Engineering Clause:

Not Allowed

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts:

a. The amount of not less than P 4,984,411.58, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit:

b. The amount of not less than P 12,461,028.96. if bid security is in Surety 
Bond.

16 Each bidder shall submit one (1) original and six (6) copies of the Technical 
and Finandal Proposals, properly labeled, book-bound, with hard cover 
and corresponding index tab.

19.2 Partial bids;

Not Allowed

20 Other appropriate licenses and permits required:

None

21 Other contract documents are as follows:

Construction Schedule and S-Curve, Manpower Schedule. Consbvction 
Methods, Equipment Utilization Schedule, Constnjction Safety and Health 
Program approved by the Department of Labor and Employment and 
PERT/CPM or other acceptable tools of project sdieduling.
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably Interned as being required for its completion as if such 
items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, including the Generic Procurement Manual, and 
associated issuances, constitute the primary source for the terms and 
conditions of the Contract, and thus, applicable in contract implementation. 
Herein clauses shall serve as the secondary source for the terms and 
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities, the advertisement posting, or invitation of which 
were issued after the effectivity of the said amendment

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the 
Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works).

3. Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to 
the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works. If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring 
Entity to give possession in accordance with the terms of this clause, 
the Procuring Entity’s Representative shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost 
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion Is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant 
activities. The resulting adjustments in contract time to address 
such delay may be addressed through contract extension provided 
under Annex *E’ of the 2016 revised IRR of RA No. 9184.

4. The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel Indicating their designation, in accordance with ITB Clause 10.3 
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity vtnil approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than 
those of the personnel listed in the Schedule.
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5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later ^an the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 
revised IRR.

5.2. The Confractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action 
pursuant to RA No. 3688 against any subcontractor be they an 
individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance 
of this Contract.

6. Site Investigation Reports

The Confractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC supplemented by any information obtained by 
the Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from 
partidpating in any public bidding. All payables of the GOP in his favor 
shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that 
oa:asioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 
Spedfic duration of the warranty is found in the SCC.

8. Liability Of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be 
jointiy and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima fade by 
the Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as. but not limited to conupt, 
fraudulent, collusive, coerdve, and obstructive practices as stated in ITB 
Clause 4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex aE” of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCO, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of 
work only when the Procuring Entity’s Representative has given written 
instructions in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s 
Representative for approval the said Program of Work 
showing the general methods, arrangements, order, and 
timing for alt the activities in the Works. The submissions of 
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s 
Representative for approval an updated Program of Work at 
intervals no longer than the period stated in the SCC. if the 
Contractor does not submit an updated Program of Work within 
this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate 
and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been 
submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the perfomiance of the 
Contractor and to have them audited by auditors of the GOP or the Procuring 
Entity, as may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which 
shall be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in 
Annex ‘‘E* of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. 
Such requests for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer. Except as otherwise stipulated in 
the SCC, materials and equipment delivered on the site but not completely put 
in place shall not be induded for payment.

RahatoimbonAmoroM*mtrt d C>»vrii Port 
Pert el Ctevorte. Tigget Ncfle, Cegtyen



GCC-4

15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide aas built” Drawings and/or 
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals 
by the dates stated above, or they do not receive the Procuring 
Entity’s Representative’s approval, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC 
fiom payments due to the Contractor.
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Special Conditions of Contract
GCC Clauso

2 Sectional Completion:

None
4.1 The Procuring Entity shall give possession of all parts of the Site 

to the Contractor upon commencement of the project.
6 Site Investigation Report:

None
7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National 
Building Code of the Philippines and other structures made of 
steel, iron, or concrete which comply with relevant structural 
codes (e.g., DPWH Standard Specifications), such as, but not 
limited to, steel/concrete bridges, flyovers, aircraft movement 
areas, ports, dams, tunnels, filtration and treatment plants, 
sewerage systems, power plants, transmission and 
communication towers, railway system, and other similar 
permanent structures

10 No dayworks are applicable to the contract.
11.1 The Contractor shall submit the Program of Work to the Procuring 

Entitv's Reoresentative within davs of deliverv of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated 
Proa ram of Work is

13 The provision on advance payments or mobilization fees in the 
terms and conditions of all contracts/ purchase orders/ job orders 
for goods, services and infrastructure projects that will be signed 
or executed shall henceforth be excluded.

14 No further instructions.
15.1 The date by vrhich operating and maintenance manuals are 

reauired is

The date bv which 'as built' drawinas are reauired is

15.2 The amount to be withheld for failing to produce 'as built' 
drawings and/or operating and maintenance manuals by the date 
reauired is
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TacMcal Spadfications 
(DemoKbon and Ramoval Works)

ITEM 01 DEMOLITION AND REMOVAL WORKS

DESCRIPTION

The work includes the furnishing of all labor, materials and equipment required to carry out the 
demolition and remove of old structures, port accessories and obstructions Including demolition of 
miscellaneous concrete curbs etc., as required for the execution of the Contract.

The Contractor shall submit the proposed methodology or procedure of demolition work with 
detailed drawings and calculations if necessary, to the Engineer for approval, before the execution 
of the Works.

The Contractor shall keep all pavements and landing areas to and from the site of the disposal area 
dean and free of mud, dirt and debris during and after the execution of disposal. Dispose of debris 
and materials shall be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shall be deemed to have satisfied himself of the site conditions, and to have 
induded in his unit prices provision for all risks that may arise during or in connection with 
the work.

2. The demolition shall be carried out by approved methods and equipment such as concrete 
breakers, gas-cutters, hydraulic jacks, compressed air disintegrators, etc., however, no 
blasting shall be used unless approved in writing by the Engineer and after obtaining the 
written permission of the concerned authorities.

3. The Contractor shall provide suitable equipment, skilled labor and appropriate temporary 
works such as scaffoldings to ensure safety in his demolition works as well as in the 
adjacent area.

4. Contractor shall demolish all the structural members above the level on which the 
subsequent and permanent works under this Contract will begin. To this end, the temporary 
construction works such as excavation shall be conducted by the Contractor.

5. Materials coming from the demolition works, except general earth, shall remain the property 
of the Procuring Entity, the designated part of vriiich shall be stored by the Contractor at 
places specified by the Engineer/ Accepting authority. Receiving copy of Turn-Over Report 
shall be provided.

6. In case of demolition of wharf deck and platform, the contractor shall ensure that no debris 
will be remaned/deposited at seabed.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and 
other traffic in the port

The Contractor sh^l make arrangements with the operations people on the schedule of demolition 
and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demolition works, the Contractor shdl inform/announce to port users 
the schedule of disconnection of utilities.
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(Damo<rtk>n and Removal Works)

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer shall submit to the Contractor a list 
in which aO the materials to be salvaged and overhauled, as property of PPA, and the description of 
the location of their storage. Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be 
loaded, transported and unloaded by the Contractor at the specified locations.

The Contractor may dump debris or extracted rocks on land areas but out of the site, which areas 
shall be procured and prepared at his own expense. In this case, safety measures shall be 
undertaken in the transporting, unloading, covering and others as requested by the Engineer.

The approximate distance of the disposal site from the project site is about five (5) kms., as 
designated by the PMO thru the implementing office.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new construction 
works to existing structure shall be checked.

2. The width and alignment of portion of existing structure to be demolished shall be marked by 
paint.

3. With these lines as guides, concrete shall be broken and reinforcing bars cut, such that 
panels or portions of the structure can be lifted out for disposal elsewhere outside of the 
operational work area.

4. Rocks removed from existing slope protection shall be stored for re-use in new construction.

5. Demolish pavements, curbs, fences, utilities, services, navigation aids and the likes as 
detemiined in the field for each project and as shown on the drawings or as directed by the 
Engineer.

6. Materials coming from the demolition works shall be properly disposed by the Contractor. 

SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed to be 
explosive or hazardous to workers shall be removed from the site by the proper Authority.

At the end of each da/s work, the Contractor shall keep the workplace in safe condition and dean 
so that no part is in danger of falling or creating hazard to personnel or equipment.
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(Excavation Works)

ITEM 02 EXCAVATION WORKS

SCOPE OF WORK

General Provisions

1. The area shall be excavated at the required depth as indicated on the Drawing/s.

2. The work includes furnishing of all labor, materials, plants and equipment required to 
complete/finish the excavation works.

Work Schedules

1. After examinations of all relevant data, coordination needs, work constrains, equipment to be 
used and other matters, a PERT/CPM diagram showing the detailed schedule/duration and 
sequences for the execution of excavation work shall be submitted to the Engineer for 
approval within 15 days before the proposed commencement of the Works.

2. Before the commencement of excavation works, the Contractor together with the Authority's 
Representatives and Surveyors shall conduct a pre-joint hydrographic and topographic 
survey which will form basis of actual quantity of excavated materials to be 
re moved/excavated.

3. Prior to excavation works, the Contractor shall establish visible markers to clearly define the 
limits of the excavation.

EQUIPMENT/LAYOUT OF WORK

Plant

1. The Contractor shall keep on the Job sufficient equipment/plant to meet the requirement of 
the project.

2. The equipment/plant shall be in satisfactorily operating conditions and capable of effidentiy 
performing the excavation works with safe^ as set forth herein and shall be subject to 
inspection by the Engineer at all times.

Physical Data/Layout of Work

1. The Authority does not guarantee to keep the project excavation area free from obstructions.

2. The Contractor shall conduct the work in such manner not to disrupt the port operational 
activities at all times.

3. The Contractor shall layout his work from the government established ranges and gauges 
which shdl be pointed out to him prior to commencement of the excavation work but shall be 
responsive for all measurements in connection therewith.

4. The Contractor shall furnish, at his own expense, survey equipment, range markers, poles, 
buoys, etc., and labor as may be required in laying out any part of the excavation work.

5. The Contractor shall be responsible for the Installation, maintenance and preservation of all 
gauges, ranges, platforms, excavation limit markers. Upon completion of the work, the 
Contractor shall promptly remove all ranges, markers, and other marker placed by him that 
may be detrimental to port operation.
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EXECUTION

EXCAVATION WORKS

Description

1. This item shall consist for the removal of easting seabed/fill in conformity with the 
dimensions shown in hydrographic and topographic survey plan or as established by the 
Engineer.

2. The excavated suitable materials shall be used if proven to pass the requirements as 
backfilling materials.

3. The excavated good materials shall be stockpiled within the project site to be designated by 
the Engineer. The good materials shall be used for backfilling as directed by the Engineer.

Progress of Work

1. Upon mobilizing suffitient labors, materials, plants and equipment, the Contractor shall 
works at such hours as may be necessary, subject to easting laws, to ensure the 
prosecution of work in accordance with the approved schedule (PERT/CPM). If the 
Contractor falls behind the approved excavation schedule, the Engineer may require the 
Contractor to increase the number of shifts and/or equipment without extra cost to the 
Authority.

2. Failure of the Contractor to comply with the requirements shall be reasonable grounds to 
assume that the Contractor is not performing the excavation vrark with such diligence as will 
insure completion within the specified time, in which case, the Engineer may be compelled 
to take steps to protect the interest of the PPA.

3. When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention to do 
so shall be submitted to the Engineer within the reasonable time in advance thereof.

4. The Contractor shall submit daily excavation reports in duplicate within two (2) days after the 
end of the day covered by the report duly signed by the Contractor or his duly authorized 
representative and the Engineer. The report shall be made in fonns and to be provided by 
the Authority.

5. The Contractor shall take necessary measures to protect the life and health of his men in 
accordance with the existing laws and regulations of the Government. The Contractor shall 
provide safety devices to Engineer and personnel while on board the equipment/plant in 
performance of their official duties.

6. The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his excavation work. No liability whatsoever attaches to the 
Authority, if as a result of the operations or installation, an accident happens in the project 
area. The Contractor shall hold the Authority free and harmless against any or all daims of 
persons involve in such acddents.
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EXCAVATED MATERIALS

1. Disposal of excavated unsuitable materials from seabed shall be transported and deposited 
at 10.00 kms. (minimum) away from the area to be excavated.

2. Stockpiling and usage of excavated materials from existing backfill shall be approved by the 
Engineer in coordination with the Agency.

Displace Materials

1. Should the Contractor, during the progress of the excavation works, lose, dump, throw 
overboard, sink, misptace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activities, the Contractor shall 
immediately give notice with description and location of such obstruction to the Authority and 
when required, shall mark the obstruction until such time the same is removed.

2. Should Uie Contractor refuse, neglect or delay compliance with the above requirements, 
such obstructions shall be removed by the Authority and the cost of its removal shall be 
deducted from any money due or to become due to the Contractor or proceeded against his 
performance bond.

3. Any excavated materials that is deposited other than the designated area will not be paid 
and the Contractor sh^l be required to remove such misplaced materials and deposit it to 
where directed at his expense.

INSPECTION

1. No PPA Project Engineer or Authority's Representative is authorized to change any 
provisions of the excavation specifications without written authorization of the Authority.

2. Nor shall the presence or absence of a PPA project Er>gineer or Authority's Representative 
relieve the Contractor from any of his responsibility under the Contract.

PAY LIMITS

It is to be clearly understood that no payments will be made for excavation beyond the excavation
limits. The Contractor shall bear all tiie cost of over excavation beyond the project depth and in
addition, of any remedial measures ordered by the Authority or its representative to be taken in
areas over excavation is ncrt permitted.

SOUNDINGS

1. The Contractor, in the presence or Joint with the Authority’s Representative and during the 
progress of the excavation works, shall perform continuous cheddng of the depth thru 
soundings.

2. For the purpose of work progress payments; the Contractor, Jointly with the Authority’s 
Representative and/or Surveyors, shall conduct soundings on areas subjected to excavation 
activities during tfte month or the preceding period for which payment is being daimed.

3. The Contractor will be responsible for all costs involved in the above mentioned such as 
costs for the survey equipment, measurement, markings, materials and other cost related 
thereto.
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(PUngWorls-SPSP)

ITEM 03 PILING WORKS (STEEL SHEET PILE)

SCOPE OF WORK

This section covers the minimum requirements for the fabrication, hauling, spotting, driving and 
finishing of all sheet piles to be used as containment and berthing wall/wharf.

The Contractor may however, adopt, in addition to this minimum requirements additional prowsions 
as may be necessary to insure the successful prosecution of the work related to the said 
undertaking.

METHOD STATEMENT

Before the commencement of any piling works. Uie Contractor shall submit (allowing sufficient time 
for consideration) to the Engineer for approval a Safety Policy and a Method Statement which shall 
indude the following information:

1. Program of Works detailing sequence and timing of individual portions of works.

2. Maximum proposed lead at any stage of driving between a pile and its neighbor and the 
limitations of same if hard driving is encountered.

3. Contingency plan in the event of encountering obstructions or readying driving refusal to 
minimize dlsruption/delay espedally when using pitch and drive methods.

MATERIAL REQUIREMENTS 

STEEL SHEETPILES

Steel sheet piles required under this heading shall be in accordance to the required steel grade, 
sheet pile type (cross section), dutches, and dimensions specified on the plans. The section 
modulus of sheet pile per meter of wall shall not be less than the required as computed and 
indicated In the plans.

Steel sheet piles shall be of the type indicated on the drawings with continuous interlock.

Equivalent sheet pile system that equates or exceeded the required capacity may be used subjed 
for approval, verifications and conditions of Engineering Office thru Design Department.

All steel sheet piles shall conform to ASTM A 328 or approved equivalent.

CONCRETE AND DOWEL BARS

Dowel bars shall be as indicated on the plans and the coping wall shall be in accordance with the 
Sedion ‘Reinforced Concrete” where the compressive strength at 28 days shall be 24 mpa (3,500 
psi).

TIE - RODS, WAILING and FITTINGS

All components of tie-rod assemblies to be supplied, assembled and Installed by the Contrador 
shall be in accordance with the applicable requirements of the ASTM standards. The tie-rods shall 
have upset treaded ends and the minimum yield point shall be as shown on the drawings.
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Structural steel shapes for wailings shall be supplied, fabricated, assembled and installed by the 
Contractor as shown on the drawings. The sections and grade of steel shall be as shown on the 
drawings or approved equivalent.

Bolts for assembly of structural steel wailings and for connections or spedal sections shall confonn 
to ASTM A 36, A 325, and ASTM A 307 and or as specified on the Drawings.

PROTECTIVE COATING

Coating System

The corrosion protective coating if required shall be polyurethane-base.

The protective coating supplier is required to certify that the materials delivered to the fabrication 
site will be proven to meet or exceed the following properties:

TECHNICAL PROPERTIES UNIT MINIMUM
TEST

STANDARD

A Physical Characteristics;

Thickness microns 1500 ASTM D1186

6. Mechanical Properties:

Tensile Strength N/mm2 18 DIN 53504
Elongation % 19 ASTM D2370
Impact J/mm 8 ASTM 2794-69/14
Bond Strength kg/cm2 234 DIN 53232

Application of the protective coating shall be one meter (1) below the design depth up to the pile butt 
of sheet pile, as showed in the plans.

Surface Preparation

The surface areas of the sections of piles that are intended to be coated are cleaned in accordance 
with standard ISO 8501-1 “Pictorial Standard of Cleanliness". These standards for surface cleaning 
outline the visual characteristics of the substrate as viewed by the naked eye. Once the substrate is 
cleaned, it is compared to reference pictures contained within the standards. The Sa 2% is to be 
used for this undertaking, which is defined in ISO 8501-1 as having the following characteristics:

"Very thorough blast cleaning: Near white metal, 85% clean. The surface shall be free from visible 
oil, dirt and grease, from poorly adhering mill scale, rust, paint coatings and foreign matter. The 
metal has a greyish color. Any traces of contamination shall be visible only as slight stains in the 
form of spots or stripes."

Spraying Method

Airless spraying techniques involve paint being “forced out of an orifice at high pressure, 5 to 35 
MPa". The paint appears to form a coating "sheet" to ensure a uniform and continuous coating layer. 
This uniformity is important as even the smallest discrepancy in the coating can lead to accelerated 
concsion. Once any small-sized area of the substrate becomes exposed it will begin to corrode.
This corrosion continues under the protective layer in the adjoining coated areas in all directions, 
even if the coating has not been damaged.
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Good surface preparation is essential and it profoundiy effects the performance of the protective 
coating. Poor surface preparation invariabiy develops a poor adhesive bond between the coating 
and the substrate and causes premature coating failure. Hence, the surface preparation and airless 
spraying shall be done in an ‘Enclosed Area” wherein humidity and corrosion may be controlled 
prior to delivery of the Steel Pipe Piles at the project site.

Onsite repairs

A specif touch up materials shall be provided by the supplier/contractor and shall be done either by 
tile use of a spray or manual brush with the objective of having a final homogeneous coating. The 
special touch up materials shall be used in repairing damages caused by handling and transporting 
of the Steel Pipe Piles.

WELDING REQUIREMENTS

Welding works shall be in accordance to AWSD9.1.

EXECUTION

MARKING

The pile shall be marked on with durable paint indicating;

1. Serial Number, marked dose to both ends

2. Date of Arrival, marked same as (1)

3. Length of pile, marked same as (1)

4. Meters mark in two faces, throughout the length 

DOCUMENTS TO BE SUBMITTED

1. Steel Pipe manufacturing pian (Steel pipe production plan, welding method, welding material, 
production location, production method, transportation, etc.)

2. Design pian

3. Manufacturing process

4. Shipment method and stacking plan

5. Steel pipe inspection certificate

6. Size inspection record

7. Radiographic Test record

STEEL SHEET PILES

The Contractor shall submit to the Engineer three (3) angles of test reports by the approved steel 
mill certifying that the steel sheet pile meets the requirements specified in these technical 
specifications.

«f OMfl* P«l 
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TIE-ROD AND ANCHORAGE

The tie-rod assembly shall be horizontally aligned to the required degrees, unbending and tight all 
throughout its length thru the anchorage.

Placed adequate filling materials/rocks/false-work behind the anchorage system to counter the 
forces applied during back-filling works.

The required spacing of tie-rod are maximum while the required lengths are minimum.

Embedment of tie-rod shall not be less than 1.50m.

REINFORCED CONCRETE

The requirements regarding testing of concrete and reinforcement used in the reinforced concrete 
piles and sheet piles shall be in accordance with Section “Reinforce Concrete'.

STORAGE AND HANDLING

1. Piles may be stored in open air but on wooden sleepers to be placed in a manner so as not 
to cause excessive bending.

2. All piles shall be carefully lifted at the location of the lifting points as indicated in the 
Drawings. Other practical and convenient methods may be used subject to the approval of 
the Engineer.

DRIVING OF PILES

A diesel or hydraulic pile hammer shall be used for driving the steel pipe piles.

The required weight of ram for the diesel or hydraulic pile hammer ranges from 2.5 to 3.5 tons or at 
least 25% (1/4) of the weight of longest pile.

Piles driven shall be held firmly in position in axial alignment with the hammer by means of leads of 
adequate length. Approved cushions shall be provided to the pile butts.

BEARING POWER OF PILES

Each pile shall be driven to attain not less than the required minimum bearing power shown in the 
pile schedule, as determined by the Hiley's Formula as follows:

1 2WH
For Diesel Pile Hammer: R =

S + 2.54

where: R = allowable bearing capacity of pile (tf)

W = weight of ram (tf)

H = fall of ram (cm)

S = set (cm)

RthibiUtMloiV lmprav«m*nt of ClovfW Port 
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In case of the use of hydraulic pile hammer, the computed minimum bearing power shall be 
submitted to the Port Planning and Design Department (PPDD) and shall be evaluated and 
approved by the Designing Engineer.

DRIVING RECORDS

The Contractor shall keep complete and accurate piling records. Two (2) signed copies of these 
records shall be submitted to the Engineer not more than 48 hours from the date of works detailed 
therein. The pile records shall always be submitted with sufficient time for the Engineer’s approval.

The records shall contain the following information:

1. Pile reference number

Pile type and Steel Grade

Pile Length

Commencing surface level and final toe level 

Depth driven, time, date when piles were driven

2.

3.

4.

5.

6. Where required the number of blows to drive eadi 250 mm over the last 2.5 meter shall be 
recorded

7. Comments regarding unusual/unexpected driving conditions 

INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of 
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) total penetration has been 
obtained on resumption of driving.

DAMAGED AND MISDRIVEN PILES

Any pile damaged by improper driving or driven out of its proper location, or driven out of elevation 
fixed on the plans, shall be corrected correspondingly at the Contractor’s expense.

The method to be adopted shall be at the discretion of the Engineer and approved by the Authority.

Rehabil •ntofOtvmPoit
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ITEM 04 REINFORCED CONCRETE

SCOPE OF WORK

All works felling under this Section shall include reinforced concrete for all kinds and parts of any 
reinforced concrete structure.

GENERAL PROVISIONS

1. Full cooperation shall be given to the other trades to Install embedded rtems. Suitable 
templates or instructions v»ll be provided for setting, items shall have been Inspected, and 
tests for concrete or other materials or for mechanical operations shall have been completed 
and approved.

2. The following publications of the Issues listed below, but referred to thereafter by basic 
designation only, form as an integral part of this Specification to the extent indicated by the 
reference thereto:

a. American Concrete Institute (ACI) Standards:

ACI117 Standard Specifications for Tolerances for Concrete Construction 
and Materials

ACI 121R Quality Management System for Concrete Construction 

ACI 201.2R Guide to Durable Concrete

ACI 211.1 Standard Practice for Selecting Proportions for Normal, Heavyweight, 
and Mass Concrete

ACI214R Recommended Practice for Evaluation of Strength Test Results of 
Concrete

ACI 301 Specifications for Structural Concrete

ACI 304.2R Placing Concrete by Pumping Methods

AC! 304R Guide for Measuring, Mixing, Transporting, and Racing Concrete

ACI 305R Hot Weather Concreting

ACI 306.1 Standard Specification for Cold Weather Concreting

ACI 308R Guide to Curing Concrete

ACI 309R Guide for Consolidation of Concrete

ACI 311.4R Guide for Concrete Inspection

ACI318M Metric Building Code Requirements for Structural Concrete and 
Commentary

nMnUUMiui^ Imprevemanl d ClavM Pvt 
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ACI347 Guide to Formwork for Concrete

ACISP-15 Field Reference Manual: Standard Specifications for Structural 
Concrete with Selected ACI and ASTM References

ACl SP-2 ACI Manual of Concrete Inspection

b. American Society for Testing and Materials (ASTM) Publications:

ASTM C 150 Standard Specification for Portland Client

ASTM C 114 Standard Method for Chemical Analysis of Hydraulic Cement

ASTM C185 Standard Method for Air Content of Hydraulic Cement

ASTM C115 Standard Test Method for Rneness of Portland Cement by the 
Turbidimeter

ASTM C 204 Standard Test Method for Rneness of Hydraulic Cement by Air- 
Permeabflity Apparatus

ASTM C151 Standard Test Method for Autoclave Expansion of Portland Cement

ASTM C 109 Standard Test Method for Compressive Strength of Hydraulic Cement 
Mortars

ASTM C 266 Standard Test Method for Time of Setting of Hydraulic-Cement Paste 
Gilmore Needles

ASTM C191 Standard Test Method of Time Setting of Hydraulic Cement by Vicat 
Needle

ASTM C 33 Standard Specification for Concrete Aggregates

ASTM Cl 36 Standard Test Method for Sieve Analysis of Rne and Coarse 
Aggregates

ASTM C117 Standard Test Method for Materials Finer than 75 micron (No. 200} 
Sieve in Mineral Aggregates by Washing

ASTM C 29 Standard Test Method for Bulk Density (Unit Weight") and Voids in 
Aggregate

ASTM C128 Standard Test Method for Density, Relative Density (Specific Gravity), 
and Absorption of Rne Aggregates

ASTM C 87 Standard Test Method for Effect of Organic Impurities in Fine Aggregate 
on Strength of Mortar

ASTM C 88 Standard Test Method for Soundness of Aggregates by Use of Sodium 
Sulfate Of Magnesium Sulfate

RahibMWtanf tiipioiMmM* of CiMrtB Port 
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ASTM C142 Standard Test Method for Ciay Lumps and Friable Particles in 
Aggregates

ASTM C 97 Standard Test Method for Absorption and Bulk Spedfic Gravity of 
Dimension Stone

ASTM C127 Test Method for Specific Gravity and Absorption erf Coarse Aggregate

ASTM C 535 Standard Test Method for Resistance to Degradation of Large-Size 
Aggregate by Abrasion and Impact in the Los Angeles Machine

ASTM C 88 Standard Test Method for Soundness of Aggregates by Use of Sodium 
Sulfate or Magnesium Sulfate

ASTM C131 Test Method for Resistance to Degradation of Small-size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine

ASTM C 94 Standard Specification for Ready-Mixed Concrete

ASTM D 512 Chloride Ion in Water

ASTM D 516 Sulfate Ion in Water

ASTM A 615 Standard Specification for Deformed and Plain Carbon-Steel Bars for 
Concrete Reinforcement

ASTM A 370 Standi Test Methods and Definitions for Mechanical Testing of Steel 
Products

ASTM A 510 Standard Spedfication for General Requirements for Wire Rods and 
Coarse Round Wire. Carbon Steel

ASTM A 6 Standard Specification for General Requirements for Rolled Structural 
Steel Bars, Plates, Shapes, and Sheet Piling

ASTM C 31 Standard Practice for Making and Curing Concrete Test Specimens 
in the Field

ASTM C 39 Standard Test Method for Compressive Strength of Cylindrical 
Corxarete Specimens

ASTM C172 Standard Practice for Sampling Freshly Mixed Concrete

ASTM C192 Standard Practice for Making and Curing Concrete Test Specimens in 
the Laboratory

ASTM C 293 Standard Test Method for Flexural Strength of Concrete (Using Simple 
Beam with Center-Point Loading)

ASTM C 78 Standard Test Method for Flexural Strength of Concrete (Using Simple 
Beam with Third-Point Loading)

ASTM C 42 Standard Test Method for Obtaining and Testing Drilled Cores and 
Sawed Beams of Concrete

Rthabll MKsfCImrtlPM
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ASTM C174 Standard Test Method for Measuring Thickness of CorKaete Elements 
Using Driiied Concrete Cores

ASTM C143 Standard Test Method for Siump of Hydraulic-Cement Concrete

ASTM C 494 Standard Specification for Chemical Admixtures for Concrete

ASTM C 1017 Standard Specification for Chemical Admixtures for use in 
Producing Flowing Concrete

ASTM C171 Standard Specification for Sheet Materials for Curing Concrete

ASTM C 309 Standard Specification for Liquid Membrane-Forming Compounds for 
Curing Conroe

ASTM 5329 Standard Test Methods for Sealants and Fillers, Hot Applied, For Joints 
and Creeks in Asphaltic and Portland Cement Concrete Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint and Crack Sealant 
and Filler for Evaluation

ASTM A 706 Standard Specification for low-Alloy Steel Deformed and Plain 
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particle Examination of Steel 
Forgings using Alternating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed 
Hydraulic-Cement Concrete

ASTM C 1077 Standard Practice for Laboratories Testing Concrete and Concrete 
Aggregates for use in Construction and Criteria for Laboratory 
Evaluation

ASTM C1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout 
(Non-shrink)

ASTM C1116 Standard Specification for Fiber-Reinforced Concrete

ASTM C1157 Standard Specification for Hydraulic Cement

ASTM C138 Standard Test Method for Density fUnit Weight"), Yield, and Air 
Content (Gravimetric) of Concrete

ASTM C173 Standard Test Method for Air Content of Freshly Mixed Concrete 
by the Vrriumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete

ASTM C 295 Petrographic Examination of Aggregates for Concrete 

ASTM C 33 Standard Specification for Concrete Aggregates

ASTM C 42 Standard Test Method for Obtaining and Test Drilled cores and Sawed 
Beams of Concrete
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ASTM C 469 Static Modulus of Elasticity and Poisson’s Ratio of Concrete in 
Compression

ASTM C 595 Standard Specification for Blended Hydraulic Cements

ASTM C1116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete

ASTM C1751 Prefcxmed Expansion Joint Rllers for Concrete Paving and Structural 
Construction. (Non-extruding and Resilient BitumirKXJS Types).

ASTM D1179 Fluoride Ion In Water

ASTM D1190 Standard Specification for Concrete Joint Sealer, Hot-Applied 
Elastic Type

ASTM D1751 Standard Specification for Preformed Expansion Joint Filler for 
Concrete Paving and Structural Construction (Non-extruding 
and Resilient Bituminous Types)

ASTM E 329 Standard Specification for Agencies Engaged in the Testing and/ or 
Inspection of Materials used in Construction

c. American Welding Society (AWS)

d.

e.

e.

f.

D 12 Welding Reinforcing Steel, Metal Inserts and Connections In 
Reinforced Concrete Construction.

Philippine National Standard (PNS)

PNS 49 Steel Bars for Concrete Reinforcement

DPWH Standard Spedfications 

Ail ether standards hereinafter indicated.

The edition or the revised version of such codes and standards current at the date 
twenty eight (28) days prior to date of bid submission shall apply. During Contract 
execution, any changes in such codes and standards shall be applied after approvsd by the 
Owner.

SUBMITTALS

1. Test Reports and Certificates shall be furnished and approval received before delivery 
of certified or tested materials to the Project Sites.

a. Submit Test Reports for the following:

a.1 Concrete mixture proportions

Submit copies of test reports by independent test tabs conforming to 
ASTM C 1077 showing that the mixture has been successfully tested to 
produce concrete with the properties specified and that mixture will be

RttabWMianf tivnvMwa o( CImrtB Port 
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suitable for the job conditions. Test reports shall be submitted along with the 
concrete mixture proportions. Obtain approve before concrete placement. 
Fully describe the processes and methodology whereby mixture proportions 
were developed and tested and how proportions will be adjusted during 
progress of the work to achieve, as closely as possible, the designated levels 
of relevant properties.

a.2 Aggregates

a.5

Submit test results for aggregate quality In accordance with ASTM C 33. 
Where there is potential for alkali-silica reaction, provide results of tests 
conducted in accordance with ASTM C 227 or ASTM C 1260. Submit 
results of all tests during progress of the work in tabular and graphical 
form as noted above, describing the cumulative combined aggregate grading 
and the percent of the combined aggregate retained on each sieve.

p.3 1,., Admixtures’

Submit test r^utts in^aocxjrdance with'ASTM C '494 and "ASTM C 1017 for 
concrete admixtures, ASTM C 260 for air-entraining agent, and manufacturer's 
literature and test reports for corrosion inhibitor and anti-washout admixture. 
Submitted data shafl be based upon tests performed within 6 months of 
submittd.

a.4 Cement

Submit test results in accordance with ASTM C 150 Portland cement. Submit 
cunent mil data.

Water

Submit test results In accordance with ASTM D 512 and ASTM D 516.

b. Submit Certificates for the following; 

b.1 Curing concrete elements

Submit proposed materials and methods for curing concrete elements. 

b.2 Form removal schedule

Submit proposed materials and methods for curing concrete elements.

b.3 Concrete placement and compaction

Submit technical literature for equipment and methods proposed for use in 
placing concrete. Include pumping or conveying equipment including type, 
size and material for pipe, valve characteristics, and the maximum length and 
height concrete will pumped. No adjustments shall be made to the mixture 
design to facilitate pumping.

RshabUiUkn' knprovanwnl of Ciavtita Port 
Port of Cteteta, Taggal Norta, Cagayan



17
Tactical Specificabons 

(Reinforced Concrete)

Submit technical literature for equipment and methods proposed for vibrating 
and compacting concrete. Submittal shall include tedinical literature describing 
the equipment including vibrator diameter, length, frequency, amplitude, 
centrifugal force, and manufacturer's description of the radius of influence 
under load. Where flat work is to be cast, provide similar information 
relative to the proposed compacting scaeed or other method to ensure dense 
placement.

b.4 Mixture designs

Provide a detailed repeat of materials and methods used, test results, and the 
field test strength (fer) for marine concrete required to meet durability 
requirements.

2. The Contractor shall submit shop drawings and erection drawings for formwork and 
scaffolding at least 14 days prior to commencing the work.

Each shop drawing and erection drawing shall bear the signature of a Contractor’s qualified 
Engineer. Details of all proposed formwork to be prefabricated and formwork to produce 
special finishes shall be submitted to the Engineer for approval before any materials are 
ordered. If the Engineer so requires, samples of proposed fomiworks shall be constructed 
and concrete placed at the Contractor's expense so that the proposed methods and 
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lists 
for the Engineer's approval. Such shop drawings shall show also supplemental bars for 
forming, strengthening frames of bars of sufficient rigidity to withstand forces during placing 
concrete. If necessary, shaped steel may be added to improve rigidity of the frame of bar.

Such shop drawings shall clearly indicate bar sizes, spacing, location and quantities of 
reinforcement, mesh, chairs, spacers and other details to be as per ACI Manual of 
Standard Practice for Detailing Ranforced Concrete Structures.

Details shall be prepared for placement of reinforcement where special condKions occur, 
including most congested areas and connection between pre-cast concrete and concrete in- 
sKu.

All shop drawings shall be reviewed by the Engineer within seven (7) days after reedving 
them. At least two (2) days prior to pouring concrete, the Contractor shall submit to the 
Engineer a pouring permit for his inspection and approval.

MATERIAL REQUIREMENTS

CEMENT

Unless othenvise specified in the Drawings, only one (1) brand of cement shall be used for 
any individual structure. In detennining the approved mix, only Portland cement shall be used 
as the cementitious material.

1. Portland Cement: ASTM C 150

Type I (for general use in construction)

RefieUWitWV Improvement of Cijveni Port 
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Admixture (if necessary)’
Unless otherwise required by field conditions, admixture may be used sul^'ect to the' 
expressed approval of the Engineer. The cost of which shall already be included in the unit 
cost bid of the Contractor for the concrete.

1. Air Entraining Admixture shall conform to ASTM C 260.'
2. Admbdure other than air entraining agent shall conform to ASTM C 494._______
3. Admixture containing chloride ions, or other ions producing deleterious effect shall 

Lnot be used.

AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having nominal sizes pasang 38.0 mm to 19.0 mm, 19.0 mm 
to 9.5 mm to No. 4 sieve. The material shall be well graded between the limits indicated and 
individually stockpiled. It shall be the Contractor’s responsibility to blend the mateiials to 
meet the gradation requirements for various types of concrete as specified herein.

Nominal sizes for combined gradation shall be as follows;

ASTM Sieves

Nominal Size of Coarse Aggregates

% by Weight Passing

40mm 25mm 19mm 10mm

50.0mm (2") 100 - - -

38.0mm (11/2") 95-100 100 - -

31,8mm (11/4") - 90-100 100 -

25.0mm (1") - - 90-100 -

19.0mm (3/4”) 35-70 25-90 - 100

16.0mm (5/8") - - 20-55 85-100

9.5mm (3/8") 10-30 0-10 0-10 0-20

No. 4 0-5

RahaMllattor^ Improvement of Claveria Port 
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2. Rne Aggregate

ASTM C 33 except for gradation which has been revised to meet local conditions unless 
otherwise required by the Engineer, grading of find aggregate shall be as follows:

ASTM Sieves % by Weight Passing

9.5mm (3/8*) 100

No.4 90-100

No. 8 80-100

No. 16 50-90

No. 30 25-60

No. 50 5-30

No. 100 0-10

a.

b.

WATER

Grading of fine aggregates shall be reasonably uniform and fineness modulus 
thereof shall not vary more than 0.2 from that of the representative sample in which 
mix proportions of concrete are based.

Due care shall be taken to prevent segregation.

The mi»ng water shall be clear and apparently dean. If it contains quantities or substances that 
discolor it or make it smell or taste unusual or objectionable, or cause suspidon, it shall not be used 
unless service records of concrete made with it (or other information) indicated that it is not injurious 
to the quality, shall be subject to the acceptance criteria as shown in Table 6.3 and Table 6.4 or as 
designated by the purchaser.

When wash water is permitted, the producer will provide satisfactory proof or data of non­
detrimental effects if pdentially reactive aggregates are to be used. Use of wash water will be 
discontinued if undesirable reactions with admixtures or aggregates occur.

Table 6.3 Acceptance Criteria for Questionable Water Supplies

Test Limits
Compressive strength, min. %
Control at 7 days

90

Time of Setting deviation from control from 1 ;00 earlier to 1:30 later

Time of Setting (Gillmore Test)
Inrtial
Final Set

No marked change
No marked change

Appearance Clear

Reh^itBbon' knproviRMnt of CMvori* Port 
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Color Colorless

Odor Odorless

Total Solids 500 parts/million max.

PH value 4.5 to 8.5

Table 6.4 Chemical Limitation for Wash Water

Limits
Chemical Requirements, Minimum

Concentration
Chloride as Cl('1) expressed as a mass percent 
of cement when added to the C1('1) In the other
components of the concrete mixtures shall not 
exceed the following levels:

1. Prestressed Concrete 0.06 percent
2. Conventionally reinforced concrete In a moist 0.10 percent

environment and exposed to chloride
3. Conventionally reinforced concrete in a moist 0.15 percent

environment but not exposed to chloride
4. Above ground building construction where No limit for corrosion

the concrete will stay dry

Sulfate as SO4. ppmA 3.000
Alkalies as (Na20 + 0.658 KzO), ppm 600
Total Solids, ppm 50,000

Wash water reused as mi)dng water in concrete may exceed the iisted concentrations of 
sulfate if it can be shown that the concentration calculated in the total mixing water, including 
mixing water on the aggregate and other sources, does not exceed that stated limits.

Water will be tested in accordance with, and shall meet the suggested requirements of 
AASKTOT26.

Water known to be of potable quality may be used without test.

CURING MATERIALS

1. Impervious Sheet Materials

ASTM C 171 type, optional, except that polyethylene film, if used, shall be white opaque.

2. Burlap of commercial quality, non-staining type, consisting of 2 layers minimum.

3. Membrane Fomiing Curing Compound

ASTM C 309; submit evidence that product conforms to specifications.
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JOINTING MATERIALS

1. Sealant

Sealant shall be multi-component, polyurethane base compound, gray in color, self­
leveling for horizontal joints. 2 part pol^hremdyne, terpolymer compound, gray in color; 
non-sag for verticai Joints.

Sealant shall be compatible with materials in contact and to perform satisfactorily under 
salt water and traffic conditions, and be capable of making joint watertight and allow 
movement 25% of the width of joint in any direction.

Sealant shall be guaranteed against leakage, cracking, cnjmbling, melting, shrinkage, 
running, loss of adhesion for a period of five years from the date of acceptance of work.

2. Joint backing shall be expanded extruded polyethylene, low density, oval in shape to 5t 
the joints as indicated on the drawings and to be compatible with sealant.

3. Where required, primer shall be compatible with joint materials and installed in 
accordance with manufecturef's Instructions.

4. Joint filler shall conform to ASTM D1751 (AASHTO M213) non-extruding, resilient 
bituminous type. Filler shall be furnished for each joint in single piece for depth and width 
required for joint, unless otherwise authorized by the Engineer. When more than one piece is 
authorized for a joint, abutting ends shall be fostened and hold securely to shape by stapling 
or other positive fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type I for bonding hardened concrete to hardened concrete; Type II for 
bonding freshly mixed concrete to hardened concrete; and Type ill as a binder in epoxy mortar or 
concrete, or for use in bonding skid-resistant materials to hardened concrete. Provide Class B if 
placement temperature is between 4 and 16eC; or Class C if placement temperature is above 
16°C.

REINFORCEMENT

Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete, shall conform 
to ASTM and PNS as follows:

ASTM Designation A615 - Deformed Billet Steel Bars for Concrete Reinforcement. 
Minimum yield strength of 276 MPa (40,000 psi).

PNS 49 - Steel Bars for Concrete Reinforcement

TIE WIRE

Tie wire shall be plain, cold drawn annealed steel wire 1.6 mm diameter.

SAMPLES AND TESTING 

1. Cement
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Sampled either at the mill or at the site of work and tested by an independent commercial or 
government testing laboratory duly accredited by the Bureau of Research and Standards 
(BRS) of tile DPWH, Department of Science and Technology (DOST) or the Department 
of Trade and industry (DTI) at no additional cost to PPA. Certified copies of laboratory test 
reports shall be furnished for each lot of cement and shall indude all test data, results, and 
certificates that the sampling and testing procedures are In conformance with the 
Specifications. No cement shall be used until notice has been given by the Engineer that the 
test results are satisfactory. Cement that has been stored, other than in bins at the mills, 
for more than 3 months after delivery to the Site shall be re-tested before use. Cement 
delivered at the Site and later found after test to be unsuitable shall not be incorporated into 
the permanent works.

Aggregates: Tested as prescribed in ASTM C 33

At least 28 days prior to commendng the work, the Contractor shall inform the Engineer of 
the proposed source of aggregates and provide access for sampling.

Gradation tests will be made on each sample without delay. All other aggregates tests 
required by these Specifications shall be made on the Initial source samples, and shall be 
repeated whenever there is a change of source. The tests shall indude an analysis of each 
grade of material and an analysis of the combined material representing the aggregate 
part of the mix.

Reinforcement

Certified copies of mill certificates shall accompany deliveries of steel bar reinforcement. If 
requested by the Engineer additional testing of the materials shall be made at the 
Contractor’s expense.

Concrete Tests

For test purposes, provide 1 set of three (3) concrete cylinder samples taken ftom each 
day’s pouring and to represent not more than 75 cu.m, of concrete dass or fraction 
thereof of concrete placed. Samples shall be secured in conformance with ASTM C 172. 
Tests spedmens shall be made, cured, and packed for shipment In accordance with 
ASTM C 31. Cylinders will be tested by and at the expense of the Contractor in 
accordance with ASTM C 39. Test spedmens will be evaluated separately by the 
Engineer, for meeting strength level requirements for each with concrete quality of ACI 318. 
When samples fail to conform to the requirements for strengths, the Engineer shall have the 
right to order a change in the proportions of the concrete mix for the remaning portions of 
the work at no additional cost to the Authority.

Test of Hardened Concrete in or Removed from the Stmdure

When the results of the strength tests of the corxxete spedmens indicates the concrete as 
placed does not meet the Specification requirements or where there are other evidences 
that the quality of concrete is below the spedfication requirement in the opinion of the 
Engineer, tests on cores of in-place concrete shall be made in conformance with ASTM C 42.

Core specimens shall be obtained by the Contractor and shall be tested. Any defidency 
shall be corrected or if the Contractor elects, he may submit a proposal for approval before 
the load test is made. If the proposal is approved, the load test shall be made by the 
Contractor and the test results evaluated by the Engineer in conformance with Chapter 20 
of ACI 318. The cost of the load tests shall be borne by the Contractor. If any concrete shows
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evidence of failure during the load test, or fails the load test as evaluated, the deficiency be 
corrected In a manner approved by the Engineer at no additional cost to the 
Authority.

6. Chemic^ Admixtures/Additives

The admixtures/additives if approved shall conformed to ASTM C 494 and ASTM C 1017. 
The testing shall be conducted with cement and aggregate proposed for the Project. The 
admixtures/addrtives shall be tested and those that have been in storage at the Project Site 
for longer than six (6) rr>onths shall not be used until proven by retest to be satistectory.

Samples of any admixtures/additives proposed by the Contractor shall be submitted for 
testing at least 56 days in advance of use, which shall require approval of the Engineer. 
Testing of admixtures/addrtives proposed by the Contractor including test mixing and cyGnder 
test shall be at the Contractor’s expense.

7. Jointing Materials and Curing Compound Samples

At least 28 days prior to commencing the work, the Contractor shall submit to the 
Engineer for his approval samples of the following materials proposed for use together with 
manufacturer’s certificate.

a 10 kg of joint sealant
b. 1m length of joint filler
c. 5 n. of curing compound
d. 1m length of joint backing

The Engineer shall deliver to the Contractor his assessment on the materials within seven 
(7) days after receiving them.

EXECUTION

DEUVERY, STORAGE AND HANDLING OF MATERIALS 

1. Cement

Do not deliver concrete until vapor banter, forms, reinforcement, embedded items, and 
chamfer strips are in place and ready for concrete placement. ACI 301 and ASTM A 934 
for job site storage of materials. Protect materials from contaminants such as grease, oil, 
and dirt Ensure materials can be accurately identified after bundles are broken and tags 
removed.

Immediately upon receipt at the Site, the cement shall be stored separately in a dry 
weathertight, property ventilated structures with adequate provisions for prevention of 
absorption of moisture. Storage accommodations for concrete materials shall be subject to 
approval and shall afford easy access for Inspection and identification of each shiprnent in 
accordance with test reports.

Cement shall be delivered to the Site in bulk or in sound and property sealed bags and while 
being loaded or unloaded and during transit to the concrete mixers whether conveyed in 
vehicles or in mechanical means, cement shall be protected from whether by effective 
coverings. Efficient screens shall be supplied and erected during heavy winds.
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If the cement is delivered in bulk, the Contractor shall provide, at his own cost, approved 
silos of adequate size and numbers to store sufficient cement to ensure continuity of work 
and the cement shaii be placed in these sitos immediately after it has been deliver^ to the 
Site, Approved precautions shall be taken into consideration during unloading to ensure 
that the resulting dust does not constitute a nuisance.

If the cement is delivered in bags, the Contractor shall provide, at his own cost, perfectly 
waterproofed and well ventilated sheds having a floor of wood or concrete raised at least 
0.5m above the ground. The sheds shall be large enough to store sufficient cement to 
ensure continuity of the work and each consignment shall be stacked separately therein 
to permit easy access for inspection, testing and approval. Upon delivery, the cement shall 
at once be placed in these sheds and shall be used in the order in which it has been delivered.

Cement bags should not be stacked more than 13 bags high. All cement shall be used 
within two months of the date of manufacture. If delivery conditions render this impossible, 
the Engineer may permit cement to be used up to three (3) month after manufacturing, 
subject to such conditions including addition of extra cement as he shall stipulate.

2. Aggregate

All tine and coarse aggregate for concrete shall be stored on dose titling, steel or concrete 
stages design with drainage slopes or in bins of substantial construction in such a manner 
as to prevent segregation of sizes and to avoid the indusion of dirt and other foreign 
materials in the concrete. All such bins shall be emptied and deaned at intervals of every 
six (6) months or as required by the Engineer. Each »ze of aggregate shall be stored 
separately unless otherwise approved by the Engineer.

Stockpiles of coarse aggregate shall be built in horizontal layers not exceerting 1.2 m In 
depth to minimize segregation.

FORMWORK

Forms

Designed, constructed, and maintained so as to insure that after removal of forms the 
finished concrete members will have true surfaces free of offset, waviness or bulges and 
will conform accurately to foe indicated shapes, dimensions, lines, elevations and positions. 
Form surfaces that will be in contact with concrete shall be thoroughly deaned before each 
use.

Design

Studs and wales shall be spaced to prevent deflection of form material. Forms and joints shall 
be suffidentiy tight to prevent leakage of grout and cement paste during pladng of concrete. 
Juncture of formwork panels shall occur at vertical control jdnts, and construction joints. 
Forms placed on successive units for continuous surfaces shall be fitted in accurate 
alignment to assure smooth completed surfaces free from irregularities and signs of 
discontinuity. Temporary opening shall be arranged to wall and where otherwise required 
to fadiitate deaning and inspection. Forms shall be readily removable without impact, 
shock, or damage to the concrete.
Form Ties

Factory fabricated, adjustable to permit tightening of the forms, removable or snap-off
inyipvemeftof CI>»<rta~Poit
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metal of design that will not allow form deflection and will not spall concrete upon removal. 
Bolts and rods that are to be completely withdrawn shall be coated with a non-staining 
bond breaker. Ties shall be of the type which provide watertight concrete.

Chamfering

External comers that will be exposed shall be chamfered, beveled, or rounded by mouldings 
placed in the forms or as indicated in the drawings.

Coatings

Forms for exposed surfaces shall be coated with form oil or form-release agent before 
reinforcement is placed. The coating shall be a commercial formulation of satisfactory and 
proven performance that will not bond with, stain, or adversely affect concrete surfaces, and 
shall not impair subsequent treatment of concrete surfaces depending upon bond or adhesion 
nor impede the wetting of surfaces to be cured with water or curing compounds. The coating 
shall be used as recommended in the manufacturer’s printed or written instructions. 
Forms for unexposed surfaces may be wet with water in lieu of coating immediately before 
placing of concrete. Surplus coating on form surfaces and coating on reinforcement steel 
and construction joints shall be removed before placing concrete.

Removal of F«ms shall be done in a manner as to prevent injury to the concrete and to insure 
complete safety of the staicture after the following conditions have been met. Where the 
structure as a whole is supported on shores, forms for beam and girder sides, and similar 
vertical structural members may be removed before expiration of curing period. Care shall 
be taken to avoid spalling the concrete surface or damaging concrete edges. Wood forms 
shall be completely removed.

Minimum stripping and striking time shall be as follows unless othervrise approved by the 
Engineer.

Vertical sides of beams, wails, and columns, lift not 12 hours exceeding 1.2 m

Vertical sides of beams and walls, lift exceeding 1.2 m 36 hours Softlifts of main slabs and 
beams (props left under) 5 days

Removal of props from beams and mains slabs and other work 10 days 

Control Test

If the Contractor proposes to remove forms earlier than the period stated above, he shall be 
required to submit the results of control tests showing evidence that concrete has attained 
sufficient strength to permit removal of supporting forms. Cylinders required for control tests 
shall be provided in addition to those otherwise required by this Specification. Test 
specimens shall be removed from molds at the end of 24 hours and stored in the structure 
as near the points as practicable, the same protection from the elements during curing as is 
given to those portions of the structure which they represent, and shall not be removed from 
the structure for transmittal to the laboratory prior to expiration of three fourths of the 
proposed period before removal of forms. Cylinders will be tested by and at the expense of 
the Contractor. Supporting forms or shoring shall not be removed until control test 
specimens have attained strength of at least 160 kg/sq cm. The newly unsupported portions 
of the structure shall not be subjected to heavy construction or material loading.
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REINFORCEMENT

1. Rdnforcemwit

Fabricated to shapes and dimensions shown and shall be placed where indicated. 
Reinforcement shall be free of loose or flaky rust and mill scale, or coating, and any other 
substance that would reduce or destroy the bond. Reinforcing steel reduced in section shall 
not be used. After any substantial delay in the work, previously placed reinforcing steel for 
future bonding shall be inspected and cleaned. Reinforcing steel shall not be bent or 
straightened in a manner Injurious to the steel or concrete. Bars with kinks or bends not 
shown in the drawings shall not be placed. The use of heat to bend or straighten reinforcing 
steel shall not be permitted. Bars shall be moved as necessary to avoid interference with 
other reinforcing steel, conduits, or embedded items. If bars are moved more than one bar 
diameter, the resulting arrangement of bars including additional bars necessary to meet 
structure requirements shall be approved before concrete is placed. In slabs, beams and 
girders, reinforcing steel shall not be spliced at points of maximum stress unless otherwise 
indicated. Unless otherwise shown in the drawings, laps or splices shall be 40 times the 
reinforcing bar diameter.

The nominal dimensions and unit weights of bars shall be in accordance with the following 
table:

Nominal Diameter 
(mm)

Nominal Perimeter 
(mm)

Nominal Sectional 
Area 

(SQ. mm)

Unit Weight 
(kg/m)

10 31.4 78.54 0.616

12 37.7 113.10 0.888

16 50.3 201.10 1.579

20 62.8 314.20 2.466

25 78.5 490.90 3.854

28 88.0 615.70 4.833

32 100.5 804.20 6.313

36 113.1 1,017.60 7.991

40 125.7 1,256.60 9.864

50 157.1 1,963.50 15.413

3. Welding of reinforcing bars shall only be permitted where shown; all welding shown shall be 
performed In accordance with AWS D 12.1.

4. Exposed reinforcement bars, dowels and plates intended for bonding with future extensions 
shall be protected from corrosion.

5. Supports shall be provided in conformance with ACI 315 and ACI 318, unless otherwise 
indicated or specified.

RthabHMIen/ knpre«wn*ni of CiMrIt Port 
Pot of CImM. T«S« NWM. Cwiyvi



27
T«chnic«l SpadficMon* 

(Reirrfofcad Conerato)

6. Concrete Protection for Reinforcement

a. The minimum concrete cover of reinforcement shall be as shown b^ow unless 
otherwise indicated in the drawings.

b. Tolerance for Conoete Cover of Reinforcing Steel other than Tendons.

Minimum Cover

7.5cm or more (marine structures and concrete cast against and permanently 
exposed to eartii)

DESIGN STRENGTH OF CONCRETE

Concrete for stnjctural parts or members such as beams, slabs, curtain wall, pile caps and 
fender/mooring blocks shall develop a minimum 28-day compressive cylinder strength of 24 MPa 
(3,500 pa) as indicated in the drawings. While for pre-stressed concrete piles a compressive 
strength of 35 MPa (5,000psi).

TRIAL BATCH FOR CONCRETE

Thirty (30) calendar days before the start of concreting works, the Contractor shall submit design 
mixes and the corresponding test result made on sarnie thereof. Sampling and testing shall be in 
accordance with the ASTM Standard procedures for sampling and testing for the particular design 
strength(s) required.

The particulars of the mix such as the slump and the proportionate weights of cement, saturated 
surface dry aggregates and water used shall be stated.

The design mix for concrete to be used shall be submitted together with at least three (3) standard 
cylinder samples for approval at least one (1) month prior to the start of each concreting schedule. 
Such samples shall be prepared in the presence of the Engineer.

Standard laboratory strength tests for the 7,14 and 28 days periods shall be taken to all concrete 
samples in addition to routine field tests, at cost to the Contractor. Only design mixes represented by 
test proving the required strength for 7,14 and 28 days tests shall be allowed.

The cost of sampling, handling and transporting samples from jobsite to the laboratory and the cost of 
subsequent tests made until the desired mix is attained shall be for the account of the Contractor.

Slump Test shall be made in conformance with ASTM C143, and unless otherwise specified by the 
Engineer, slump shall be within the following Emits:

Structural Element
Slump for Vibrated Concrete

Minimum Maximum

Pavement Concrete 25mm 50mm

fWa (•(OmiMPm*
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Pre-cast Concrete 50mm 70mm

Lean Concrete 100mm 200mm

Sacked Concrete 25mm 50mm

All other Concrete 50mm 90mm

Sampling; Provide suitable facilities and labor for obtaining representative samples of 
concrete for the Contractor’s quality control and the Engineer's quality assurance 
testing. AH necessary platforms, tools and equipment for obtaining samples shall be 
furnished by the Contractor.

MIXING CONCRETE

1. GENERAL

a. Concrete shall be thoroughly mixed in a mixer of an approved size and type that will 
insure a uniform distribution of the materials throughout the mass.

b. All concrete shall be mixed in mechanic^ly operated mixers. Mixing plant and 
equipment for transporting and placing concrete shall be arranged with an ample 
auxiliary installation to provide a minimum supply of concrete in case of breakdown of 
machinery or in case the normal supply of concrete is disrupted. The auxiliary supply 
of concrete shall be sufficient to complete the casting of a section up to a 
construction joint that will meet the approv^ of the Ertgineer.

c. Equipment having components made of aluminum or magnesium alloys, which 
would be in contact with plastic concrete during mixing, transporting or pumping erf 
Portland cement concrete, shall not be used.

d. Concrete mixers shall be equipped with adequate water storage and a device for 
accurately measuring and automatically controlling the amount of water used.

e. Materials shall be measured by weighing. The apparatus provided for weighing the 
aggregates and cement shall be suitably designed and constructed for this purpose. 
The accuracy of all weighing devices except that fbr water shall be such that 
successive quantities can be measured to within one percent of the desired 
amounts. The water measuring device shall be accurate to plus or minus 0.5 percent 
Ail measuring devices shall be subject to the approval of the Engineer. Scales and 
measuring devices shall be tested at the expense erf the Contractor as frequently as 
toe Engines may deem necessary to insure their accuracy.

f. Weighing equipment shall be insulated against vibration or movement of other 
operating equipment in the plant. When the entire plant is running, the scale 
reading at cut-off shall not vary from the weight designated by the Engineer by 
more than one percent for cement, 1-% percent for any size of aggregate, or one 
percent for the total aggregate in any batch.

g. Manual mbdng of concrete shall not be permitted unless approved by the Engineer.

2. MIXING CONCRETE AT SITE

a. Concrete mixers may be of the revolving drum or the revolving blade type and
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the mixing drum or blades shall be operated uniformly at the mixing speed 
recommended by the manufacturer.

The pick-up and throw-over blades of mixers shall be restored or replaced when any 
part or section is worn 20 mm or more below the original height erf the manufacturer's 
design. Mixers and agitators which have an accumulation of hard concrete or mortar 
shdl not be used.

b. When bulk cement is used and the volume of the batch is 0.5 m3 or more, the scale 
and weigh hopper for Portland cement shall be separate and distinct from the 
aggregate hopper or hoppers.

The discharge mechanism of the bulk cement weigh hopper shall be interlocked 
against opening before the full amount of cement is in the hopper. The discharging 
mechanism shall be interlocked against opening when the amount of cement in 
the hopper is underweight by more than one percent or overweight by more than 3 
percent of the amount specified.

c. When the aggregates contain more water than the quantity necessary to 
produce a saturated surface dry condition, representative samples shall be 
taken and the moisture content determined for each kind of aggregate.

d. The batch shall be so charged into the mixer that some water enter in advance of 
cement and aggregates. All water shall be in the drum by tiie end Of the first quarter 
of the specified mbdng time.

e. Cement shall be batched and charged Into the mixer by such means that K will 
not result in loss of cement due to the effect of wind, or in accumulation of cement 
on surfaces of conveyors or hoppers, or in other conditions which reduce or vary 
the required quantity of cement in the concrete mixture.

f. Where required, synthetic fibrous reinforcement shall be added directly to the 
concrete mixer after placing the sufficient amount of mbdng water, cement and 
aggregates.

g. The entire contents of a batch mixer shall be removed from the drum before 
materials for a succeeding batch are place therein. The materials composing a 
batch except water shall be deposited simultaneously into the mixer.

h. All concrete shall be mixed for a period of not less that 3 minutes after all materials, 
induding water, are in the mixer. During the period of mixing, the mixer shall 
operate at the speed for which it has been designed.

i. M'lxers shall be operated with an automatic timing device that can be locked by the 
Engineer. The time device and discharge mechanism shall be so interlocked that 
during normal operation no part of the batch will be discharged until the specified 
mbdng time has elapsed.

j. The first batch of concrete materials placed in the mixer shall contain a suffident 
excess of cement, sand, and water to coat the inside of the drum without redudng the 
required mortar content of the mbc. When mbdng is to cease for a period of one hour or 
more, the mbeer shall be thoroughly deaned.

k. In case of rubble concrete, proper mixture and pladng of concrete and stones/rocks
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shall be in accordance to the approved plan. Methodology of work shall be approved by 
the Engineer.

3. MIXING CONCRETE IN TRUCKS

a. Truck mixers, unless othervi/ise authorized by the Engineer, shall be of the revolving 
drum type, watertight, and so constructed that the concrete can be mixed to insure 
a uniform distribution of materials throughout the mass. All solid materials for the 
concrete shall be accurately measured and charged into the drum at the 
proportioning plant. Except as subsequently provided, the truck mixer shall be 
equipped with a device by which the quantity of water added can be readily 
verified. The mixing water may be added directly to the batch, in which case a tank 
is not required. Truck mixers may be required to be provided with a means by 
which the mixing time can be readily verified by the Engineer.

b. The maximum size of batch in truck mixers shall not exceed the minimum rated 
capacity of the mixer as stated by the manufacture and stamped in metal on the 
mixer. Truck mixing shall, unless otherwise directed, be continued for not less than 
100 revolutions after all ingredients, including water, are in the dnjm. The mixing 
speed shall not be less than 4 rpm, nor more than 6 rpm.

c. Mixing shall begin within 30 minutes after the cement has been added either to the 
water or aggregate, but when cement is charged into a mixer dnjm containing 
water or surface-wet aggregate and when the temperature is above 32 °C. this 
limit shall be reduced to 15 minutes. The limitation in time between the introduction of 
the cement to the aggregate and the beginning of the mixing may be waived when, 
in the judgment of the Engineer, the aggregate is sufficiently free from moisture, so 
that there will be no harmful effects on the cement.

d. When a truck mixer is used for transportation, the mixing time in stationary mixer 
may be reduced to 30 seconds and the mixing completed in a truck mixer. The 
mixing time in truck mixer shall be as specified for truck mixing.

JOINTS

No reinforcement, comer protection angles or otiier fixed metal items shall be run 
continuously through joints containing expansion-joint tiller, through crack-control joints in slabs 
on grade and vertical surfaces.

Preformed Expansion Joint Filler

a. Joints with Joint Sealant

At expansion joints in concrete slabs to be exposed, and at other joints indicated to 
receive joint sealant, preformed expansion-joint filler strips shall be installed at the 
proper level below the elevation with a slightly tapered, dressed-and-oiled wood strip 
temporarily secured to the top thereof to form a groove. When surface dry, the 
groove shall be cleaned of foreign matter, loose particles, and concrete protrusions, 
then tilled flush approximately with joint sealant so as to be slightly cxtncave after 
drying.

b. Rnish of concrete at joints
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Edges of exposed concrete slabs along expansion joints shall be neatly finished 
with a slightly rounded edging tool.

c. Construction Joints

Unless otherwise specified herein, all construction Joints shall be subject to 
approval of the Engineer. Concrete shall be placed continuously so that the unit 
will be monolithic in construction. Fresh concrete may be placed against adjoining 
units, provided the set concrete is sufficiently hard not to injured thereby. Joints 
not indicated shall be made and located in a manner not to impair strength and 
appearance of the stnjcture. Placement of concrete shall be at such rate that the 
surface of concrete not carried to joint levels will not have attained initial set before 
additions^ concrete is placed thereon. Lifts shall temninate at such levels as are 
indicated or as to conform to structural requirements as directed. If horizontal 
construction joints are required, a strip of 25mm square-edged lumber, beveled to 
facilitate removal shall be tacked to the inside of the forms at the construction joint. 
Concrete shall be placed to a point 25mm above the underside of the strip. The 
strip shall be removed one hour after the concrete has been placed. Any irregularities 
in the joint line shall be leveled off with a wood float, and all laitance removed. 
Prior to placing additional concrete, horizontal construction joints shall be 
prepared.

Construction Joint which is not indicated in the Drawings shall be located as to least 
affect the strength of the structure. Such locations will be pointed out by the Engineer.

PREPARATION FOR PLACING

Hardened concrete, debris and foreign materials shall be removed from the interior of forms and 
from inner surfaces of mixing and conveying equipment. Reinforcement shall be secured in 
position, and shall be inspected, and approved before placing concrete. Runways shall be 
provided for wheeled concrete-handling equipment. Such equipment shall not be wheeled over 
reinforcement nor shall runways be supported on reinforcement.

Notice of any concreting operations shall be served to the Engineer at least three (3) days ahead of 
each schedule.

PLACING CONCRETE

1. Handling Concrete

Concrete shall be handled from mixers and transported to place fOr final deposit in a 
continuous manner, as rapidly as practicable, and without segregation or loss of ingredients 
until the approved unit of work is completed. Placing will not be permitted when the sun, heat, 
wind or limitations of facilities furnished by the Contractor prevent proper finishing and 
curing of the a>ncrete. Concrete shall be placed in the forms, as dose as possible in 
final position, in uniform approximately horizontal layers not over 40cm deep. Forms 
splashed with concrete and reinforcement splashed with concrete or form coating shall be 
deaned in advance of pladng subsequent lifts. Concrete shall not be allowed to drop freely 
more than 1.5m in unexposed work nor more than 1.0 m in exposed work; where greater 
drops are required, tremie or other approved means shall be employed.

2. Time Interval between Mixing and Pladng

Concrete mixed in stationary mixers and transported by norvagitating equipment shall be
Rdiamiattonf ImpfOvamentofCkvena Port 
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placed in the forms within 30 minutes from the time ingredients are charged into the 
mbdng drum. Concrete transported In truck mixers or truck agitators shall be delivered to the 
site of work, discharged in the forms within 45 minutes from the time ingredients are 
discharged into the mixing drum. Concrete shall be placed in the forms within 15 minutes 
after discharged from the mixer at the jobsite.

Hot Weather Requirements

The temperature of concrete during the period of mixing while in transport and/or during 
placing shall not be permitted to rise above 36 f>C. Any batch of concrete which had 
reached a temperature greater than 36 eC at any time in the aforesaid period shall not be 
placed but shall be rejected, and shall not thereafter be used in any part of the permanent 
works.

a. Control Procedures

Provide water cooler facilities and procedures to control or reduce the temperature of 
cement, aggregates and ml)dng handling equipment to such temperature that, at all 
times during mbdng, transporting, handling and placing, the temperature of the 
concrete shall not be greater than 36 e'C.

b. Cold Joints and Shrinkage

Where cold joints tend to form or where surfaces set and dry too rapidly or plastic 
shrinkage cracks tend to appear, concrete sh^l be kept moist by fog sprays, or other 
approved means, applied shortly after placement, and before finishing.

c. Supplementary Precautions

When the aforementioned precautions are not sufficient to satisfy the 
requirements herein above, they shall be supplemented by restricting work during 
evening or night. Procedure shall conform to American Concrete Institute Standard 
ACI305.

Conveying Concrete by Chute, Conveyor or Pump

Concrete may be conveyed by chute, conveyor, or pump if approved in writing. In 
requesting approval, the Contractor shall submit his entire plan of operation from the 
time of discharge of concrete from the mwer to final placement in the forms, and the steps 
to be taken to prevent the formation of cold Joints in case the transporting of concrete by 
chute, conveyor or pump is disrupted. Conveyors and pumps shall be capable of 
expeditiously placing concrete at the rate most advantageous to good workmanship. 
Approval will not be given for chutes or conveyors requiring changes in the concrete 
materials or design mbc for efficient operation.

a. Chutes and Conveyors

Chutes shall be of steel or steel lined wood, rounded in cross section rigid in 
construction, and protected from overflow. Conveyors shall be designed and 
operated and chute sections shall be set, to assure a uniform flow of concrete from 
mixer to final place of deposit without segregation of ingredients, loss of mortar, or 
change in slump. The discharged portion of each chute or conveyor shall be 
provided with a device to prevent segregation. The chute and conveyor shall be 
thoroughly cleaned before and after each run. Waste materia and flushing water shall 
be discharged outside the forms.
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b. Pumps Shalt be operated and maintained so that a continuous stream of concrete 
is delivered into the forms without air pockets, segregation or changes in slump. 
When pumping is completed, concrete remaining in the pipeline shall be ejected 
and wasted without contamination of concrete already placed. After each operation, 
equipment shall be thoroughly cleaned and the flushing water shall be splashed 
outside the forms.

5. Wafl and Abutments

No load shall be placed upon finished walls, foundations or abutments until authorized by the 
Engineer. Minimum time before loading shall be 7 days.

6. Concrete Placing on Wharf

When placing concrete on wharf decks, the Contractor shall:

Ensure that rate of placing is sufficient to complete proposed pladng. finishing and 
curing operations within the scheduled time; that experienced finishing machine 
operators and concrete finishers are provided to finish the deck; that curing 
equipment and finishing tods and equipment are at the site of work and in 
satisfactory condition for use.
Immediately prior to placing, the Contracted* shall place scaffolding and wedges and 
make necessary adjustments. Care shall be taken to ensure that settlement and 
deflection due to added weight of concrete will be minimal. The Contractor shall 
provide suitable means to readily permit measurement of settlement deflection as it 
occurs.

Should any event occur which, in opinion of the Engineer, would prevent the 
concrete conforming to specified requirements, the Contractor shall discontinue 
placing of concrete until corrective measures are provided satisfactory to the 
Engines, if satisfactory measures are not provided prior to Initiai set of concrete in 
affected areas, the Contractor shall discontinue placing concrete and install a bulkhead 
at a location determined by the Engineer. Concrete in place beyond bulkheads shall 
be removed. The Contractor shall limit the size of casting to that which can be 
finished before beginning of initial set.

COMPACTION

1. immediately after pladng. each layer of concrete shall be completed by internal concrete 
vibrators supplemented by hand-spading, rodding, and tamping. Tapping cm* other external 
vibration of forms will not be permitted unless spedficaliy approved by the Engineer. 
Vibrators shall not be used to transport concrete inside the forms. Internal vibrators 
submerged in concrete shall maintain a speed of not less than 7,000 impulses per minute. 
The vibrating equipment shall at all times be adequate in number of units and power to 
properly consolidate all concrete.

2. Spare units shall be on hand as necessary to insure such adequacy. The duration of 
vibrating equipment shall be limited to the time necessary to produce satisfactory 
consolidation without causing objectionable segregation. The vibrator sh^l not be inserted 
into the lower courses that have begun to set. Vibrator shall be applied vertically at 
uniformly spaced points not further apart than the visible effectiveness of the machine.

EPOXY BONDING COMPOUND
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Before depositing new concrete on or against concrete that has set, the surfaces of the set 
concrete shall be thoroughly cleaned so as to expose the coarse aggregate and be free of laitance. 
coatings, foreign matter and loose particles. Forms shall be re-tightened. The cleaned surfaces shall 
be moistened, but shall be without free water when concrete is placed. ASTM C 881. Provide Type I 
for bonding hardened concrete to hardened concrete; Type II for bonding freshly mixed concrete to 
hardened concrete; and Type 111 as a binder in epoxy mortar or concrete, or for use in bonding skid- 
resistant materials to hardened concrete. Provide Class B if placement temperature Is between 
4 to 16 °C; or Class C if placement temperature is above 16°C.

FINISHES OF CONCRETE

Within 12 hours after the forms are removed, surface defects shall be remedied as specified 
herein. The Temperature of the concrete, ambient air and mortar during remedial work including 
curing shall be above 10 eC. Fine and loose material shall be removed. Honeycomb, aggregate 
pockets, voids over 13mm in diameter, and holes left by the rods or bolts shall be cut out to solid 
concrete, reamed, thoroughly wetted, brush-coated with neat cement grout, and filled with mortar. 
Mortar shall be a stiff mix of one part Portland cement to not more than 2 parts fine aggregate 
passing the No. 16 mesh sieve, with a minimum amount of water. The color of the mortar shall match 
the adjoining concrete color. Mortar shall be thoroughly compacted in place. Holes passing entirety 
through walls shall be completely filled from the inside face by forcing mortar through the outside 
face. Holes which do not pass entirely through wall shall be packed full. Patchwork shall be 
finished flush and in the same plane as adjacent sur^ces. Exposed patchwork shall be finished 
to match adjoining surfaces in texture and color. Patchwork shall be damp-cured for 72 hours. 
Dusting of finish surfaces with dry material or adding water to concrete surfaces will not be permitted.

CONCRETE FINISHING DETAILS

1. Concrete Paving

After concrete is placed and consolidated, slabs shall be screeded or struck off. No further 
finish is required.

2. Smooth Finish

Required only where spedfied; screed concrete and float to required level with no coarse 
aggregate visible. After surface moisture has disappeared and laitance has been removed, 
the surface shall be finished by float and sted trowel. Smooth finish shall consist of 
thoroughly wetting and then brush coating the surfaces with cement to not more than 2 parts 
fine aggregate passing the no. 30 mesh sieve and mixed with water to the consistency of thick 
pant.

3. Broom Finish

Required for paving; the concrete shall be screeded and floated to required finish level 
with no coarse aggregate visible. After the surface moisture has disappeared and laitance 
has been removed, surface shall be float-finished to an even, smooth finish. The floated 
surfaces shall be broomed with a fiber bristle brush in a direction transverse to the direction 
of the main traffic.
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ITEM 05 ROCKWORKS

SCOPE OF WORK

The work includes the furnishing of all labor, materials and equipment required for the rock works
including armour rocks, underlayer and rock fill in accordance with the Specifications and as
indicated in the drawings or as directed by the Engineer.

SETTING OUT OF WORKS

1. Topographic/Hydrographic Survey

Prior to commencement of Works, the Contractor together with the Engineer shall conduct 
topographic and hydrographic surveys in order to establish the actual field condition or 
bathymetry of the project site. The said survey shall be used as the basis of quantity 
measurement.

2. The Contractor shall set out the Works and shall solely be responsible for the accuracy of 
such undertaking. Visible construction markers shall be used to dearly define horizontal 
limits prior to pladng of any material.

MATERIAL REQUIREMENTS

1. All rocks to be used shall be angular, hard, durable and not likely to disintegrate in seawater. 
Rodk layers to be installed should more or less be "global in shape", "angular in surface” and 
should avoid ‘river run rocks". Rocks that are sub-angular may be subject to the approval of 
the Engineer. Rounded or well rounded pieces will not be accepted.

2. An rocks shall have a minimum unit weight of 2,650 kg per cubic meter (specific gravity 2.65) 
of solid materials when measured dry.

3. Rocks with specific gravity higher than the above specified is preferable and will readily be 
accepted. But no adjustment (increase) in the contract price will be made on this account.

4. Rocks of the primary cover layer shall be sound, durable and hard. It shall be free from 
laminations, weak cleavages, and undesirable weathering, and shall be of such character 
that it will not disintegrate from the action of the air, seawater, or in handling and placing. All 
stone shall be angular quarry stone.

5. All rocks shall conform to the following test designations;

Apparent specific gravity 
Abrasion

ASTM C127 
ASTM C 535

EXECUTION

QUARRY SITE AND ROCK QUANTITY

1. It is the Contractor's responsibility to make necessary surveys / investigations on quarry 
sites applicable to the Works, taking into consideration the nature of the rock works required 
under the Contract such as required quality, total quantity and daily required quantity, 
transportation method and route etc.,

ImpfOMemert d Clivtn* Port 
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2. The Contractor sh^l submit data on characteristics of proposed quarry sites together with 
the location of sites, test results of their products and samples for the approval of the 
Engineer.

3. When the Contractor intends to operate a quarry for the Works, the Contractor shall take all 
the responsibilities In connection with its operation including, but not limited to, obtaining all 
necessary permits and approvals, payment of safety measures or like (if any), provisions 
and maintenance of safety measures and temporary access roads, all of private and public 
roads and temporary jetties to be used to transport quarried materials and the compliance 
with all regulations etc. required by the authorities having Jurisdiction over any part of the 
operation.

Should any explore be used in the quarry operations, the Contractor shall be responsible 
to meet laws and regulations, wherever applicate, established by the Local Government 
and Central Government Department concerned.

4. Despite the Engineer's previous approval of the natural rock and borrow pits, the Engineer 
reserves the right to suspend any operation in connection with the rock, if, in its opinion, 
such rock is not suitable for the work. In such case, the Contractor shall comply with the 
Engineer's Instructions.

5. The finish bulkhead shall be true to grade and section. The spaces/voids between rocks 
shall be filled/sealed with 2 kg. to 16 kg. rocks and shall be approved by the Engines before 
pladng geotextile filter thereon to prevent the filling materials (soil and sand) from escaping 
to cause scouring and settlement of finished surface.

STORAGE OF MATERIALS

Quarried rock materials shall be stored by weight/class or in a manner approved by the Engineer 
and in a yard kept dean, free from undesirable materials.

SAMPLING TEST

1. Thirty (30) days prior to commenc^nent of rock works, samples and test results of rock 
material which conforms to the Specifications called for in the Contract shall be submitted to 
the Engineer for evaluation and approval.

2. Rock sampHes from different sources and of different classes shall also be submitted, 
together with test results and its conesponding certificates, for the Engineer’s approval.

3. Rocks accepted at the quam’es before shipments or at the site before placement shall not be 
used as a >vaiver. The Engineer has the right to reject any inferior rock quality.

4. Samples for each class of approved materials are to be kept in the field for 
comparison/checking of delivered rock materials. A test shall be required for every 1,500 
cu.m.

CROSS-SECTIONS OF COMPLETED ROCKWORK

Cross-sections showing the elevations of the completed rock works and the terrain of foe existing 
seabed prior to construction shall go together with every progress report and request for progress or 
final payment.

Rock works which was previously paid should be easily identified from sections being requested for 
payment.
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ITEM 06 GEOTEXT1LE FABRIC

SCOPE OF WORK

This work covers all the following requirements regarding foe installation of geotextile (filter fabric) in 
accordar»ce with foe lines, grades, and dimensions shown in foe drawings.

MATERIAL REQUIREMENTS

The geotextile fabric shall meet foe following requirements in full. If required, a sample of 1.0 sq.m, 
shall be supplied to foe Engineer for approval and retention for purposes of comparative testing 
against materials randomly sampled from foe site.

1. PHYSICAL PROPERTIES

a. The geotextile material sh^ be a nonwoven needle punched type comprising of 
needle punched polypropylene fibers or tts equivalent.

b. The geotextile material shall be UV stabilized to ensure retention of minimum 70% 
original tensile strength after 90 days exposure to sunlight. The manufacturer shall 
submit test results to foe Engineer for approval.

c. The geotextile must be highly resistant to long term contact with damp cementatious 
substances or add or alkali solutions in the pH range 2-13. The manufacturer shall 
submit test data to ensure resistance of the polymer.

2. MECHANICAL AND HYDRAULIC PROPERTIES

The geotextile supplier is required to certify that the materials delivered to dte will be proven 
to meet or exceed the following properties:

TECHNICAL PROPERTIES UNIT MINIMUM
TEST

STANDARD
A. Physical Characteristics:

Minimum Mass 
(per unit area)

(9/m2) 540 ASTM D5261

Thickness (F=2 kpa) mm 4.5 ASTMD5199

B. Mechanical Prooerties:

Tensile Strength (md/cd) kN/m 13/22 ASTM D4595

Tensile elongation (md/cd) % 90/40 ASTM D4595

CBR Puncture Resistance N 3000 ASTM D6241
C. Hydraulic Properties:

Effective Opening Size 
fOso WetSievino)

(mm) 0.08 ASTM D4751

W^ar Permeability;
Permittivilv ___ (£!)___ 0.5 ASTM D4491
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EXECUTION

1. The geotextile shad be delivered to site with an outer wrapper to protect it from exposure to 
the elements.

2. Prior to laying of geotextile filter, stone filler shall be placed between gaps or voids of armour 
/ core rocks as likewise mentioned in the requirements of Item “Rock Works".

3. The non-wooven geotextile filter shall be installed and lay manually at site as per design 
drawings. The filter shall be laid lengthwise down slopes and appropriately anchored along 
the top edge.

4. The Engineer reserves the right to sample geotextile delivered to site for individual quality 
control testing at the contractor’s expense. A material not meeting the manufacturer's 
certified values will be rejected from the site.

5. The geotextile shall be proven to resist dynamic puncture damage when subject to impact 
stress from stone armour (200-400 kg.) dropped from a minimum height of 2.0 m. and 
should be laid on at least 1-foot sand and gravel bedding. Geotextile failing to resist 
puncture shall not be accepted.

6. To facilitate site Quality Assurance, each roll of geotextile delivered to site shdl be dearly 
labeled with brand name, grade, and production batch number.

7. Geotextile overlaps shall be at least 1.0 m unless otherwise stated on the drawings. 
AHematively. geotextile overlaps are to be heat-welded or sewn using apFHopriate 
polypropylene or other synthetic thread and portable hand sewing equipment.
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ITEM 07 RECLAMATION AND FILL

SCOPE OF WORK

This item shall consist of the construction of back-up area in accordance with the Spedfications and 
in conformity with the lines, grades, and dimensions shown on the Plans or established by the 
Engineer.

The area to be upgraded shall be as indicated on the Drawings.

The works includes furnishing of all labor, materials and equipment required to complete/finish the 
upgrading of the area in accordance with the Drawings and the Specifications.

The following major items of works are included;

1. Supply and fill of suitable materials to places required to upgrade elevation of areas as 
Shown in the drawings.

a. Compaction of fill materials
b. Supply and placing of filter fabric

2. The work may also include the instruction of temporary dike or structure to enclose the 
reclamation material before the completion of a permanent waterfront containment structure.

MATERIAL REQUIREMENTS 

1. Filling Materials

a. General

All sources of filling materials shall be approved by the Engineer.

Appropriate quantities of sample of all materials to be used in the Works shall 
be submitted for acceptance and approve by the Engineer thirty (30) days before the 
commencement of work.

General filling shall consist of approved material from approved sources of suitable 
grading obtained from excavation, quarries or borrow pits, without excess fines, day 
or silt, free from vegetation and organic matter.

Sample of approved materials shall be kept/stored in the field for ready 
reference/comparison of the delivered materials.

The Contractor shall ensure that adequate quantities of required materials that 
comply with the specifications and quality approved by the engineer are available at 
all times.

b. Fill Materials other than Dredged/Excavated Materials

Fill materials for redamation purposes other than dredged materials shall be pit sand, 
quarry run. gravel or mine tailings. The fill material shall be of the same quality or 
better as approved by the Engineer.

Balingotn Port Exponaon Proloci 
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Type of Fill Materials

2.

C.1 Sand and Gravel Fill (Offshore/Redamation)

The materials shall be composed of at least 50% sand and 50% gravel in 
terms of volume and shall be free from rock boulders, wood, scrap, 
vegetables, and refuse. The materials shall not have organic content and the 
maximum particle size shall not exceed 100mm diameter. Source of materials 
shall be river or mountain quarry or manufactured.

c.2 Excavated Materials from Seabed (Offshore/Redamation)

The excavated materials shall be used for backfilling as directed by the 
Engineer.

C.3 Select Materials (General Embankment)

All materials used for fill shall be free of rock boulders, wood, scrap materials, 
organic matters and refuse.

The material shall not have high organic content and shall meet the following 
requirements;

i. Not more than 10 percent by weight shall pass the No. 200 sieve (75 
microns).

ii. Maximum partides size shall not exceed 75 mm.

ill. The fill materials shall be capable of being compacted in the manner 
and to the density of not less than 95%.

iv. The material shall have a plasticity index of not more than 6 as 
determined by AASHTO T 90.

V. The material shall have a soaked C6R value of not less than 25% as 
determined by AASHTO T193.

Unsuitable Material - Material other than suitable materials such as:

(a) Materials containing detrimental quantifies of organic materials, such as grass, 
roots and sewerage.

(b) Organic soils such as peat and muck.

(c) Soils with liquid limit exceeding 80 and/or plasticity index exceeding 55.

(d) Soils with a natural water content exceeding 100%.

(e) Sdls with very low natural density, 800 kg/m3 or lower,

(f) Sdls that cannot be property compacted as determined by the 
Engineer.

NMlI not be accepted by the Engineer.
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EXECUTION 

Reclamation and Fill

a. General

The Contractor shall be responsible for all ancillary earthworks that are necessary for the 
reception of ttie fill material and including, all spout handling, temporary dike or shoring 
construction where necessary, temporary protection to dikes in the sea and drainage of 
excess water.

The arrangements of these ancillary earthworks shall be laid out in consultation with the 
Engineer and to the Engineer’s satisfaction and care shall be taken to minimize the loss of 
fill.

b. Replacement, backfilling and reclamation may be done by any method acceptable to the 
Engineer. Prior to start of Work, tiie Contractor shall submit his method and sequence of 
performing the works to the Engineer for approval. However, the Engineer’s approval of the 
method and sequence of construction shall not release the Contractor from the responsibility 
for the adequacy of labor and equipment.

c. The Engineer shall approve the type of material to be used as fill prior to its placement. If the 
material is rejected, such material shall be deposited into areas designated or as directed by 
the Engineer.

d. Reclamation of fill material shall be placed in horizontal layers not exceeding 200mm (8 
inches), loose measurement, and sh^l be compacted as specified before the next layer is 
placed. Effective spreading equipment shall be used on each IHt to obtain uniform thickness 
prior to compacting. As the compaction of each layer progresses, continuous leveling and 
manipulating wll be required to assure uniform density. Water shall be added or removed, if 
necessary, in order to obtain the required density. Removal of water shall be accomplished 
through aeration by plowing, blading, didng, or other methods satisfactory to the Engineer.

Dumping and rolling areas shall be kept separate, and no lift shall be covered by another 
until tiie necessary compaction is obtained.

Hauling and leveling equipment shall be so routed and distributed over each layer of the fill 
in such a manner as to make use of compaction effort afforded thereby and to minimize 
rutting and uneven compaction.

TRIAL SECTION

Before finish grade construction is started, the Contractor shall spread and compact trial sections as 
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials 
and the efficiency of the equipment and construction method which is proposed to be used by the 
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that 
he proposes to use for the main work. One trial section of about 500 m2 shall be made for every 
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and 
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer’s 
opinion are not suitable for sub-base, the material shall be removed at the Contractor’s expense, 
and a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure diange during the execution of 
the work, new trial sections shall be constructed.
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CROSS-SECTIONS OF COMPLETED RECLAMATION

Cross-sections showing the elevations of the completed reclamation and the terrain of the existing 
seabed prior to construction shall go together with every progress report and request for progress or 
final payment.

FIELD COMPACTION TEST

Field Density tests to determine the percent of compaction of the compactable material shall be 
conducted. Compaction of each layer thereafter shall continue until the required field density in 
accordance with AASHTO T/180 Method D has been achieved. In place density determination shall 
be made in accordance with AASHTO T191/ASTM D 1556.

TOLERANCE

Elevation plus 5 cm.

! g
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ITEM 08 AGGREGATE SUB BASE COURSE

DESCRIPTION

This Hem shall consist of furnishing, (Madng and compacting an aggregate subbase course on a 
prepared subgrade in accordance with this Specification and the lines, grades and cross-sections 
shown on the Plans, or as directed by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for subbs^e shall consist of hard, durable partides or fragments of crushed stone, 
crushed slag, or crushed or natural gravel and filler of natural or crushed sand or other finely divided 
mineral matter. The composHe material shall be free from vegetable matter and lumps or balls of 
day, and shall be of such nature that H can be compacted readily to form a firm, stable subbase.

The subbase material shall conform to the following Grading Requirements

Grading Requirements

Sieve Desianation
Mass Percent PassingStandard, mm Alternate US Standard

50 2" 100
25 r 55-85
9.5 3/8’ 40-75

0.075 No. 200 0-12

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the 
fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limH not greater than 35 
and plastidty index not greater than 12 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent of 
wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by AASHTO T 96.

The material shall have a soaked CBR value of not less than 25% as determined by 
AASHTO T 193. The CBR value shall be obtained at the maximum dry densHy and determined by 
AASHTO T180, Method D.

CONSTRUCTION REQUIREMENTS

PLACING

*nie aggregate subbase material shall be placed at a uniform mixture on a prepared subgrade in a 
quantity which will provide the required compacted thickness. When more than one layer is 
required, each layer shall be shaped and compacted before the succeeding layer is placed.

The pladng of material shall begin at the point designated by the Engineer. Placing shall be from 
vehicles espedally equipped to distribute the material in a continuous uniform layer or windrow. 
The layer or windrow shall be of such size that when spread and compacted the finished layer be in 
reasonably close conformHy to the nominal thickness shown on the Plans.
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When hauling is done over previously placed material, hauling equipment shall be dispersed 
uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven 
compaction.

SPREADING AND COMPACTING

When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one 
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and 
compacted in two or more layers of approximately equal thickness, and the maximum compacted 
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and 
compacted in a «milar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by 
watering with approved sprinklers mounted on trucks or by drying out, as required in order to obtain 
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full 
width by means of approved compaction equipment. Rolling shall progress gradually horn the sides 
to the center, parallel to the centerline of the road and shall continue until the whole surface has 
been reeled. Any irregularities or depressions that develop shall be corrected by loosening the 
material at these places and adding or removing material until surface is smooth and uniform. 
Along curte, headers, and walls, and at all places not accessible to the roller, the base materia! 
^all be compacted thoroughly with approved tampers or compactors.

If the layer of base material, or part thereof, does not conform to the required finish, the Contractor 
shall, at his own expense, make the necessary corrections.

Compaction of each layer shall continue until a field density of at least 100 percent of the 
maximum dry density determined in accordance with AASHTO T180, Method D has been achieved. 
In-place density determination shall be made in accordance with AASHTO T191/ASTM D 1556.

TRIAL SECTION

Before subbase c»nstruction is started, the Contractor sh^l spread and compact trial sections as 
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials 
and the efficiency of the equipment and construction method which is proposed to be used by the 
Contractor. Therefore, the Corrtractor must use the same material, equipment and procedures that 
he proposes to use for the man work. One trial section of about 500 m2 shall be made for every 
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and 
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer’s 
opinion are not suitable for subbase, the material shall be removed at the Contractor’s expense, and 
a new trial section shall be constructed.

If the basic conditions regarding the type of rrtaterial or procedure change during the execution of 
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS
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Before the commencement of the pavement works, the Contractor together with the Engineer shall 
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such 
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to 
dearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed level and transverse slopes shown on the 
Plans. The allowable tolerances shall be in accordance with following;

Permitted variation from design
THICKNESS OF LAYER

±20 mm

Permitted variation from design * 10 mm
LEVEL OF SURFACE -20 mm

Permitted SURFACE IRREGULARITY 
Measured by 3-m straight-edge

20 mm

Permitted variation from design 
CROSSFALL OR CAMBER

±0.3%

Permitted variation from design 
LONGITUDINAL GRADE over

±0.1%

25 m in length

METHOD OF MEASUREMENT

Aggregate Subbase Course will be measured by the cubic meter (m3). The quantity to be 
paid for shall be the design volume compacted in-place as shown on the Plans, and accepted In the 
completed course. No allowance will be given for materials placed outside the design limits shown 
on the cross-sections. Trial sections shall not be measured separately but shall be induded in the 
quantity of subbase herein measured.
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fTEM 09 AGGREGATE BASE COURSE

DESCRIPTION

This Kern shall consist of furnishing, placing and compacting an aggregate base course on a 
prepared subgrade/subbase in accordance with this Specification and the lines, grades, thickness 
and typical cross-sections shown on the Plans, or as established by the Engineer.

MATERIAL REQUIREMENTS

Aggregate tor base course shall consist of hard, durable particles or fragments of oushed stone, 
crushed slag or crushed or natural gravel and filler of natural or crushed sand or other finely divided 
mineral matter. The compose material shall be free from vegetable matter and lumps or balls of 
day, and shall be of such nature that it can be compacted readily to form a firm, stable base.

In some areas where the conventional base course materials are scarce or non-available, the use of 
40% weathered limestone blended with 60% crushed stones or gravd shall be allowed, provided 
that the blended materials meet the requirements of this Item.

The base course material shall conform to the following Grading Requirements

Grading Requirements

Sieve Designation Mass Percent Passing
Standard

mm
Alternate

US Standard
Grading

A
Grading

B
50 2’ 100

37.5 1-1/2" - 100

25.0 1" 60-85 -

19.0 3/4" - 60-85

12.5 1/2" 35-65 -

4.75 No. 4

ou>1

oC
M 30-55

0.425 No. 40 5-20 8-25

0.075 No. 200 0-12 2-14

The fraction passing the 0.075 mm (No. 200} sieve shall not be greater than 0.66 (two thirds) of the 
fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 25 and 
plasticity index not greater than 6 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve shall have a mass percent of wear not 
exceeding 50 by the Los Angeles Abrasion test determined by AASHTO T 96.
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The material passing the 19 mm (3/4 inch) sieve shall have a soaked CBR value of not less than 
80% as determined by AASHTO T 193. The CBR value shall be obtained at the maximum dry 
density (MOD) as determined by AASHTO T 180, Method D.

If filler, in addition to that naturally present, is necessary for meeting the grading requirements or for 
satisfactory bonding, it shall be uniformly blended with the base course material on the road or in a 
pug mill unless otherwise specified or approved. Filler shall be taken from sounds approved by the 
Engineer, shall be free from hard lumps and shall not contain more than 15 percent of material 
retained on the 4.75 mm (No. 4) sieve.

CONSTRUCTION REQUIREMENTS

PLACING

The aggregate base material shall be placed at a uniform mixture on a prepared sub-base/ 
subgrade in a quantity v4iich will provide the required compacted thickness. VVTien more than one 
layer is required, each layer shall be shaped and compacted before the succeeding layer is placed.

The pladng of material shall begin at the point designated by the Engineer. Placing shall be from 
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.

The layer or windrow shall be of such size that when spread and compacted the finished layer be in 
reasonably dose conformity to the nominal thickrtess shown on the Plans.

When hauling is done over previously placed material, hauling equipment shall be dispersed 
uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven 
compaction.

SPREADING AND COMPACTING

When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one 
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and 
compacted in two or more layers of approximately equal thickness, and the maximum compacted 
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and 
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by 
watering with approved sprinklers mounted on trucks or by drying out, as required in order to obtain 
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full 
width by means of approved compaction equipment. Rolling shall progress gradually from the sides 
to the center, parallel to the centerline of the road and shall continue until the whole surface has 
been rolled. Any iRegularities or depressions that develop shall be corrected by loosening the 
material at these places and adding or removing material until surface is smooth and uniform. 
Along curbs, headers, and walls, and at all places not accessible to the roller, the base material 
shall be compacted thoroughly with approved tampers or compactors.
If the layer of base material, or part thereof, does not conform to the required finish, the Contractor 
shall, at his own expense, make the necessary corrections.

Compaction of each layer shall continue until a field density of at least 100 percent of the 
maximum dry density determined in accordance wHh AASHTO T180, Method D has been achieved. 
In-place density determination shall be made In accordance with AASHTO T191/ASTM D1556.
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TRIAL SECTION

Before base construction is started, the Contractor shall spread and compact trial sections as 
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials 
and the efficiency of the equipment and construction method which is proposed to be used by ttte 
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that 
he proposes to use for the main work. One trial section of about 500 m2 shall be made for every 
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall cany out such field density tests and 
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer's 
opinion are not suitable for subbase, the material shall be removed at the Contractor's expense, and 
a new trial section shall be constmcted.

If the basic conditions regarding the type of material or procedure change during the execution of 
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall 
conduct topographic survey which wll form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such 
setting-out.

Prior to placement of any mateiial, the Contractor shall establish visible construction markers to 
dearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed level and transverse slopes shown on the 
Plans. The allowable tolerances shall be in accordance with following:

Permitted variation from design
THICKNESS OF LAYER

± 10 mm

Permitted variation from design + 5 mm
LEVEL OF SURFACE -10 mm

Permitted SURFACE IRREGULARITY 
Measured by 3-m straight-edge

5 mm

Permitted variation from design 
CROSSFALL OR CAMBER

±0.2%

Permitted variation from design 
LONGITUDINAL GRADE over

±0.1%

25 m in length

METHOD OF MEASUREMENT
Port
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(Abrogate Base Course)

Aggregate Base Course will be measured by the cubic meter (m3). The quantity to be paid 
for shall be the design volume compacted in-place as shown on the Plans, and accepted in the 
completed base course. No allowance shall be given for materials placed outside the design limits 
shown on the cross-sections. Trial sections shall not be measured separately but shall be included 
in the quantity of aggregate base course.
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ITEM 10 PORTLAND CEMENT CONCRETE PAVEMENT

SCOPE OF WORK

The worlcs include the furnishing of all labor, matehals and equipment required for the construction 
of gravel base course and concrete pavement. The works shall be in accordance with the lines and 
grades shown on the Drawings and in conformity with the Specifications.

MATERIAL REQUIREMENTS

Cement

Portland cement shall conform to the requirements of the Section "Reinforced Concrete*.

Fine Aggregate

The fine aggregate shall be well-graded from coarse to fine and shall conform to the 
requirements of the Section “Reinforced Concrete”.

Coarse Aggregate

Coarse aggregate shall conform to the requirements of the Section ‘Reinforced Concrete”.

Water

Clean, fresh, potable water shall be used for the mixing of all concrete and mortar and shall 
be from a source approved by the Engineer. Sea water or brackish water shall not be used.

Admixture

Admixture shall only be used with the written permission of the Engineer. If air-entraining 
agents, water reducing agents, set retarders or strength accelerators are permitted to be 
used, they shall not be used in greater dosages than those recommended by the 
manufacturer, or as permitted by the Engineer. The cost shall be considered as already in 
the Contractor’s unit cost bid for concrete.

TIE BARS AND SLIP BARS

Tie bars shall be deformed bars conforming to the requirements specified in AASHTO M 31 
or M 42. except that rail steel shall not be used for tie bars that are to be bent and re­
straightened during construction, sizes as indicated on the Drawings. The deformed bars 
shall be Grade 40 and shall be shipped in standard bundles, tagged and marked in 
accordance with the Code of Standard practice of the Concrete Reinforcement Steel 
Institute.

Slip bars shall be smooth round steel bars conforming to the requirements specified in 
AASHTO M 31 or plain M 42.

Joint Filler

Poured filler for joint shall conform to the requirements of AASHTO M173.
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EXECUTION

Concrete Class

The concrete for pavement shall satisfy the following requirements:

Minimum 28-day comprehensive strength : 24 MPa

Minimum Flexural Strength • 3.8 MPa

Maximum Aggregate size • 25 mm

Manmum water cement ratio ; 0.52

Proportioning, Consistency and Mixing of Concrete

The proportioning, consistency and mixing of mncrete shall inform to the requirements of 
the Section “Reinforced Concrete'.

Preparation

The base shall be watered and thoroughly moistened prior to placing of the concrete. 

Formwork Construction

Formwork shall comply with the requirements of the Section ‘Reinforced Concrete*. Forms 
shall be of steel, of an approved section and shall be straight and of a depth equal to 
thickness of the pavement at the edge. The base of the forms shall be of sufficient width to 
proNride necessary stability in all directions. The flange braces must extend outward on the 
base not less than 2/3 the height of the form.

All forms shall be rigidly supported on a bed of thoroughly compacted material during the 
entire operation of ptadng and finishing the concrete. They shall be set with their faces 
vertical so as to produce a surface complying with the required tolerance.

Adjacent lanes may be used in lieu of forms for supporting finishing equipment provided that 
proper protection is afforded to the concrete of the adjacent lanes to prevent damage, and 
provided further that the surface of the concrete carrying the finishing equipment does not 
vary by more than 3mm in each meter length. Adjacent lanes in lieu of forms may not be 
used until the concrete is at least seven (7) days old. Flanged wheels of the finishing 
equipment shall not be operated on the concrete surface. The inside edge of supporting 
wheels of the finishing machine shall not operate closer than 100mm from the edge of the 
concrete lane.

AKemative to placing forms, slip-forming rnay be used. Slip-form paving equipment shall be 
equipped with the traveling side forms of sufficient dimensions, shape and strength to 
support the concrete laterally for a sufficient length of time during placement to produce 
pavement of the required cross section. No abrupt changes in longitudinal alignment of the 
pavement will be permitted. The horizontal deviation shall not exceed 20mm from the proper 
alignmerrt established by the Engineer.

fWaUMteni knprevMM o( CiMria Port 
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Joints

All joints, longitudinal, transverse, etc., shall be constructed as shown on the Drawings and 
shall be clean and free of all foreign material after completion of shoulder work prior to 
acceptance of the work and in accordance with the following provisions:

Longitudinal and Transverse Contact Joints:

Longitudinal contact joints are joints formed between lanes that are poured 
separately. Transverse contact joints are joints fonoed between segments of a lane 
that are poured separately. Transverse contact joints shall be formed perpendicular 
to pavement centerline at the end of each day of concrete placing, or where 
concreting has been stopped for 30 minutes or longer but not nearer than 1.5 meters 
from sawed contraction joints. All contact joints shall have faces perpendicular to the 
surface of the pavement. Tie bars of the size, length and spacing shown on the 
Drawings shall be placed across longitudinal and transverse contact joints.

Pladng Concrete

The concrete shall be deposited and spread in order that segregation wtl not occur and 
place a uniform layer of concrete whose thickness is approximately 20 mm greater than that 
required for the finished pavement is placed. Rakes shall not be used for handling concrete.

In order to prevent the introduction into the concrete of earth and other foreign materials, the 
men whose duties require them to work in the concrete, shall in general, confine their 
movements to the area already covered with fresh concrete. Whenever it becomes 
necessary for these men to step out of the concrete, their footwear shall be washed or 
otherwise thoroughly cleaned before returning to the concrete. Repeated carelessness with 
regard to this detail will be deemed sufficient cause for removing and replacing such worker.

During the operation of striking off the concrete, a uniform ridge of concrete at least 70 mm 
in height shall be maintained ahead of the strike-off screed for its entire length. Except when 
making a construction joint, the finishing machine shall at no time be operated beyond that 
point where this surplus can be maintained in front of the strike-off screed.

After the first operation of the finishing machine, additional concrete shall be added to all low 
places and honeycombed spots and the concrete rescreeded. In any rescreeding, a uniform 
head of concrete shall be maintained ahead of the strike-off for its entire length. 
Honeycombed spots shall not be eliminated by tamping or grouting.

Workers on the job shall have mobile footbridges at their disposal so that they need not walk 
on the wet concrete.

In conjunction with the pladng and spreading, the concrete shall be thoroughly spaded and 
vibrated along the forms, bulkhead, and joints.

The internal vibrators shall be of pneumatic, gas-driven, or electric type, and shall operate at 
a frequency of not less than 3,200 pulsations per minute.

Whenever the placing of the concrete Is stopped or suspended for any reason, for a period 
of 30 minutes or longer, a suitable bulkhead shall be placed so as to produce a vertical 
transverse joint. If an emergency stop occurs within 2.5 meters of the contraction or an 
expansion joint the concrete shall be removed back to the joint. When the placing of the 
concrete is resumed, the bulkhead shall be removed and a new concrete placed and
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vibrated evenly and solidly against the face of previously deposited concrete. Any concrete 
in excess of the amount needed to complete a given section or that has been deposited 
outside the forms shall not be used in the work.

The Contractor shall provide suitable equipment for protecting the fresh concrete in case of 
rain, such as screens which will cause the rain water to run off beyond the edges of the 
paving, lain proof tatpauiins or other methods approved by the Engineer. The equipment 
shall be sufficient to shelter from rain all areas equal to that paved in two hours of work.

Finishing Concrete

The asncrete shall be compacted and finished by a mechanical, self-propelled finishing 
machine of approved type, having two independently operated screeds. If a machine 
possessing only one screed is approved, the screed will not be less than 450 mm wide and 
shall be equipp^ with compensating springs to minimize the effect of the momentum of the 
screed on the side fonns. The number of driving wheels, the weight of the machine and the 
power of the motor shall be so coordinated as to prevent slippage. Tire top of the forms and 
the surface of the finishing machine wheels shall be kept free from concrete or dirt.

The machine shaii at all times be in first-dass mechanical condition and shall be capable of 
compacting and finishing the concrete are herein described. Any machine which causes 
dispiacement of the side forms from the line or grade to which they have been properly set, 
or causes undue delay due to mechanical difficulties, shall be removed from the work and 
replaced by a machine meeting the Specifications.

The finishing machine shaii be operated over each section of pavement two or more times 
and at such intervais as will produce the desired results. Generally, two passes of the 
finishing machine are considered the ma)dmum desirable.

The concrete shall be vibrated, compacted, and finished by a vibratory finishing machine. 
The vibratory machine shall meet the requirements for ordinary finishing, and shall be one of 
the following type:

1. The machine shall have two independently operated screeds; the front screed shall 
be equipped with vibratory units with a frequency of not less than 3,500 pulsations 
per minute. There shall be not less than one vibratory unit for each 2.5 meters length 
or portion thereof, of vibratory screed surface. The front screed shall not be less than 
300mm wide and shall be equipped with a “bull nose” front edge built on a radius of 
not less than 50mm. This of vibratory finishing machine shall be operated in 
such manner that each section of pavement will receive at least one vibratory pass, 
but not more than two passes, unless otherwise directed, or;

2. The machine shall be equipped with an Independently operated vibratory “pan” (or 
pans) and two (2) independently operated screeds, the 'pan” shall be mounted in a 
manner that will permit it to come in contact with the forms and will permit vibration of 
the full width of lane simultaneously.

There shall be not less than one vibratory untt for each 2 m. length or portion thereof, 
of vibrating pan surface. The vibratory units in any Individual pan shall be 
synchronized and have a frequency of nc4 less than 3,500 pulsations per minute. The 
front screed shall be capable of operating in a position that will strike off the concrete 
at a sufficient height above the top of the ferns to allow for proper eompa^’on with 
the vibrating pan. This type of vibratory finishing marine shall be operated In such 
manner than each section of pavement wll receive at least one vibratory pass but 
not more than two passes, unless otherwise directed.
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After the final pass of the finishing machine and when the concrete has started to dry, 
the surface of the pavement shall be finished with an approved longitudinal float. The 
float may be operated either manually or by mechanical means. The float may be 
erther of wood or metal shall be straight and smooth and light in weight so as not to 
displace or sink into the concrete surface.

To be effective, the float shall be at least 300mm wide and 3m long. When manually 
operated, the float shall be moved from edge to edge with a wiping motion and 
advance one (1) meter or more.

The succeeding trip shall overlap the previous trip. A light smoothing lute at least 3 
meters long may be used provided approved by the Engineer.

The surface of the pavement shall be tested by the Contractor, before the final 
belting, with an approved standard straightedge 3 meter in length. Irregularities so 
detected shall be corrected immediately. Spedal attention shall be given to the 
concrete adjacent to transverse joints to insure that the edges thereof are not above 
the grade specified or the adjacent concrete below grade. All depressions or 
projections shall be corrected before any initial set has developed in the concrete.

After the concrete has been brought to the required grade, contour and smoothness, 
ft shall be finished by passing over the concrete a drag of one or two burlap clothes, 
which give the surface the required roughness. The vehides used to carry these 
doths may be independent of the concrete-laying machine or may be incorporated 
with it and may be operated either by hand or mechanically.

Hand finishing wll be permitted only on variable width sections of the pavement and 
other places where the use of the finishing machine would be impractical. Hand 
finishing shall be accomplished by means of the hand-operated strike-off template of 
either steel or steel-shod wood construction. The striking template shall be operated 
forward with a combined longitudin^ and transverse motion and shall be so 
manipulated that neither end will be raised off the side forms. A similar tamper shall 
be used for tamping the concrete.

As soon as the concrete has attained its initial set, the edges of the pavement, the 
longitudinal joints, the (instruction dummy and expansion joints not sawn shall be 
carefully finished with an edging tool having radius of at least 5mm. The tools, the 
special accessories for cutting impressed joints and methods of workmanship shall 
be such as wll produce a joint whose edges are of the same quality of concrete as 
the other portion of the pavement. Methods and workmanship which make use of 
excess mortar or grout in this area shall be eliminated. Unnecessary tool marks shall 
be eliminated during work, and the edges left smooth and true to line.

Striking Forms

Forms shall remain in place at least 12 hours after the concrete has been placed. When 
working conditions are such that the early strength gain of the concrete is delayed, the forms 
shall remain in place for a longer period, as directed by the Engineer. Bars or heavy load 
shall not be used against the concrete when still in the forms. Any damage to concrete 
resulting from form removal shall be repaired promptly by the Contractor as directed by the 
Engineer without any additional payment to the Contractor.
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Curing Concrete

Unless otherwise ordered by the Engineer, curing of concrete shall be done by any method 
specified in the Section ‘Reinforced Concrete*.

Cleaning and Sealing Joints

After completion of the required curing and before opening of the pavement to traffic, all 
joints shall be thoroughly deaned of all concrete aggregate fragments or other materials.

After removal of side forms, the ends at transverse expansion joints at the edges of the 
pavement shall be carefully deaned of any concrete within the expansion spaces for the 
entire depth of slab, care being taken not to injure the ends of the joints. Expansion and 
contraction joints shall then be poured with a hot joint sealer to the depth as indicated on the 
Drawings. Joint sealer shall be poured using approved hand pouring pots, with liquid at a 
temperature not less than that recommended by the approved manufadurer.

Opening to Traffic

The pavement shall be dosed to traffic, induding the vehides of the Contractor, for a period 
of 10 days after the concrete is placed or longer if in the opinion of the Engineer, the weather 
conditions make it necessary to extend this time. The Contrador shall furnish, place and 
maintain satisfadory barricades and lights as direded, to exdude all traffic from the 
pavement.

Any damage to the pavement due to traffic shall be repaired or replaced at the expense of 
the Contrador. Paving mixers, mechanical concrete spreaders and finishers and other 
heavy paving equipment shall not be operated on completed concrete lanes in order to 
construd alternate lanes until after the regular curing period is completed. Even then, 
planks shall be laid on the finished pavement or other precautions taken to prevent damage 
to the concrete pavement.

Pavement Smoothness, Thickness and Tolerance

Portland cement concrete pavement shall be construded to the designed level and 
transverse slope shown on the Drawing. The allowable tolerance shall be as listed 
blunder

1. Permitted variation from design 
thickness of layer

2. Permitted variation from design 
level of surface

+ - 5mm

+ - 5mm

The thickness of the pavement will be determined by measurement of cores from the 
completed pavement in accordance with AASHTO T148.

The completed pavement shall be accepted on a lot basis. A lot shall be considered as 
2,500 sq.m of pavement. The last unit In each slab constitutes a lot in itself when Its length is 
at least of the normal lot length. If the length of the last unit is shorter than % of the normal 
lot length, it shall be induded in the previous lot.

Other areas such as intersections, entrances, crossovers, ramp, etc., will be grouped 
together to form a lot Small Irregular areas may be induded with other unit areas to form a 
lot.
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ITEM 11 DRAINAGE WORKS

SCOPE OF WORK

The works shall consist of excavation, backfilling and construction of lateral drains, construction of 
manholes, reconnection to existing lateral and other related works in accordance with the 
dimensions, size, elevation and grade as shown on the drawing and shall conform with the 
Specification.

At least thirty (30) days before the start of any construction related to drainage works, the 
Contractor shall submit to the Engineer for his approval, shop drawings of the drainage work he 
intends to constmct. The shop drawings shall include the materials and the general method of 
installation he intends to employ.

MATERIAL REQUIREMENTS

BACK FILL

Fill shall be in accordance with Item "Reclamation and Fill”.

GRAVEL BEDDING

Gravel Bedding/gravel base shall be in accordance with the specifications of Crushed Course 
Aggregates in ‘Reinforced Concrete".

SAND BEDDING

Sand bedding shall be in accordance with Item "Reinforced Concrete (Fine Aggregates)*. 

CONCRETE

Mixing/Casting and steel reinforcements shall be in accordance with item "Reinforced Concrete" 
while the dimensions shall be as shown on the Drawings.

CEMENT MORTAR

Cement mortar shall consist of one part Portland cement to two parts of fine aggregate with water 
added as necessary to obtain the required consistency.

REINFORCED CONCRETE PIPE

The fabrication of reinforced concrete pipes shall conform to the Specifications of ASTM C 76 while 
the testing requirements shall conform to ASTM C 497. The Engineer reserves the right to Inspect 
and test the pipe delivered for intended purpose. Defects that are discovered after acceptance of 
delivery of the pipe but before installation shall be a cause for rejection.

Standard reinforcement details and concrete strength shall be in accordance with DPWH "Standard 
Two Meter Concrete Pipe Culvert*.

EXECUTION

EARTHWORKS

All earthworks for concrete pipe culvert shall conform to the lines, grades and elevations shown on 
the drawings or as directed by the Engineer.
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The lateral drain shall be excavated to the depth, grade and width established by the Engineer. The 
bedding surface shall provide a firm foundation of uniform density throughout the entire length. Soft, 
spongy, or otherwise unstable material encountered that will not provide a firm foundation for the 
concrete drainage shall be removed to the full width of the trenches and replaced by suitable 
material to a depth of not less than 30 cm. 100mm thick gravel bedding shall be used as foundation 
or otherwise as spedfied.

PIPE LAYING

The pipe shall be tested for water-tightness of joints before backfilling the trench. Unsatisfactory 
work shall be corrected without additional cost to the PPA. The cdlar shall have set sufficiently prior 
to backfilling.

Methods of installation and typical bedding for pipe conduits if not included in the plans, shall 
conformed to DPWH 'Standard Two Meter Reinforced Concrete Culverf.

LATERAL DRAIN

Concrete cover and the existing steel gratings shall be set to the required elevations as shown on 
the drawings to fit the adjdning surfaces and shall be installed after the adjoining concrete is struck 
off and finished, and the fit on the frames shall be such that there is no rocking.

All completed structures shall be thoroughly cleaned of any accumulations of silts, debris or foreign 
matter of any land, until finally accepted and put into service.

CATCH BASIN INLETS, MANHOLES AND OUTLETS

Lid frames shall be set to the required elevations as shown on the drawings to fit the adjdning 
surfaces. Lids shall be installed after the adjdning concrete is struck off and finished, and the fit on 
the frames shall be such that there is no rocking.

Where reconstruction of existing catch basin inlets, manhdes, outlets, or similar structures are 
indicated, the work shall be in accordance to the details and elevations as shown on the drawings, 
including re-installation of existing metal frames, grates and lids, or repladng of concrete covers 
instead of grates that may have been lost or found lacking. Ail completed structures shall be 
thoroughly deaned of any accumulations of silts, debris or foreign matter of any kind, until finally 
accepted and put into service.

FIELD DENSITY TEST

Field Density tests to deteirnine the percent of compaction of the fill material shall be conducted 
until a field density of at least 95 percent of the maximum dry density in accordance with AASHTO 
T180, Method D has been achieved. In place density determination shall be made in accordance 
with AASHTO T191.
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ITEM 12 

SCOPE OF WORK

MOORING AND FENDERING SYSTEM

1. The work includes furnishing of ad labor, materials and equipment to complete the 
installation of mooring bollards and fenders in piers/wharves.

2. The work shall include the supply, transport, handling, storage and installation of fenders 
systems in the newly constructed piers.

3. The Contractor shad furnish and install the necessary fittings as shown on the drawings 
and/or specified.

Supplementary parts necessary to complete and install each item of works shall be included 
whether or not shown or specified. The Contractor shall furnish to relevant trades all anchors, 
fastenings. Inserts, fittings, fixtures or the like to be installed on or required for securing the works.

The Contractor shall submit shop drawings of all fitting works prior to placing orders and 
commencement of any fabrication.

MATERIAL REQUIREMENTS

MOORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be 
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon 
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capacities and designs as shown in the 
drawings and shall be fabricated by approved manufacturer with cast steel conforming to the 
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in 
the plans/drawings. The anchor plate shall be connected to the holding down bolt as shown in the 
plans/drawings. All bolts, nuts, washers etc., that are exposed shall be hot-dip galvanized.

Samples of the bolts, nuts, washers and anchor plates shall be submitted to the Engineer for 
approval before being used in the Works.

The upper part of bollards and base plates which aie not embedded in concrete sh^l be painted. 
The surface of bollards shall be cleaned thoroughly by wire brush or other means prior to painting to 
remove rust or any other contamination which may interfere with bond of pant to metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar 
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:

Chemical composition and mechanical properties of base metal to be used for fabrication of 
mooring bollard and its accessories shall comply with ASTM A36 and other required standard stated 
therein.
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Concrete Foundation:

Concrete foundation for mooring bollards shall conform to the requirements of the Section 
concerning “Reinforced Concrete’.

Visual Inspection;

All mooring bollards delivered to Site shall be inspected by the Engineer for any signs of 
flaws or defect inimical to usage.

Mill Test Certificates:

Two (2) copies of mill test reports shall be submitted certifying tfiat materials meet the 
specified standards.

Test Inspection;

Inspection of all materials and methods of fabric^on shall be carried out by the Contractor. 
However, the Engineer reserves the right to inspect all facilities at any time during the 
manufacture to ensure that the materials and workmanship are In accordance with 
Specifications and the best of workmanship.

FENDER SYSTEM
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(Mooring and Fsndering System)

The rubber fenders should comply with the performance requirements specified in the table 
provided on the plan/drawings of RDF.

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural rubber, synthetic rubber or mitred rubber 
blended with carbon black used in the rubber industry and shall have sufficient resilience and anti­
ageing, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders shall be 
free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fenders shall comply with the 
following requirements:

Physical Properties and Test Method
Test item Properties Test Method

Ph
ys

ic
al

 T
es

t

Be
fo

re
 A

gi
ng

Tensile Strength 160kg/sq.m minimum
Test piece: 

Dumbell No. 3

ASTM D412

Elongation 350% minimum ASTM
D1456

Hardness 76Hs maximum
Spring Type 

hardness test 
(Type A)

ASTM
D2240

Af
te

r A
gi

ng

Tensile Strength
Not less than 80% of 

original value Aging by air 
heating: 70±1‘C

X 96 hours.

ASTM D412

Elongation ASTM
D1456

Hardness Not more than original 
value 48*

ASTM
D2240

Compression Test 30% maximum Heat treatment: 
70±rCx22 

hours.
ASTM D395

N(3te: Equivalent Standards are acceptable.

FITTINGS AND ANCHORAGE

Anchor bolts and connecting hardware shall be fabricated using type of steel specified (ASTM A36) 
and to the required shapes and sizes shown on the approved plan/drawings.

TESTING. SAMPLING, INSPECTION, ACCEPTANCE. MARKING AND PACKAGING

Testing

Sample rubber dock fenders that shall be incorporated in the project shall be subjected to 
tests. It shall pass the required eneipy absorption and reaction force at a certain deflection 
as indicated in the plan.

The Contractor shall be required to submit test certificates showing compliance to the above 
requirements. The test certificates shall be certified by an independent testing institute / 
organization recognized by the Authority.

Re>wWi<io«V Iwywwmeni d Port
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(Mooring and Fendering System)

AN units shall be tested for performance. The fender shall be compressed repeatedly three 
(3) times to the maximum deflection at the speed from 2 to 8 cm. per minute. The load and 
deflection values shall be recorded with the precision of 0.1tf and 0.5mm respectively. The 
results shall be plotted in the form of load-deflection-energy absorption curves. The average 
data obtained in the second and third test loading shall be considered as performance 
values.

Inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all 
fenders shall be inspeded for any sign of flaw or defect inimical to rts use.

All anchor bolts and fittings shall be inspected. The material used for the fabrication of bolts 
and flttings shall be covered by the manufacturer’s certified mill certificate and shall be 
verified by the Authority.

Acceptance Tolerance

The acceptance tolerance shall be based on the following:

1. Fender Dimension

Length -2% to +4%

Width -2% to +4%

Height -2% to +4%

Thickness : -2% to +8%

2. Anchor Bolt Holes in Fender

Diameter of the Hole +2.0mm

Pitch of the Hole +4.0mm

3. Acceptance tolerance for all fenders supplied shall be as follows:

E = Energy absorption, E 2 Specified E but not more than 10%

R = Reaction force, R s Specified R but not more than 10%

Marking

RahaHiMlonnnVfDiMiiMM of Clavwi* PM 
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<Moorlng and Fendaring System)

All fender units shall be deaiiy numbered and marked. Each fender shall have the following 
markings.

1. Fender type and manufacturer's name or trade mark

2. Production seiial number

3. Date of manufacture or its abbreviation

4. Main dimensions

5. Project identification as follows:

Name of Port/Project : 

Year supplied

Packaging

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene 
sheets except when shipped containerized. The bolts and fittings should be placed in crates 
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

Ali units shall be installed at the locations shown on the drawings and as directed by the Engineer.

R»h»Liilimian/ Impixivimnt of CItvrti PM 
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(CHB Secmty Fanes)

ITEM 13 SECURITY FENCE

DESCRIPTION

This item shall consist of furnishing, construction and installation of security fence components in 
any combinations in accordance with this specification, lines, grades and cross-sections shown on 
the Plans, or as directed by the Engineer.

MATERIALS REQUIREMENT

Materials shall conform to the respective specifications and other requirements specified below 

CONCRETE HOLLOW BLOCKS (CHB)

CHB shall be of standard manufacture, machine wbrated with fine and even texture and well- 
defined edges and confonning to the requirements of ASTM C 129. Unless otherwise specified on 
the Drawings, It shall have a minimum compressive strength of 4.14 MPa (600 psi). CHB shall be 
non-load bearing uniform and essentially smooth as normally achieves by standard molding 
methods and shall be free from any cracks, flaws or other defects.

BEDDING MORTAR

Mortar shall be composed of 1 part of Portland cement, 3 parts of sand and Vi pad of lime. It shall 
have a compressive strength of [14 MPa (2,000 psi}] at 28 days and shall comply with property 
specifications for type N mortar set forth in ASTM Specification C 270 and as modified herein, 
proportioned and tested In an approved laboratory at the expense of the Contractor. When tested 
for water retention, the mortar shall have a flow after suction, of 75 percent or more when mixed to 
an initial flow of 125 to 140 percent. When tested for compressive strength, mortar shall be mixed 
to a flow of 100 to 115 percent. Aggregate for mortar shall conform to ASTM C 144.

PLASTER

Plaster shall comply with the same specification as those for bedding mortar and will include 
the use of synthetic fibrous reinforcement of type and dosage recommended by the manufacturer.

REINFORCING STEEL BARS AND RODS

Minimum yield strength of reinforcement shall confoim to the specifications in Section of 
Reinforced Concrete.

CONCRETE

Minimum compressive strength of concrete shall conform to the specifications in Section of 
Reinforced Concrete.

BARBED WIRE AND STEEUGI PIPE POST

The materials to be used shall conform to the specifications indicated on the drawings and shall 
be approved by the Engineer prior to installation.

CLCLONE WIRE MESH

Cydone Wire Mesh shall conform to the requirements of ASTM A121, Class I.

improvement cf Clawia Poft 
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(CHB Security Fence)

CONSTRUCTION REQUIREMENT

The Contractor shall perform such clearing and grubbing as may be necessary to construct the 
fence to required grade and alignment. Fence shall generally follow the contour of the ground. 
Grading shall be performed where necessary to provide a neat appearance.

The post shall be erected vertically in position inside the formwork of the foundation block prior to 
the placing of concrete shall be adequately supported by bracing to prevent movement of the post 
during the placing and setting of the concrete. The post shall be erected to the height and location 
shown on the Plans, or as ordered by the Engineer.

Masonry shall be laid plumb, true to line, with level courses accurately spaced. Bond pattern shall 
be kept plumb throughout. Corners and reveals shall be plumb and true. Vertical joints shall be 
shoved tight. Each unit shall be adjusted to final position while mortar is still soft and plastic. 
Any unit that Is disturbed after mortar has stiffened shall be removed and relaid with fresh mortar. 
Courses shall be so spaced that backing masonry will level off, flush with the face work at all 
joints where ties occur. Chases and rake-out joints shall be kept free from mortar or other debris.

Anchorage to concrete. Anchorage to abutting columns shall be provided only where indicated. 
Details shall be as indicated including anchorage to underside of beams and slabs

Cutting and fitting, including that required to accommodate the work of others shall be done by 
masonry mechanics. Wherever possible, full units of the proper size shall be used in lieu of cut unHs. 
Cut edges shall be dean, true and sharp. Openings shall be carefully cut, formed or otherwise 
neatly made for recessed items and for electrical, plumbing, or other me^anical installations so that 
wall plates, cover plates, or escutcheons required by the installation will completely conceal the 
openings and will have bottoms In alignment with lower edge of masonry joints. Webs of hollow 
masonry units shall be cut to the minimum required for the installation. Reinforced masonry lintels 
shall be provided as indicated above openings over 300mm wide, for pipes, ducts and cable trays, 
unless steel sleeves are used.

Spaces around built-in items shall be filled with mortar. Openings around flush-mounted electrical 
outlet boxes in wet locations shall be pointed flush with mortar induding flush joints above the boxes. 
Anchors, ties, acxessories, flashing, pipe sleeves and other items required to be built-in shall be 
built-in as the masonry work progresses. Anchors, ties, and joint reinforcement shall be fully 
embedded in mortar.

Unfinished work shall be stepped back for jointing with new work. Toothing may be resorted to only 
when specifically approved. Before laying new work, loose mortar shall be removed and the 
exposed joint shall be thoroughly deaned.

Mortar shall be accurately measured in laboratory-established proportions and mixed with as much 
water as may be necessary to produce the wettest workable consistency possible. Mortar shall be 
placed in final position within one hour after mixing. Mortar not used or that has started to set within 
this time interval shall be discarded.

Joints in exposed-to-view except control Joints, joints to be pointed or caulked or sealed, and 
openings around flush-mounted electrical outlet boxes in wet locations shall be tooled slightly 
concave with the mortar dioroughly compacted and pressed against the edges of the units. Tooling 
shall be done when the mortar has been thumbprint hard. The tooled joint shall be finished to 
uniformly straight and true lines and surfaces, smooth and free of tool marks.

Details of reinforcement shall be as indicated in the drawings. Reinforcing shall not be bent or 
straightened in a manner injurious to the steel. Bars with kinks or bends not shown on the drawings

eoiV krvfov •ce ef Clewane Pot
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(CHB Security Fence)

Shall not be used. Placement of reinforcement shall be inspected and approved prior to placing 
grout. One piece vertical bars extending from floor to floor or roof above shall be pro>nded. Vertical 
bars shall be spliced only where indicated.

a. Positioning Bars

Vertical bars shall be positioned accurately at the centerline of the wall. A minimum clearance 
between the bars and masonry units of 12mm and between parallel bars of one diameter of the 
reinforcement shall be maintained. Vertical reinforcing shall be held in place using metal supports, 
centering clips, spacers, ties or caging devices located near the ends of each bar and at 
intermediate intervals of not more than 192 diameters of the reinforcement.

b. Splices

Slices shall be located only as indicated. Splices shall be staggered in adjacent bars at least 
600mm. Bars shall be lapped a minimum of 40 diameters of the reinforcement.

Welding shall be done in accordance with Standard Code and under supervision of Engineer.

PAINTING AND CLEANING

if required in the contract, paint shall be in accordance to the specification indicated in the plans and 
coordinated with the end user.

Mortar daubs or splashing, before setting or hardening, shall be completely removed from masonry 
unit surfaces that will be exposed or painted. Before completion of the work, all defects in joints or 
masonry to be exposed or painted shall be raked out as necessary, filled with mortar, and tooled to 
match existing joints. Masonry surfaces shall not be cleaned, other than removing excess surface 
mortar until mortar in joints has hardened. Masonry hardened surfaces shall be left clean, free of 
mortar daubs, dirt, stain and discoloration, including scum from cleaning operations and with tight 
mortar joints throughout. Metal tools and metal brushes shall not be used for cleaning.

Reh^litafiofV Improvonant of Ciivni Port 
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(Electrical Work*)

ITEM 14 ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of fabricating, trenching, furnishing, delivering and installing 
electrical materials/fixtures completed in accordance with all the details of the electrical works as 
shown on the drawings including materials, labor, tools and equipment and all incidental works 
as found necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a)

b>

c)

d)

e)

Ail works shall be done in accordance with the requirements of the publications and 
agencies having jurisdiction, as well as the requirements of the approved standards.

1.

2.

3.

4.

5.

6.

7.

8.

National Fire Protection Association - (NFPA)

National Electrical Manufacturer Assodation - (NEMA)

Underwriter Laboratories, Inc. > (UL)

Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)
Light Emitting Diode - (LED)

Federation Specification: - (MCCB)
Molded Case Circuit Breaker

American National Standard Institute - (ANSI)

Ameriran Society for Testing and Materials - (ASTM) 

Illuminating Engineering Society - (lES)

The electrical power will be connected to the existing supply of lamp post. The supply 
vdtages shall be 220 vc^s, single phase (10), and 60 hertz.

The Contractor shall emfrfoy a licensed Registered Electrical Engineer or Master 
electrician to perform or to supervise and to conduct the continuous Inspection of all 
electrical work.

TTie Contractor shall first obtain approval from the Authority before procurement, 
fabrication or delivery of electrical materials to the site. Partial submittals will not be 
acceptable and will be returned y^hout review. Submittals shall Include the 
Manufacturer’s Name, Trade Name, Place of Manufacture, Catalog Model or Number, 
Nameplate Data, Size, Layout Dimensions, Capacity. Project Specification and 
Paragraph Reference, Technical Society Publication References and other information 
necessary to establish contract compliance of each Kern to be furnished.

All excavations fill and backfill and concrete works involved herein, shall be carried to the 
required elevations and shall conform to the provisions of specification under Earthwork 
and Concrete Construction of this tender document.

bwprniii m ir* Poft
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0 The materials and equipment to be furnished shall be standard products of reputable 
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of 
the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates 
of Inspections and approval from the proper government authorities after the completion 
of work. The Contractor shall prepare all as* built plans and all other paper works as 
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in the drawings. A 
licensed Electrical Engineer or Master Electrician is required to implement the installation 
of the electrical system. A licensed electrical contractor shall oversee/conduct the 
installation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code 
(PEC) and the other approved standards.

j) The contractor shall install all electrical works with the supervision of the qualified 
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation 
applications regardless of capacity and vdtage whether new, addKion or revision shall be 
accompanied by electrical plans signed and sealed by a duly licensed Professional 
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements 
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS

WIRES AND CABLES

The conductor material to be furnished and installed shall be copper wire Heat-Resistant 
Thermoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and shall be 
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride with concrete covered. It shall be 
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded 
using manufacturers recommended product.

LED FLOODLIGHT FIXTURE 100 WATT (OUTDOOR)

Specifications:

High Power Floodlight Fixture 
Rated 100 watt LED or equivalent 
Color Temperature: warm white (ww)
Average Life: 50,000 hours
Light Efficiency 10OLM/W
Light Source: Power LED Chip (Bridgelux/ Epistar)
Beam Angle 120 degrees 
Power Factor (PF)>90%
IP Grade 65
Luminous flux 6400/8000LM
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