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Giossary of Terms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC -~ Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5{c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consuttant who submits a
bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consutting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e))

BIR — Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services ~ Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are beyond
the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) advisory and
review services; (i) pre-investment or feasibility studies; (jii) design: (iv) construction supervision; (v}
management and related services; and (vi) other technical services or special studies. (2016 revised
IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor
for Procurement of infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services: as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity and
to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. -

- CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.
DTl - Department of Trade and Industry.
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Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or intemational financing institution as specified
in the Treaty or International or Executive Agreement. (2016 revised IRR, Section S[b)).

GFl - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods ~ Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses or
in the pursuit of any government undertaking, project or activity, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, including non-
personal or contractual services such as the repair and maintenance of equipment and furniture, as
well as trucking, hauling, janitorial, security, and related or analogous services, as well as
procurement of materials and supplies provided by the Procuring Entity for such services. The term
“related” or *analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essentia! to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Inciude the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airports, seaports, communication
facilities, civil works components of information technology projects, irrigation, flood control and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, national buildings, school buildings, hospital
buildings, and other refated construction projects of the government. Also referred to as civil works or
works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board,

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods, infrastructure

project or consulting services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be consolidated in
the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.
UN - United Nations.
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PHILIPPINE
PORTS
AUTHORITY

INVITATION TO BID

FOR THE

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF PASACAOQ, P10 DURAN, TABACO CITY,
LEGAZPI CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC, BICOL
CLUSTERED PROJECT

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2021,
intends to apply the sum of P448,583,192.58 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED CONSTRUCTION AND OFFSHORE
INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAQ, PIO
DURAN, TABACO CITY, LEGAZP! CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC,
BICOL CLUSTERED PROJECT, CAMARINES SUR, ALBAY; SORSOGON AND
CATANDUANES PROVINCE {LFP BCL NO. 009-2021). Bids received in excess of the ABC
shall be automatically rejected at bid opening.

The Phifippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in One Hundred Fifty {150) calendar days from the receipt by the
successful bidder of the Notice to Proceed. Bidders should have completed, within five (5) years
from the date of submission and receipt of bids, a contract similar to the Project. The description
of an eligible bidder is contained in the Bidding Documents, particularly, in Section Il
{Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/ail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. fo 5:00 p.m., Monday o Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 03 May 2021
from the given address and website(s) below and upon payment of the applicable fee for the
Bidding Documents, pursuant 10 the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its procf of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
12 May 2021 at 2:00 p.m. at the PPA Function Room, 7th Fioor, PPA Bidg., Bonifacio Drive,
South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via zoom,
which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated beiow on or before 26 May 2021 at 9:00 a.m. Late bids shall not be

accepted,
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All bids must be accompanied by a bid security in any of the acceptable forms and in amount
slated in iTB Clause 16.

Bid opening shall be on 26 May 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A. Bonifacio
Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2018 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

* Required PCAB Registration: LARGEA - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Ficor, PPA Bidg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

§27-83-56 to 83 Ioc. 539
PPA Website: www.ppa.com ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JONE. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects {(HO-BAC-EP)


http://www.Dpa.com.Dh
http://www.philgeps.gov.ph
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1. Scope of Bid

The Procuring Entity, PHiLIPPINE PORTS AUTHORITY invites Bids for the
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF PASACAO, P10 DURAN, TABACO City, LEGAZPI CITY, BULAN,
MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PRoJECT, with Project
ldentification Number LFP BCL No. 009-2021.

The PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF PASACAO, P10 DURAN, TABACO CITY, LEGAZPI CITY, BULAN,
MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT is for the
construction of Works, as described in Section Vi (Specifications).

2. Funding Information

2.1.  The PHILPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2021 in the amount of P448,683,192.58

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and avaitability of construction aggregates
and other materials, labor, water, electric power and access roads: and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex *I" of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project. . : :

FROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF ADS 7O MARINE NAVGATION AT PORTS OF Pasaca0, Pro Duran, Ta2alo Oy, LEGaze OITY, Buian
MATNDG. Sin ANDRES ANC VIRAC. BiCOL CLUSTERED PRO, ST
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5. Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

52 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to curent prices
using the PSA's CPl, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184,

A contract is considered to be “similar”’ to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentforeign or intemational financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VI! of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING 1S NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the 1B,
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1.

iTB-3

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the 1B, at Jeast ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1  The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents sha!ll be
authenticated through an apostilie pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govemn, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4 A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shal! be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

PROFOSED CONFTRUCIION AND OFFSHORE IRSTALLATION OF ALDS TC IMIARINE NAVIGATION AT POR™S OF PASACAD, PioO DuRrAN, Tasaco City, LeGazel OTy, Butan,
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11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2.  Payment of the contract price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

16.  Sealing and Marking of Bids

. Each Bidder shall submit one copy of the first and second components of its
Bid. _
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The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disquatification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

18.  Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiabie
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

19.  Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.
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20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
- Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
_the Bidder shall submit its latest income and business tax returns filed and

paid through the BIR Electronic Filing and Payment System (eFPS), and other

appropriate licenses and permits required by law and stated in the BDS.

21.  Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

B v
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Bid Data Sheet

BDS-1
Bid Data Sheet

iTB Clause

5.2

For this purpose, contracts similar to the Project refer fo contracts which

have the same Major Categories of Works which shall be:

Description/Clarification

Unit of Measure

Quantity
(at least)

1. Construction, Delivery and
Offshore Installation of Aids to
Marine Navigation System;

2. Supply, Construct, and
Delivery at Staging Area of
Solar-powered Lighted Buoy
Assembly;

3. Offshore Commissioning,
Testing and Observation of
Aids to Marine Navigation

- set

29

7.1

Portion of Works allowed to be
subcontracted:

Subcontracting is not allowed

Maximum Percentage allowed lo be
subcontracted:

Subcontracting is not allowed

10.3

For Joint Venture:
Special PCAB License

10.4

The key personnel must meet the required minimum years of experience

set below:
Relevant
Key Personnel E;? e':;?ée Experience
pe (Minimum)
Work experience is similar in nature and Work experience is
complexity to the project to be bid similar in nature and
complexity to the project
to be bid
a) Project Manager Ports, Harbors, & Five (5) years
) . Offshore Engineering
b) Project Engineer Works Three (3) years
¢} Construction Safety and
‘ Health Officer Y One (1) year
d) Foreman Five (5) years

WA Sy
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Bid Data Sheet
10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
CRANE BARGE, Non- 319 GWT with 60T 1-Owned
propelled mechanically operated crane
Tugboat 500hp 1-0wned or Leased

OR
CRANE BARGE, Self- 319 GWT with 60T 1-Owned
propelled mechanically operated crane
il. BAR CUTTER, {min.) Electric, 25mm dia. 1-Owned
lIl. BaR BENDER, {(min.) Electric, 25mm dia. 1-Owned
IV. Concrete Mixer, One Bagger (min.) 1-Owned

PPOPOSED CORSRUCTICN anD QFFSHOAE INSTALLATION OF AINS 1S R1aR:
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12

Value Engineering Clause:
Not Allowed

151

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

1. The amount of not less than P 8,971,663.85 [2% of ABCJ, if bid security
is in cash, cashiers/managers check, bank draft/guarantee or
irrevocable letter of credit;

2. The amount of not less than P 22,429,159.63 [5% of ABCJ if bid security
is in Surety Bond.

Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2

Partial bids;
Not Allowed

20

Other appropriate licenses and permits required:

None

21

Additional contract documents relevant to the project that may be required
by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Mathods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.

T
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
{SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
fo give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

42. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the
-2016 revised IRR of RA No. 9184,

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule,

oV
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5. Performance Security

5.1, Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
- by both parties, the successful Bidder shall fumish the perfomance
security in any of the forms prescribed in Section 39 of the 2016 revised

IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

7. Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the $CC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners fo the joint venture shall be jointly
and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case itis determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,

PROPOSED CONSTRUCTION AND OFFSHORE W/STALLATION OF ADS TO MARNE NAVIGATICH AT PORTS OF Pasacao, P10 DURAN, TABACG CITY, LEGazet QITY, Buian,
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10. Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity's Representative has given written instructions
in advance for additional work to be paid for in that way.

11.  Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for afl the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
- Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within

this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the

date on which the overdue Program of Work has been submitted.

12.  Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required. '

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184,

14. | Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity's
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15.  Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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Special Conditions of Contract

GCC Clause
2 Sectional Completion:
None
1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.
4.1 Site Investigation Report:
None
7.2 Permanent structures: Fifteen (15) years
Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures
10 No dayworks are applicable to the contract.
111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.
151 The date by which operating and maintenance manuals are
required is .

The date by which “as built” drawings are required is

15.2 The amount to be withheld for failing to produce “as built" drawings
and/or operating and maintenance manuals by the date required is
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Technical Specifications
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PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF PASACAO, Pi0 DURAN, TABACO Ciry, LEGASPI CiTy,
BULAN, MATNOG, SAN ANDRES AND VIRAC, BiCOL CLUSTERED PROJECT

6.01 SCOPE OF WORK

* General Provisions
* To undertake the following works :

1. Mobilization/Demobilization and Cleaning/Clearing

2. Provide environmental safety and health program in the execution of the project

3. Provide the Upkeep and Maintenance of Temporary Facility and Service Vehicle
{rental) '

Construction, defivery and Offshore installation of Aids to Marine Na vigation Systemn

Supply, construct and offshore installation of Solar-powered Lighted Buoy Assembly

Offshore Commissioning, Testing and Observation of Aids to Marine Na vigation

Reimbursable Hems (Provide/Procure brand new equipment for use of PPA

Engineers and Staff necessary for the proper implementation of the project)

N

* The work includes the fumishing of all labor, materials, plants, and equipment required to
completeffinish the works in accordance with the Specifications.

*  Work Schedules _

* After examinations of all relevant data, coordination needs, work constraints, equipment

to be used and other matters, a PERT/CPM diagram showing the detailed

schedule/duration and sequences for the execution of work shall be submitted to the

Engineer for approval within 15 days before the proposed commencement of the
Works.

6.02 EQUIPMENT/LAYOUT OF WORK

* Plant
= The Contractor shall keep on the job sufficient equipment and/or plant to meet the
requirement of the project.

* The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the works with safety as set forth herein and shall be subject to
inspection by the Authority’s Representative at all times.

= Physical Data/Layout of Work
* The Authority does not guarantee to keep the project site free from obstructions.

» The Contractor shall conduct the work in such a manner as not to disrupt the flow of
seacraft plying the navigational channel at all times. '

* The Contractor shall fumish, at his own expense, all platforms, equipment, range
markers, temporary buoys, etc., and labor as may be required in laying out any part of
the work.

= The Contractor shall be responsible for the installation, maintenance, and preservation of
all gauges, ranges, platforms and temporary buoys. Upon completion of the work, the
Contractor shall promptly remove all ranges, markers, buoys and other marker places by

- him that may be detrimental to smooth passage of seacraft passing the channel.
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6.03

6.04

6.05

Technical Specifications

CONCEPT OF THE SUPPLY, DELIVERY, AND INSTALLATION OF WORKS
—_-——_—_J__l.__._________—

The PHILIPPINE PORTS AUTHORITY {PPA), hereinafter referred to as the employer
wishes to receive bids for the Construction, Supply, Deliver and Offshore Installation of Fifty-
Elght {58) units of Navigational Aids System herein referred to as the works,

The Invitation to Bid is open fo contractors who are qualified and authorized under the -

Philippine Laws to undertake the works. However, only one (1) of the firms with interlocking
directors or officers or interest shall be allowed to submit a bid. Failure to detect prior to
bidding, any of these types of relationships do not constitute as a waiver by the Employer.

Bid proposals are o be completed and to be submitted to the Employer in accordance with
the Instructions to Bidders.

The bidder/s shall bear all costs associated with the preparation and delivery of its bid and
the Employer will in no case be responsible or liable whatsoever to those costs, regardiess
of the conduct or outcome of the bidding process.

CRITERIA IN THE SELECTION OF THE CONTRACTOR

The contractor should be duly registered to operate a business/services with the LGU with
valid and existing license Ports and Harbors and Offshore Engineering;

The contractor should have undertaken similar in nature and complexity with at least 50% of

the ABC for any major operations of Ports and Harbors or Offshore Engineering works as
indicated in the Eligibility Statements:

The contractor should have a PCAB LICENSE OF LARGE A — Port, Harbor and Offshore
Engineering;

The contractor should satisfy the minimum equipment requirement;

The contractor should have no pending case with the Government:

The contractor should be the lowest calculated and responsive bidder to undertake the
required works;

Among others required by BAC.

WORKS

Description
* This item shall consist of supplying, constructing, delivering and installing the
required Navigational Aids System at the designated offshore site around THE PORTS
OF PASACAO, P10 DURAN, TABACO CITY, LEGAZPI CITY, BULAN, MATNOG, SAN ANDRES
AND VIRAC.

Progress of Work
* Upon mobilizing sufficient labors, materials, plants, and equipment, the Contractor
shall works at such hours as may be necessary, subject to existing laws, to ensure
the prosecution of work in accordance with the approved schedule {PERT/CPM). If
the Contractor falls behind the approved schedule, the Authority’s Representative
may require the Contractor to increase the number of shifts and/or equipment without
extra cost to the Authority.

* Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the work with such diligence
as will ensure completion within the specified time, in which case, the Authority may
be compelled to take steps to protect the interest of the PPA.

» When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concems must be secured and a notice of his
intention to do so shall be submitted to the Authority's Representative within a
reasonable time in advance thereof.
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6.07

6.09

Technical Specifications

* The Contractor shall submit monthly reports within two (2) days after the end of the
day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

= The Contractor shall take necessary measures to protect the life and heaith of his
men in accordance with the existing laws and regulations of the Govemment. The
Contractor shall provide safety devices to the Authority’s personnel! while on tand or
on board the equipment/plant in the performance of their official duties.

* The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in conseqguence of his work. No liability whatsoever attaches to the Authority
if as a result of the installation, an accident happens in the project area. The
Contractor shall hold the Authority free and harmiess against any or al! claims of
persons involved in such accidents,

WORK DURATION

The spply, delivery and installation works shall be completed within ONE HUNDRED FIFTY
(150) CALENDAR DAYS (INCLUSIVE OF SUNDAYS, HOLIDAYS AND UNWORKABLE WEATHER/SEA
CONDITION).

INSPECTION

No PPA Project Engineer or Authority's Representative is authorized to change any
provisions of the specifications without the written authorization of the Authority._

Nor shall the presence or absence of a PPA project Engineer or Authority's Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMMODATION TO BE PROVIDED

The Contractor shall provide the use of a vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and workforce as may be necessary for inspecting and supervising the supply, construction,
delivery and instaliation of navigational aids system.

The Contractor shall provide a temporary site facility for office and worksite purposes of the
Contractor's Personnel and Authority's Representatives. The room shall be fully equipped
and maintained to the satisfaction of the Authority. It shall be properly lighted and
ventilated.

MODE OF PAYMENT

The total amount to be paid for under this contract will be measured by the actual work
accomplished after the work specified is completed or immediately after the cut-off date to
be set if the Contractor opted for interim payments.

Payments for supply, delivery and installation works will be made not often than once a
month. Payments shall be made upon the estimates of work satisfactorily completed by the
Contractor and accepted by the Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%)} thereof up to and until such ime as the total supply, delivery and installation works
shall have been completed.

The bid unit rate for supply, delivery, and works applies to any additional materials or works
needed to compl_ete the works.

Ly
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PROJECT NAME:

Technical Specifications

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF PASACAO, P10 DURAN, TABACO CITY, LEGASPI CITY,

BULAN, MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT CT

AIDS TO MARINE NAVIGATION SPECIFICATION AND PROPOSED LOCATION
{Duly Coordinated with Philippine Coast Guard)

Light Color
Buoy Name Coordinates Type of Buoy Top Mark Buoy Color and
Characteristics
BICOL
Pasacao, Camarines Sur
1 Pas-LPHM | 13°29'31.98"N Lateral Port Single Green Green FI 2 Green ev
1 123° 2'34.02"E Hand Mark Cylindrical Can S sec
Lateral
Pas-LISHM | 13°29'35.74"N Single Red Cone Fl2Red ev5s
2
2 123*3'11.58"E Sta rb(:;:]kHand Pointing Upward Red sec
3 Pas-LPHM 13°30'3.30"N Lateral Port Single Green Green Fl 2 Green ev
3 123°2'28.27"E Hand Mark Cylindrical Can 5 sec
. " Lateral )
4 Pas-LSHM 13'3.0 :4.18 "N Starboard Hand Sll?gl? Red Cone Red FI2Redevs
4 123°3'5,79"E Mark Pointing Upward sec
13°29'24.96"N Lateral Port Single Green Fl 2 Green ev
Pas-
> | PaSSMA | 123°326.35% | HandMark | Cylindrical Can Green 5 sec
Lateral
13°30'12.64"N Single Red Cone FI2Redev5s
6 | PasSCMB | 153+ 250.07" St"'b::a’kaa"d Pointing Upward Red sec
Sub-Total 6
Pio Duran, Albay
1 Pio-LPHM | 13°0'53.21"N Lateral Port Single Green Green Fl 4 Green ev
1 123°26'2.45"E Hand Mark Cylindrical Can 8 sec
- Lateral '
Pio-LSHM | 13°0'45.06"N Single Red Cone Fl4Redev8
2 2 123°26'31.26"E Sta"b::a'fk“a“d Pointing Upward Red sec
3 Pio-LtPHM | 13*1'14.62"N Lateral Port Single Green Green Fi 4 Green ev
: 3 123°26'12.96"E Hand Mark Cylindrical Can 8 sec
Lateral -
Pio-LSHM 13°1'7.26"N Single Red Cone Fl4Redevs
4 a 12326'37.33° | 2 ’b::;:'kHa“d Pointing Upward Red sec
5 Pio-LPHM | 13°1'35.48"N Lateral Port Single Green Green Fl4 Green ev
5 123°26'23.18"E Hand Mark Cylindrical Can 8 sec
Lateral
Pio-LSHM 13°1'29.30"N Single Red Cone FI4Redev8
6 6 1232643537 | StarboardHand | o e Upward Red sec
Mark
Sub-Total 6
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Technical Specifications
Tabaco City, Albay
13°24'58.08"N Lateral Port Single Green Fl 4 Green ev
T | YPHMTL | 03vas4572° | MandMork | Cylindrical Can Green 8 sec
Lateral
13°25'20.10"N Single Red Cone Fl4Red ev8
2 | LSHMAT2 | o seas18.18"E Sta’b‘::a’fk“a"d Pointing Upward Red sec
13°24'36.02"N Lateral Port Single Green Fl 4 Green ev
> | PMT3 | 1930451454 | HondMark | Oylindrical Can Green 8 sec
Lateral
13°25'1.14"N Single Red Cone Fl4Redevs
4 | LSHMTA | oeags3gere | 2 ’b::a':'k““ "d | pointing Upward Red sec
13°21'42.60"N Lateral Port Single Green Fl 4 Green ev
> | YHMTS | 193449481 | vondMark | Cyfindrical Can Green 8 sec
Lateral
13°21'59.74"N Single Red Cone Fl4Redev 8
§ | HMTE | 1a3eas3garme S‘“'b;a:fk"a"d Pointing Upward Red sec
13°21'35.39"N Lateral Port Single Green Fl4 Green ev
7| PHMT7 | 1930442533% | HondMark | Cylindrical Can Green 8 sec
Laterat
13°21'50.37"N Single Red Cone Fl4Redev8
8 | BHM-T8 | o3e4419.50" Sta'b::a':’k”a"d Pointing Upward Red sec
. Yellow w/ VQ{9)ev10
13"24'13.09"N | West Cardinal 2 Black Cones .
9 WCM-TA 123°45'3.45"F Mark Point to Point Horizontal Black | secor Q (9)
Band ev 15 sec
10| ecmrp | 13723237°N | EastCardinal | 2 Black Cones H':‘:fi‘:‘o;gl :"vhs":;:’g g;
123°44'1.58"€ Mark Base to Base Yellow Band o 105
13°22'40.65"N | EastCardinal | 2 Black Cones Blackw/ 1 White: vQ (3)
11| ECM-TC 123°44'17.81"E Mark Base to Base Horizontal ev5sorQ(3)
Yellow Band ev 10s
12| ecmrp | BRBOEN | EastCardinal | 28lackCones | Backw/ Pty o
123°44'37.15"€ Mark Base to Base
Yellow Band ev 10s
Sub-Total 12
Legaspi City, Albay
13°8'54.03"N Lateral Port Single Green Fl 2 Green ev
P LPHMLL [ 17344619.65% | HandMark | Cylindrical Can Green 5 sec
Lateral
13°9'9.28"N Single Red Cone FI2Red ev 5
2 | LSHM-L2 o geag1132mE | S mMa’kaa"d Pointing Upward Red sec
13°8'50.32"N Lateral Port Single Green FI 2 Green ev
3 | IPHML3 1 o346148" | Hand Mark Cylindrical Can Green 5 sec
Lateral
13° 8'59.59"N Single Red Cone FI2Red ev 5
4| BHMLA | o3eassa g1 | St ’b‘“’:a’:'kHa"d Pointing Upward Red sec
s | tpumuys | 13°89661°N | LateraiPort Single Green Green Fl2 Sreenev
- 123°45'43.44"E] Hand Mark Cylindrical Can |
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Technical Specifications

Lateral
13°8'51.36"N Single Red Cone Fl2Redev)
6 LSHM-L 6 123°45'40.25"E Starboard Hand Pointing Upward Red sec
Mark
Sub-Total 6

Bulan, Sorsogon
12°39'58.44"N Lateral Pornt Single Green Fl 4 Green ev

1| BPHMI [ o3es142.40% | Hand Mark Cylindricat Can Green 8 sec

Lateral
12°39'43.03"N Single Red Cone Fl4Redev 8

2 B-L5HM2 123°51'44.26"F Starbch;aanr:lkﬂand Pointing Upward Red set
12°39'55.54"N Lateral Port Single Green Fl 4 Green ev

3 | BAPHMS | 123-520.14%€ |  Hand Mark Cylindrical Can Green 8 sec

. N tateral .

4 B-LSHM 4 12 5:9 4'7.42“N Starboard Hand Slrfglc‘e Red Cone Red Fl4Redev 8

123°52'9.97"E Pointing Upward sec
Mark
Sub-Total 4

Matnog, Sorsogon
12°34'16.63"N Lateral Port Single Green Fl 2 Green ev

1 | MLPHM1 124° 7'4.01"E Hand Mark Cylindrical Can Green Ssec

Lateral
12°34'37.91"N Single Red Cone Fl2Redev5s

2 _ M-LSHM 2 124° 7'14.17"E Starb::;:lkHand Pointing Upward Red sec
12°34'25.39"N Lateral Port Single Green ¥l 2 Green ev

3 | MAPHM3 | ot 637.40°E | Hand Mark Cylindrical Can Green 5 sec

Lateral )
12°34'45.72"N Single Red Cone FI2Red ev5

4 | MLSHMA | 66917 Sta'b'::a’fk"a"d Pointing Upward Red sec
12°34'33.44"N Lateral Port Single Green Fl 2 Green ev

3 M-LPHM 5 124°6'10.60"E | = Hand Mark Cylindrical Can Green 5 sec

Lateral
12°34'54.69"N Single Red Cone FI2ZRedev5

6 | MSHM6 124* 6'20.13"E Starb::ar?kHand Pointing Upward Red sec
12°34'43.05"N Lateral Port Single Green Fl2 Green ev

7| MIPHM7 | 124°54327°E | HandMark | Cylindrical Can Green 5 sec

. " Lateral .

8 | MisHms 12'::’.5'1.94 t\l Starboard Hand Sll'.lglf! Red Cone Red FI2 Red evS
124°5'52.83"E Mark Pointing Upward sec
12°34'52.42"N Lateral Port Single Green FI 2 Green ev

9 | MAPHMS | ke s'16.64% |  Hand Mark Cylindrical Can Green 5 sec

' Lateral
M-LSHM 12°35'9.06"N Single Red Cone FI2Redev5
1 10 124° 5'25 66"E Sta’b:gfk“a"d Pointing Upward Red sec
Yellow w/ va(S)ev10
12°34'12.31"N | West Cardinal 2 Black Cones . secor Q(9)
11| MWEMA | 120 758427 Mark Point to Point . ”°"z‘;';t:(: Black | ey 15 sec

PRIPISED LONSTRUCTION AND DEFEHORE INSTALLATION OF AINS TC MASINE NAYVIGA TGN AT PORTS OF PRSACAC, P1o Duaaw, TAIACG Crv, LEGaser Gy, BULAN, MATNGS. SAn

ANDZEC AND VIRAS. B1501L CLUSTERED FROI "



Technica! Specifications
Sub-Total 11
San Andres, Catanduanes
13°35'32.68"N Lateral Port Single Green Fi 2 Green ev
1 {SALPHMI | 10262573 |  Hand Mark Cylindrical Can Green 5 sec
Lateral
13°35'27.42"N Single Red Cone FI2Red ev5s
2 .
SAASHM2 | o4 535,567 Sta'b::;kaa"d Pointing Upward Red sec
13°35'47.38"N Lateral Port Single Green Fl 2 Green ev
3 | SALPHMI | 4o 530.04%E | Hand Mark Cylindrical Can Green 5 sec
gt " Lateral .
4 | SA-LSHM 4 13 %5 .42.74 “N Starboard Hand Sufgh'a Red Cone Red Fl2Redev5s
124° 5'46.07"E Pointing Upward sec
Mark
2 Black Cones \ft::: ‘::?' (E)
5 SA-SCM A 13°35'20.70"N | South Cardinal One Above the Yellow above ev 105?)r ;s( 6)
124°5'8.97"E Mark Other Pointing Black
+ Long Flash
Downward
evlSs
Sub-Total 5
Virac, Catanduanes
. 13°33'40.39"N Lateral Port Singte Green FI 4 Green ev
1 [ VAPHM 1219197 | Hand Mark Cylindrical Can Green 8 sec
Lateral
. 13"33'45.07"N Single Red Cone Fl4 Red ev8
2 | VELSHM2 | 1) pe1437.83% Sta'b::;fk"a"d Pointing Upward Red sec
. 13°34'2.53"N Lateral Port Single Green Fl 4 Green ev
3 | VIPHM3 | 1o 11414.46°E | Hand Mark Cylindrical Can Green 8 sec
Lateral
\ 13°34'6.15"N Single Red Cone Fl4Red ev8
4 Mal 124°14°29.85"E Sta rb::ar:jkﬂand Pointing Upward Red sec
. 13°34'24.75"N Lateral Port Single Green Fl 4 Green ev
3 | VHPHMS | 128149.68" |  Hand Mark Cylindrical Can Green 8 sec
o at " Lateral .
6 | ViisHM 6 13 2;14 ?7.43 :l Starboard Hand Su}gh.z Red Cone Red Fl4Redev8
124°14'21.74"E Mark Pointing Upward sec
. 13°34'47.32"N Lateral Port Single Green Fl14 Green ev
7| VELPHM7 | 4014493 | Hand Mark Cylindrical Can Green 8 sec
Lateral .
. 13°34'43.50"N Single Red Cone Fl4Red ev8
8 | VHLSHMS | 1o 4e1413 617 | Sterboard Hand Pointing Upward Red sec
Mark
Sub-Total 8

PrOPISID CONSTRUCTION AND OFFSHORE IISTALLATION OF AIDs 10 1A ARINE NAVGAT:ON AT PORTS OF PASATAD, PIC DuRAR, TABACO CiTy, LEGASP CiTy, BUtar, M= To06, S48
ANDRES AND V'RAL, Bi¢OL LLUSTERER PROJECT
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Technical Specifications

Recapitulation:
NO. OF
I.OCA_ TION TYPE OF BUOY _ BUOY SUB-TOTAL
BICOL

Lateral Port Hand Mark {LPHM} 2

PASACAQ, CAMARINES SUR Lateral Starboard Hand Mark (LSHM) 2 6
: South Cardinal Mark (SCM) 2
ALE Lateral Port Hand Mark (LPHM) 3

PIO DURAN, Y Lateral Starboard Hand Mark {LSHM) 3 6
Lateral Port Hand Mark (LPHM) 4
Lateral Starboard Hand Mark (LSHM) 4

TABACO CITY, ALBAY West Cardinal Mark {WCM) 1 12
East Cardinal Marks (ECM) 3
18 Lateral Port Hand Mark (LPHM) 3

LEGASPI CITY, Y Lateral Starboard Hand Mark (LSHM) 3 6
50 Lateral Port Hand Mark {LPHM) 2

BULAN, SO N Lateral Starboard Hand Mark (LSHM) 2 3
Lateral Port Hand Mark {LPHM) 5

MATNOG, SORSOGON Lateral Starboard Hand Mark {LSHM) 5 11
West Cardinal Mark (WCM) 1
Lateral Port Hand Mark {LPHM) 2

SAN ANDRES, CATANDUANES Lateral Starboard Hand Mark {LSHM) 2 5
South Cardinal Mark (SCM) 1
DUA Lateral Port Hand Mark (LPHM) 4

VIRAC, CATAN ES Lateral Starboard Hand Mark {LSHM) 4 8

Sub-Total 58

T O G v SR e o R, TR, L

PROPOSED CONSTRUCTION AND OFFSHORE INSTALEATION OF Ais TO MASINE NAVIGA TION AT PORTS OF PAS: CAQG, PiD DURAN, TASALO CITY, LEGASP! CITY, BUlAN, MATNGG, Sa%
ANURES AKD ViRAL. BiCOt CLUSTERED PROJELT



Technical Specifications 9

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF PASACAO, PI0 DURAN, TABACO CITY, LEGASPI CITY,
BULAN, MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT

ESTIMATED CHAIN LENGTH
(SUBJECT TO CHANGE - DEPTH IS BASED ON NAMRIA CHART)

ESTIMATED TOTALLENGTH -  25mm Mooring Chain -  3,235.00 meters

TR S SO IR T R ST T T ST L T S ST ST SR L IR TN L A TR LT T AR YT S . 200 LA ML T i D PR eTT R n

PROPOSED CONSTRICTION AND ODFFSHORE INSTALLATION OF AIDS 70 MARINE NAVGATION AT PORTS G5 Pa cACA 0, PO Busace, TRBACC Civv, LEGASP ITY, BULAr, MATNOG, SAN
ANCRES AND VIRAC, Bicor CLUSTERCD PaOs T



BUOY NAME

Pas- LPHM-1
Pas - LSHM- 2
Pas - LPHM- 3
Pas - LSHM- 4
Pas-SCM- A
Pas-SCM-B

PROPOSED CHAIN SPECIFICATION

WATER

DEPTH
(meter)

40
24
10
7
31
S

TOTAL: 25mm Mooring Chain

BUOY NAME

Pio-LPHM-P 1
Pio-LSHM-P2
Pio-LPHM-P3
Pio - LSHM- P 4
Pio-LPHM-P5
Pio-LSHM-P 6

WATER
DEPTH
{meter)

80
80
78
78
78
78

TOTAL: 25mm Mooring Chain

PORT OF PASACAQ
CHAIN ADD'L CHAIN TOTAL
LENGTH LENGTH LENGTH
(meter) (meter) (meter)
(25 mm) {25 mm)
40 20 60
25 15 40
15 5 20
0 15 15
35 15 40
0 10 10
115 80 195
195 meters
PORT OF P10 DURAN
CHAIN ADD'L CHAIN TOTAL
LENGTH LENGTH LENGTH
(meter) {meter) {meter)
(25 mm) (25 mm)
80 48 126
80 48 126
78 46 124
78 46 124
78 46 124
78 46 124
472 280 752
752 meters



PORT OF TABACCO

BUOY NAME WATER CHAIN ADD'LCHAIN TOTAL
DEPTH LENGTH LENGTH LENGTH
(meter) {meter} {meter) (meter}
(25 mm) (25 mm)
LPHM-T1 81 81 48 129
LSHM-T2 216 20 10 30
LPHM-T3 774 77 46 123
LSHM-T 4 216 20 10 30
LPHM-TS 324 35 15 50
LSHM-T 6 34 35 15 50
LPHM-T7 306 35 15 50
LSHM-T 8 414 40 20 60
WCM-TA 738 73 43 116
ECM-TB 48.6 50 41 110
ECM-TC 50.4 50 25 75
ECM-TD 522 55 30 a5
5§71 318 889
TOTAL: 25mm Mooring Chain 889 meters
PORT OF LEGASPI
BUOY NAME WATER CHAIN ADD’L CHAIN TOTAL
DEPTH LENGTH LENGTH LENGTH
(meter) {meter) (meter) {meter)
(25 mm) (25 mm)
LPHM- L1 52.2 55 30 85
LSHM- L2 594 59 35 94
LPHM- L3 45 45 25 70
LSHM- L 4 558 55 30 85
LPHM- LS 27 30 15 45
LSHM- L6 48 50 25 75
294 160 . 454

TOTAL: 25mm Mooring Chain 454 meters



PORT OF BULAN

BUOY NAME WATER CHAIN ADD’L CHAIN TOTAL
DEPTH LENGTH LENGTH LENGTH
(meter) (meter) (meter) {meter)
{25 mm) (25 mm)
B-LPHM- 1 45 45 25 70
B-LSHM- 2 47 45 25 70
B-LPHM- 3 42 40 25 65
. B-LSHM- 4 42 40 25 65
170 100 270
TOTAL: 25mm Mooring Chain 270 meters
PORT OF MATNOG
BUOY NAME WATER CHAIN ADDL CHAIN TOTAL
DEPTH LENGTH LENGTH LENGTH
{meter) {meter) (meter) {meter)
: (25 mm) (25 mm)
M-LPHM- 1 8 0 15 15
M-LSHM- 2 8 0 15 15
M-LPHM- 3 47 45 25 70
M-LSHM- 4 44 45 25 70
M-LPHM- 5 - 25 25 15 40
M-LSHM- 6 33 35 15 50
M-LPHM- 7 22 20 15 35
M-LSHM- 8 20 20 10 30
M-LPHM- 9 5 0 10 10
M-LSHM- 10 5 0 - 10 10
M-WCM- A 37 35 20 55
225 175 400

TOTAL: 25mm Mooring Chain 400 meters



BUOY NAME

SA-LPHM- 1
SA-LSHM- 2
SA-LPHM- 3
SA-LSHM- 4
SA-SCM- A

TOTAL: 25mm Mooring Chain

BUOY NAME

Vi-LPHM- 1
Vi-LSHM- 2
Vi-LPHM- 3
Vi-LSHM- 4
Vi-LPHM- 5
Vi-LSHM- 6
Vi-LPHM- 7
Vi-LSHM- 8

TOTAL: 25mm Mooring Chain

SUMMARY: Total Length:

PORT OF SAN ANDRES

WATER CHAIN ADDL CHAIN
DEPTH LENGTH LENGTH
(meter) (meter) {meter)
(25 mm) (25 mm)
10 15 5
10 15 5
10 15 S
13 15 5
38 40 20
100 40
140 meters
PORT OF VIRAC
WATER CHAIN ADDL CHAIN
DEPTH LENGTH LENGTH
. (meter) (meter) {meter)
{25 mm) (25 mm)
11 15 5
11 15 S
9 15 5
8 0 15
8 H 15
8 0 15
8 0 15
8 0 15
45 90
135 meters
Pasacao Port 195 meters
Pio Duran Port 752 meters
Tabacco Port 889 meters
Legaspi Port 454 meters
Bulan Port 270 meters
Matnog Port 400 meters
San Andres Port 140 meters
Virac Port

135 meters

TOTAL
LENGTH
{meter)

20
20
20
20
60

140

TOTAL
LENGTH
{meter)

20
20
20
15
15
15
15
15
135

3,235 meters



10
Technical Specificstions
{Project Billboaed)}

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4&. x 8ft. {1,200mm x
2,400mm) using ¥ inch {(12mm) marine plywood or tarpaulin poster on 3/16 inch {5mm) marine
plywood. :

Project billboards shalt not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard biltboard.

TR I oL AN TR SN RS L S TR Ay R ot g v P TN TS A TN ESR

PROPOSED CONSTRUCTION AMO OFFSHORE INSTALLATION OF AIDS T VIARINE NAVIGATION AT PORTS OF PASACA O, PIO DURAN, TABACDO, LEGASF:, BULAN,
MATNOG, SAN ANDRES AND VRAL, BICCL CLUSTERED PROJECT



11
Technical Specifications
(Project Bitboard)
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Technical SpacHfications

(Project Bifboard)
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Technical Specrfications
{Project Billboard)

6 To all our contractors, suppliers, and
service providers, all we ask is for you to

SPEED UP
your contracts and EINISH

AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘vyan at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

A Message from
DOTr Secretary Arthur Tugade

L A A A |

3 @ avoren

PROPOSEQ CONETRUCTION 2NG BFFSHORE INSTALLATION OF AiDS TO MARINSE NAYIGATION AT PORTS CF PASATAD, PO DUKAN, TA BACG, LEGLSP, BULAN,
AIATNCG, SANANTRES AND VIRAC, BICOL CLUSTERED PREGECT
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1
Technical Specifications 4
(Safety Signages and Barmicades
ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2° x 2” (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200

I CONSTRUCTION
" AREA

= MTHOMIEDR FERFONNEL Om ¥

*HARD HETY REQNES

+ EaTEM FON FALLNG WATERIAL

= WATCH FON MOVING BOVPMENT
e-mm_mwl

T N\

'z T GOOD LLDER ————ad a “%

g i
A

- - /

1200
FAONT SIDE FRONT Bloe
FRAMING FOR 0,80m x 1.20m SIGNAGES FRAMING FOR 6.60m x 0.80m SIGNAGES AND BARRICADES
STANDARD PLAN FOR SIGNAGES AND BARRICADES
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PROFCSED CONSTRUCTION AND CFFINSRE INSTALLATION OF A:S TC MARINE NAVIGATOX AT PORTS OF PASALAD, P10 DuRaN, TARACO, LEGASP, BuiAN, MATNNS, SAN AHORES ANT
VizAC Bicon CLUSTEN L PROICET
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DRAWINGS
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SECTION VIII

BILL OF QUANTITIES

and
ATTACHMENTS
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

"PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF PASACAO, PIo DURAN, TABACO CiTY, LEGASP! CITY,
BULAN, MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT

LOCATION : BICOL PROVONCE
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the actual number of minimum equipment requirement
enumerated in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to mobilize and demobilize all the minimum
equipment requirement enumerated in the bid documents including cleaning of the site. Fifty percent
(50%)} of the total amount shall be payabie after the mobilization activity while the remaining (50%)
payable after demobilization and cleaning.

item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff.

item 1.03 Provide the Upkeep and Maintenance of Temporary Facility

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services.

BILL NO. 2- CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION SYSTEM

item 2.01 Construction/Fabrication and delivery at site of the mooring system

item 2.02 Supply, delivery and installation at site of the mooring chains

tem 2.03 Oftshore Installation of mooring system at designated site, including buoys
and navigational marine lights

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site.
However, 10% of the cost for the item/s delivered by the Contractor shall be tem porarily withheld by
PPA and shall only become demandable/payable upon installation and commissioning of the buoys.
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment,
materials and labor in handling the items and all related works.
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PROPOSED CONSTRUCT:ON AND DFESHORE INSTALLATION GF A:DS TO Marivg NAVIGATION AT PORTS OF PASACAC, P10 DusaN, TaBaCO CiTY, LEGASP Ctry, SuLan, MATNOG, S4N
A7ipeEs AND VRRAL, B001 CLUSTERED PROKC
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BILL NO. 3 - SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF SOLAR- POWERED
LIGHTED BUOY ASSEMBLY

item 3.01 Supply, construct, deliver and install at site 62 sets of polyethylene Buoys
ltem 3.02 Supply, test, deliver and install at site Marine Lanterns Assembly (Nav Aid)

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site.
However, 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by
PPA and shall only become demandable/payable upon installation and commissioning of the buoys.
Payment shall include freight and delivery cost, brokerage fees, if any; the cost of equipment,
materials and labor in handling the items and all related works.

BILL NO. 4 - OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO
MARINE NAVIGATION

tem 4.01 Offshore commissioning, testing and observation of aids to marine navigation

The quantity to be paid for shall be the actual number of navigational aids delivered and installed at
the Entrance Channel. Payment shall be in accordance with the actua! work accomplished
include the cost of equipment, materials and labor in handling the items and all related works.

BILL NO. 5 - REIMBURSABLE ITEMS

itemn 5.01 Provide Office and Survey Equipment

The quantity to be paid for shall be the actual number of office equipment, as enumerated on the bid
documents, supplied and delivered in accordance with the specifications and accepted by the
Engineer. The contract lump sum price shall be full compensation for providing all the reimbursable
items. The amount of bid should not exceed the maximum amount stated in the Bid Data Sheet [ITB
Clause 13.1 (a)]. Claims for payment shall be supported by Official Receipt(s) (OR). The amount to
be paid for shall be the price indicated in the OR but should not exceed the contract lump sum price.
Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED COMSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MERINE NAVIEATION AT PORTS OF PASACAD, PTO DURAN, TARACO Ciry, LEGAS? CITY, BlitAd, MATHOG, SAN
RANDAES AND VIRAC, TacOL Qi3 Tes o PROET ’
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

NAVIGATION AT PORTS OF PASACAO, P10 DURAN, TABACO CITY, LEGASPI ciry,
BULAN, MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT

LOCATION : BICOL PROVINCE

A

SITE OFFICE

The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. . The said
site office shall have tiled bathroom#toilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borme by PPA after the completion of the project.

1 unit SERVICE VEHICLE, 6 speed A/T; 2.2 L; Max Power 193Hp @ 3,800 rpm
Diesel/Gasoline with; Power Steering, Power Window and Power Door Lock
capable; Includes Registration, Insurance, Misc.

1 lot DESKTOP COMPUTER SYSTEM & ACCESSORIES, including OFFICE COLORED
PRINTER
Description/Specifications:
Intel Quad Core i7-4790 Processor - 3.6GHz

Processor : 3.50 GHz Intel Core i7

RAM : 8 GB SDRAM DDR3

Hard Drive : 2 TB HDD 7200 rpm
Operating System : Windows 7 Professional-64 Bit
Processor Brand : Intel

Computer Memory Type : DDR3 SDRAM

Optical Drive Type : BluRay DVD

4GB GTX745 Dedicated Graphics

Includes: Computer, Power cable, Keyboard and Mouse (USB wired)
DVI-VGA Dongle

SOFTWARES : AUTO-CADLT

AUTOMATIC VOLTAGE REGULATOR
2 lots Auto-Cad LT Software (3 year Subscrition) and
2 lots Colored Office Jet Printer

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF A1DS TO MARING NAVIGATIGN AT PORTS OF PASACAD, P10 DURAN, YASACO 1Ty, 16GASP CITY, BULAN, MATNCG. SAx
AZDRES AND VIRAC. B1COL CLUSTERTD PROES
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EQUIPMENT REQUIREMENT

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF PASACAO, Pio DURAN, TABACO Crry, LEGASPI CITY,
BULAN, MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT

LOCATION : BICOL PROVINCE

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

. 1 unit  Crane Barge, Non-propelled (318 GWT) with
60T mechanically operated crane (Owned)

1 unit  Tugboat, 500hp (Owned or Leased)
Or

1 unit Crane Barge, Self-propelled (319 GWT) with 60T
mechanically operated crane (Owned)

n 1 unit  Concrete Mixer, One Bagger, Min. (Owned)
m. 1 unit  Bar Cutter, Electric, 25mm dia., Min. (Owned)

V., 1 unit  Bar Bender, Electric, 25mm dia., Min. (Owned)

e

PROPOSEE CINSTRUCTION AND OFFSHCRE INSTALLATION OF AIDS TO WARLSE NAVIGATION AT PORTS OF Pasacag, PO Duran, Tas4c0 (Y, LEGASPI OITY. BUiAN, MATNOG, San
ANDRES AND ViPal. BICOL CLUSTEARD PROJET
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area. :

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs.  Goggles

15 pcs. Safety Shoes
Safety Devices

2 lot Buoys/Markers

2 lot Waming signs

1 units  Fire extinguisher (10kg.)

1 jot Disinfection Booth with footbath .

15 no.  PCR Test for Covid-19 (initial Testing)

15 no.  PCR Test for Covid-19 (Confiatory Testing)

Medical and First Aid System - For four and 1/2 (4.50) mos.

Temporary Shelter for Workers - 1 lot

The Contractor shall provide the above-cited minimum construction safety and health requirements or as required by the
Engineer. . . .

PAOPOSED CONSTRUCTION ANE OFFSHORE INSTALLATION OF AIDS 10 MARINE NAVIGATION AT PORTS OF PASMAG, P10 DURAN, TASACO CITY, LEGAsH CiTY, BuLaw, MA™OG, San
ANDRE Awb VIRAL, BICOU CLUSTERED PROJECT
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MAY 15 2020 . 45

PYILIPPINE -
PORTS -
AUTHORITY

ENGINEERING CIRCULAR NO.#1 2020

FOR © THE MANAGER, PCMD el
ALL PORT MANAGERS o
CONCERNED CONTRACTORS

FROM © THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT :  SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Procfamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-1 9} and in view of the extended impiementation of
Enhanced Community Quarantine (ECQ) and General Community Guarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memarandum Circular No. 18-
2029. are hereby directed to be implemented in all en-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personneliworkers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to depioyment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, hpotabie drinking water, disinfectants shall be made avaitable by
the Contractors for their in-house personreliworker during the period of
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for alt on-
going projects as precautionary measures to avaid and contain the spread of
COVID-18 in the work place.
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§. Field Offices, employees’ quarters, bunkhouses and other comman areas sha!i
be maintained to ensure cleantiness and daily disinfection of said areas must
be conducted accordingly.

€. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1998. Personnel and workers shalf be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure. daily monitoring of the pre and post work heaith
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, biood pressure and exposure monitoring.
Personne!l with symptoms relative to COVID-19 shali be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DT1 and DOLE Interim Guidelines and
the Local Governrment Unit policy on work place prevention and control of
COVID-18 shalt likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14_All materials and equipment brought inside the project site shall be disinfected,
as much as possibie.

15. Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be propery
logged and checked for symptoms. Gatherings, liquors, and/or memry-making
are strictly prohibited in the project site.
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the wark place.

17.Clustered and staggered deployment of empioyees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered mannesr.

For strict compliance.

-

- -

_CONSTANTE T FARINAS, JR.
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June Z2 2027
MEMORANQUM
FOR The Assistant General Manager for Engineering
Dfce of t~e Assistan: General Managsr tar Engineerny
FROM * The Manager
internal Audit Bocarnment {LADS
SUBJECTY Construchion Guidelinex frr Project Implamentation dunng tha
period of Public Health Emergency
Last Jur: 15, 2020, wa recaived hru email the letter from the Constrs =t on t~Qustry
Athorty of the Philipanes (CIAP] (0 the Genera' Manager ¢aled June 15 2C20
(copy attachod) regard ~g the adave s.opt CIAP 15 requesung PPA o assist them
In disseminatng the abave Construchan Guedeines 10 gur siakehoidars weludng
H-AC00s and Imosemenriing unis.
Retvive to tus 1AD being the imp.ementmg une "> Consuctors Perommance
Evaluation System (CPES) and reiahive 19 23 implementation may we seek
233:3137Ce from your good office 1n dssemrating the attached pwaeines to the PPA
Engineenng Unis and PPA constructors
Thanr= you 1or your »erc ponsd. fation
" PHIL PORTS AUTHORITY
e ) o e ENCINEERING 07 ¢ JLE !
N f%-.-._____ i PROJ LEV'T DCFWREALND
/' VENICIUS V. VILLASENOR = Y S S
o drrmagnn
L Tre Gerersl Mansoor .":;T_ A
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guidediiis Tmese were developed tonsidenrg M curko.0ors whine oMoy e
biggest chunk of I-= wdustry's labor work forco and large contractors involvext in bots
public a3 prvate in‘rastruciure projects 3. wedl an verical consiructon.  The
guidelines w il grve powrters in manag=g their human resources at this criical tirne bit
#nll ' kewisa give impartant ¢roctions tc o ntscurs n managrg their business not just
for sursival but ta be abie to cortnbute f thr Courty's eEONOMIC fecoverny prugrarn.

The TW3 1 itesnn irg op9ors o i ess of AChCNs whiCr CONUBCions =ity 1nxader
Jepencing on apphcabaty ta the pmipc™s - Qe charesdesstic  whilc =p~taining
minimum requremants basec on SucCewries hy govenment autharntes suct. as the
AT Omnibus Suidehne:, for the 'mplomertation of Commi~ty Quarantng in *he
Phippine:. Reortnent of Trage and incustry {DT1) and Deparrnent of Later .and
Employment (DOLE) interim Guidelines on Wixkpiace Prevention and Control of
COVID-*9, 3nd DOH Department Memurondum No. 2020-220, Intenm Guillehnes on
e Resum-to-Work,

Teese Fuidelines are subljell (G POrOTIE T@vew 1o Lalter rasoond to developments anz
ensvre worker. “ealh anc protecicrs as well 35 comp.ince with guwernment
mgulaticns

Purpose

he guidelines will = key prrcples Za¢ swnctwyer cequeremens chat define
respons.tle, heathy anc safe operatiuns fo- constucticn felz-ed SPErILON:. undes
COVID I8 ang enguare e gunvival nf hus —est as wed ag e ntechon o workerz,

Scope / Coverage:

The qunds. mze Al acude seventon Jeteluon ol iged mesocnsn regsures
HruGNNs 10 BOTve 1w prirar ss anove A @ M swuny b e wrss commiity Boross
e constructon . dustry.

Poiicy Conlent ! Guidelines
Mater.ala

+ Demenes

1 Al 2quipmert und nutena. Colvenes st e revrlully  planne: snd
monnloeed

2 Transiton and cebvery soncs 0 sentiiad anst lin ilesd to select pesscnnel
L recrivers and dodverers,

2.' Transtion persuirel e regulaly monuored, Ldwsys provdan equited
Personal Protective Eceromen (PPEs) and may be rcluded 1o Lptionat
tasung.

<.2. Sochl distancing an7 othe~ proturad. by the Departnant of eattn (L,
shouic te followwers,

2. A3 mach o possible cavjc s unluaded unl; 'y 18 recervers, w- le the
dekvorers do not leave thr: - vetidaos, if the receivers are nut enuugh lo unkiad
the cargo, the deliverers rmyst unicad while te receive has 1c wat a! &
secured ¢ stance untl compieled,



14

BOG and Attachments
{Annex 7 - Construction Guideknes for Project implementation
during Public Health Emergency dated June 29, 2020)

|
4. All canp: shoukd undergo groper Llisir fectior procs o ares sefora LEg. _vowiz o,
rvedvad 3l - sl aso be prepestly sharfocied he'ore entenng the ksile.
§.1. Materals, a®ich are exposed ‘o the sun. such as concrete and grase
regd not be J sinfactacg

Manpower
i Awarenpss and Commumncanin
1. Actve communiciicn botanea 2 worrers, s3'ely 2¥icers 135 scecifiey under
Section 14 af RA 11058 and s Inprementng Rulps s~y Regulalxons IRR) 3s
ipecifed - CGAE OO 158 § 2018). sre supancsors, ang ma~agement 3
adasnd in pla~~ng 3nd IMgementing the protocols.
1.1. Al tanguages arc dislects should be Jccounted ‘o 1o ensure oroper
CommMuUNICatior.
<. {rug-aphics |may adept DOH's |, ignages, 8”3 posters on healt~ anc saten
Teasures (542 Anrex A) must be posted at eniry points ar< stratenic arpas
2.1, Dgity ypdotes on the iatest developments
2.z. Seff-scresning measuoree.
2.3. COVID-19 Hetline.
1 3z much a3z pestdes, = werkers chould pxercise: t=¢ pracices for mdyr.-n
the nsk of eznemissicn. znd praper hypere as icentfied by the DCr
3.1, Social distanoing (al east one: {*) rmeter distarce from next person}.
2.2 Pryper =3rdwasnmg using aru-battenal soap 10f ute alcohcibass:d
mand sanit 2er when wava.kible)
S Avod cnntact witk own gyes, NOSE, BT Moutr.
4 Prohiet spiitng.
» Cavenng of mouh sity tssue o ar of bssue 12 Jnava abie; whe-
SNEEITNS Cf CoUg™ .
3% Luw o immoun S25 ah carg
37 Do net share perscnai b onQings vt sox phier s, swenrs, PPLy
2. Avaid g yraal greetings {e.g  handst s<as, hugs)
3 AR workers' status or-ats an 0ff-sde. 36 ooy noled L)l funns by Bic
safety Mg,
4.1 Fil1o werk
+2. Sicx
43 -hgh iemperatur:
$.5. Otver conaibons
5 A accoptable level of rea*h svaluaton 1s groperty communicated betwes:
new hires and nusnagesrent
6 AR workers would need 1o providss e 10C3%an of Prace ot resaderea: gt o 3
working. Thls 15 o Felp oeate a proper algoritam for contact t-acing.
£ 1 Acditionally, workess cammg frem COVIO-1S rotspote waukd ne=d o be
identrf.ed.
7 Quarsntined wereers should alsz b e[t track of under stnct contidentiaity
and prvacy.

W Dmanng for Serum to iton
1. Stange~t qualificat-on ¢ierig for @Mp oyees workers:
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Mus: te 21 5 S5 k) wichout pre-2xisurg 7ea.tn CoNLonk s
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Suspected Cases (Possode cases af COVID-19
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s1
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S0 e event of @ womer Cotacuny COVIDE weie sreking 110
manageme~! shi....:d o e folowing: '
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332 Conactloca govemme:-t sns ~calit asthorte:
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worker. who tested positive withiin the past (= weaks.,
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cquipment wrth the person

3.3.5. Provide COVIO-1S 1esting (0 all workers, w have jan, ‘wnirhlog
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32 For semor perscraed wha airg worling it multple jotistes, they wre
expesied (0 sol-quarantne for at least 44 gdaye :f thete Ras boen a
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Lomlanng
1 Health Cherx
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WO, (and Lleept n shift:.
Gl Gegregate emdoycesiaciiers wno arg coming B3k to wore 106 Lise
who Cngirslly slayed sn the barracks during the £CQ mnod
+=. Barracks should Fave at least une {17 mater of physical disiance !rom
TACt OLCURASt ancir provison of 2 physcal barie: in betweer
ECHPIMS
3.5 Shoulc be wei wentitied (uancows openes t allow 17e4h cur carcudation.
4. Prowsion of dedicate- fe~doostert shuttke service ifesidence-woNpLac
“TS10€7Cx and complisnt with scoigi disiancingt

3 Opsese sooal distancrg e g.. Pu sranng of workspacesz, slaggerec lunch

Iresks. use of farge zonference rooms only! and hygiere meusures (8.9,

provide hand washing and disinfecticn statons mandatory use ¢f ‘ace mashs!

in workplaces, shutties and accommodation: .

S Sgavaltermatng shifts are enCouraged 10 avoid ex-gnsive inenrincing.

S2 Brea«s should te staggere4 tg brmit the number of peopie n prommty
with eaZ": olher, . .
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by Individusls are expect= tn clgan Ud el fwr ey afler £ating with

2teper Jisinfectsnts,

%4 U'met the rumber of people operaung of o upying freghl elovators

5.5 Designalz sroking area. _

55.1. Smakersivapare must use cesignatau w-ea or o 50 nf-site and
buits are to ba placed in the designatod receptacle. Hands must
be washe:! befier and after smekng.

£.5.2. Stand 50 that s™Moke: wr vapar procuced is nct GOING N0 ancthe:
person s breathing zone.

e mect~3s:

5.6.9. Only abscuinly necnssany o 2ebng partapancs. should atens.

5.862 Anendoes sh0ud 02 Orwe (1) meler apan -am each cther.

5.5.3. Roun ¢ should be well veryiated | vanduws opened o sliow frosh
air czulaton,

554, Held mertgs n opert areas whers Lesuible.

.65 Conduct lcenox mestings 7 wids ppen SPACces 10 eNAL & wortery
‘0 remp e repeed physcal distanes o al leas! one (1] emeler,
isag A~-ex Hj,

. Meelings  arr: to ke reld  hieuge  leecon’erercing  or
wigesIonierencr. wirere pooabie

in

(13

e
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r. Sa Uparslons / Construchon We:'s 5t

ACIESS ard Muvement ivTrom Constr.cuon Sde
UM pomsetc estatish oAy Steircases and WaEWaVE 10 MM
~sorkers 2o7ast
<. Munagemont an ook S0 uuii-e 33C003™3:0n chambers 1.,
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1.2. All poopis entzmng 29u extir:; ‘he workp ace ooJuld te regstersl g
2aster conlsct Lacing i thr avant of an oo tbreas
1.4, All nor-gsseriial wemers 3¢e cablututed 2om entanmg the wobsit-
Lirniting 3nd Remowung internal tcuch pon's areas.,
Compai. wntdilaticn
31 I pessitie dwde Lix orsisuchon sie Mo Zones or olrer methers i
k&=t workers physically separated Tos wall promat:: scedal cigtancing
~~d will make conaimnewnt cf possitie outbregs easier.
3.1.1_ Lrmit on the nunber of people per 2or= 15 advesed!
3.1.2. Managemant can onsider reducng workforce in the jousae.
Lonstructon Ste Cleamng
4.3  Reqular ¢sinfettion ¢ we ¥places, sl ir; acr-mmodations.,
4.2. Al offices and (chisdes shouic dsnfect the fofiowing at leas! twee pes
day
4.2.7. Boor handlss:
122 Rangs
4 2.3 Ladoers
4.2.4. Switthes
£2.5. Centrols
4.2.£. Shateg equicment
£.2.7. Camman &nd ealng arean
.28, Persing workstations
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4.3, Mans 2nd COMMON 1005 equiprnes 4 cleanen o = tin‘ected afier
€ach task.

1.4, Asarencss or 10CAUDH v CONYes ly ned rers

At cffces and jotsitex should enploment adctonal cleaning measures of

Lurmon ancas 3s recomer-ended by the DOH

i Managemert can luck . p passbic decontammaton chambers 18.g. hionne,
iodme betading, potass um parsubtates'
6.1 Ceristng crly decontaminates the surfacs, s e need 1or PIEs.
K2 Sunqgestee ac2itonal 53013y measures o be implementedfinsialed or

site Lt are it lirmited 9 th e following '

6.2.1 Water siations

5.2.2. Proper hundwas::ng areas and hars was*ing grelcee,,

".4.3 Alcohol-tased hand suntizer shall be prowdod n all cepartment
4°Cds. enirancas anteens beside hand poncth machines an.
cher f3tlives.

£.2.3. Dsnfectant wipi- 3 procuces.

<2 5. Foatwear c.arfertion treatment teds oc: sathsy belore enlenng

sile premises or facilities (staf' house:s. bamacks, cunteens'mes:
halks, site cfTces und cttary)
Limit and remow; inlerma’ 0uLSR o0i01 31033 18,y sl mimachis es, wire:
fauntaing, Zommoen penst °F pmss e, lsd mmcve cooee! doce handiec ‘or
Jobaite:,
o A Droper wasts anc ispesa ared must Do Srovices, =3 <l ac proper
JLOa ut cuntarmimgtad oreducts.

-

Wil RIIONA LIS - Y VeoNCas ang peonzonta o1l Yo
T Y pessbls 5D corstucton aorkern ar- 1o be ~ouses r either on-siz
wsitacky o off w2 naracks. This would make montonng of werkets,
AEINNeS CIsier
L1, AL worker, must uss the samc senickes ey came into ates o ¢
relnming 1C Ihe of -ste Lamuacks :
L2, AP vehaacowinikd noed 10 be disfesied. pefre teing reasy fur use T «
nnxt gday.

2 Management Lan o nob 7IG USING e FDors of burgwps as Lamaces wf
amper permissior cf tha owners.
Machinery

. Ad equosenien! deliverics must be care‘ully planned, monitares snd rieagec bo
avod the: 73k o’ COVIR-19 transmins.on,

< AR delvrred rquipmers Mmoct be cleaned 873 HSivhe o Leole o e,

3 Assgn regu'ar worker 1o, une the equpment il possible If sharing tanno: be
pr-vented, Lske precautons and foliow the cieanng guide pefore and afler
eath uso,

4. Clean egiipment oofore znd aiter cach days work wih & disinfectant
concentraiing on points of cortlad Such s handles

5. If equipment rends 4o be transferred t3 cther construction sites, the “ufiow gy
rhor must be taken - 1o considerntions.

5.1. Plan, monittor und manaqo the transfer of eguapment
%2 Eaquiprertsheuld be dis.nfected bulore trarsparting

PRI S 1T TR TR AR Y W T PPN ENIFETI ey ST S
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Checklist of Technical and Financial Documents

. TECHNICAL COMPONENT ENVELOPE

Class "A” Documents

Legal Documents

a
g

a

(a)
(b}

()

(d)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTl) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;

and

Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas,

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents

O

00

PROPOSED CONSTRUCTION AND OQFFSHORE INSTALLATION OF AiDS TO MARINE NAVIGATION AT PORTS OF PASACAO, P10 DURAN, TaBaco CIvy, LEGASP) CITy, Bulan,

(e)

0
(9)

(h)

(i)

)

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder's Single Largest Completed Contract (SLCC}) similar to
the contract to be bid, except under conditions provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid,

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractors major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (0SS},

and if applicable, Original Notarized Secretary's Cenrtificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of ali members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

MATNOG, SAN ANDRES AND VIRAC, BisCOL CLUSTERED PROJECT
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Financial Documents

O

(k)

O

o (m)

The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped ‘“received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCQC).

Cilass “B"” Documents

if applicable, duly signed joint venture agreement (JVA} in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

O

{n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O
O

O

PRAPDSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AI0S TO MARINE NAVIGATION AT PORTS OF PASACAO, Pin DURAN, TABACO CITY, Lecasel Cry, Bulan,

(0}
(r)

{q)

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

MATNOG, SAN ANDRES AND VIRAC, Bicoi CLUSTERED PROJECT
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned. declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF
AIDS TO MARINE NAVIGATION AT PORTS OF PASACAQ, PI0 DURAN, TABACO CITY,
LEGASP! CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT;

b.

c.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: :

The discounts offered and the methodology for their application are:

»

The total bid price includes the cost of all taxes, such as, but not limited to: fspecify
the applicable taxes, e.g. (i) value added tax (VAT), (ii} income tax, (iii} local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,;

If our Bid is accepted, we commit 1o obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

! currently based on GPPB Resolution No. 09-2020



k.

Name:

Legal Capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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1819 Form for the Procurement of Infrastruciure Projects)

. We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shail constitute a binding contract between us, until a
formal Contract is prepared and executed, and

}.  We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
ail acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF PASACAO, P10 DURAN, TABACO CiTy, LEGASPI CITY,
BULAN, MATNOG, SAN ANDRES AND VIRAC, BiCOL CLUSTERED PROJECT of the
Philippine Ports Authority.

l. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.
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FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

-‘2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)
|

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTE:
If Partnership or Joint Venture. each Partner or Member Firm of Jaint venture shail submit separate financial statements

PROPOSED LONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAC, PIo Duran, TABACO Crry, LEGASP: (iTY, BULAN,
MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT
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{Omnibus - Sale.

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT
l. . of legal age, [Civil Status], [Nationality] and residing at

, after having been duly sworn in accordance with law, do hereby
depose and state that:

1. 1 am the sole proprietor or authorized representative of with office
address at ;

2. As the owner and sole proprietor, or authorized representative of
, | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF PASACAO, Pi0 DURAN, TABACO CITY, LEGASPL CITY, BULAN,
MATNOG, SAN ANDRES AND VIRAC, BicoL CLUSTERED PROJECT of the Philippine Ports
Authority, as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is rot “blackiisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project constttants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents,

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF A(DS TO MARINE NAVIGATION AT PORTS OF PASACAD, P:0 DURAN, TABACO CiTy, LEGASP( (Y, ButLak,
MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT
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b. Acknowledging all conditicns, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin{s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF
PASACAO, P10 DURAN, TABACO CITY, LEGASP! CiTY, BULAN, MATNOG, SAN ANDRES AND VIRAC,
BicoL CLUSTERED PROJECT;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official. personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain qoods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of __ , 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION ANO OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAO, Pin DURAN, TaBaCO €y, LeGasmi Ly, BuLan,
MATNGG, SaN ANDRES AND VIRAC, BicoL CLUSTERED PROJECT
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF } 8.8

AFFIDAVIT
3 . of legal age, [Civil Status], [Nationality], and residing at

, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. | am the duly authorized and designated representative of with
office address at :

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract
for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION
AT PORTS OF PASACAO, PiI0 DURAN, TaBacO CiTy, LEGASPI CiTy, BULAN, MATNOG, SAN
ANDRES AND VIRAC, BicoL CLUSTERED PROJECT, as shown in the attached {state title of
attached document showing proof of authorization {e.g., duly notarized Secretary's
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name _of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by _itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

PROPOSED CONSTRUCTION AND QFFSHORE INSTALLATICON OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAO, Pi0 DURAN, Tasace Crry, LegAsel CITy, BULAN,
MAYNOG, SaN ANDRES AND VIRAC, BicOL CLUSTERED PROIECT
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8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF
PASACAQ, PIO DURAN, TABACO CITY, LEGASPI CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC,
BicoL CLUSTERED PROJECT;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance_payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the_contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain qoods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of _ |, 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[urat]

[Format shall be based on the fatest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION At PORYS OF PASACAQ, Pio DuRaAN, TABACO Crry, LEGASPI CTY, BuLan,
MATNOG, SAN ANDRES AND VIRAC, BiCOL CLUSTERED PROIECT
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Omnibus Sworn Statement for Corporation or Joint Venture
[shail be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF ) S.S.

AFFIDAVIT

l , of legal age, [Civil _Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby depose

and state that;

1. 1 am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract
for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION
AT PORTS OF PASACAO, PIo DURAN, TABACO CITY, LEGASPI CITY, BULAN, MATNOG, SAN
ANDRES AND VIRAC, BicOL CLUSTERED PROJECT oOf the Philippine Ports Authority, as
shown in the attached [state title of attached document showing proof of authorization
(e.g., duly notanzed Secretary’'s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by

relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of {Name of Bidder] is related
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC).
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] ts aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents:

PROPOSED CONSTRUCTION AND QFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAD, P10 DURAN, TABACO CITY, LEGASPI CITY, BULAN,
MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT
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b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF
PASACAQ, Pio DURAN, TABACO CITY, LEGASPI CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC,
BicoL CLUSTERED PROJECT,

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in refation to any procurement project or activity.

10.1n_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in_the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain_goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of _ , 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS Of PAsaca0, P10 Duran, Tagaco Ciry, LEGAsPI CTy, Buian,
MATNOG, SAN ANDRES AND VIRAC, BiCOL CLUSTERED PROJECT
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Bid Securing Declaration Form
[shalf be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

IWe, the undersigned, declare that:

1.

I'We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2} years upon receipt
of your Blacklisting Order; and, (b) l/'we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f},of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

IWe understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upen expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/'we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and {/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, 1/We have hereunto set my/our hand/s this day of fmonth]
[vear] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AiDS TO MARINE NAVIGATION AT PORTS OF PASACAO, P1o DURAN, TABACO CiTy, LEGASP! CiTY, BULAN,
MATNOG, San ANDRES AND VIRAC, BicOL CLUSTERED PROIECT
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{Consl Methoaology})

WORK/CONSTRUCTION METHODOLOGY

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF PASACAO, P10 DURAN, TABACO CITY, LEGASPI CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC,
BicoL CLUSTERED PROJECT

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
QOCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
BICOL PROVINCE

MINIMUM SCOPE OF WORK METHODOLOGY:

Upon receipt of Notice to Proceed (NTP), procurement for the mooring chains and marine lantern,
and polyethylene buoys if preferred, shall be made.

Thereafter, shall mobilized sufficient labors, supplies, materials, plants and equipment for the
construction of mooring system and solar-powered lighted buoys. The construction works shall be at
such hours as may be necessary, subject to existing laws, to ensure the prosecution of work in
accordance with the approved schedule (PERT/CPM).

After the completing the construction of the entire Navigational Aids system, it shall be delivered
near the project site and it shall be loaded to a crane barge one (1) set at a time and shall be
installed at the designated offshore site.

1. CONSTRUCTION. DELIVERY AND OFFSHORE iNSTALLATION OF AIDS TO MARINE NAVIGATION SYSTEL:
2. SUPFLY. CONSTRUCT AND OFFSHORE INSTALLATION OF SOLAR-POWERED LIGHTED BUCOY ASSEM2: -
3. OFFSHORE COMMISSIONING. TESTING AND CESERVATION GF AIDS TO MARINE NAVIGATICN

NOTES:

The narrative construction methed will guide and familiarize the contractor and the PPA on hiow the project shall
be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Signature
{Authorized Signing Cfficial)

PROPCSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAQ, PIO DURAN, TABACO CITY, LEGASP CITY, BuLan,
MATNOG, SAN ANDRES AND VIRAC, BiCOL CLUSTERED PROJECT
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tManpower Schedute:

MANPOWER SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF PASACAO, Pi0 DURAN, TABACO CITY, LEGASPI CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC,
BicoL CLUSTERED PROJECT

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:

BicoL PROVINCE

MANPOWER
{(Minimum)

Contract Duration

150 Calendar days

15 ’ 30 ‘ 45 ; 60 75 90 105 | 120 | 135 150

Project Manager | |

|
\

' Project Engineer

Safety Officer | ‘ [
1

Foreman [

i Specify other applicable positions, ie.:

R

2) ! : |

3) Others

Signature
(Authorized Signing Official)

PRAPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAO, P10 Duran, TABACO Crry, LeGasp Crry, BULAN,
MATNOG, SAN ANDRES AND VIRAL, BicOL CLUSTERED PROSECT
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{Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF PASACAO, P10 DURAN, TABACO CITY, LEGASPI CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC,
BicOL CLUSTERED PROJECT

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location;
BICOL PROVINCE

Contract Duration
EQUIPMENT Number
{Minimum) Of Units 150 Calendar days
15 | 30 | 45 | 60 | 75 | 90 | 105 ; 120 | 135 | 150
1)
2)
3)
4)
5)
6)
7)_
Signature
{Authorized Signing Official)

s

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF ADS TO MARINE NAVIGATION AT PORTS OF PaSACA, P10 Dustas, TASACO Oy, LEGASHM TITY, ButAN,
MATNODG, SAN ANDRES AND VIRAC, BacoL CLUSTERED PRONECT
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF PASACAOQ, PI0 DURAN, TABACO CitY, LEGASPI CITY, BULAN, MATNOG, SAN ANDRES AND VIRAC,
BicoL CLUSTERED PROJECT

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 58 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location: _
BICOL PROVINCE
Project Duration Payment Schedule Cash flow
{days or months) {Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar Chart and S-curb.
- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.
Signature
{Authorized Signing Official)

BTN RA TIPSO K5 A TR R T IS TR W TR O B il Tty

PROPOSED CONSTRUCTION AMD OFFSHORE INSTALLATION OF ANDS TO MARINE NAVIGATION AT PORTS OF PASACAD, P10 Dunan, TABACD CITY, LEGASHM CITY, BLRAN,
MATNOG, SAN ANDRES AND VIRAC, BICOL CLUSTERED PROJECT
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Buﬂdmg Bonlfacm Drive, South Harbor,
Port Area, Manila (hereinafter called the "Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the Conditions of Contract hereinafter referved to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);

i.
ii.
iii.
iv.
V.

Drawings/Plans;

Specifications;

Bill of Quantities;

General and Special Conditions of Contract;
Supplemental or Bid Bulletins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financiat Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity's bid evaluation;

¢. Performance Security,
. d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Cther contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract documents or_ information prescribed by the GPPB that are

subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders. “and Warran_tg Secum, shall

likewise form part of the Contract.

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAO, P10 DURAN, TABACO GITY, LEGASP UITY, BULAN,
MAaTiOG, SAN ANDRES ANG VIRAG, BICOL CLUSTERED PROJCT
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/herfits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowtedgment

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF PASACAQ, P10 DURAN, TABACO CITY, LEGASPS CITY, BULAN,
MATNOG, SAN ANDRES AND VWAL, BICOL CLUSTERED PROXCT



