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v
Glossary of Terms, Abbreviation, and
Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d))

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of internal Revenue.
BSP — Bangke Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section §[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consuitant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.

DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as

Construction of Cruise Ship Port
Port of Alagria, Buruanga, Aklan
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Giossary of Terms, Abbreviation, and

Acronyms

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b].

GFIl - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of any
kind, including non-personal or contractual services such as the repair and maintenance of
equipment and fumniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services™ shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Govermment of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
fiood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school

buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC ~ Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-
2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN — United Nations.

Construction of Cruisa Ship Port
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INVITATION TO BID



PHILIPPINE

AUTHORITY
BAGONG PILIPINAS
INVITATION TO BID
FORTHE

CONSTRUCTION OF CRUISE SHIP PORT, PORT OF ALEGRIA,
BURUANGA, AKLAN

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2024,
intends to apply the sum of P747,578,209.32 being the Approved Budget for the Contract (ABC)
io payments under the contract for thie CONSTRUCTION OF CRUISE SHiP PORT, PORT COF
ALEGRIA, BURUANGA, AKLAN (HO-INFRA-PPDD-24-0021). Bids received in excess of the
ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Nine Hundred (900) calendar days from the receipt by the
successiui bidder of ihe Nolice 0 Proceed. Bidders shouid have compieied a coniract simiiar to
the Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passfail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 03 May 2024
from the given address and website(s) below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
SEVENTY FIVE THOUSAND PESOS (P75,000.00). The Procuring Entity shall allow the bidder
to present its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
13 May 2024 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio Drive,
South Harbor, Port Area, Manila, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 28 May 2024 at 1:00 p.m. Late bids shall not be
accepted.

PFA Corporate Bldg., Bonifacio Drive, South Harbor,
Port Area, Manila, Fhilippines 1018



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 28 May 2024 at 2:00 p.m. at the 7th Floor, PPA Building, A. Bonifacio
Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and alt bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

e Required PCAB Registration: LARGE B - Port, Harbor and Offshore
Engineering

For further information, piease refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
FPA Website: www.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JON ALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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Scope of Bid

The Procuring Entity, Philippine Ports Authority invites Bids for the
Construction of Cruise Ship Port, Port of Alegria, Buruanga, Aklan with
Project Identification Number HO-INFRA-PPDD-24-0021.

The Construction of Cruise Ship Port, Port of Alegria, Buruanga, Aklan is
for the construction of Works, as described in Section VI (Specifications).

Funding Information

2.1. The Philippine Ports Authority through the source of funding as
indicated below for CY2024 in the amount of P 747,578,209.32. -

2.2. The source of funding is:
PPA Corporate Fund.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the locaticn and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Construction of Cruise Ship Port
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Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

52 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA's CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184,

A contract is considered to be “similar’ to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign government/foreign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:
Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Construction of Cruise Ship Port
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9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical
Components

10.1 The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

104 A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shalt be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availabilty of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

Construction of Cruise Ship Port
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13.

14.

15.

16.

ITB-4

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184,

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid secunty shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

Construction of Cruise Ship Port
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18.

19.

ITB-5

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.
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21.

ITB-6

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall foom part of the Contract. Additional Contract documents are
indicated in the BDS.
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Bid Data Sheet

BD1

Bid Data Sheet

ITB Clause
52 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Quantity
Measure {(at least)
1. Pile Driving Works L. 7,956 °
2. Reinforced Concrete Works cu.m. 3,093 -
3. Rockworks (50 to 1,000 kg/pc.) cu.m. 563 -
4. Placing and compaction of Fill cu.m. 1,552 -
Materials
5. Construction of Portland Cement sq.m. 684
Concrete Pavement
7.1 Portion of Works allowed to be | Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting is not allowed Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
General Relevant
Key Personnel Experience Experience
(Minimum)
a. Project Manager Five (5) years
b. Project Engineer Three (3) years

c. Matenials Engineer Il

d. Construction Safety and
Health Officer

e. Foreman

One (1) year .

One (1) year

Five (5) years
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Bid Data

BD2

Sheet

105 The minimum major equipment requirements are the following:
Please refer to Section 8, Annex 3 Minimum Major Equipment
Requirements
12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:
a. The amount of not less than P 14,951,564.19, if bid security is in cash,
cashier's/manager's check, bank draft/guarantee or irevocable letter of
credit;
b. The amount of not less than P 37,378,910.47}.if bid security is in Surety
Bond.
18 Each bidder shall submit one (1) ariginal and six (6) copies of the Technical
and Financial Proposals, properly labelied, book-bound, with hard cover
and corresponding index tabs. Failure to comply with the requirements is a
ground for the automatic disqualification of the bidder.
19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Other contract documents are as follows:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Ultilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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GCC -1

Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the
Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause,
the Procuring Entity’'s Representative shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost
incurred, which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address
such delay may be addressed through contract extension provided
under Annex “E” of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3
and specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than
those of the personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall fumish the performance
security in any of the forms prescribed in Section 39 of the 2016
revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action
pursuant to RA No. 3688 against any subconftractor be they an
individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance
of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GOP in his favor
shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by
the Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.
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11.

12.

13.

14.

GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor's Bid shall be used for small additional amounts of
work only when the Procuring Entity’s Representative has given written
instructions in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’'s Representative may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount untii the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors of the GOP or the Procuring
Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which
shall be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity's Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC
from payments due to the Contractor.

Construction of Cruise Ship Port
Port of Alegria, Buruanga, Aklan



SECTION V

SPECIAL CONDITIONS
OF CONTRACT



SCC -1

Special Conditions of Contract

GCC Clause

2 Sectional Completion:

None

4.1 The Procuring Entity shall give possession of all parts of the Site
to the Contractor upon commencement of the project.

6 Site Investigation Report:

None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National
Building Code of the Philippines and other structures made of
steel, iron, or concrete which comply with relevant structural
codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement
areas, ports, dams, tunnels, filtration and treatment plants,
sewerage systems, power plants, transmission and
communication towers, railway system, and other similar
permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated
Program of Work is

13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.

14 No further instructions.

151 The date by which operating and maintenance manuals are
required is

The date by which “as built” drawings are required is

15.2 The amount to be withheld for failing to produce “as built”
drawings and/or operating and maintenance manuals by the date
required is
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Technical Specifications
{Demolition and Removal Works)

ITEM 01 : DEMOLITION AND REMOVAL WORKS

DESCRIPTION

The work includes the fumishing of all labor, materials and equipment required to carry out the
demolition and removal of old structures, port accessories and obstructions including demolition of
miscellaneous concrete curbs etc., as required for the execution of the Contract.

The Contractor shall submit the proposed methodology or procedure of demolition work with
detailed drawings and calculations if necessary, to the Engineer for approval, before the execution
of the Works.

The Contractor shall keep all pavements and landing areas te and from the site of the disposat area
clean and free of mud, dirt and debris during and after the execution of disposal. Disposal of debris
and materials shall be as directed by the Engineer.

GENERAL PROVISIONS

1. The Contractor shall be deemed to have satisfied himself of the site conditions, and to have
included in his unit prices provision for all risks that may arise during or in connection with
the work.

2. The demolition shall be carried out by approved methods and equipment such as concrete
breakers, gas-cutters, hydraulic jacks, compressed air disintegrators, etc., however, no
blasting shall be used unless approved in writing by the Engineer and after obtaining the
written permission of the concermned authorities.

3. The Contractor shall provide suitable equipment, skilled labor and appropriate temporary
works such as scaffoldings to ensure safety in his demolition works as well as in the
adjacent area.

4. Contractor shall demolish all the structural members above the level on which the
subsequent and permanent works under this Contract will begin. To this end, the temporary
construction works such as excavation shall be conducted by the Contractor.

5. Materials coming from the demolition works, except general earth, shall remain the property
of the Procuring Entity, the designated part of which shall be stored by the Contractor at
places specified by the Engineer/ Accepting authority. Receiving copy of Tum-Over Report
shall be provided.

6. In case of demolition of wharf deck and platform, the contractor shall ensure that no debris
will be remained/deposited at seabed.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contractor shall not interfere with the shipping, navigation and
other traffic in the port.

The Contractor shall make arrangements with the operations people on the schedule of demolition
and related works to keep port operation activities undisturbed at all times.

Prior to commencement of the demolition works, the Contractor shall inform/announce to port users
the schedule of disconnection of utilities.
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Technical Specifications
{Demodition and Removal Works)

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer shall submit to the Contractor a list
in which all the materials to be salvaged and overhauled, as property of PPA, and the description of
the location of their storage. Materials embedded in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from debris. Salvaged materials shall be
loaded, transported and unloaded by the Contractor at the specified locations.

The Contractor may dump debris or extracted rocks on land areas but out of the site, which areas
shall be procured and prepared at his own expense. In this case, safety measures shall be
undertaken in the transporting, unloading, covering and others as requested by the Engineer.

The approximate distance of the disposal site from the project site is about five (5) kms., as
designated by the PMO thru the implementing office.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new construction
works to existing structure shall be checked.

2. The width and alignment of portion of existing structure to be demolished shall be marked by
paint.

3. With these lines as guides, concrete shall be broken and reinforcing bars cut, such that
panels or portions of the structure can be lifted out for disposal elsewhere outside of the
operational work area.

4, Rocks removed from existing slope protection shall be stored for re-use in new construction.

5. Demolish pavements, curbs, fences, utilities, services, navigation aids and the likes as
determined in the field for each project and as shown on the drawings or as directed by the
Engineer.

6. Materials coming from the demolition works shall be properly disposed by the Contractor.
SAFETY

During the course of survey and clearing, any obstacles which are recognized and seemed to be
explosive or hazardous to workers shall be removed from the site by the proper Authority.

At the end of each day's work, the Contractor shall keep the workplace in safe condition and clean
so that no part is in danger of falling or creating hazard to personnel or equipment.
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Technical Spectfications

{Excavation Works)
ITEM 02 : EXCAVATION WORKS
SCOPE OF WORK
General Provisions
1. The area shall be excavated at the required depth as indicated on the Drawing/s.
2. The work inciudes fumnishing of all labor, materials, plants and equipment required to
completeffinish the excavation works.
Work Schedules
1. After examinations of all relevant data, coordination needs, work constrains, equipment to be

used and other matters, a PERT/CPM diagram showing the detailed schedule/duration and
sequences for the execution of excavation work shall be submitted to the Engineer for
approval within 15 days before the proposed commencement of the Works.

2. Before the commencement of excavation works, the Contractor together with the Authority’s
Representatives and Surveyors shall conduct a pre-joint hydrographic and topographic
survey which will form basis of actual quantity of excavated materials to be

removed/excavated.

3. Prior to excavation works, the Contractor shall establish visible markers to clearly define the
limits of the excavation.

EQUIPMENT/LAYOUT OF WORK

Plant

1. The Contractor shall keep on the job sufficient equipment/plant to meet the requirement of
the project.

2. The equipment/plant shall be in satisfactorily operating conditions and capable of efficiently

performing the excavation works with safety as set forth herein and shall be subject to
inspection by the Engineer at all times.

Physical Data/Layout of Work
1. The Authority does not guarantee to keep the project excavation area free from obstructions.

2. The Contractor shall conduct the work in such manner not to disrupt the port operational
activities at all times.

3. The Contractor shall layout his work from the govemment established ranges and gauges
which shall be pointed out to him prior to commencement of the excavation work but shall be
responsible for all measurements in connection therewith.

4. The Contractor shall fumish, at his own expense, survey equipment, range markers, poles,
buoys, etc., and labor as may be required in laying out any part of the excavation work.

5. The Contractor shall be responsible for the installation, maintenance and preservation of all
gauges, ranges, platforms, excavation limit markers. Upon completion of the work, the
Contractor shall promptly remove all ranges, markers, and other marker placed by him that
may be detrimental to port operation.
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Technical Specifications

(Excavation Works)
EXECUTION
EXCAVATION WORKS
Description
1. This item shall consist for the removal of existing seabedfill in conformity with the
dimensions shown in hydrographic and topographic survey plan or as established by the
Engineer.
2. The excavated suitable materials shall be used if proven to pass the requirements as

backfilling matenals.

3. The excavated good materials shall be stockpiled within the project site to be designated by
the Engineer. The good materials shall be used for backfilling as directed by the Engineer.

Progress of Work

1. Upon mobilizing sufficient labors, materials, plants and equipment, the Contractor shall
works at such hours as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved schedule (PERT/CPM). If the
Contractor falls behind the approved excavation schedule, the Engineer may require the
Contractor to increase the number of shifts and/or equipment without extra cost to the
Authority.

2. Failure of the Contractor to comply with the requirements shall be reasonable grounds to
assume that the Contractor is not performing the excavation work with such diligence as will
insure completion within the specified time, in which case, the Engineer may be compelled
to take steps to protect the interest of the PPA.

3. When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concem must be secured and notice of his intention to do
so shall be submitted to the Engineer within the reasonable time in advance thereof.

4. The Contractor shall submit daily excavation reports in duplicate within two (2) days after the
end of the day covered by the report duly signed by the Contractor or his duly authorized
representative and the Engineer. The report shall be made in forms and to be provided by
the Authority.

5. The Contractor shall take necessary measures to protect the life and health of his men in
accordance with the existing laws and regulations of the Government. The Contractor shall
provide safety devices to Engineer and personnel! while on board the equipment/plant in
performance of their official duties.

6. The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his excavation work. No liability whatsoever attaches to the
Authority, if as a result of the operations or installation, an accident happens in the project
area. The Contractor shall hold the Authority free and hamless against any or all claims of
persons involve in such accidents.
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{Excavation Works)

EXCAVATED MATERIALS

1. Disposal of excavated unsuitable materials from seabed shall be transported and deposited
at 10.00 kms. (minimum) away from the area to be excavated.

2. Stockpiling and usage of excavated materials from existing backfill shall be approved by the
Engineer in coordination with the Agency. '

Displace Materials

1. Should the Contractor, during the progress of the excavation works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor shall
immediately give notice with description and location of such obstruction to the Authority and
when required, shall mark the obstruction until such time the same is removed.

2. Should the Contractor refuse, neglect or delay compliance with the above requirements,
such obstructions shail be removed by the Authority and the cost of its removal shall be
deducted from any money due or to become due to the Contractor or proceeded against his
performance bond.

3. Any excavated materials that is deposited other than the designated area will not be paid
and the Contractor shall be required to remove such misplaced materials and deposit it to
where directed at his expense.

INSPECTION

1. No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the excavation specifications without written authorization of the Authority.

2. Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

PAY LIMITS

it is to be clearly understood that no payments will be made for excavation beyond the excavation
limits. The Contractor shall bear all the cost of over excavation beyond the project depth and in
addition, of any remedial measures ordered by the Authority or its representative to be taken in
areas over excavation is not permitted.

SOUNDINGS

1. The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the excavation works, shall perform continuous checking of the depth thru
soundings.

2. For the purpose of work progress payments; the Contractor, jointly with the Authority’s -
Representative and/or Surveyors, shall conduct soundings on areas subjected to excavation
activities during the month or the preceding period for which payment is being claimed.

3. The Contractor will be responsible for all costs involved in the above mentioned such as
costs for the survey equipment, measurement, markings, materials and other cost related
thereto.
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Technical Specifications
(Piling Works - SPSP)

ITEM 03 : PILING WORKS (STEEL SHEET PILE)
SCOPE OF WORK

This section covers the minimum requirements for the fabrication, hauling, spotting, driving and
finishing of all sheet piles to be used as containment and berthing wall/wharf.

The Contractor may however, adopt, in addition to this minimum requirements additional provisions
as may be necessary to insure the successful prosecution of the work related to the said
undertaking.

METHOD STATEMENT

Before the commencement of any piling works, the Contractor shall submit (allowing sufficient time
for consideration) to the Engineer for approval a Safety Policy and a Method Statement which shall
include the following information:

1. Program of Works detailing sequence and timing of individual portions of works.

2. Maximum proposed lead at any stage of driving between a pile and its neighbor and the
limitations of same if hard driving is encountered.

3. Contingency plan in the event of encountering obstructions or reaching driving refusal to
minimize disruption/delay especially when using pitch and drive methods.

MATERIAL REQUIREMENTS
STEEL SHEET PILES

Steel sheet piles required under this heading shall be in accordance to the required stee! grade,
sheet pile type (cross section), clutches, and dimensions specified on the plans. The section
modulus of sheet pile per meter of wall shall not be less than the required as computed and
indicated in the plans.

Steel sheet piles shall be of the type indicated on the drawings with continuous interiock.

Equivalent sheet pile system that equates or exceeded the required capacity may be used subject
for approval, verifications and conditions of Engineering Office thru Design Department.

All steel sheet piles shall conform to ASTM A 328 or approved equivalent.
CONCRETE AND DOWEL BARS

Dowel bars shall be as indicated on the plans and the coping wall shall be in accordance with the
Section “Reinforced Concrete” where the compressive strength at 28 days shall be 24 mpa (3,500

psi).
TIE - RODS, WAILING and FITTINGS

All components of tie-rod assemblies to be supplied, assembled and instalied by the Contractor
shall be in accordance with the applicable requirements of the ASTM standards. The tie-rods shall
have upset treaded ends and the minimum yield point shall be as shown on the drawings.
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Technical Specifications
(Piling Works - SPSP)

Structural steel shapes for wailings shall be supplied, fabricated, assembled and installed by the
Contractor as shown on the drawings. The sections and grade of steel shall be as shown on the
drawings or approved equivalent.

Bolts for assembly of structural steel wailings and for connections or special sections shall conform
to ASTM A 36, A 325, and ASTM A 307 and or as specified on the Drawings.

WELDING REQUIREMENTS

Welding works shall be in accordance to AWSD9.1.

EXECUTION

MARKING

The pile shall be marked on with durable paint indicating:

1.

2.

3.
4.

Serial Number, marked close to both ends
Date of Arrival, marked same as (1)
Length of pile, marked same as (1)

Meters mark in two faces, throughout the length

DOCUMENTS TO BE SUBMITTED

1.

N

N o M ow

Steel Pipe manufacturing plan (Steel pipe production plan, welding method, welding
material, production location, production method, transportation, etc.)

Design plan

Manufacturing process

Shipment method and stacking plan
Steel pipe inspection certificate
Size inspection record

Radiographic Test record

STEEL SHEET PILES

The Contractor shall submit to the Engineer three (3) copies of test reports by the approved steel
mill certifying that the stee! sheet pile meets the requirements specified in these technical
specifications.

TIE-ROD AND ANCHORAGE

The tie-rod assembly shall be horizontally aligned to the required degrees, unbending and tight all
throughout its length thru the anchorage.
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Technical Specifications
(Piling Works - SPSP)

Placed adequate filling materials/rocks/false-work behind the anchorage system to counter the
forces applied during back-filling works.

The required spacing of tie-rod are maximum while the required lengths are minimum.

Embedment of tie-rod shall not be less than 1.50m.

REINFORCED CONCRETE

The requirements regarding testing of concrete and reinforcement used in the reinforced concrete
piles and sheet piles shall be in accordance with Section “Reinforced Concrete”.

STORAGE AND HANDLING

1. Piles may be stored in open air but on wooden sleepers to be placed in a manner so as not
to cause excessive bending.

2. All piles shall be carefully lifted at the location of the lifting points as indicated in the
Drawings. Other practical and convenient methods may be used subject to the approval of
the Engineer.

DRIVING OF PILES
A diesel or hydraulic pile hammer shall be used for driving the steel pipe piles.

The required weight of ram for the diesel or hydraulic pile hammer ranges from 2.5 to 3.5 tons or at
least 25% (1/4) of the weight of longest pile.

Piles driven shall be held firmly in position in axial alignment with the hammer by means of leads of
adequate length. Approved cushions shall be provided to the pile butts.

BEARING POWER OF PILES

Each pile shall be driven to attain not less than the required minimum bearing power shown in the
pile schedule, as determined by the Hiley's Formula as follows:

1 2WH
For Diesel Pile Hammer : R = X —
6 S+254

where : allowable bearing capacity of pile (tf)

R
W = weight of ram (tf)
H

fall of ram (cm)
S = set (cm)
In case of the use of hydraulic pile hammer, the computed minimum bearing power shall be

submitted to the Port Planning and Design Department (PPDD) and shall be evaluated and
approved by the Designing Engineer.
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DRIVING RECORDS
The Contractor shall keep complete and accurate piling records. Two (2) signed copies of these
records shall be submitted to the Engineer not more than 48 hours from the date of works detailed
therein. The pile records shall always be submitted with sufficient time for the Engineer’s approval.
The records shall contain the following information:
1. Pile reference number
2 Pile type and Steel Grade
3. Pile Length
4

Commencing surface level and final toe level

5. Depth driven, time, date when piles were driven

6. Where required the number of blows to drive each 250 mm over the last 2.5 meter shall be
recorded

7. Comments regarding unusual/unexpected driving conditions

INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) total penetration has been
obtained on resumption of driving.

DAMAGED AND MISDRIVEN PILES

Any pile damaged by improper driving or driven out of its proper location, or driven out of elevation
fixed on the plans, shall be corrected correspondingly at the Contractor's expense.

The method to be adopted shall be at the discretion of the Engineer and approved by the Authority.

Construction of Cruiss Ship Port
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ITEM 04 : PILING WORKS (SPP)
SCOPE OF WORK

This section covers the minimum requirements for the fabrication, hauling, spotting, driving and
finishing of all foundation piles to be used as containment for the proposed pier.

The Contractor may however, adopt, in addition to this minimum requirements additional provisions
as may be necessary to insure the successful prosecution of the work related to the said
undertaking.

METHOD STATEMENT

Before the commencement of any piling works, the Contractor shall submit (allowing sufficient time
for consideration) to the Engineer for approval a Safety Policy and a Method Statement which shall
include the following information:

1. Program of Works detailing sequence and timing of individual portions of works.

2. Maximum proposed lead at any stage of driving between a pile and its neighbor and the
limitations of same if hard driving is encountered.

3. Contingency plan in the event of encountering obstructions or reaching driving refusal to
minimize disruption/detay especially when using pitch and drive methods.

MATERIAL REQUIREMENTS

STEEL PIPE PILES

Steel tubular piles required under this heading may either be fluted or plain, tapered or cylindrical,
seamless or welded type or as indicated in the drawing conforming to the requirements of ASTM A
252, equal or better. Minimum shell thickness shall be as indicated in the drawings.

Manufacturing processes, grades and test requirements shall conform to the requirements of ASTM

A 252. Other materials, equal or better, than this standard may be allowed upon approval of the
implementing agency.

Type of Test Requirements

Chemical Composttion - ASTM A252, ASTM A751
Mechanical/ Tensile Test - ASTM A252, ASTM A370
Physical /Test - ASTM A252

REINFORCING BAND AND BACKING CYLINDER PLATE

Manufacturing processes, grades and test requirements shall conform to the requirements of ASTM
A 252. Other materials, equal or better, than this standard may be allowed upon approva! of the
implementing agency.

CONCRETE AND REINFORCEMENT WORKS

Concrete and reinforcement works for filler of steel pipe piles, concrete jacket and pile cap shall be
in accordance with the Section “Reinforced Concrete™ where the compressive strength of concrete
at 28 days and yield strength of reinforcement shall be 24MPa (3,500 psi) and 276MPa (40 000psi)
respectively.

Construction of Cruise Ship Port
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PROTECTIVE COATING
Coaling System
The corrosion protective coating shall be polyurethane-base.

The protective coating supplier is required to certify that the materials delivered to the fabrication
site will be proven to meet or exceed the following properties:

TEST
TECHNICAL PROPERTIES UNIT MINIMUM STANDARD

A. Physical Characteristics:

Thickness microns 1500 ASTM D1186
B. Mechanical Properties:

Tensile Strength N/mm? 18 DIN 53504

Elongation % 19 ASTM D2370

Impact J/imm 8 ASTM 2794-69/14

Bond Strength kg/cm? 234 DIN 53232

Application of the protective coating shall be one meter (1) below the design depth up to the pile
butt of the steel pipe piles, as illustrated in Figure 1.
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Figure 1: lllustration showing the application of Protective Coating System
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Surface Preparation

The surface areas of the sections of piles that are intended to be coated are cleaned in accordance
with standard 1ISO 8501-1 “Pictorial Standard of Cleanliness™. These standards for surface cleaning
outline the visua! characteristics of the substrate as viewed by the naked eye. Once the substrate is
cleaned, it is compared to reference pictures contained within the standards. The Sa 2% is to be
used for this undertaking, which is defined in ISO 8501-1 as having the following characteristics:

“Very thorough blast cleaning: Near white metal, 85% clean. The surface shall be free from visible
oil, dirt and grease, from poorly adhering mill scale, rust, paint coatings and foreign matter. The
metal has a greyish color. Any traces of contamination shall be visible only as slight stains in the
form of spots or stripes.”

Spraying Method

Airless spraying techniques involve paint being "forced out of an orifice at high pressure, 5to 35
MPa". The paint appears to form a coating “sheet” to ensure a uniform and continuous coating
layer. This uniformity is important as even the smallest discrepancy in the coating can lead to
accelerated corrosion. Once any small-sized area of the substrate becomes exposed it will begin to
corrode. This corrosion continues under the protective layer in the adjoining coated areas in all
directions, even if the coating has not been damaged.

Good surface preparation is essential and it profoundly effects the performance of the protective
coating. Poor surface preparation invariably develops a poor adhesive bond between the coating
and the substrate and causes premature coating failure. Hence, the surface preparation and airless
spraying shall be done in an "Enclosed Area” wherein humidity and corrosion may be controlied
prior to delivery of the Steel Pipe Piles at the project site.

On-site repairs

A special touch up materials shall be provided by the supplier/contractor and shall be done either by
the use of a spray or manual brush with the objective of having a final homogeneous coating. The
special touch up materials shall be used in repairing damages caused by handling and transporting
of the Steel Pipe Piles.

WELDING REQUIREMENTS

The welding material used for the production of steel piles by circumferential welding of steel pile or
in the attachment of accessories shall have a tensile strength not less than the following test
standards.

JISZ3211 - Covered Electrodes for Mild Steel
JISZ3213 - Covered Electrodes for High Tensile Strength Steel
JSZ3312 - MAG Welding Solid Wires for Mild
JISZ3313 - Flux Cored Wives for Gas Shielded and self-shielded
Metal Arc Welding of Mild Steel, High Strength Steel and
Low Temperature Service Steel
JISZ3352 - Submerged Arc Welding Fluxes for Carbon Steel and Low Alloy Steel

Construction of Cruise Ship Porl
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EXECUTION

MARKING

The pile shall be marked on with durable paint indicating:

1.
2.
3.
4.

Serial Number, marked close to both ends
Date of Arrival, marked same as (1)
Length of pile, marked same as (1)

Meters mark in two faces, throughout the length

DOCUMENTS TO BE SUBMITTED

1. Steel Pipe manufacturing plan (Steel pipe production plan, welding method, welding
material, production location, production method, transportation, etc.)

2. Design plan

3. Manufacturing process

4 Shipment method and stacking plan

5. Steel pipe inspection certificate

6 Size inspection record

7. Radiographic Test record

STEEL PIPE PILES

The Contractor shall submit to the Engineer three (3) copies of test reports by the approved steel
mill certifying that the steel pipe pile meets the requirements specified in these technical
specifications.

PILE SPLICING

General Provision

1.

The alignment of piles shall be plumb and the length of upper and lower segment shall be in
accordance in the approved plans.

Lower segment of piles should be spliced with the upper segment piles prior to the conduct
of actual driving.

The splice shall be embedded at least 4m from the design depth elevation.

Splice welding shall conform to the welding requirements of this section.

The welder shall be accredited by TESDA.

Construction of Cruise Ship Port
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REINFORCED CONCRETE

The requirements regarding testing of concrete and reinforcement used in the concrete filler and
cage bars of steel pipe piles shall be in accordance with Section “Reinforced Concrete”.

STORAGE AND HANDLING

1. Piles may be stored in open air but on wooden sleepers to be placed in a manner so as not
to cause excessive bending.

2. Piles shall be stacked on a stable yard and shall not be stacked more than three (3) tiers
high.

3. All piles shail be carefully lifted at the location of the lifting points as indicated in the
Drawings. Other practical and convenient methods may be used subject to the approval of
the Engineer.

DRIVING OF PILES

A diesel or hydraulic pile hammer shall be used for driving the steel pipe piles.

The required weight of ram for the diesel pile hammer 2.5 tons or at least 25% (1/4) of the weight of
longest pile.

Piles driven shall be held firmly in position in axial alignment with the hammer by means of leads of
adequate length. Approved cushions shall be provided to the pile butts.
BEARING POWER OF PILES

Each pile shall be driven to attain not less than the required minimum bearing power shown in the
pile schedule, as determined by the Hiley's Formula as follows:

1 2WH
For Diesel Pile Hammer : R = X —
6 S+254
where : R = allowable bearing capacity of pile (if)
W = weight of ram (ff)
H = fallofram (cm)
S = set (cm)

In case of the use of hydraulic pile hammer, the computed minimum bearing power shall be
submitted to the Project Development Department (PDD) and shall be evaluated and approved by
the Designing Engineer.

DRIVING RECORDS
The Contractor shall keep complete and accurate piling records. Two (2) signed copies of these

records shall be submitted to the Engineer not more than 48 hours from the date of works detailed
therein. The pile records shalf always be submitted with sufficient time for the Engineer’s approval.

Construction of Grutse Ship Port
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The records shall contain the following information:

1.

o o & W N

Pile reference number

Pile type and Steel Grade

Pile Length

Commencing surface level and final toe level
Depth driven, time, date when piles were driven

Where required the number of blows to drive each 250 mm over the last 2.5 meter shall be
recorded

Comments regarding unusual/unexpected driving conditions

INTERRUPTED DRIVING

When driving is stopped before final penetration is reached and/or refusal is attained, the record of
pile penetration shall be taken only after a minimum of 30 cm. (12 in.) total penetration has been
obtained on resumpticn of driving.

ALIGNMENT TOLERANCE

Piles driven shall be within the aliowable tolerance in alignment of 10 cm. (4 in.} in any direction.

DAMAGED AND MISDRIVEN PILES

1.

Piles shall not be more than 10 cm. (4 in.) out of place at cut-off level. All steel pipe piles
shall not be more than 2% out of plumb.

Any pile damaged by improper driving or driven out of its proper location, or driven out of
elevation fixed on the plans, shall be corrected correspondingly at the Contractor's expense
by any of the following methods:

a. Withdrawal of the pile and replacement by a new pile.

b. Driving a second pile adjacent to the defective one.

cC. Splicing an additional length.

The method to be adopted in each case shall be at the discretion of the Engineer.
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(Rockworks)

ITEM 05 : ROCKWORKS
SCOPE OF WORK

The work includes the furnishing of all labor, materials and equipment required for the rock works
including armour rocks, underlayer and rock fill in accordance with the Specifications and as
indicated in the drawings or as directed by the Engineer.

SETTING OUT OF WORKS
1. Topographic/Hydrographic Survey

Prior to commencement of Works, the Contractor together with the Engineer shall conduct
topographic and hydrographic surveys in order to establish the actual field condition or
bathymetry of the project site. The said survey shall be used as the basis of quantity
measurement.

2. The Contractor shall set out the Works and shall solely be responsible for the accuracy of
such undertaking. Visible construction markers shall be used to clearly define horizontal
limits prior to placing of any material.

MATERIAL REQUIREMENTS

1. All rocks to be used shall be angular, hard, durable and not likely to disintegrate in seawater.
Rock layers to be installed should more or less be “globa! in shape”, “angular in surface” and
should avoid “river run rocks”. Rocks that are sub-angular may be subject to the approval of
the Engineer. Rounded or well rounded pieces will not be accepted.

2. All rocks shall have a minimum unit weight of 2,650 kg per cubic meter (specific gravity 2.65)
of solid materials when measured dry.

3. Rocks with specific gravity higher than the above specified is preferable and will readily be
accepted. But no adjustment (increase) in the contract price will be made on this account.

4. Rocks of the primary cover layer shall be sound, durable and hard. It shall be free from
laminations, weak cleavages, and undesirable weathering, and shall be of such character
that it will not disintegrate from the action of the air, seawater, or in handling and placing. All
stone shall be angular quarry stone.

5. All rocks shall conform to the following test designations:
Apparent specific gravity ASTM C 127
Abrasion ASTM C 535
EXECUTION

QUARRY SITE AND ROCK QUANTITY

1. It is the Contractor's responsibility to make necessary surveys / investigations on quarry
sites applicable to the Works, taking into consideration the nature of the rock works required
under the Contract such as required quality, total quantity and daily required quantity,
transportation method and route etc.,
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(Rockworks)
2. The Contractor shall submit data on characteristics of proposed quarry sites together with
the location of sites, test results of their products and samples for the approval of the

Engineer.

3. When the Contractor intends to operate a quarry for the Works, the Contractor shall take all
the responsibilities in connection with its operation including, but not limited to, obtaining all
necessary permits and approvals, payment of safety measures or like (if any), provisions
and maintenance of safety measures and temporary access roads, all of private and public
roads and temporary jetties to be used to transport quarried materials and the compliance
with all regulations etc. required by the authorities having jurisdiction over any part of the
operation.

Should any explosive be used in the quarry operations, the Contractor shall be responsible
to meet laws and regulations, wherever applicable, established by the Local Government
and Central Government Department concerned.

4, Despite the Engineer's previous approval of the natural rock and borrow pits, the Engineer
reserves the right to suspend any operation in connection with the rock, if, in its opinion,
such rock is not suitable for the work. In such case, the Contractor shall comply with the
Engineer's instructions.

5. The finish bulkhead shall be true to grade and section. The spacesfvoids between rocks
shall be filled/sealed with 2 kg. to 16 kg. rocks and shall be approved by the Engineer before
placing geotextile filter thereon to prevent the filling materials (soil and sand) from escaping
to cause scouring and settlement of finished surface.

STORAGE OF MATERIALS

Quarried rock materials shall be stored by weight/class or in a manner approved by the Engineer
and in a yard kept clean, free from undesirable matenals.

SAMPLING TEST

1. Thirty (30) days prior to commencement of rock works, samples and test results of rock
material which conforms to the Specifications called for in the Contract shall be submitted to
the Engineer for evaluation and approval.

2. Rock samples from different sources and of different classes shall also be submitted,
together with test results and its corresponding certificates, for the Engineer's approval.

3. Rocks accepted at the quarries before shipments or at the site before placement shall not be
used as a waiver. The Engineer has the right to reject any inferior rock quality.

4. Samples for each class of approved materials are to be kept in the field for
comparison/checking of delivered rock materials. A test shall be required for every 1,500
cu.m.

CROSS-SECTIONS OF COMPLETED ROCKWORK

Cross-sections showing the elevations of the completed rock works and the terrain of the existing
seabed prior to construction shall go together with every progress report and request for progress or
final payment.

Rock works which was previously paid should be easily identified from sections being requested for
payment.
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ITEM 06 : GRAVITY TYPE WALL (CONCRETE BLOCKS/PRE-CAST UNITS)

SCOPE OF WORK

The work includes the fumishing of all labor, materials and equipment required for the
manufacturing, transport and installation of concrete modular blocks, caissons and other pre-cast
concrete units in accordance with the Specifications and as indicated in the drawings or as directed
by the Engineer.

SETTING OUT OF WORKS
1. Topographic/Hydrographic Survey

Prior to commencement of Works, the Contractor together with the Engineer shall conduct
topographic and hydrographic surveys in order to establish the actual field condition or
bathymetry of the project site. The said survey shall be used as the basis of quantity
measurement.

2. The Contractor shall set out the Works and shall solely be responsible for the accuracy of
such undertaking. Visible construction markers shall be used to clearly define horizontal and
vertical limits prior to placing of any material.

3. Rockworks shali be true to its required slope, sizes and elevation prior to approval of
installation of concrete blocks.

MATERIAL REQUIREMENTS

1. All concrete works shall comply with the requirements and specifications indicated in
“Reinforced Concrete * section of this document.

2. Jute bags for sacked concrete shall be made with durable abaca fiber, thick and can
contained fresh concrete.

EXECUTION

GENERAL

1. Precast concrete to be used shall comply generally with the sections relating to concrete and
reinforcement concrete and the following clauses, including those for pre-stressed concrete
where applicable.

Concrete members so specified shall be fabricated as precast units with concrete for the
specified class placed into a grout-tight mould. If so required, the mould shall be laid on the
vibrating table and vibration applied while the concrete is placed.

2. Permanently exposed surfaces shall have a finish given by moulds of closely-jointed steel
material. The surface shall be improved by carefully removing all fins and other projections.
After inspection by the Engineer, any concrete surfaces which have been accepted but
contain blemishes filled with a cement and fine aggregate paste matching the color of the
concrete.
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Surfaces which will subsequently receive grout or concrete to complete a structural

connection or other composite structural component of which the precast unit forms apart,

shall be prepared for surfaces treatment as early as possible after casting. This preparation

shall be carried out preferably when the concrete has set but not hardened, by jetting with a

fine spray of water or rushing with a stiff brush, just sufficient to remove the outer mortar skin

and to expose the larger aggregate without its being disturbed. Where this treatment is

impractical, sand blasting or a needle gun should be used to remove the surface skin and
laitance. Hacking shalil be avoided.

The Contractor will be permitted to obtain precast concrete units from outside suppliers
provided that they comply with the Specification and that the Contractor obtains the
Engineer's approval for each supplier.

The Contractor shall give to the Engineer full details of proposed methods of handling and
stacking precast concrete units. The Engineer will examine these details and will either
approve the methods or cite other modifications design to ensure that no excessive stresses
are set up in the units.

INSTALLATION WORKS

1. The contractor shall provide necessary falsework and required equipment to ensure the
quality of workmanship and safety of personnel’s.

2. In case of altering the pledge equipment, the contractor shall seek PPA’s approval for
verification and assessment.

3. The contractor in any case shall ensure the correctness of installation of concrete blocks
with consideration to its intertocking properties.

4, Levelling rocks shall be placed in a way that the concrete blocks maintain its verticality and
stability. Sacked concrete should be placed on gaps in between existing rockworks and the
newly installed concrete blocks. Concrete sack should be made using abaca fiber/jute or
better material.

CROSS-SECTIONS OF COMPLETED WORK
Cross-sections showing the elevations of the completed works and the terrain of the existing
seabed prior to construction shall go together with every progress report and request for progress or

final payment.

Works which was previously paid should be easily identified from sections being requested for
payment.

PAYMENT

The contractor shall be paid per piece of every accepted concrete blocks/ pre-cast concrete units
installed/placed as approved by the Engineer’s.
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Technical Specifications
{Geotextile Fabric)

This work covers all the following requirements regarding the installation of geotextile (filter fabric) in

accordance with the lines, grades, and dimensions shown in the drawings.

MATERIAL REQUIREMENTS

The geotextile fabric shall meet the following requirements in full. If required, a sample of 1.0 sq.m.
shall be supplied to the Engineer for approval and retention for purposes of comparative testing
against materials randomly sampled from the site.

1. PHYSICAL PROPERTIES

a. The geotextile material shall be a nonwoven needle punched type comprising of
needle punched polypropylene fibers or its equivalent.

b. The geotextile material shall be UV stabilized to ensure retention of minimum 70%
original tensile strength after 80 days exposure to sunlight. The manufacturer shall
submit test results to the Engineer for approval.

c. The geotextile must be highly resistant to long term contact with damp cementatious
substances or acid or alkali solutions in the pH range 2-13. The manufacturer shall
submit test data to ensure resistance of the polymer.

2. MECHANICAL AND HYDRAULIC PROPERTIES

The geotextile supplier is required to certify that the materials delivered to site will be proven
to meet or exceed the following properties:

TEST
TECHNICAL PROPERTIES UNIT MINIMUM STANDARD
A. Physical Characteristics:
Minimum Mass (g/m?) 540 ASTM D5261
{per unit area)
Thickness (F=2 kpa) mm 45 ASTM D5199
B. Mechanical Properties:
Tensile Strength {md/cd) kN/m 13722 ASTM D4595
Tensile elongation (md/cd) % 90/40 ASTM D4595
CBR Puncture Resistance N 3000 ASTM D6241
C. Hydraulic Properties:
Effective Opening Size (mm) 0.08 ASTM D4751
{Os0 Wet Sieving)
Water Permeability:
Permittivity (s 0.5 ASTM D4491
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EXECUTION

1. The geotextile shall be delivered to site with an outer wrapper to protect it from exposure to
the elements.

2. Prior to laying of geotextile filter, stone filler shall be placed between gaps or voids of armour
/ core rocks as likewise mentioned in the requirements of Item “Rock Works®.

3. The non-woven geotextile filter shall be installed and lay manually at site as per design
drawings. The filter shall be laid lengthwise down slopes and appropriately anchored along
the top edge.

4. The Engineer reserves the right to sample geotextile delivered to site for individual quality

control testing at the contractor's expense. A material not meeting the manufacturer’s
certified values will be rejected from the site.

5. The geotextile shall be proven to resist dynamic puncture damage when subject to impact
stress from stone armour (200-400 kg.) dropped from a minimum height of 2.0 m. and
should be laid on at least 1-foot sand and gravel bedding. Geotextile failing to resist
puncture shall not be accepted.

6. To facilitate site Quality Assurance, each roll of geotextile delivered to site shall be clearly
labeled with brand name, grade, and production batch number.

7. Geotextile overlaps shall be at least 1.0 m unless otherwise stated on the drawings.
Alternatively, geotextile overlaps are to be heat-welded or sewn using appropriate
polypropylene or other synthetic thread and portable hand sewing equipment.
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ITEM 08 : RECLAMATION AND FILL
SCOPE OF WORK
This item shall consist of the construction of back-up area in accordance with the Specifications and
in conformity with the lines, grades, and dimensions shown on the Plans or established by the
Engineer.

The area to be upgraded shall be as indicated on the Drawings.

The works includes furnishing of all labor, materials and equipment required to completeffinish the
upgrading of the area in accordance with the Drawings and the Specifications.

The following major items of works are included:

1. Supply and fill of suitable materials to places required to upgrade elevation of areas as
shown in the drawings.

a. Compaction of fill materials
b. Supply and placing of filter fabric

2. The work may also include the construction of temporary dike or structure to enclose the
reciamation material before the completion of a permanent waterfront containment structure.

MATERIAL REQUIREMENTS
1. Filling Materials
a. General

All sources of filling materials shall be approved by the Engineer.

Appropriate quantities of sample of all materials to be used in the Works shall
be submitted for acceptance and approval by the Engineer thirty (30} days before the
commencement of work.

General filling shall consist of approved material from approved sources of suitable
grading obtained from excavation, quarries or borrow pits, without excess fines, clay
or silt, free from vegetation and organic matter.

Sample of approved materials shall be kept/stored in the field for ready
reference/comparison of the delivered materials.

The Contractor shall ensure that adequate quantities of required materials that
comply with the specifications and quality approved by the engineer are available at
all times.

b. Fili Materials other than Dredged/Excavated Materials
Fill materials for reclamation purposes other than dredged materials shall be pit

sand, quarry run, gravel or mine tailings. The fill material shall be of the same quality
or better as approved by the Engineer.
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c. Type of Fill Materials

c.1 Sand and Gravel Fill (Offshore/Reclamation)

The materials shall be composed of at least 50% sand and 50% gravel in
terms of volume and shall be free from rock boulders, wood, scrap,
vegetables, and refuse. The materials shall not have organic content and the
maximum particle size shall not exceed 100mm diameter. Source of materials
shall be river or mountain quarry or manufactured.

c.2 Excavated Materials from Seabed (Offshore/Reclamation)

The excavated materials shall be used for backfilling as directed by the
Engineer.

c.3 Select Materials (General Embankment)

All materials used for fill shall be free of rock boulders, wood, scrap materials,
organic matters and refuse.

The material shall not have high organic content and shall meet the following
requirements:

i. Not more than 10 percent by weight shall pass the No. 200 sieve (75
microns). '

i Maximum particles size shall not exceed 75 mm.

iii. The fill materials shall be capable of being compacted in the manner
and to the density of not less than 95%.

iv. The material shall have a plasticity index of not more than 6 as
determined by AASHTO T 90.
V. The material shall have a soaked CBR value of not less than 25% as
determined by AASHTO T 193.
2. Unsuitable Material — Material other than suitable materials such as:

(a) Materials containing detrimental quantities of organic materials, such as
grass, roots and sewerage.

{b) Organic soils such as peat and muck.

(c) Soils with liquid limit exceeding 80 and/or plasticity index exceeding 55.
(d) Soils with a natural water content exceeding 100%.

(e) Soils with very low natural density, 800 kg/m3 or fower.

)] Soils that cannot be properly compacted as determined by the
Engineer.

will not be accepted by the Engineer.
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EXECUTION

Reclamation and Fill
a. General

The Contractor shall be responsible for all ancillary earthworks that are necessary for the
reception of the fill material and including, all spout handling, temporary dike or shoring
construction where necessary, temporary protection to dikes in the sea and drainage of
excess water.

The arrangements of these ancillary earthworks shall be laid out in consultation with the
Engineer and to the Engineer's satisfaction and care shall be taken to minimize the loss of
fill.

b. Replacement, backfilling and reclamation may be done by any method acceptable to the
Engineer. Prior to start of Work, the Contractor shall submit his method and sequence of
performing the works to the Engineer for approval. However, the Engineer's approval of the
method and sequence of construction shali not release the Contractor from the responsibility
for the adequacy of labor and equipment.

c. The Engineer shall approve the type of material to be used as fill prior to its placement. If the
material is rejected, such material shall be deposited into areas designated or as directed by
the Engineer.

d. Reclamation of fill material shall be placed in horizontal layers not exceeding 200mm (8
inches), loose measurement, and shall be compacted as specified before the next layer is
placed. Effective spreading equipment shall be used on each lift to obtain uniform thickness
prior to compacting. As the compaction of each layer progresses, continuous leveling and
manipulating will be required to assure uniform density. Water shall be added or removed, if
necessary, in order to obtain the required density. Removal of water shall be accomplished
through aeration by plowing, blading, dicing, or other methods satisfactory to the Engineer.

Dumping and rolling areas shall be kept separate, and no lift shall be covered by another
until the necessary compaction is obtained.

Hauling and leveling equipment shall be so routed and distributed over each layer of the fill
in such a manner as to make use of compaction effort afforded thereby and to minimize
rutting and uneven compaction.

TRIAL SECTION

Before finish grade construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer's
opinion are not suitable for sub-base, the material shall be removed at the Contractor’'s expense,
and a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.
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CROSS-SECTIONS OF COMPLETED RECLAMATION

Cross-sections showing the elevations of the completed reclamation and the terrain of the existing
seabed prior to construction shall go together with every progress report and request for progress or
final payment.

FIELD COMPACTION TEST

Field Density tests to determine the percent of compaction of the compactable material shall be
conducted. Compaction of each layer thereafter shall continue until the required field density in
accordance with AASHTO T/180 Method D has been achieved. In place density determination shall
be made in accordance with AASHTO T191/ ASTM D 1556.

TOLERANCE

Elevation : plus 5 cm.
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ITEM 09 AGGREGATE SUB BASE COURSE

DESCRIPTION

This item shall consist of furnishing, placing and compacting an aggregate subbase course on a
prepared subgrade in accordance with this Specification and the lines, grades and cross-sections
shown on the Plans, or as directed by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for subbase shall consist of hard, durable particles or fragments of crushed stone,
crushed slag, or crushed or natural gravel and filler of natural or crushed sand or other finely divided
mineral matter. The composite material shall be free from vegetable matter and lumps or balls of
clay, and shall be of such nature that it can be compacted readily to form a firm, stable subbase.
The subbase material shall conform to the following Grading Requirements

Grading Requirements

Sieve Designation
Standard, mm Alternate US Standard Mass Percent Passing
50 2’ 100
25 1" 55-85
9.5 3/8" 40-75
0.075 No. 200 0-12

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the
fraction passing the 0.425 mm {No. 40) sieve.

The fraction passing the 0.425 mm {(No. 40} sieve shall have a liquid limit not greater than 35
and plasticity index not greater than 12 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent of
wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by AASHTO T 96.

The material shall have a soaked CBR value of not less than 25% as determined by
AASHTO T 193. The CBR value shall be obtained at the maximum dry density and determined by
AASHTO T 180, Method D.

CONSTRUCTION REQUIREMENTS
PLACING

The aggregate subbase material shall be placed at a uniform mixture on a prepared subgrade in a
quantity which will provide the required compacted thickness. When more than one layer is
required, each layer shall be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shall be from
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.
The layer or windrow shall be of such size that when spread and compacted the finished layer be in
reasonably close conformity to the nominal thickness shown on the Plans.
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When hauling is done over previously placed material, hauling equipment shall be dispersed

uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven
compaction.

SPREADING AND COMPACTING
When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and
compacted in two or more layers of approximately equal thickness, and the maximum compacted
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by
watering with approved sprinklers mounted on trucks or by drying out, as required in order to obtain
the required compaction.

immediately following final spreading and smoothening, each layer shall be compacted to the full
width by means of approved compaction equipment. Rolling shall progress gradually from the sides
to the center, parallel to the centerline of the road and shall continue until the whole surface has
been rolled. Any irregularities or depressions that develop shall be corrected by loosening the
material at these places and adding or removing material until surface is smooth and uniform.
Along curbs, headers, and walls, and at all places not accessible to the roller, the base material
shall be compacted thoroughly with approved tampers or compactors.

If the layer of base material, or part thereof, does not conform to the required finish, the Contractor
shall, at his own expense, make the necessary corrections.

Compaction of each layer shall continue until a field density of at least 100 percent of the
maximum dry density determined in accordance with AASHTO T 180, Method D has been
achieved. in-place density determination shall be made in accordance with AASHTO T 191/ASTM D
1556.

TRIAL SECTION

Before subbase construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer's
opinion are not suitable for subbase, the material shall be removed at the Contractor's expense, and
a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS
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Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to
clearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed level and transverse slopes shown on the
Plans. The allowable tolerances shall be in accordance with following:

Permitted variation from design 1+ 20 mm
THICKNESS OF LAYER
Permitted variation from design + 10 mm
LEVEL OF SURFACE -20 mm
Permitted SURFACE IRREGULARITY 20 mm
Measured by 3-m straight-edge
Permitted variation from design +0.3%
CROSSFALL OR CAMBER
Permitted variation from design +0.1%
LONGITUDINAL GRADE over
25 min length

METHOD OF MEASUREMENT

Aggregate Subbase Course will be measured by the cubic meter (m3). The quantity to be
paid for shall be the design volume compacted in-place as shown on the Plans, and accepted in the
completed course. No allowance will be given for materials placed outside the design limits shown
on the cross-sections. Trnal sections shall not be measured separately but shall be included in the
quantity of subbase herein measured.
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ITEM 10 AGGREGATE BASE COURSE

DESCRIPTION

This Item shall consist of furnishing, placing and compacting an aggregate base course on a
prepared subgrade/subbase in accordance with this Specification and the lines, grades, thickness
and typical cross-sections shown on the Plans, or as established by the Engineer.

MATERIAL REQUIREMENTS

Aggregate for base course shall consist of hard, durable particles or fragments of crushed stone,
crushed slag or crushed or natural gravel and filler of natural or crushed sand or other finely divided
mineral matter. The composite material shall be free from vegetable matter and lumps or balls of
clay, and shall be of such nature that it can be compacted readily to form a firm, stable base.

In some areas where the conventional base course materials are scarce or non-available, the use of
40% weathered limestone blended with 60% crushed stones or gravel shall be allowed, provided
that the blended materials meet the requirements of this ltem.

The base course material shall conferm to the following Grading Requirements

Grading Requirements

Sieve Designation Mass Percent Passing
Standard Alternate Grading Grading
mm US Standard A B
50 2" 100
375 1-1/2" - 100
25.0 1” 60-85 -
19.0 3/4° - 60 -85
12.5 1/2” 35-65 -
475 No. 4 20-50 30-55
0.425 No. 40 5-20 8-25
0.075 No. 200 0-12 2-14

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) of the
fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid {imit not greater than 25 and
plasticity index not greater than 6 as determined by AASHTO T 89 and T 90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve shall have a mass percent of wear not
exceeding 50 by the Los Angeles Abrasion test determined by AASHTO T 96.
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The material passing the 12 mm (3/4 inch) sieve shall have a soaked CBR value of not less than
80% as determined by AASHTO T 193. The CBR value shall be obtained at the maximum dry
density (MDD) as determined by AASHTO T 180, Method D.

If filler, in addition to that naturally present, is necessary for meeting the grading requirements or for
satisfactory bonding, it shall be uniformly blended with the base course material on the road or in a
pug mill unless otherwise specified or approved. Filler shafl be taken from sources approved by the
Engineer, shall be free from hard lumps and shall not contain more than 15 percent of material
retained on the 4.75 mm {No. 4) sieve.

CONSTRUCTION REQUIREMENTS
PLACING

The aggregate base material shall be placed at a uniform mixture on a prepared sub-base/
subgrade in a gquantity which will provide the required compacted thickness. When more than one
layer is required, each layer shall be shaped and compacted before the succeeding layer is placed.

The placing of material shall begin at the point designated by the Engineer. Placing shall be from
vehicles especially equipped to distribute the material in a continuous uniform layer or windrow.

The layer or windrow shall be of such size that when spread and compacted the finished layer be in
reasonably close conformity to the nominal thickness shown on the Plans.

When hauling is done over previously placed material, hauling equipment shall be dispersed
uniformly over the entire surface of the previously constructed layer, to minimize rutting or uneven
compaction.

SPREADING AND COMPACTING
When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction.

Where the required thickness is 150mm or less, the material may be spread and compacted in one
layer. Where the required thickness is more than 150 mm, the aggregate base shall be spread and
compacted in two or more layers of approximately equal thickness, and the maximum compacted
thickness of any layer shall not exceed 150 mm. All subsequent layers shall be spread and
compacted in a similar manner.

The moisture content of sub-base material shall, if necessary, be adjusted prior to compaction by
watering with approved sprinklers mounted on trucks or by drying out, as required in order to obtain
the required compaction.

Immediately following final spreading and smoothening, each layer shall be compacted to the full
width by means of approved compaction equipment. Rolling shall progress gradually from the sides
to the center, parallel to the centerline of the road and shall continue until the whole surface has
been rolled. Any irregularities or depressions that develop shall be corrected by loosening the
material at these places and adding or removing material until surface is smooth and uniform.
Along curbs, headers, and walls, and at all places not accessible to the roller, the base material
shall be compacted thoroughly with approved tampers or compactors.

If the layer of base material, or part thereof, does not conform to the required finish, the Contractor
shall, at his own expense, make the necessary corrections.

Compaction of each layer shall continue until a field density of at least 100 percent of the
maximum dry density determined in accordance with AASHTO T 180, Method D has been
achieved. In-place density determination shall be made in accordance with AASHTO T 191/ASTM D
1556.
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TRIAL SECTION

Before base construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and
other tests required as directed by the Engineer.

If a trial section shows that the proposed matenials, equipment or procedures in the Engineer's
opinion are not suitable for subbase, the material shall be removed at the Contractor’s expense, and
a new trial section shall be constructed.

if the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to
clearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed level and transverse slopes shown on the
Plans. The allowable tolerances shall be in accordance with following:

Permitted variation from design 1+ 10 mm
THICKNESS OF LAYER

Permitted variation from design + 5mm
LEVEL OF SURFACE -10 mm
Permitted SURFACE IRREGULARITY 5mm
Measured by 3-m straight-edge

Permitted variation from design +0.2%
CROSSFALL OR CAMBER

Permitted variation from design +0.1%
LONGITUDINAL GRADE over

25 min length
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METHOD OF MEASUREMENT

Aggregate Base Course will be measured by the cubic meter (m3). The quantity to be paid
for shall be the design volume compacted in-place as shown on the Plans, and accepted in the
completed base course. No allowance shall be given for materials placed outside the design limits
shown on the cross-sections. Trial sections shall not be measured separately but shalt be included
in the quantity of aggregate base course.
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ITEM 11 : PORTLAND CEMENT CONCRETE PAVEMENT

SCOPE OF WORK

The works include the furnishing of all labor, materials and equipment required for the construction
of gravel base course and concrete pavement. The works shall be in accordance with the lines and
grades shown on the Drawings and in conformity with the Specifications.

MATERIAL REQUIREMENTS
Cement

Portland cement shall conform to the requirements of the Section “Reinforced Concrete”.
Fine Aggregate

The fine aggregate shall be well-graded from coarse to fine and shall conform to the
requirements of the Section “Reinforced Concrete”.

Coarse Aggregate

Coarse aggregate shall conform to the requirements of the Section “Reinforced Concrete”.

Water

Clean, fresh, potable water shall be used for the mixing of all concrete and mortar and shall
be from a source approved by the Engineer. Sea water or brackish water shall not be used.

Admixture

Admixture shall only be used with the written permission of the Engineer. If air-entraining
agents, water reducing agents, set retarders or strength accelerators are permitted to be
used, they shall not be used in greater dosages than those recommended by the
manufacturer, or as permitted by the Engineer. The cost shall be considered as already in
the Contractor’s unit cost bid for concrete.

TIE BARS AND SLIP BARS

Tie bars shall be deformed bars conforming to the requirements specified in AASHTO M 31
or M 42, except that rail steel shall not be used for tie bars that are to be bent and re-
straightened during construction, sizes as indicated on the Drawings. The deformed bars
shall be Grade 40 and shall be shipped in standard bundles, tagged and marked in
accordance with the Code of Standard practice of the Concrete Reinforcement Steel
Institute.

Slip bars shall be smooth round steel bars conforming to the requirements specified in
AASHTO M 31 or plain M 42.

Joint Filler

Poured filler for joint shall conform to the requirements of AASHTO M173.
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EXECUTION
Concrete Class

The concrete for pavement shall satisfy the following requirements:

Minimum 28-day comprehensive strength : 24 MPa
Minimum Flexural Strength : 3.8 MPa
Maximum Aggregate size : 25 mm
Maximum water cement ratio : 0.52

Proportioning, Consistency and Mixing of Concrete

The proportioning, consistency and mixing of concrete shall conform to the requirements of
the Section “Reinforced Concrete”.

Preparation
The base shall be watered and thoroughly moistened prior to placing of the concrete.
Formwork Construction

Formwork shall comply with the requirements of the Section “Reinforced Concrete”. Forms
shall be of steel, of an approved section and shall be straight and of a depth equal to
thickness of the pavement at the edge. The base of the forms shall be of sufficient width to
provide necessary stability in all directions. The flange braces must extend outward on the
base not less than 2/3 the height of the form.

All forms shall be rigidly supported on a bed of thoroughly compacted material during the
entire operation of placing and finishing the concrete. They shall be set with their faces
vertical so as to produce a surface complying with the required tolerance.

Adjacent lanes may be used in lieu of forms for supporting finishing equipment provided that
proper protection is afforded to the concrete of the adjacent lanes to prevent damage, and
provided further that the surface of the concrete carrying the finishing equipment does not
vary by more than 3mm in each meter length. Adjacent lanes in lieu of forms may not be
used until the concrete is at least seven (7) days old. Flanged wheels of the finishing
equipment shall not be operated on the concrete surface. The inside edge of supporting
wheels of the finishing machine shall not operate closer than 100mm from the edge of the
concrete lane.

Alternative to placing forms, slip-forming may be used. Slip-form paving equipment shall be
equipped with the traveling side forms of sufficient dimensions, shape and strength to
support the concrete laterally for a sufficient length of time during placement to produce
pavement of the required cross section. No abrupt changes in longitudinal alignment of the
pavement will be permitted. The horizontal deviation shall not exceed 20mm from the proper
alignment established by the Engineer.
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Joints

All joints, longitudinal, transverse, etc., shall be constructed as shown on the Drawings and
shall be clean and free of all foreign material after completion of shoulder work prior to
acceptance of the work and in accordance with the following provisions:

Longitudinal and Transverse Contact Joints:

Longitudinal contact joints are joints formed between lanes that are poured
separately. Transverse contact joints are joints formed between segments of a lane
that are poured separately. Transverse contact joints shall be formed perpendicular
to pavement centerline at the end of each day of concrete placing, or where
concreting has been stopped for 30 minutes or longer but not nearer than 1.5 meters
from sawed contraction joints. All contact joints shall have faces perpendicular to the
surface of the pavement. Tie bars of the size, length and spacing shown on the
Drawings shall be placed across longitudinal and transverse contact joints.

Placing Concrete

The concrete shall be deposited and spread in order that segregation will not occur and
place a uniform layer of concrete whose thickness is approximately 20 mm greater than that
required for the finished pavement is placed. Rakes shall not be used for handling concrete.

In order to prevent the introduction into the concrete of earth and other foreign materials, the
men whose duties require them to work in the concrete, shall in general, confine their
movements to the area already covered with fresh concrete. Whenever it becomes
necessary for these men to step out of the concrete, their footwear shall be washed or
otherwise thoroughly cleaned before returning to the concrete. Repeated carelessness with
regard to this detail will be deemed sufficient cause for removing and replacing such worker.

During the operation of striking off the concrete, a uniform ridge of concrete at least 70 mm
in height shall be maintained ahead of the strike-off screed for its entire length. Except when
making a construction joint, the finishing machine shall at no time be operated beyond that
point where this surplus can be maintained in front of the strike-off screed.

After the first operation of the finishing machine, additional concrete shall be added to all low
places and honeycombed spots and the concrete rescreeded. In any rescreeding, a uniform
head of concrete shall be maintained ahead of the strike-off for its entire length.
Honeycombed spots shall not be eliminated by tamping or grouting.

Workers on the job shall have mobile footbridges at their disposal so that they need not walk
on the wet concrete.

In conjunction with the placing and spreading, the concrete shall be thoroughly spaded and
vibrated along the forms, bulkhead, and joints.

The internal vibrators shall be of pneumatic, gas-driven, or electric type, and shall operate at
a frequency of not less than 3,200 pulsations per minute.

Whenever the placing of the concrete is stopped or suspended for any reason, for a period
of 30 minutes or longer, a suitable bulkhead shall be placed so as to produce a vertical
transverse joint. If an emergency stop occurs within 2.5 meters of the contraction or an
expansion joint the concrete shall be removed back to the joint. When the placing of the
concrete is resumed, the bulkhead shall be removed and a new concrete placed and
vibrated evenly and solidly against the face of previously deposited concrete. Any concrete

Construction of Cruise Ship Port
Port of Alegria, Buruanga, Aklan



37
Technical Specifications
(Portland Cement Concrete Pavement)

in excess of the amount needed to complete a given section or that has been deposited
outside the forms shall not be used in the work.

The Contractor shall provide suitable equipment for protecting the fresh concrete in case of
rain, such as screens which will cause the rain water to run off beyond the edges of the
paving, rain proof tarpaulins or other methods approved by the Engineer. The equipment
shall be sufficient to shelter from rain all areas equal to that paved in two hours of work.

Finishing Concrete

The concrete shall be compacted and finished by a mechanical, self-propelled finishing
machine of approved type, having two independently operated screeds. If a machine
possessing only one screed is approved, the screed will not be less than 450 mm wide and
shall be equipped with compensating springs to minimize the effect of the momentum of the
screed on the side forms. The number of driving wheels, the weight of the machine and the
power of the motor shall be so coordinated as to prevent slippage. The top of the forms and
the surface of the finishing machine wheels shall be kept free from concrete or dirt.

The machine shall at all times be in first-class mechanical condition and shall be capabie of
compacting and finishing the concrete are herein described. Any machine which causes
displacement of the side forms from the line or grade to which they have been properly set,
or causes undue delay due to mechanical difficulties, shall be removed from the work and
replaced by a machine meeting the Specifications.

The finishing machine shall be operated over each section of pavement two or more times
and at such intervals as will produce the desired results. Generally, two passes of the
finishing machine are considered the maximum desirable.

The concrete shall be vibrated, compacted, and finished by a vibratory finishing machine.
The vibratory machine shall meet the requirements for ordinary finishing, and shall be one of
the following type:

1. The machine shall have two independently operated screeds; the front screed shall
be equipped with vibratory units with a frequency of not less than 3,500 pulsations
per minute. There shall be not less than one vibratory unit for each 2.5 meters length
or portion thereof, of vibratory screed surface. The front screed shall not be less than
300mm wide and shall be equipped with a “bull nose” front edge built on a radius of
not less than 50mm. This type of vibratory finishing machine shall be operated in
such manner that each section of pavement will receive at least one vibratory pass,
but not more than two passes, unless otherwise directed, or ;

2. The machine shall be equipped with an independently operated vibratory “pan” (or
pans) and two (2) independently operated screeds, the "pan” shall be mounted in a
manner that will permit it to come in contact with the forms and will permit vibration of
the full width of lane simuitaneously.

There shall be not less than one vibratory unit for each 2 m. iength or portion thereof,
of vibrating pan surface. The vibratory units in any individual pan shall be
synchronized and have a frequency of not less than 3,500 pulsations per minute. The
front screed shalt be capable of cperating in a position that will strike off the concrete
at a sufficient height above the top of the forms te allow for proper compaction with
the vibrating pan. This type of vibratory finishing machine shall be operated in such
manner than each section of pavement will receive at least one vibratory pass but
not more than two passes, unless otherwise directed.
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After the final pass of the finishing machine and when the concrete has started to
dry, the surface of the pavement shall be finished with an approved longitudinal float.
The float may be operated either manually or by mechanical means. The float may
be either of wood or metal shall be straight and smooth and light in weight so as not
to displace or sink into the concrete surface.

To be effective, the float shall be at least 300mm wide and 3m long. When manually
operated, the float shall be moved from edge to edge with a wiping motion and
advance one (1) meter or more.

The succeeding trip shall overlap the previous trip. A light smoothing lute at least 3
meters long may be used provided approved by the Engineer.

The surface of the pavement shall be tested by the Contractor, before the final
belting, with an approved standard straightedge 3 meter in length. Irregularities so
detected shall be comrected immediately. Special attention shall be given to the
concrete adjacent to transverse joints to insure that the edges thereof are not above
the grade specified or the adjacent concrete below grade. All depressions or
projections shall be corrected before any initial set has developed in the concrete.

After the concrete has been brought to the required grade, contour and smoothness,
it shall be finished by passing over the concrete a drag of one or two burlap clothes,
which give the surface the required roughness. The vehicles used to carry these
cloths may be independent of the concrete-laying machine or may be incorporated
with it and may be operated either by hand or mechanically.

Hand finishing will be permitted only on variable width sections of the pavement and
other places where the use of the finishing machine would be impractical. Hand
finishing shall be accomplished by means of the hand-operated strike-off template of
either steel or steel-shod wood construction. The striking template shall be operated
forward with a combined longitudinal and transverse motion and shall be so
manipulated that neither end will be raised off the side forms. A similar tamper shall
be used for tamping the concrete.

As soon as the concrete has attained its initial set, the edges of the pavement, the
longitudinal joints, the construction dummy and expansion joints not sawn shall be
carefully finished with an edging tool having radius of at least 5Smm. The tools, the
special accessories for cutting impressed joints and methods of workmanship shall
be such as will produce a joint whose edges are of the same quality of concrete as
the other portion of the pavement. Methods and workmanship which make use of
excess mortar or grout in this area shall be eliminated. Unnecessary tool marks shall
be eliminated during work, and the edges left smooth and true to line.

Striking Forms

Forms shall remain in place at least 12 hours after the concrete has been placed. When
working conditions are such that the early strength gain of the concrete is delayed, the forms
shall remain in place for a longer period, as directed by the Engineer. Bars or heavy locad
shall not be used against the concrete when still in the forms. Any damage to concrete
resulting from form removal shall be repaired premptly by the Contractor as directed by the
Engineer without any additional payment to the Contractor.

Curing Concrete
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Unless otherwise ordered by the Engineer, curing of concrete shall be done by any method
specified in the Section “Reinforced Concrete”.
Cleaning and Sealing Joints

After completion of the required curing and before opening of the pavement to traffic, all
joints shall be thoroughly cleaned of all concrete aggregate fragments or other materials.

After removal of side forms, the ends at transverse expansion joints at the edges of the
pavement shall be carefully cleaned of any concrete within the expansion spaces for the
entire depth of slab, care being taken not to injure the ends of the joints. Expansion and
contraction joints shall then be poured with a hot joint sealer to the depth as indicated on the
Drawings. Joint sealer shall be poured using approved hand pouring pots, with liquid at a
temperature not less than that recommended by the approved manufacturer.

Cpening to Traffic

The pavement shall be closed to traffic, including the vehicles of the Contractor, for a period
of 10 days after the concrete is placed or longer if in the opinion of the Engineer, the weather
conditions make it necessary to extend this time. The Contractor shall fumish, place and
maintain satisfactory bamicades and lights as directed, to exclude all traffic from the
pavement.

Any damage to the pavement due to {raffic shall be repaired or replaced at the expense of
the Contractor. Paving mixers, mechanical concrete spreaders and finishers and other
heavy paving equipment shall not be operated on completed concrete lanes in order to
construct alternate lanes until after the regular curing period is completed. Even then,
planks shall be laid on the finished pavement or other precautions taken to prevent damage
to the concrete pavement.

Pavement Smoothness, Thickness and Tolerance

Portland cement concrete pavement shall be constructed to the designed level and
transverse slope shown on the Drawing. The allowable tolerance shall be as listed
hereunder:

1. Permitted variation from design + - 5mm
thickness of layer

2. Permitted variation from design +- 5mm
level of surface

The thickness of the pavement will be determined by measurement of cores from the
completed pavement in accordance with AASHTO T 148.

The completed pavement shall be accepted on a lot basis. A lot shall be considered as
2,500 sq.m of pavement. The last unit in each slab constitutes a lot in itself when its length is
at least ¥z of the normal lot length. If the length of the last unit is shorter than %z of the normal
lot length, it shall be included in the previous lot.

Other areas such as intersections, entrances, crossovers, ramp, etc., will be grouped
together to form a [ot. Small irregular areas may be included with other unit areas to form a
lot.
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ITEM 12 : REINFORCED CONCRETE

SCOPE OF WORK

All works falling under this Section shall include reinforced concrete for all kinds and parts of any

reinforced concrete structure.

GENERAL PROVISIONS

1. Full cooperation shall be given to the other trades to install embedded items. Suitable
templates or instructions will be provided for setting, items shall have been inspected, and
tests for concrete or other materials or for mechanical operations shalt have been completed

and approved.

2, The following publications of the issues listed below, but referred to thereafter by basic
designation only, form as an integral part of this Specification to the extent indicated by the

reference thereto:

a. American Concrete Institute (ACI) Standards:

ACI 117

ACI121R
ACI 201.2R

ACI 2111

AC] 214R

ACI 301
AC| 304.2R
AC!1 304R
ACI 305R
ACI| 306.1
ACI| 308R
ACI 309R
ACI3114R
ACl 318M

Standard Specifications for Tolerances for Concrete Construction
and Materials

Quality Management System for Concrete Construction
Guide to Durable Concrete

Standard Practice for Selecting Proportions for Normal, Heavyweight,

and Mass Concrete

Recommended Practice for Evaluation of Strength Test Results of
Concrete

Specifications for Structural Concrete

Placing Concrete by Pumping Methods

Guide for Measuring, Mixing, Transporting, and Placing Concrete
Hot Weather Concreting

Standard Specification for Cold Weather Concreting

Guide to Curing Concrete

Guide for Consolidation of Concrete

Guide for Concrete Inspection

Metric Building Code Requirements for Structural Concrete and
Commentary
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Guide to Formwork for Concrete

Field Reference Manual: Standard Specifications for Structural
Concrete with Selected ACI and ASTM References

ACI Manua! of Concrete Inspection

American Society for Testing and Materials (ASTM) Publications:

ASTM C 150
ASTM C 114
ASTM C 185

ASTM C 115

ASTM C 204

ASTM C 151
ASTM C 109

ASTM C 266

ASTM C 191

ASTM C 33
ASTM C 136

ASTM C 117

ASTM C 29

ASTM C 128

ASTM C 87

ASTMC 88

Standard Specification for Portland Cement
Standard Method for Chemical Analysis of Hydraulic Cement
Standard Method for Air Content of Hydraulic Cement

Standard Test Method for Fineness of Portland Cement by the
Turbidimeter

Standard Test Method for Fineness of Hydraulic Cement by Air-
Permeability Apparatus

Standard Test Method for Autoclave Expansion of Portland Cement

Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars

Standard Test Method for Time of Setting of Hydraulic-Cement Paste
Gilmore Needles

Standard Test Method of Time Setting of Hydraulic Cement by Vicat
Needle

Standard Specification for Concrete Aggregates

Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates

Standard Test Method for Materials Finer than 75 micron (No. 200)
Sieve in Mineral Aggregates by Washing

Standard Test Method for Bulk Density (Unit Weight”) and Voids in
Aggregate

Standard Test Method for Density, Relative Density (Specific Gravity),
and Absorption of Fine Aggregates

Standard Test Method for Effect of Organic Impurities in Fine Aggregate
on Strength of Mortar

Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate
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ASTM C 142 Standard Test Method for Clay Lumps and Friable Particles in
Aggregates

ASTMC 97 Standard Test Method for Absorption and Bulk Specific Gravity of
Dimension Stone
ASTM C 127 Test Method for Specific Gravity and Absorption of Coarse Aggregate

ASTM C 535 Standard Test Method for Resistance to Degradation of Large-Size
Aggregate by Abrasion and Impact in the Los Angeles Machine

ASTM C 88 Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate

ASTM C 131 Test Method for Resistance to Degradation of Small-size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine

ASTMC 94 Standard Specification for Ready-Mixed Concrete
ASTM D 512 Chloride lon in Water
ASTM D 516 Sulfate lon in Water

ASTM A 615 Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement

ASTM A 370 Standard Test Methods and Definitions for Mechanical Testing of Steel
Products

ASTM A 510 Standard Specification for General Requirements for Wire Rods and
Coarse Round Wire, Carbon Steel

ASTMAG6 Standard Specification for General Requirements for Rolled Structural
Stee! Bars, Plates, Shapes, and Sheet Piling

ASTM C 31 Standard Practice for Making and Curing Concrete Test Specimens
in the Field

ASTMC 39 Standard Test Method for Compressive Strength of Cylindrical
Concrete Specimens

ASTM C 172 Standard Practice for Sampling Freshly Mixed Concrete

ASTM C 192 Standard Practice for Making and Curing Concrete Test Specimens in
the Laboratory

ASTM C 293 Standard Test Method for Fiexural Strength of Concrete (Using Simple
Beam with Center-Point Loading)

ASTMC78 Standard Test Method for Flexural Strength of Concrete (Using Simple
Beam with Third-Point Loading}

ASTMC42 Standard Test Method for Obtaining and Testing Drilled Cores and
Sawed Beams of Concrete
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ASTM C 174 Standard Test Method for Measuring Thickness of Concrete Elements
Using Drilled Concrete Cores
ASTM C 143 Standard Test Method for Slump of Hydraulic-Cement Concrete

ASTM C 494 Standard Specification for Chemical Admixtures for Concrete

ASTM C 1017 Standard Specification for Chemical Admixtures for use in
Producing Flowing Concrete

ASTM C 171 Standard Specification for Sheet Materials for Curing Concrete

ASTM C 309 Standard Specification for Liquid Membrane-Forming Compounds for
Curing Concrete

ASTM 5329 Standard Test Methods for Sealants and Fillers, Hot Applied, For Joints
and Cracks in Asphattic and Portland Cement Concrete Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Joint and Crack Sealant
and Filler for Evaluation

ASTM A 706 Standard Specification for Low-Alloy Steel Deformed and Plain
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Particle Examination of Steel
Forgings using Alternating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed
Hydraulic-Cement Concrete

ASTM C 1077 Standard Practice for Laboratories Testing Concrete and Concrete
Aggregates for use in Construction and Criteria for Laboratory
Evaluation

ASTM C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout
{Non-shrink)

ASTM C 1116 Standard Specification for Fiber-Reinforced Concrete
ASTM C 1157 Standard Specification for Hydraulic Cement

ASTM C 138 Standard Test Method for Density ("Unit Weight"), Yield, and Air
Content (Gravimetric) of Concrete

ASTM C 173 Standard Test Method for Air Content of Freshly Mixed Concrete
by the Volumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete
ASTM C 295 Petrographic Examination of Aggregates for Concrete
ASTM C 33 Standard Specification for Concrete Aggregates

ASTM C42 Standard Test Method for Obtaining and Test Drilled cores and Sawed
Beams of Concrete
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ASTM C 469 Static Modulus of Elasticity and Poisson's Ratio of Concrete in
Compression

ASTM C 595 Standard Specification for Blended Hydraulic Cements

ASTM C1116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete

ASTM C 1751 Preformed Expansion Joint Fillers for Concrete Paving and Structura!
Construction.(Non-extruding and Resilient Bituminous Types).

ASTM D 1179 Fluoride ton in Water

ASTM D 1190 Standard Specification for Concrete Joint Sealer, Hot-Applied
Elastic Type

ASTM D 17561 Standard Specification for Preformed Expansion Joint Filler for
Concrete Paving and Structural Construction {Non-extruding
and Resilient Bituminous Types)

ASTM E 329 Standard Specification for Agencies Engaged in the Testing and/ or
Inspection of Materials used in Construction
c. American Welding Society (AWS)

D12 Welding Reinforcing Steel, Metal Inserts and Connections in
Reinforced Concrete Construction.

d. Philippine Natiocnal Standard (PNS)
PNS 49 Steel Bars for Concrete Reinforcement
e. DPWH Standard Specifications
e. All other standards hereinafter indicated.
f. The edition or the revised version of such codes and standards current at the date

twenty eight (28) days prior to date of bid submission shall apply. During Contract
execution, any changes in such codes and standards shall be applied after approval by the

Owner.
SUBMITTALS
1. Test Reports and Certificates shall be furnished and approval received before delivery

of certified or tested materials to the Project Sites.
a. Submit Test Reports for the following:
a1 Concrete mixture proportions
Submit copies of test reports by independent test labs conforming to

ASTM C 1077 showing that the mixture has been successfully tested to
produce concrete with the properties specified and that mixture will be
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suitable for the job condifions. Test reports shall be submitted along with the
concrete mixture proportions. Obtain approval before concrete placement.
Fully describe the processes and methodology whereby mixture proportions
were developed and tested and how proportions will be adjusted during
progress of the work to achieve, as closely as possible, the designated levels
of relevant properties.

a.2 Aggregates

Submit test results for aggregate quality in accordance with ASTM C 33.
Where there is potential for alkali-silica reaction, provide results of tests
conducted in accordance with ASTM C 227 or ASTM C 1260. Submit
results of all tests during progress of the work in tabular and graphical
form as noted above, describing the cumulative combined aggregate grading
and the percent of the combined aggregate retained on each sieve.

a.3  Admixtures
Submit test results in accordance with ASTM C 494 and ASTM C 1017 for
concrete admixtures, ASTM C 260 for air-entraining agent, and manufacturer's
literature and test reports for corrosion inhibitor and anti-washout admixture.
Submitted data shall be based upon tests performed within 6 months of
submittal.

a4 Cement

Submit test results in accordance with ASTM C 150 Portland cement. Submit
current mil data.

ab Water

Submit test results in accordance with ASTM D 512 and ASTM D 516.

Submit Certificates for the following:

b.1 Curing concrete elements
Submit proposed materials and methods for curing concrete elements.

b.2  Form removal schedule
Submit proposed materials and methods for curing concrete elements.

b.3  Concrete placement and compaction
Submit technical literature for equipment and methods proposed for use in
placing concrete. Include pumping or conveying equipment including type,
size and material for pipe, valve characteristics, and the maximum length and

height concrete will be pumped. No adjustments shall be made to the mixture
design to facilitate pumping.
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Submit technical literature for equipment and methods proposed for vibrating
and compacting concrete. Submittal shall include technical literature describing
the equipment including vibrator diameter, length, frequency, amplitude,
centrifugal force, and manufacturer's description of the radius of influence
under load. Where flat work is to be cast, provide similar information
relative to the proposed compacting screed or other method to ensure dense
placement.

b.4 Mixture designs

Provide a detailed report of materials and methods used, test results, and the
field test strength (fcr) for marine concrete required to meet durability
requirements.

2 The Contractor shall submit shop drawings and erection drawings for formwork and
scaffolding at least 14 days prior to commencing the work.

Each shop drawing and erection drawing shall bear the signature of a Contractor's qualified
Engineer. Details of all proposed formwork to be prefabricated and formwork to produce
special finishes shall be submitted to the Engineer for approval before any materials are
ordered. If the Engineer so requires, samples of proposed formworks shall be constructed
and concrete placed at the Contractor's expense so that the proposed methods and
finished effect can be demonstrated.

The Contractor shall submit shop drawings showing reinforcing bar placing and bar lists
for the Engineer's approval. Such shop drawings shall show also supplemental bars for
forming, strengthening frames of bars of sufficient rigidity to withstand forces during placing
concrete. If necessary, shaped steel may be added to improve rigidity of the frame of bar.

Such shop drawings shall clearly indicate bar sizes, spacing, location and quantities of
reinforcement, mesh, chairs, spacers and other details to be as per AC! Manual of
Standard Practice for Detailing Reinforced Concrete Structures.

Details shall be prepared for placement of reinforcement where special conditions occur,
including most congested areas and connection between pre-cast concrete and concrete in-
situ.

All shop drawings shall be reviewed by the Engineer within seven (7) days after receiving

them. At least two (2) days prior to pouring concrete, the Contractor shall submit to the
Engineer a pouring permit for his inspection and approval.

MATERIAL REQUIREMENTS

CEMENT
Unless otherwise specified in the Drawings, only one (1) brand of cement shall be used for
any individual structure. In determining the approved mix, only Portland cement shall be used
as the cementitious material.

1. Portland Cement: ASTM C 150

Type | (for general use in construction)
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Unless otherwise required by field conditions, admixture may be used subject to the
expressed approval of the Engineer. The cost of which shall already be included in the unit
cost bid of the Contractor for the concrete.

1. Air Entraining Admixture shall conform to ASTM C 260.
2. Admixture other than air entraining agent shall conform to ASTM C 494.

3. Admixture containing chloride ions, or other ions producing deleterious effect shall
not be used.
AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having nominal sizes passing 38.0 mmto 19.0 mm, 19.0 mm
to 9.5 mm to No. 4 sieve. The material shall be well graded between the limits indicated and
individually stockpiled. It shall be the Contractor’s responsibility to blend the materials to
meet the gradation requirements for various types of concrete as specified herein.

Nominal sizes for combined gradation shall be as follows:

Nominal Size of Coarse Aggregates
ASTM Sieves % by Weight Passing

40mm 25mm 19mm 10mm
50.0mm (2°) 100 - n -
38.0mm (1 1/2") 95 -100 100 - -
31.8mm (1 1/47) - 90-100 100 -
25.0mm (17) - - 90- 100 -
19.0mm (3/47) 35-70 25-90 - 100
16.0mm (5/87) - - 20-55 85-100
9.5mm (3/8") 10- 30 0-10 0-10 0-20
No. 4 g-5
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