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(Aggregate Base Course)

TRIAL SECTION

Before base construction is staried, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and
other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer's
opinion are not suitable for subbase, the material shall be removed at the Contractor’'s expense, and
a new trial section shall be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

SURVEYS AND SETTING OUT WORKS

Before the commencement of the pavement works, the Contractor together with the Engineer shall
conduct topographic survey which will form the basis of quantity measurement.

The Contractor shall set out the works and shall be solely responsible for the accuracy of such
setting-out.

Prior to placement of any material, the Contractor shall establish visible construction markers to
clearly define horizontal limits of the Work.

TOLERANCES

The aggregate base course shall be laid to the designed level and transverse slopes shown on the
Plans. The allowable tolerances shall be in accordance with following:

Permitted variation from design + 10 mm
THICKNESS OF LAYER

Permitted vanation from design + 5mm
LEVEL OF SURFACE -10 mm
Permitted SURFACE IRREGULARITY 5mm
Measured by 3-m straight-edge

Permitted variation from design +0.2%
CROSSFALL OR CAMBER

Permitted variation from design +0.1%
LONGITUDINAL GRADE over

25 min length

Puarto Princesa Port Expansion Project (Phase 1)
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METHOD OF MEASUREMENT

Aggregate Base Course will be measured by the cubic meter (m3). The quantity to be paid
for shall be the design volume compacted in-place as shown on the Plans, and accepted in the
completed base course. No allowance shall be given for materials placed outside the design limits
shown on the cross-sections. Trial sections shall not be measured separately but shall be included
in the quantity of aggregate base course.

Puerto Princesa Port Expeansiort Projact (Phase 1)
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ITEM 10 : PORTLAND CEMENT CONCRETE PAVEMENT

SCOPE OF WORK
The works include the fumnishing of all labor, materials and equipment required for the construction
of gravel base course and concrete pavement. The works shall be in accordance with the lines and
grades shown on the Drawings and in conformity with the Specifications.
MATERIAL REQUIREMENTS
Cement

Portland cement shali conform to the requirements of the Section “Reinforced Concrete”.

Fine Aggregate

The fine aggregate shall be well-graded from coarse to fine and shall conform to the
requirements of the Section “Reinforced Concrete”.

Coarse Aggregate
Coarse aggregate shall conform to the requirements of the Section "Reinforced Concrete”™.
Water

Clean, fresh, potable water shall be used for the mixing of all concrete and mortar and shall
be from a source approved by the Engineer. Sea water or brackish water shall not be used.

Admixture

Admixture shall only be used with the written permission of the Engineer. If air-entraining
agents, water reducing agents, set retarders or strength accelerators are permitted to be
used, they shall not be used in greater dosages than those recommended by the
manufacturer, or as permitted by the Engineer. The cost shall be considered as already in
the Contractor's unit cost bid for concrete.

TIE BARS AND SLIP BARS

Tie bars shall be deformed bars conforming to the requirements specified in AASHTO M 31
or M 42, except that rail steel shall not be used for tie bars that are to be bent and re-
straightened during construction, sizes as indicated on the Drawings. The deformed bars
shall be Grade 40 and shall be shipped in standard bundies, tagged and marked in
accordance with the Code of Standard practice of the Concrete Reinforcement Steel
Institute.

Slip bars shall be smooth round steel bars conforming to the requirements specified in
AASHTO M 31 or plain M 42.

Joint Filler

Poured filler for joint shall conform to the requirements of AASHTO M173.

Puerio Princesa Port Expansion Project {Phase 1)
Port of Pueric Princasa, Puerto Princesa City, Palawan
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EXECUTION
Concrete Class

The concrete for pavement shall satisfy the following requirements:

Minimum 28-day comprehensive strength : 24 MPa
Minimum Flexural Strength : 3.8 MPa
Maximum Aggregate size : 25 mm
Maximum water cement ratio : 0.52

Proportioning, Consistency and Mixing of Concrete

The proportioning, consistency and mixing of concrete shall conform to the requirements of
the Section “Reinforced Concrete”.

Preparation
The base shall be watered and thoroughly moistened prior to placing of the concrete.
Formwork Construction

Formwork shall comply with the requirements of the Section “Reinforced Concrete”. Forms
shall be of steel, of an approved section and shall be straight and of a depth equal to
thickness of the pavement at the edge. The base of the forms shall be of sufficient width to
provide necessary stability in all directions. The flange braces must extend outward on the
base not less than 2/3 the height of the form.

All forms shall be rigidly supported on a bed of thoroughly compacted material during the
entire operation of placing and finishing the concrete. They shall be set with their faces
vertical so as to produce a surface complying with the required tolerance.

Adjacent lanes may be used in lieu of forms for supporting finishing equipment provided that
proper protection is afforded to the concrete of the adjacent lanes to prevent damage, and
provided further that the surface of the concrete carrying the finishing equipment does not
vary by more than 3mm in each meter length. Adjacent lanes in lieu of forms may not be
used until the concrete is at least seven (7) days old. Flanged wheels of the finishing
equipment shall not be operated on the concrete surface. The inside edge of supporting
wheels of the finishing machine shall not operate closer than 100mm from the edge of the
concrete lane.

Alternative to placing forms, slip-forming may be used. Slip-form paving equipment shall be
equipped with the traveling side forms of sufficient dimensions, shape and strength to
support the concrete laterally for a sufficient length of time during placement to produce
pavement of the required cross section. No abrupt changes in longitudinal alignment of the
pavement will be permitted. The horizontal deviation shall not exceed 20mm from the proper
alignment established by the Engineer.

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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Joints

All joints, longitudinal, transverse, etc., shall be constructed as shown on the Drawings and
shall be clean and free of all foreign material after completion of shoulder work prior to
acceptance of the work and in accordance with the following provisions:

Longitudinal and Transverse Contact Joints:

Longitudinal contact joints are joints formed between lanes that are poured
separately. Transverse contact joints are joints formed between segments of a lane
that are poured separately. Transverse contact joints shall be formed perpendicular
to pavement centeriine at the end of each day of concrete placing, or where
concreting has been stopped for 30 minutes or longer but not nearer than 1.5 meters
from sawed contraction joints. All contact joints shall have faces perpendicular to the
surface of the pavement. Tie bars of the size, length and spacing shown on the
Drawings shall be placed across longitudinal and transverse contact joints.

Placing Concrete

The concrete shall be deposited and spread in order that segregation will not occur and
place a uniform layer of concrete whose thickness is approximately 20 mm greater than that
required for the finished pavement is placed. Rakes shall not be used for handling concrete.

in order to prevent the introduction into the concrete of earth and other foreign materials, the
men whose duties require them to work in the concrete, shall in general, confine their
movements to the area already covered with fresh concrete. Whenever it becomes
necessary for these men to step out of the concrete, their footwear shall be washed or
otherwise thoroughly cleaned before returning to the concrete. Repeated carelessness with
regard to this detail will be deemed sufficient cause for removing and replacing such worker.

During the operation of striking off the concrete, a uniform ridge of concrete at least 70 mm
in height shall be maintained ahead of the strike-off screed for its entire length. Except when
making a construction joint, the finishing machine shall at no time be operated beyond that
point where this surplus can be maintained in front of the strike-off screed.

After the first operation of the finishing machine, additional concrete shall be added to alt low
places and honeycombed spots and the concrete rescreeded. In any rescreeding, a uniform
head of concrete shall be maintained ahead of the strike-off for its entire length.
Honeycombed spots shall not be eliminated by tamping or grouting.

Workers on the job shall have mobile footbridges at their disposal so that they need not walk
on the wet concrete.

In conjunction with the placing and spreading, the concrete shall be thoroughly spaded and
vibrated along the forms, bulkhead, and joints.

The internal vibrators shall be of pneumatic, gas-driven, or electric type, and shall operate at
a frequency of not less than 3,200 pulsations per minute.

Whenever the placing of the concrete is stopped or suspended for any reason, for a period
of 30 minutes or longer, a suitable bulkhead shall be placed so as to produce a vertical
transverse joint. If an emergency stop occurs within 2.5 meters of the contraction or an
expansion joint the concrete shall be removed back to the joint. When the placing of the
concrete is resumed, the bulkhead shall be removed and a new concrete placed and
vibrated evenly and solidly against the face of previously deposited concrete. Any concrete

Puerto Princesa Port Expansion Project (Phase 1)
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in excess of the amount needed to complete a given section or that has been deposited
outside the forms shall not be used in the work.

The Contractor shall provide suitable equipment for protecting the fresh concrete in case of
rain, such as screens which will cause the rainwater to run off beyond the edges of the
paving, rain proof tarpaulins or other methods approved by the Engineer. The equipment
shall be sufficient to shelter from rain all areas equal to that paved in two hours of work.

Finishing Concrete

The concrete shall be compacted and finished by a mechanical, self-propelled finishing
machine of approved type, having two independently operated screeds. If a machine
possessing only one screed is approved, the screed will not be less than 450 mm wide and
shall be equipped with compensating springs to minimize the effect of the momentum of the
screed on the side forms. The number of driving wheels, the weight of the machine and the
power of the motor shall be so coordinated as to prevent slippage. The top of the forms and
the surface of the finishing machine wheels shall be kept free from concrete or dirt.

The machine shall at all times be in first-class mechanical condition and shall be capable of
compacting and finishing the concrete are herein described. Any machine which causes
displacement of the side forms from the line or grade to which they have been properly set,
or causes undue delay due to mechanical difficulties, shall be removed from the work and
replaced by a machine meeting the Specifications.

The finishing machine shall be operated over each section of pavement two or more times
and at such intervals as will produce the desired results. Generally, two passes of the
finishing machine are considered the maximum desirable.

The concrete shall be vibrated, compacted, and finished by a vibratory finishing machine.
The vibratory machine shall meet the requirements for ordinary finishing, and shall be one of
the following types:

1. The machine shall have two independently operated screeds; the front screed shall
be equipped with vibratory units with a frequency of not less than 3,500 pulsations
per minute. There shall be not less than one vibratory unit for each 2.5 meters length
or portion thereof, of vibratory screed surface. The front screed shall not be less than
300mm wide and shall be equipped with a “bull nose” front edge built on a radius of
not less than 50mm. This type of vibratory finishing machine shall be operated in
such manner that each section of pavement will receive at least one vibratory pass,
but not more than two passes, unless otherwise directed, or;

2. The machine shall be equipped with an independently operated vibratory "pan™ (or
pans) and two (2) independently operated screeds, the “pan” shall be mounted in a
manner that will permit it to come in contact with the forms and will permit vibration of
the full width of lane simultaneously.

There shall be not less than one vibratory unit for each 2 m. length or portion thereof,
of vibrating pan surface. The vibratory units in any individual pan shall be
synchronized and have a frequency of not less than 3,500 pulsations per minute. The
front screed shall be capable of operating in a position that will strike off the concrete
at a sufficient height above the top of the forms to allow for proper compaction with
the vibrating pan. This type of vibratory finishing machine shall be operated in such
manner than each section of pavement will receive at least one vibratory pass but
not more than two passes, unless otherwise directed.

Puerto Princesa Port Expansion Project (Phase 1)
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After the final pass of the finishing machine and when the concrete has started to
dry, the surface of the pavement shall be finished with an approved longitudinal float.
The float may be operated either manually or by mechanical means. The float may
be either of wood or metat shall be straight and smoocth and light in weight so as not
to displace or sink into the concrete surface.

To be effective, the float shall be at least 300mm wide and 3m long. When manually
operated, the float shall be moved from edge to edge with a wiping motion and
advance one (1) meter or more.

The succeeding trip shall overiap the previous trip. A light smoothing lute at least 3
meters long may be used provided approved by the Engineer.

The surface of the pavement shall be tested by the Contractor, before the final
belting, with an approved standard straightedge 3 meter in length. Irregularities so
detected shall be corrected immediately. Special attention shall be given to the
concrete adjacent to transverse joints to ensure that the edges thereof are not above
the grade specified or the adjacent concrete below grade. All depressions or
projections shall be corrected before any initial set has developed in the concrete.

After the concrete has been brought to the required grade, contour and smoothness,
it shall be finished by passing over the concrete a drag of one or two burlap clothes,
which give the surface the required roughness. The vehicles used to carry these
cloths may be independent of the concrete-laying machine or may be incorporated
with it and may be operated either by hand or mechanically.

Hand finishing will be permitted only on variable width sections of the pavement and
other places where the use of the finishing machine would be impractical. Hand
finishing shall be accomplished by means of the hand-operated strike-off template of
either steel or steel-shod wood construction. The striking template shall be operated
forward with a combined longitudinal and transverse motion and shall be sc
manipulated that neither end will be raised off the side forms. A similar tamper shall
be used for tamping the concrete.

As soon as the concrete has attained its initial set, the edges of the pavement, the
longitudinal joints, the construction dummy and expansion joints not sawn shall be
carefully finished with an edging tool having radius of at least 5mm. The tools, the
special accessories for cutting impressed joints and methods of workmanship shall
be such as will produce a joint whose edges are of the same quality of concrete as
the other portion of the pavement. Methods and workmanship which make use of
excess mortar or grout in this area shall be eliminated. Unnecessary tool marks shall
be eliminated during work, and the edges left smooth and true to line.

Striking Forms

Forms shall remain in place at least 12 hours after the concrete has been placed. When
working conditions are such that the early strength gain of the concrete is delayed, the forms
shall remain in place for a longer period, as directed by the Engineer. Bars or heavy load
shall not be used against the concrete when still in the forms. Any damage to concrete
resulting from form removal shall be repaired promptly by the Contractor as directed by the
Engineer without any additional payment to the Contractor.

Puerto Princesa Port Expansion Project (Phasa 1)
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Curing Concrete

Unless otherwise ordered by the Engineer, curing of concrete shall be done by any method
specified in the Section “Reinforced Concrete™.
Cleaning and Sealing Joints

After completion of the required curing and before opening of the pavement to traffic, ali
joints shall be thoroughly cleaned of all concrete aggregate fragments or other materials.

After removal of side forms, the ends at transverse expansion joints at the edges of the
pavement shall be carefully cleaned of any concrete within the expansion spaces for the
entire depth of slab, care being taken not to injure the ends of the joints. Expansion and
contraction joints shall then be poured with a hot joint sealer to the depth as indicated on the
Drawings. Joint sealer shall be poured using approved hand pouring pots, with liquid at a
temperature not less than that recommended by the approved manufacturer.

Opening to Traffic

The pavement shall be closed to traffic, including the vehicles of the Contractor, for a period
of 10 days after the concrete is placed or longer if in the opinion of the Engineer, the weather
conditions make it necessary to extend this time. The Contractor shall furnish, place and
maintain satisfactory bamicades and lights as directed, to exclude all traffic from the
pavement.

Any damage to the pavement due to traffic shall be repaired or replaced at the expense of
the Contractor. Paving mixers, mechanical concrete spreaders and finishers and other
heavy paving equipment shall not be operated on completed concrete lanes in order to
construct alternate lanes until after the regular curing period is completed. Ewven then,
planks shall be laid on the finished pavement or other precautions taken to prevent damage
to the concrete pavement.

Pavement Smoothness, Thickness and Tolerance

Portland cement concrete pavement shall be constructed to the designed level and
transverse slope shown on the Drawing. The allowable tolerance shall be as listed
hereunder:

1. Permitted variation from design +- 5mm
thickness of layer

2. Permitted variation from design +- 5mm
level of surface

The thickness of the pavement will be determined by measurement of cores from the
completed pavement in accordance with AASHTO T 148.

The completed pavement shall be accepted on a lot basis. A lot shall be considered as
2,500 sq.m of pavement. The last unit in each slab constitutes a ot in itself when its length is
at least % of the normal lot length. If the length of the last unit is shorter than % of the normal
lot length, it shall be included in the previous lot.

Other areas such as intersections, entrances, crossovers, ramp, etc., will be grouped
together to form a lot. Small irregular areas may be included with other unit areas to form a
lot.

Puarto Princesa Port Expansion Project (Phase 1)
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ITEM 11 : DRAINAGE WORKS
SCOPE OF WORK

The works shall consist of excavation, backfilling and construction of lateral drains, construction of
manholes, reconnection to existing lateral and other related works in accordance with the
dimensions, size, elevation and grade as shown on the drawing and shall conform with the
Specification.

At least thirty (30) days before the start of any construction related to drainage works, the
Contractor shall submit to the Engineer for his approval, shop drawings of the drainage work he
intends to construct. The shop drawings shall include the materials and the general method of
installation he intends to employ.

MATERIAL REQUIREMENTS

BACK FILL

Fill shall be in accordance with Iitem “Reclamation and Fill".

GRAVEL BEDDING

Gravel Bedding/gravel base shall be in accordance with the specifications of Crushed Course
Aggregates in “Reinforced Concrete”.

SAND BEDDING
Sand bedding shall be in accordance with Iltem “Reinforced Concrete (Fine Aggregates)”.
CONCRETE

Mixing/Casting and steel reinforcements shall be in accordance with Item “Reinforced Concrete”
while the dimensicons shall be as shown on the Drawings.

CEMENT MORTAR

Cement mortar shall consist of one part Portland cement to two parts of fine aggregate with water
added as necessary to obtain the required consistency.

REINFORCED CONCRETE PIPE

The fabrication of reinforced concrete pipes shall conform to the Specifications of ASTM C 76 while
the testing requirements shall conform to ASTM C 497. The Engineer reserves the right to inspect
and test the pipe delivered for intended purpose. Defects that are discovered after acceptance of
delivery of the pipe but before installation shall be a cause for rejection.

Standard reinforcement details and concrete strength shall be in accordance with DPWH “Standard
Two Meter Concrete Pipe Culvert”.

STEEL GRATING

All materials shall be compliant with ASTM A36 or equivalent and Hot Dip Galvanizing shall be in
accordance with ASTM A123 with minimum average coating of 610gms/sq.m.

Puerte Princesa Port Expansion Project {Phase 1}
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(Drainage Works)

The gratings shall be fusion welded type and non-manually fabricated with loading capacity

equivalent to HS20-44. Loads and deflection shall be in accordance with AS3990 and the
fabrication shall be covered by the requirements of AWS D1.1.

EXECUTION
EARTHWORKS

All earthworks for concrete pipe culvert shall conform to the lines, grades and elevations shown on
the drawings or as directed by the Engineer.

The lateral drain shall be excavated to the depth, grade and width established by the Engineer. The
bedding surface shall provide a firm foundation of uniform density throughout the entire length. Soft,
spongy, or otherwise unstable material encountered that will not provide a firm foundation for the
concrete drainage shall be removed to the full width of the trenches and replaced by suitable
material to a depth of not less than 30 cm. 100mm thick gravel bedding shall be used as foundation
or otherwise as specified.

PIPE LAYING

The pipe shall be tested for watertightness of joints before backfilling the trench. Unsatisfactory
work shall be corrected without additional cost to the PPA. The collar shall have set sufficiently prior
to backfilling.

Methods of installation and typical bedding for pipe conduits if not included in the plans, shall
conformed to DPWH “Standard Two Meter Reinforced Concrete Culvert”.

LATERAL DRAIN

Concrete cover and the steel gratings shall be set to the required elevations as shown on the
drawings to fit the adjoining surfaces and shall be installed after the adjoining concrete is struck off
and finished, and the fit on the frames shall be such that there is no rocking.

All completed structures shall be thoroughly cleaned of any accumulations of silts, debris or foreign
matter of any kind, unti! finally accepted and put into service.

CATCH BASIN INLETS, MANHOLES AND OUTLETS

Lid frames shall be set to the required elevations as shown on the drawings to fit the adjoining
surfaces. Lids shall be installed after the adjoining concrete is struck off and finished, and the fit on
the frames shall be such that there is no rocking.

Where reconstruction of existing catch basin inlets, manholes, outlets, or similar structures are
indicated, the work shall be in accordance with the details and elevations as shown on the
drawings, including re-installation of existing metal frames, grates and lids, or replacing of concrete
covers instead of grates that may have been lost or found lacking. All completed structures shall be
thoroughly cleaned of any accumulations of silts, debris or foreign matter of any kind, until finally
accepted and put into service.

FIELD DENSITY TEST

Field Density tests to determine the percent of compaction of the fill material shall be conducted
until a field density of at least 95 percent of the maximum dry density in accordance with AASHTO
T180, Method D has been achieved. In place density determination shall be made in accordance
with AASHTO T191.

Puerto Princasa Port Expansion Project (Phase 1)
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CLEARING AND DISPOSAL

Dumping or disposal of un-used excavated materials shall be coordinated to PMO. If the excavated
materials are determined for disposal, the contractor will provide all necessary works and expenses
for its completion in concurrence by the Engineer.

Puerto Princasa Port Expansion Project (Phase 1)
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ITEM 12 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using ¥ inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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ITEM 13 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Sighage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2=-2/3ft (600mm x 800mm) for mobile type. For bamicade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" {(50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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1200
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DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

1 of 14 - Development plan, Location Map, General notes, List of drawings

2 of 14 - General Pian

3 of 14 - Piling and Anchorage Plan of Port Operational Area on-fill

4 of 14 - Off-shore elevation of berthing structure on-piles (sta. 0+000),
Section @ Sta. 0+021

5 of 14 - Section @ Sta. 0 + 040, Section @ Sta. 0+060

6 of 14 - Section @ Sta. 0 + 080, Section @ Sta. 0+100

7 of 14 - Section @ Sta. 0 + 120 section @ Sta. 0+140

8 of 14 - Section @ Sta. 0 + 160, Sectional elevation — A

9 of 14 - Sectional Elevation - B, Sectional elevation - C

10 of 14 - Piling Plan, Detail of channel/wale, Detail of wale splice

11 of 14 - Detail of coping wall, Detail of anchor wall, Typical detail of anchor deadman,
Typical detail of pavement joint

12 of 14 - Typical section of steel sheet pile, Typical detail of tie rods

13 of 14 - Storm drainage layout

14 of 14 - Typical detail of Iateral drainage, Detail & framing of trench grate

Detail of catch drain manhole, Section of outfall at coping wall
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of the project

PUERTO PRINCESA PORT EXPANSION PROJECT (PHASE 1) ::J‘.},'i{é'i'ég,\
Port of Puerto Princesa, Puerto Princesa City, Palawan

) : UNIT PRICE AMOUNT
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BILL NO. GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning fot 1
1.02 Rental of temporary site office and residence for the Engineer and staff mo. 22
1.03 Maintain temporary site office and residence for the Engineer and staff mo. 22
1.04 Provide Construction Safety and Health Program in the execution mo. 22

| . TOTAL FOR BILL NO. 1 I |

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity) Page 1 of 4



BILL OF QUANTITIES

PUERTO PRINCESA PORT EXPANSION PROJECT (PHASE 1)

Port of Puerto Princesa, Puerto Princesa City, Palawan

T N
PORTLE, \
AUTHMOAITY ¥ g~

NO, DESCRIPTION OF WORK

UNIT

2,01 Chip-off portion of existing R.C. Curb, flush to required elevation and smoothen I.m,
with mortar

2.02 Remove existing interlocking paving blocks and turn-over to the authority cu.m.

2.03 Excavate existing fill materials cu.m,

2.04 Remove existing mooring and fender system and turned over ne,

to the Authority as directed by the Engineer
2.05 Remove and dispose existing sheet pile containment

2.06 Excavate existing seabed prior for laying of rocks

TOTAL FOR BILL NO, 2

cu.m.

QTy.

188

464
157

14

40

6,325

UNIT PRICE
{Pesos)

AMOUNT
{Pesos)

H X 15!

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Page 2 of 4



BILL OF QUANTITIES

PUERTO PRINCESA PORT EXPANSION PROJECT (PHASE 1) ol )
Port of Puerto Princesa, Puerto Princesa City, Palawan
_ UNIT PRICE AMOUNT

NO. DESCRIPTIOzN OF WORK UNIT Qry.
3.01 Supply and deliver to site tubular steel pipe piles including connectors m.t. 1,384
3.02 Supply and place polyurethane external coating for steel pipe pipes $q.m. 8.642
3.03 Supply, fabricate and install reinforcing cylinder band for steel pipe piles no. 174
3.04 Handle, pitch and drive steel pipe piles f.m. 4,176
3.06 Supply and install steel waling and splice plate for the steel sheet piles ka. 12,433
3.06 Cutting of newly driven steel pipe piles no. 174
3.07 Supply and place sand filler for steel pipe piles cu.m. 1,037
3.08 Supply and install reinforcing steel cage for steel pipe piles kg. 55,470
3.09 Supply and place 3,500 psi concretes filler for steel pipe piles cu.m. 577
3.10 Supply and place 3,500 psi concrete for the coping wall, anchorwall cu.m. 1,031

rc curb, and drainage outfall
3.1 Supply and install steel reinforcement for the coping wall, anchorwall kg. 74,193

r¢ curb, and drainage outfall
3.12 Supply and place gravel bedding cu.m. 52

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Page 3 of 4




BILL OF QUANTITIES

—

TOTAL FOR BILL NO. 3

PUERTO PRINCESA PORT EXPANSION PROJECT (PHASE 1) ot ) )
Port of Puerto Princesa, Puerto Princesa City, Palawan
UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. {Pesos) {Pesos)
3 () x(5

313 Supply and place 50-100 kg. Core rocks cu.m. 22,163
3.14 Supply and install tie-rod of various sizes including accessories

a) 55mm 2 x 23.00m set 172

b) 55mm @ x 4.00m set 2
315 Supply and install Geotextile Fabric sq.m. 5,689
3.16 Supply and place Sand and Gravel fill cu.m. 34,898
3.17 Supply, spread and compact aggregate sub-base course cu.m. 5518
3.18 Supply, spread and compact aggregate base course cu.m. 554
3.19 Construct portland cement concrete pavement {300mm thk) sqQ.m. 4,769

including dowel bars and construction joint

3.20 Construct catch drain manhole including trench grate and accessories ne. 12
3.21 Construct lateral drainage including trench grate and accessories l.m. 168

Name of Bidder/Authorized Representative

{Signatory's Legal Capacity)

Page 40f 4
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual renta! of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Puerte Princesa Port Expansion Project (Phase 1)
Port of Puerio Princesa, Puerto Princesa City, Palawan
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 2
REMOVAL AND EXCAVATION WORKS

item 2.01 Chip-off portion of existing R.C. Curb, flush to required elevation and smoothen
with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC curb
to be chipped off, flushed to required elevation, and smoothened with mortar in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.02 Remove existing interlocking paving blocks and turn-over to the authority

The quantity to be paid for shall be the actual volume in cubic meter of existing
interlocking paving blocks to be removed and tumed over to authority in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 2.03 Excavate existing fill materials

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 2.04 Remove existing mooring and fender system and turned over to the Authority as
directed by the Engineer

The quantity to be paid for shall be the actual number of existing mooring and fender
system to be removed and turned over to authority as directed by the Engineer in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.05 Remove and dispose existing sheet pile containment

The quantity to be paid for shall be the actual length in linear meter of existing sheet
pile containment to be removed and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.06 Excavate existing seabed prior for laying of rocks

The guantity to be paid for shall be the actual volume in cubic meter of existing seabed
to be excavated prior to [aying of rocks in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of armour rocks shall be made to determine the actual elevations along the
cross sections and the actual quantities for payment. Volume due to settiement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Puerto Princesa Porl Expansion Project (Phasa 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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(Annex 1 - Basis of Payments}

BILL NO. 3

Enclosure and Upgrading of Port Operational Area
Iitem 3.01 Supply and deliver to site tubular steel pipe piles including connectors

The quantity to be paid for shall be the actua! weight in metric ton of tubular steel pipe
piles including connectors to be supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

[tem 3.02 Supply and place polyurethane external coating for steel pipe pipes

The quantity to be paid for shall be the actual area in square meter of polyurethane
external coating for steel pipe pipes to be supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.03 Supply, fabricate and install reinforcing cylinder band for steel pipe piles

The quantity to be paid for shall be the actual number of reinforcing cylinder band for
steel pipe piles to be supplied, fabricated, and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.04 Handle, pitch, and drive steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of drive steel pipe
piles to be handled, pitched, and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.05 Supply and install steel waling and splice plate for the steel sheet piles

The quantity to be paid for shall be the actual weight in kilogram of steel waling and
splice plate to be supplied and installed for the steel sheet piles in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.06 Cutting of newly driven steel pipe piles

The quantity to be paid for shall be the actual number of newly driven steel pipe piles
to be cut in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.07 Supply and place sand filler for steel pipe piles
The quantity to be paid for shall be the actual volume in cubic meter of sand filler for

steel pipe piles to be supplied and set-in place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Puerio Princesa Port Expansion Project (Phasa 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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BOQ and Attachments

{Annex 1 - Basis of Payments)

compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.08 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.09 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles to be supplied and set-in place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.10 Supply and place 3,500 psi concrete for the coping wall, anchor wall, rc curb,
and drainage outfall

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the coping wall, anchor wall, rc curb, and drainage outfall to be supplied
and set-in place in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.11 Supply and install steel reinforcement for the coping wall, anchor wall, rc curb,
and drainage outfall

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for the coping wall, anchor wall, rc curb, and drainage outfall to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materiatls,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.12 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied and set-in place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.13 Supply and place 5§0-100 kg. Core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
Core rocks, to be supplied and laid-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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ltem 3.14 Supply and install tie-rod of various sizes including accessories:
a.) 55mm @ x 23.00m
b.) 55mm @ x 4.00m

The quantity to be paid for shall be the actua! set of tie rod of various length including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.15 Supply and install Geotextile Fabric

The quantity to be paid for shall be the actual area in square meter of Geotextile
Fabric to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, fools, and incidentals necessary to complete
the work.

Item 3.16 Supply and place Sand and Gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill to be supplied and laid-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.17 Supply, spread, and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate sub-
base course to be supplied, spread, and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.18 Supply, spread, and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread, and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.19 Construct portland cement concrete pavement (300mm thick) including dowel
bars and construction joint

The quantity to be paid for shall be the actual area in square meter of Portland Cement
Concrete pavement (300mm tichk) including dowel bars and construction joint to be
constfructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be fult compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.20 Construct catch drain manhole including trench grate and accessories
The quantity to be paid for shall be the actual number of catch drain manhole including

trench grate and accessories to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Puerto Princesa Port Expansion Project (Fhase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.21 Construct lateral drainage including trench grate and accessories

The quantity to be paid for shall be the actual length in linear meter of lateral drainage
including trench grate and accessories to be constructed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Puerto Princesa Port Expansion Project (Phasa 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan



BQ-11
BOQ and Attachment
{Annex 2 - Facilities to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Puarto Princasa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Air Compressor (250 ¢fm, minimum), owned

Backhoe (0.40 cu.m., 94.30hp, minimum), owned/leased
Centrifugal Trash pumps, owned/leased

Clamshell, owned

Concrete cutter, owned

Concrete Mixer (1 bagger, minimum), owned

Concrete bucket, owned

Concrete Screeder, owned

Concrete Vibrator (3.5 hp, minimum), owned

Crane Barge (319 GW, minimum) with 60T crane, owned
Crawler Crane (30T, minimum), owned

Pile Hammer (Diesel, 7,500 kg.m. or equivalent), owned
Drop Hammer (2T, minimum}, owned

Dump Truck (8 cu.m., minimum), owned/leased

Bar Bender {electric, 25mm dia min.), owned

Bar Cutter {(electric, 25mm dia min.), owned
Jackhammer, owned

Oxy/Acetylene cutting outfit, owned

Payloader (80 hp, minimum), owned/leased

Plate Compactor (5 hp, minimum), owned

Road Grader (125 hp, minimum), owned/leased

Road Roller (12.05T, vibratory, minimum), owned/leased
Transit Mixer (6-6 cu.m. cap., minimum), owned/leased
Tugboat (500hp, minimum), owned/leased

Water Truck with pump (1,000 gal., minimum), owned/leased
Welding Machine (400 amp., minimum), owned

Cargo Truck (2 - 5T capacity), owned

—

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerta Princesa, Puerio Princesa City, Palawan
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards {(OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:
LABOR

1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS
Personnel Protective Equipment

51 pcs. Hard Hats

51 pairs Gloves (rubberized)

51 pcs. Safety Glasses/Goggles (clear)
102 pes.  Long sleeve T-shirt

8 pcs. Aprons

4 pcs  Safety Belts

51 pairs Safety Shoes

4 sets Life lines

Safety Devices
1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher {10kg)

Medical and First Aid System - Twenty-two (22) mos.
Temporary shelter for workers - 1lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Puerto Princesa Port Expansion Project (Phasa 1)
Port of Puerto Princesa, Puerte Princesa City, Palawan
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016,
Attachment

Page 1 of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/ftems of
Work

Required Tests

I. Construction of
PlerWharf, Platform
and Ramp

Structural Concrete (SC)
A Porlland Cement

B Fme Aggregate

C Coarse
Aggregate

D Water
E Steel Bars

F Concrele

Qualty Test

Qualty Test for Grading, Elutnation (wash),
Butk Specfic Gravly, Absorption, Mortar
Strength, Soundness, Organic Impunties, Unit
Weight, % Clay Lumps and Shale

Quahty Test for Grading, Bulk Specific Gravrty
Absorphon and Abrasnon

Certthcate from the Engmeer or. Qualty Test
for Density and Chionde Content

. Mill Certificate and Quality Test for Chemical

Composiion and Mechanical Properties

Compressive Strength on cylnder samples

Slump Test
G Admuxture and Quality Test
Concrete Curing
Matenals
Piling (P)
A Concrete Piles Fabncation Report
1 Concrete Same test as for SC (F)
2 SieelBars Same test as for SC (E)
3 Hgh Test for Chemical Composibon and
Tension Mechanical Properties
Strand

Minimum Incrementai
Frequency of Tests

For every 2,000 bags (40kg) or
fraction thereof

For every 1,500 cubxc meter or
fraction thereof

For every 1,500 cubic meler or
fracton thereof

One per source

For every 10,000 kg or frachon.
thereof

1 set consisbing of 3 concrete
cylinder samples shall be taken
from each day's pourng and o
represent not more than 75 cu m
of concrete or fraction thereof

For every mix

One per shipment

One per fabncation
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fraction
therecf

: —tt

s té

Puerto Princesa Port Expansion Project (Phase 1}
Port of Puerto Princesa, Puerto Princesa City, Palawan
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Mechamcal Properties

- PPA MEMORANDUM CIRCULAR
No
b Senes of 2016
Attachmant
i Page 20/ 10
Matenaisiitems of Required Tests Mmimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC {B}
B Steel Pipe Piles | Fabncahon Report, Mill Certificate and Quality - | One per fabncation
: Test for Chemical and Mechanical properbes
1 Steel Chemical Composition (refer below) )
- Under 147 {355 60mm) Qutside 2 from 200 pipe of fracton thereof
Diamater
- 14710 36" (3556 to 814mm) Outside | 2 from 100 pipe or frachion thereof
Da
-~ Over 36" {914mm) Quiskie Diameter 2 from 3000% (914m) or fracton
; | thereof )
Mechanical/Tensie One (1) tension test shall be made
. on one length or fraction thereof of
each size, or one prece of skeip
representmg each lot of 200
lengths or fraction thereof of each
siZe
2  Polyurethane | Mill Certificate and Qualty Test One per fabncaton
Coabng
3 Concrete Same test as for SC (F) Same frequency as SC {F)
4 Fme Samae test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregate
6 SteelBars Same Test as 5C (E) | Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (D)
-| Rubber Dock Fenders Physical Test Allunits
(RDF) '
Performance Test for Energy Absorphon and Allunits .
Reacbon Force
Accessones
Washer and Foung Bolt, | Physical Test All unts
Anchor Bolt
Quality Test for Chemical Compaosston and Ona per fabncation

L Y ]

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princasa, Puerto Princesa City, Palawan



BQ-16
BOQ and Attachments
{Annex § — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
- Semes of 2018
Attachrent
Page 3 of 10
Matenais/items of Required Tests Mimimum Incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test All Units
and Accessones
(Hexagon Nuts, Plam
Washer, Anchor Ring Qualty Test tor Chemical Composihon and ) One per fabncaton
and Mechamcal Properhes
Anchor Bolt)
it. Constructon of
Back-Up Area,
Causeway and
Pavement
Sheet Piing (SP)
A Concrete St;eet -
Pies
1 Concrete Same test as for SC (F) Same frequency as SC (F) .
2 Steel Bars Same test as for SC (E) Same frequency as SC (E)
3 High Tension Same test as for P (A 3) Same frequency as P (A 3)
Strands
4 Fme Aggregates | same test as for SC (B) Same frequency as SC (B)
5 Coase Same Test as for SC (C) Same frequency as SC (C)
Aggregates
B Steel Pipe Piles
1 Steel Same test as for P (B1) Same frequency as P (B1)
2 Concrete Same test as for SC (F) .| same frequency as SC (F)
3 Fine Aggregate | same test as for SC (B) Same frequency as SC (B)
4 Steel Bars Same test as for SC (E) Same frequency as SC (E)

70

Y

Puerto Princesa Port Expansion Project (Phase 1)
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PPA MEMORANDUM CIRCULAR

No
Senes of 2016
Attachrment
Page 4 of 10
Matenals/ftems of 'Roqurrud Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specthc Grawty and | For every 1,500 cubic meter of
Abrasion fraction thereof
Geotextle Filter Physical and Mechanical Test One per batch
Milt Certficate One per batch
Sand and Gravel Fill Quaity Test for Orgamc Impurbes and | For every 1,500 cubic meter or
Grading fraction thereof
Selected Fill Quality Test for Grading, Plasbctty and For every 1,500 cubic meter or
Laboratory Compacton Test frachion thereof
t aboratory Cakfornia Beanng Ratwo (CBR) For every 2,500 cubic meter or
. frachon thereof :
Field Density Test ) For every layer of 150mm of
. - compacted depth at least ane
group of three In-situ density test
for every 500 sq m or fraction
thereof .
Aggregate Base Course | Quality Test for Grading and Plasteity .For every 300 cubic meter or
frachon thereof
Quality Test for Grading, Plashcity, Abrasion For every 1,500 cubic meter or
and Laboratory Compacton Test frachon thereof
Laboratory Cakfornia Beanng Ratio (CBR) Same frequency as Selected Filt
Fiekd Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
(PCCP)
A Portland Cement | Same lest as for SC {A) Same frequency as SC (A)
8 Fme Aggregate | Same lestas for s_c (B} Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Same test as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
(Dowels) : . -
F Joint Filler Qualily Test | One (1) per shipment

,@@.

Puarto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Attachmenk
Page 5of 10
Matenals/items of Required Tests Mimmum Incremental
Work Frequency of Tests

G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenal

H Concrete Same test as for SC {F) Same frequency as SC (F)

Flexural Test 3 beam samples for every 330
sqm or fraction thereof

I Completed Core Test 1 set (3 specimen) for every 2,500
Pavement . | sgm and frachon thereof

Intedockmng Concrete
Blocks

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregate | Same test as for SC (B) -| Same frequency as SC (B)

C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate ’

D Water Same test as for SC (D) Same frequency as SC (D)
Admuxture & Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng ’ . '

Mateniais -
F  Completed Blocks | Physical Test and Compressive Strength & blocks per day of fabncation
Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)

B Fine & Coarse

Qualty Test for

Grading, Abrasion and

Aggregates Soundness
Water Same test as for SC (D}
Completed CTB | Freld Densty Test
Re'lammg Wal/Coping
Wall/RC Curt/RC
Ditch/Shear
Key/Concrete
Blocks\Lean Concrete
A Portland Cement | Same test as for SC {A) .
B Fne Aggregata | Same lest as for SC (B)

For every 1,500 cubic meter or
frachon thereof

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one
group of three In-situ densiy test
every 500 sq m or fraction thereof

Same frequency as SC [A)
Same frequency as SC (B)

e

Puerto Princesa Port Expansion Project (Phase 1}
Port of Puerto Princesa, Puerto Princesa City, Palawan



BQ-19
BOQ and Attachments
{Annex 5 - Minimum Testing Requirements)

PPA NDUM CIRCUIAR
No
Senes of 2018
Attachment
Page 8 of 10
Materials/Ttems of Required Tests Mirumum Incremental
Work Frequency of Tests
€ Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregates
D Water Same lest as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
- F  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same lest as for SC {F) Same frequency as SC (F)
Twe Rod
A Steel Same test as for SC (E) One per batch
B _Assembly Performance Test (Tenswon} One per batch
Tee Bars and Dowels Same test as for SC (E) 'For every 10,000 kg or fraction
thereof per Twe bars and Dowels
Pipe Culverts and Storm
Drans ’
_. A Pipes Test for Strength, Absorption and Physical For avery 50 pleces

B Mortar or Jomt

| Same Test as for SC (A,B and D)

Alternative Test Same test as for SC {(F) a
ingpection Report

fFor avery 25 pieces

Concrete Hollow Blocks
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Waler Same test as for SC (D} Same frequency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Qualty Test One for every 500 pieces or
fracbon thereof
Constructicn Joints (CJ)
A Angle Bars Test for Physical and Mechamcal Properties One per batch
B Steel Bars Same test as for SC (E) One per batch
€  2inc (Hot Dip Physcal Test for Appearance, Sinpping, | All umts
Galvamzing) Waighing, Adherence and Adhesion
Coatings _ .
Coating Thickness 1 set (3 specmen) for every 4
Magnetic Thickness Measuremeant 100,000 =g mm or frachon thereo;/ \D

IbE

Puerto Princesa Port Expansion Project {Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan



BQ-20
BOQ and Attachments
(Annex 5 — Minimum Testing Requirements)

PPA MEMORANDW CIRCULAR -

No
. Senes of 2018
Attachmant
Page 7 of 10
' Materials/items of Required Tests Minimum Incremental
Work ) Frequency of Tests
Sacked Concrete
A Cemént Same test as for SC (A} Same frequency as SC (A)
Fine Aggregates | Same test as for SC (B) Same frequancy as SC (B)
C Coarse ' Same tast as for SC (C) Same frequency as SC {C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
Concrete Same test as for SC (F) Same frequency as SC {F)
F Sack (ute} Physical Test One for every 50 peces
Rubble Concrete
A Cement Same test as for SC (A) ) Same frequency as SC {A)
B Fine Aggregates | Same test as for SC (B) Same fréquency as 5C (B)
C Coarse Same test as for SC (C}) Same frequency as SC (C)
Aggregates
D Water Same t_e:.'.t asg for SC (D) _ | same fraquency as éc {D)
Concrete Same test as for SC (F) Same frequency as SC (F)
£  Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasbedy Test (LL,PL,PI} frachon thereof
Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or frachon thereof
B8 Stucture If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backfill fraction thereof
Grading Test
Plasticity Test (LL.PL,PI)
Laboratory Compacton Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or frachon thereof

(23

AN
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BOQ and Attachments

{Annex 5 — Minimum Testing Requirements)

[
PPA MEMORANDUM CIRCULAR
o 02

Senes of 2016
Attachment

Page 8 of 10

Matenals/items of
Work

Required Tests

Minimum Incremental
Frequency of Tesmi

|

{ll Port Operations Building/Passenger Terminal Buslding/Transit Shed/Warehouse

STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Piting Works (P)

ARCHITECTURAL WORKS

Ceramic — Filled biquid
Membrane I Water
Proofing, Hydrophobic
Poreblocking ingredients

Physical Property, Mechanical and Chemcal
Property, Leak Test/ Flood Test

One per shipment

Engineer
Testing and Comimuss:oning -

ML Y ]

with Superplastrcizer o
) I
Paint Qualty Test One 4-L can for every 100 cans or
frachon thereof L
Ceramic Tile ‘| inspection and Evaluaton Report from the | Cne per shipment
_ . Engineer ' —_—
Stainless Steel inspection and Evaluaton Report from the | One per shipment
—— Engmeer \ B
Roofing Matenais Inspechion and Evaluaton f.!eport from the | One per shipment .
Engineer
Ceiling Matenals Inspecton and Evaluabon Report from the | One per shipment
. Engmneer )
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evaluaton Report from the | One per shipment
: Engneer
Testng and Commussioning
Elecincal Dewvices Inspecton, and Evaluabon Report from the | One per shipment
Engineer
o Teshng and Commissioning
Fire Alarm System inspection and Evaluabon Report from the | One per tem
) Engineer
Testing and CDmmssionmg
Winng Devices Inspecton and Evaluabon Report from the | One per shipment

wa
\\

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan




BQ-22
BOQ and Attachments
(Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
- Seres of 2016
Altachment
Page 9 of 10
Matenals/items of Rehulred Tests Minimum Incremental
Work Frequency of Tests
'
Protective Devices inspection and Evaluaton Report from the | One per shipment
Engineer
Testmg and Commissioning
Telephone System Inspection and Evaluaton Report from the | One peritem
Engineer
Testing and Commussioning
CCTV System Inspection and Evaluaton Report from the | One per tem
Engneer
Testing and Commissionmng
CATV System Inspection and Evaluaton Report from the | One per tem
Engmeer . .
f
Testing and Commussioning ;
Background Musicand | Inspechon and Evaluation Report from the | One per tem
Paging System Engineer, Testng and Commissionming
Air Condiboming Units & | Inspection and Evaluabon Report from the | One per tem
Ventlahon Engmeer
Testng and Commussioning
Condutt Pipes Inspecton and Evaluaton Report from the | One peritemn
Engineer
Testing and Commissioning
Lighting Fixtures Inspection and Evaluaton Report from the | One per stem
Engineer
Testing and Commissioning
PLUMBING WORKS '
Pipes Inspechion and Evaluaton Report from the | One per tem
Engineer
Teshng and Commissioning
. .
-

Puerto Princesa Port Expansion Project (Phasa 1)
Port of Puerlc Princesa, Puerto Princesa City, Palawan
|
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i BQ-23

BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

i
i
|
|

PPA MBWDW C!RCULAR

1 inspection and Ewvaluaton Report from the

. Senes of 2016
Artachment
Page 10 of 10
Métenalslttems of Required Tests Minmimum Incremental
Work Frequency of Tests
Fixtures Inspection and Evaluaton Report from the | One peritem !
Engineer !
Testing and Commissioning . oL
!
Pipe Cuiverts Compression Strength for every size not more than 25

pipes cast in the field :

L

Engineer :
IV Miscellaneous !
Matenals ;
Fencing
A Barbed Wire, Physical Test (imensions and Coatings) One per Batch :
Cyclone Wire ‘
Mesh, Chain
Link i
B Concrete Post | Refer to Superstructure {SC) Refer to Superstructure (SC)
Larnp Post . :
A Struclural Steel Physical Test (Cimensions) All unrts 1
Same test as for SC (E) - - '
B Zinc (Hot Dip ) Same test as for CJ (C) One per balch . ,
Gatvamzing) : ;
Coatings _ .
Drainage Steel Grating Same test as for SC (E} One (1) batch
o e Inspecton Report
Metal Pipe (Cast Iron Physical Test (Dimensions and Coatings) 1 per delivery '
Galvanized, etc )
Welding Works Destructive and Non Destructive Test One (1) per ot .

NOTES 1. Testing of RDF shall be performed only by an .ndependent Testing Lahoratory duly
accredited by BRS, DOST and PPA

2. Testing of other matenals shall be performed only by an independent Testing !
Laboratory duly accredited by BRS and PPA.

3. Al other issuances which are otherwise inconsistent herewith are hereby revolted

or otherwise amended.

r-in-Charge,

1k

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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SECTION IX

CHECKLIST OF TECHNICAL
AND FINANCIAL DOCUMENTS
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Bidding Forms
(Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documenis ;

O

(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O

oo

(b)

(¢)

(d)

(e)

U]

(@

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen}, to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractors major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Swom Statement (OSS);

and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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Bidding Forms
{Checklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacnty
(NFCC).

|
\
Class “B” Documents ;
|

S ()] If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in ex:stence
or
duly notarized statements from all the potential Jomt venture partnersjstatmg
that they will enter into and abide by the provisions of the JVAi in the
instance that the bid is successful. ;

II. FINANCIAL COMPONENT ENVELOPE i

O (§) Original of duly signed and accomplished Financial Bid Form; and i

Other documentary requirements under RA No. 9184 |

0O (k) Original of duly signed Bid Prices in the Bill of Quantities; and ;

00 () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equnpment

rentals used in coming up with the Bid; and r
O (m) Cash Flow by Quarter. :

Puerto Princesa Port Expansion Project (Phase 1}
Port of Puerto Princesa, Puerto Princesa City, Palawan
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! Bidding Forms
(Bid Form for the Procurement of !nfrasbucMre Projects)

Bid Form for the Procurement of Infrastructure Pro;ects
[shall be submitted with the Bid]

BID FORM t

Date -
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

i
Having examined the Philippine Bidding Documents (PBDs) including the

Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bdlletins for
the Procurement Project: Puerto Princesa Port Expansion Project (Phase 1), Port
of Puerto Princesa, Puerto Princesa City, Palawan

b. We offer to execute the Works for this Contract in accordance with the PBDS'

c. The total price of our Bid in words and figures, excluding any dlscounts offered
below is:

d. The discounts offered and the methodology for their applicétion are:

1

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.qg. (i) value added tax (VAT), (ii) incorne tax, (i) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reﬂected in
the detailed estimates,

f.  Our Bid shall be valid within the period stated in the PBDs, and it shaII remain
binding upon us at any time before the expiration of that period;

g. [f our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of |ssued GPPB
guidelines! for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this biddiﬁg process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereé)f included

! currently based on GPPB Resolution No. 09-2020

Puarto Princasa Port Expansion Project {Phase 1)
Port of Puario Princesa, Puerto Princesa City, Palawan
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Bidding Forms
(Bid Form for the Procurement of Infrastmcmre Projects)
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and i
l
j- We understand that you are not bound to accept the Lowest Calculated Bld or any
other Bid that you may receive. i
|
k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the Puerto Princesa Port Expansion Project (Phase 1), Port of Puerto
Princesa, Puerto Princesa City, Palawan of the Philippine Ports Authority.
|

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

|
|
Name: !
|
|

Legal Capacity:

Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan

|
|
i



Bidding Forms
{On-going)

STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
cutstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5] 8] Project Completion Date

A) Government
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
Contracts

. On-geing
li. Awarded but
not yet started

NOTE:

1] As appearing In the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of paricipation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all cutstanding or uncompleted portions of the projects under ongeing contracts, including awarded contracts yet to he started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)
Revised: September 2021

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princasa, Puerto Princesa City, Palawan

W



Bidding Forms

{SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofP;arﬁ?é:;aagt;n Award Completion Escalated Date of Award Start Completed
Value to
1 2] 3] Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties,

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

6] As appearing in the Notice to proceed and Certificate of Completion.

A. The bidder must have an experience of having completed a SLCC that Is similar to the contract to be bid eguivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated In the Bid Data Sheet (BDS).

B. This Statement shall be suppaorted by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at least Satisfactory. The gaid Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢~ Recapitulation or Finat Bilt of Quantities:

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: September 2021

Puerto Princesa Port Expansion Project {Phase 1)
Port of Puerto Princesa, Pusrto Princesa Clty, Palawan
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Bldding Forms

(Experience Record)

STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to

Other completed contracts similar to the

Major Categories of Work Unit of Quantity | the contract to contract to be bid Unit of Quantity
Measure be bid Measure
1] 1 1] 2] 2] 2) 2]
Name of the Name of the | Name of the | Name of the
contract contract contract contract
1. Pile Driving works (off-shore) im. 2,088 ~
2. Reinforced Concrete works cu.m. 804 7
4
3. Rockworks (50-100 kg/pc.) cu.m. 11,082
4. Placing of fill materials cu.m. 20,207 ¢
NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory,
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,

and 4) Contract Duration.

Name of Firm

Revised: September 2021

¢~ Recapitulation and/ or Final Bill of Quantities:

Name of Bidder/Authorized Representative
Signatory's Legal Capacity

Date

Puerto Princesa Port Expansion Project fﬁ‘hau 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan



Bidding Forms
(Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2} years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

[

. Total Liabilities

.

Current Liabilities

«o

Net worth (1-3)

o)}

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus curmrent liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Puertc Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan



STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby dectare that the following key personnel are qualified and available for the duration of the contract to be bid:

Bidding Forms
(Pledged Personnel}

Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex{es)
Personnel Key Position (Years) Position (Years)
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_"
Certiflcate of Commitment
Project Engineer PRC License (CE Preferred) Annex "_"
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer il PRC License (CE Preferred) Annex*_”
R Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex *_"
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Anpex * "
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex*_®
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet -

2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager - Five (5) years
Project Engineer - Three (3) years
Foreman - Five (5) years
Construction Safety and Health Officer — One (1) year

Materials Engineer Il — for projects costing more than 100M

Name of Firm

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

Puerto Princess Port Expansion Project (Phasa 1)
Part of Puerto Princesa, Puerto Princesa Chy, Palawan

~



Bidding Forms

(Pledged Equipment)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No. of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATICN
(Type, Model, Unit(s) OQutput and/or under Leased/ Under {As Applicable)
Make) purchased Purchase Agreement
agreement {Mark as Annex
1] 2) A 2"
3]
Manufacturer Engine Chassis No./ Location | Status
Serial No. Name of Vessel
NOTE:

1] The unit of capacity of the pledged equipment shall be as Indicated In the Proof of Ownership, l.e. GW (for crane barge), DWT (for deck barge and hopper barge),

Ton (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m. (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),

cfm (for compressor), gal (for water truck with pump), amp (for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment Is not indicated
in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other detalls of the equipment.

2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] Ifthe pledged equipment is owned, it should be in the name of the bidder. Submit proof of cwnership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valld Officlal Receipt; For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

if the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessorivendor for the duration of the project, and duty
Notarized copy of leased contract/purchased agreament.

If the pledged bargeftugboat is leased/under purchase agreement, submit certification of avaitability of barge/tughoat from the equipment lessorfvendor for the duration of the project, and

duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate,

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm

Revised:; September 2021

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Date

Puerto Princesa Porl Expanwion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan

oz
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l
; Bidding Forms
I (Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship I
[shall be submitted with the Bid] !
i
REPUBLIC OF THE PHILIPPINES ) E
CITY/MUNICIPALITY OF )S.S. |
AFFIDAVIT |
4
I , of legal age, [Civil Status], [Nationality], and residing at ! ,
after having been duly sworn in accordance with law, do hereby depose and state that: |
1. T am the sole proprietor or authorized representative of with office address
at : |
2. As the owner and sole proprietor, or authorized representative of |, I have full

power and authonty to do, execute and pcrform any and all acts necessary to partlcxpate, submit

the bid, and to sign and execute the ensuing contract for Puerto Princesa Port Expansion Project

(Phase 1), Port of Puerto Princesa, Puerto Princesa City, Palawan, as shown in the attached duly

notarized Special Power of Attorney; i

|

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membershlp,

association, affiliation, or controlling interest with another blacklisted p_erson or_entity a
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentxc copy

of the original, complete, and all statements and information provided therein are true and correct;
T

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duIy authorized
representative(s) to verify all the documents submitted; |

i

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

|
7. [Name of Bidder] complies with existing labor laws and standards; and |
y

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder.in compliance
with the Philippine Bidding Documents, which includes: ‘l
|

a. Carefully examining all of the Bidding Documents; |

b. Acknowledging all conditions, local or otherwise, affecting the unplemcntatlon of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be b1d if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

i
Puerto Princesa Port Expansion Project {Phase 1}
Port of Puerto Princesa, Puerto Princesa City, Palawan
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Bidding Forms
(Omnibus - Sole)
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or_given, failure to perform or deliver any of the

obligations and_undertakings in the contract shall be sufficient grounds 'to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, I have hereunto set my hand this __ dayof __ ,20__at s
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT |

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Puerio Princesa Port Expansion Project (Phasa 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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Bidding Forms
(Omnibus — Parinership)

Omnibus Sworn Statement for Partnership or Cooperative'

[shall be submitted with the Bid] f
\

REPUBLIC OF THE PHILIPPINES )

|
CITY/MUNICIPALITYOF _ )SS. g
AFFIDAVIT :
I, , of legal age, [Civil Status], [Nationality], and residing at 1 ,
after having been duly sworn in accordance with law, do hereby depose and state that: |
I. 1T am the duly authorized and designated representative of with?oﬂice address
at ; |

|
2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Puerto Princesa Port
Expansion Project (Phase 1), Port of Puerto Princesa, Puerto Princesa City, Pillawan of the
Philippine Ports Authority, as shown in the attached [state title of attached document showing
proof of authorization {e.g., duly notarized Secretary’s Certificate, Board/Partnershlp Resolution,
or Special Power of Attorney, whichever is applicable;)}; i
|

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted persoen or entity as

defined and provided for in the Uniform Guidelines on Blacklisting; i
4. Each of the documents submitted in satisfaction of the bidding requirements is an iauthentic copy
of the original, complete, and all statements and information provided therein are true and correct;
[
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

\

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring

Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the

Technical Working Group, and the BAC Secretariat, the head of the Project Manage'ment Office or

the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

8. [Name of Bidder] is aware of and has undertaken the responstibilities as a Bidder in compliance

|
|
7. [Name of Bidder] complies with existing labor laws and standards; and é
.
with the Philippine Bidding Documents, which includes: |

a. Carefully examining all of the Bidding Documents; |

b. Acknowledging all conditions, local or otherwise, affecting the unplementanon of the
Contract; |

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

Puerto Princesa Port Expansion Project (Phase 1}
Port of Puerto Princesa, Puerto Princesa City, Palawan
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Bidding Forms
{Ornmbus Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, | personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to_perform or deliver_any of the

obligations and undertakings in the contract shall be sufficient grounds :te constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty te deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of __,20__at _ )
Philippines. 1

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT |

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

i

!
Puerto Princesa Porl Expansion Protect (Phase 1)
Port of Puerta Princesa, Puerto Princesa City, Palawan

|
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;‘ Bidding Forms
; {Omnibus -~ CorpfJ.V)
Omnibus Sworn Statement for Corporation or Joint Venture
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly swom in accordance with law, do hereby depose and state that:

1. T am the duly authorized and designated representative of w1th office address
at :

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Puerto Princesa Port
Expansion Project (Phase 1), Port of Puerto Princesa, Puerto Princesa City, Palawan, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blackhstmg,

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consangmmty or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

P
F

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bldder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the unplementatlon of the
Contract; ;

c. Making an estimate of the facilities available and needed for the contract to be bld, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Pueric Princesa Port Expansion Project {Phase 1)
Port of Puerto Princesa, Puerie Princesa City, Palawan
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‘ Bidding Forms
\ {Omnibus = Corp.ALV)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amoqnt fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity. |

!

|
10.In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds'to constitute

crimtinal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or_converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code. |

1

!

IN WITNESS WHEREOQF, 1 have hereunto set my hand this __dayof ___,20__ at ; ,
Philippines. |

E

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice] |

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
i
!
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Bidding Forms
{Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

1/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) [/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake. J

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances: ‘

a. Upon expiration of the bid validity period, or any extension thereof pursuant to y]our request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/'we failed to timely file a request for reconsideration or (ii) I'we filed a walver to avail
of said right; and \

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Pusrio Princesa Port Expansion Project (Phase 1}
Port of Puerto Princesa, Puarto Princesa City, Palawan
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‘ Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. REMOVAL AND EXCAVATION WORKS

Removal and disposal of existing rc curb !
Removal and tumover of existing interlocking paving blocks
Excavation of existing filing materials

Removal and turnover of existing mocring and fendering system
Removal and disposal of existing sheet pile containment
Excavation of existing sea bed

oahwn=

B. ENCLOSURE & UPGRADING OF PORT OPERATIONAL AREA
Supply & driving of Steel Pipe pile including connector & polyurethane |
Supply, fabrication of cylinder band tip for the steel pipe piles !
Handling, pitching & driving of Steel Pipe piles
Supply & installation of steel waling and splice plate i
Cutting of newly driven stee! pipe piles !
Supply & placing of sand filler for SPP
Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP

Supply & placing of 3,500 psi concrete

10. Supply & installation of reinforcing steel bars

11. Supply & placing of gravel bedding f
12. Supply & placing of 50 to 100 kg. rocks i
13. Supply & installation of Tie-rod i
14. Supply & installation of geotextile fabric

15. Supply & placing of fill materials

16. Supply & placing of aggregate base course :
17. Construction of PCC Pavement |
18. Construction of Drainage system :

CRNIOALN=

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be caried out in accordance with the highest standard of
workmanship. ‘

The construction method shall be consistent with the Bar Chart / S—Curvé Schedule,
Equipment Schedule and Manpower Schedule. ‘

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021 |

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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T Bidding Forms
~ (Manpower Schedule}

MANPOWER SCHEDULE

Name of Project

Project Description

Location
MANPOWER CONTRACT DURATION
{Minimum) ( Calendar Days)
M O N T H L Y
Project Manager

Project Engineer

Materials Engineer I

Construction Safety
and Health Officer

Foreman

Specify other applicable positions, ie.:
Carpenter

Steelman

Mason

Electrician

Rigger

Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: Septernber 2021

Puerio Princesa Port Expansion Project (Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan
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Project Description

18

Bidding Forms
{Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Location
EQUIPMENT | No. of CONTRACT DURATION
(Minimum) Units { Calendar Days)

M O NT H L Y

2 3 4 5 [ 7 4 L 1w | 1 12 13 14 16 | 1% | 7 15 1% | 20 21 2

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Puerto Princesa Port Expansion Project (Phasa 1)
Port of Puerto Princasa, Puerto Princesa City, Palawan
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‘ Bidding Forms
! (Payment Schedule}

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow ;
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos) .
TOTAL
E
NOTES |
|

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)
Revised: September 2021 ‘
Puerto Princasa l‘=on Expansion Project {Phase 1)
Port of Puerto Princesa, Puerto Princesa City, Palawan

i
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: Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required fo be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between Philippine
Ports Authority with principal office at PPA Building, Bonifacio Dnve South Harbor, Port Area,
Manila (hereinafter called the “Entity”) and [name and address of Contractor] (herelnafter called
the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for

[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein. :

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed
as part of this Agreement, viz.:

a. Phll:ppme Bidding Documents (PBDs);
i.  Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Techn:cal and Financial
Proposals, and all other documents or statements submitted; :

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

Puerto Princesa Port Expansion Project (Phase 1)
Port of Puerio Princesa, Puerto Princesa City, Palawan
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i Bidding Forms
(Gontract Agreement Form)
e. Other contract documents that may be required by existing laws and/or the Procuring
Entity concerned in the PBDs. Winning bidder agrees that additional contract
documents or_information prescribed by the GPPB that are subsequently
required for submission after the contract execution, such as the Notice to
Proceed, Variation Orders, and Warranty Security, shall Irkewlse form part of
the Contract.

I
]

3. In consideration for the sum of [total contract price in words and fi guree] or such other
sums as may be ascertained, [Named of the bidder] agrees to [state the object of the
contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written. i

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative

(Signatory’s Legal Capacity)

for: for:

Philippine Ports Authority Contractor |

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice] |

Puerlo Princesa Port Expansion Project (Phase 1)
Port of Puerio Princesa, Puerto Princesa City, Palawan
j
i
]



