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SECTION VII

DRAWINGS AND 

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OP DRAWINGS:

1 OF 24 DEVELOPMENT PLAN, LOCATION MAP, GENERAL NOTES, DESIGN
PARAMETERS AND LIST OF DRAWINGS.

2 OF 24 DEMOLITION, REMOVAL AND CLEARING LAYOUT.
3 OF 24 GENERAL PLAN.
4 OF 24 PILING AND FRAMING LAYOUT OF R.C. PIER.
5 OF 24 PILING AND FRAMING LAYOUT OF RORO RAMP AND R.C. PLATFORM.
6 OF 24 OFF-SHORE VIEW (SIDE ELEVATION) AND SECTION A-A.
7 OF 24 SECTION B-B AND SECTION C-C.
8 OF 24 SECTION D-D, SECTION E-E AND SECTION F-F.
9 OF 24 SECTION G-G, SECTION H-H, SECTION M AND OFF-SHORE VIEW (FRONT

ELEVATION).
10 OF 24 SECTION J-J. DETAIL OF PILE CAPS AT BUILD-UP PILES AND CONNECTION

DETAIL OF OLD ^D NEW DECK.
11 OF 24 DETAIL OF CURTAIN WALL FOR BUILD-UP DECK, DETAIL OF CONSTRUCTION

JOINT AND DETAIL OF SLAB FOR BUILD-UP DECK.
12 OF 24 BEAM DETAILS FOR BUILD-UP DECK.
13 OF 24 TYPICAL CONNECTION OF TUBULAR STEEL PILE. SECTION D, SECTION E, PILE

SPLICING. C^TAIL OF BACKING CYLINDER PLATE AND REINFORCING BAND. 
REINFORCING BAND AT PILE TIP AND NOTES AND SPECIFICATIONS.

14 OF 24 PILE CAP FOR VERTICAL PILES (PIER), PILE CAP FOR COUPLE BATTER PILES
(PIER). DETAIL OF CURTAIN WALL FOR NEW PIER AND PLATFORM AND DETAIL 
OF SLAB FOR PIER.

15 OF 24 REINFORCEMENT DETAIL OF MOORING AND FENDERING BLOCK (PIER) AND
TYPICAL ATTACHMENT OF SOOH x 1500L V-TYPE RDF AND 35T MOORING TEE- 
HEAD (PIER).

16 OF 24 BEAM DETAILS (PIER)
17 OF 24 BEAM DETAILS (PIER).
18 OF 24 PILE CAP FOR VERTICAL PILES (RORO RAMP 8> FIATFORM), PILE CAP FOR

COUPLE BATTER PILES (ROTO RAMP & PLATFORM) DETAIL OF MOORING 
BLOCK AND BOLLARD ATTACHMENT AT PLATFORM.

19 OF 24 DETAIL OF SLAB FOR RORO RAMP AND PLATFORM.
20 OF 24 BEAM DETAILS (RAMP AND PLATFORM).
21 OF 24 BEAM DETAILS (RAMP AND PLATFORM).
22 OF 24 BEAM DETAILS (RAMP AND PLATFORM).
23 OF 24 BEAM DETAILS (RAMP AND PLATFORM).
24 OF 24 DETAIL OF V-TYPE RUBBER DOCK FENCER (SOOH x 1500L) AND DETAIL OF

35 TON MOORING TEE-HEAD.
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SECTION VIII

BILL OF QUANTITIES
and

ATTACHMENTS



BILL OP QUANTITIES
Cpnatruotion of RC Platform with RoRo Ramp and RC Pier 

Port of 8«n Andros, CilinduinM

DESCRtPTION OP WORK

1 GENERAL EXPEN868

Mobitttton. dsmobUbation «nd ctoanInQ

Rsntid of lomportiy tie offico and raaidanco for tha Enginaar and tteff

Maintain temporary atta office and raaldance for tha Engineer and ataff

ProvUa Construction Safety and Health Program in tha eiecutfon of the prefect 
Including atrtngent Covfd-1 S protocola per Engineering Ctalar Nc. 01-2020 
and, PCR teaUng of al proje^ personnel (as Indicaled In the Bid Documents)

TOTAL FOR BILL NO. 1

eiddar*! Authorized Signature Pipe fare



BILL OP QUANTITIES
Construction of RC Platform with RoRo Ramp and RC Plar 

Port of San AniSot, CatanduinM

NO.
m

DESCRIPTION OP WCMK
JS.

UNIT
JSL

OTY.
JSL

PRICE
(PMOt)

(81

U
PORTSBp 1^^r

.VVIIBT
iPmm)
JHiiSL

Bia NO. 

2.01 

2.02

2.03

2.04

2.03

2 DEHOUTION a REMOVAL WORKS

Oemolbh and dNpoae axbtlno atructum <RoRo ramp) for build-up

Ch^-off portion of axistiig R.C, Curt, flush to deck Isval and amoothsn with 
mortar

Chip-off portion of axiatbig mooring block to ba aiigrwd to plar and amoothan 
with mortar

Ramovdd and turn ovar to PPA axiaaig mooring bMa, mooring daata and 
mbbar dock fenders aflactad by damoltbn

ChIp-off axStH>g concrete pllaa ter buldnip up to raquked elevation, *O40m

ao.m.

I.m.

cu.m.

no.

no.

77

34

15

12

12

TOTAL FOR BILL Na 2

Blddar'a Authofizad Signature ^2era



BILL OF QUAFTHTIES
Construction of RC Platform wKh RoRo Ramp and RC Pier 

Port of San Andros, Cstuidusnos

MtOMNe

AinnO»Tr

NO.
f1)

DESCRIPTION OP WORK
<2)

UNIT
(3)

QTY.
W

(PMM)m
—-Tasour””

(PWM)

BILL NO. 3 RC PLATFORM, RORO RAMP AND RC PIER

3.01 Supply snd deSvor to sito 600mm a steal pips pies. A252 Grade 2 m.L 636

3.02 AppficaUon of polyurethane external coatine end mastic fllbf for steel pipe pies 
(Polyurethane Q1,600 micma dry film thickrteas or equivalent} sq.m. 1364

3.03 Supply and hetal 0mm Ihk. reinforcing band et tip of ete^ pllee no. 111

3.04 Handle, pitch and drive vertical eteel pipe plae. • 600mm Im 2,266

3.09 Handle, pitch and dilve battar eteel pipe plea, a 500mm l.ra 2.406

3.00 Spice eteel ptw piles es daeeted by the engheer no. 111

3-07 Extract clogged materials from steel pipe pllee cu.m. 60

3.00 Cutting of driven eteel pies up to cut-off elevation lncludlr>g turn-over Id
euthortty of excess pllee no. 111

3.00 Supply end install reinforcing steel cage for steel pipe plee kO* 67,346

3.10 Supply end place 3,600 pel concrete filler for eleei pipe pllee cu.m. 224

3.11 Supply end Install steel relniDrcement for the superstructure kO* 106,767

3.12 Supply and place 3,500 pal concrete for frie eiveratructure cu.m. 664

3.13 Sun^and Instat hot-dipped galvanized angle bar, 100mm x 100mm x 10mm 
for construction loints Includina dowel bars I.m. 69

sudor's A(Anorizod Slgnoturo p*0»rofs



BILL OF QUANTITIES
Construction of RC Platform with RoRo Ramp and RC PIsr 

Pert of San Andrea. Calinduanas r
NO.
JIL

DESCRIPTION OPWOfW UNIT
J2L

QTY.
JSL

UNIT PRICE 
(Pmm)

'BBBCHT"
(Pesos)

JHiiSL
3.14

3.15

3.16

3.17

Supply and daHi/sr to ala Rubber Dock Pender (VSOOH x 1,5001) Includirtg
acceseorlee

Instal Rubber Dock Pender (VsraHx 1.500L) Including aeceeeorlea

Supply and deliver to sSs Mooring Bolerd (35-Tona, T>head) Including acceeacrtse

Instal Mooring Bollard (35*Tone, T-head) Including acceeeortes

eel

eel

eel

eel

16

16

6

6

TfiTALHR iILL M5.I
Bidder's Authorized Signature P9g»4otS



BILL OF QUANITTIES
Construction of RC Platform with RoRo Ramp and RC Plar 

Pert of San Andrea, CatandManea

AMOUNT
DESCRIPTION OP WORK UNfT

REIMBURSABLE ITEMS

Provida reimbursable itama nacesaary In the Implementation 
of the pro)ect as determkied by the Authority

Office furnitures and appliances

Computers and accessories

TOTAL FOR Bia NO. 4

Bidder'e Authorized Signature
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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The wofK rteme included in the propose and the basis of payments are as foilows:

BILL NO. 1

GENERAL EXPENSES

Item 1 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
tee Engineer. The contract lump sum price shall be full compensation for furnishing all 
matenaJs, labor, equipment, tods and Incidentals necessary to mobilize and 
demc^iiize all tee minimum equiprr»ent requiremerH enumerated in the bid documents 
Including cfeanlng of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while tee remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence tor the 
engineer and staff arto accepted by the Engineer. The contrad unit price shaB be full 
com permeation for furnishing all materials, labor, equiprnent, tools and incidentds 
necessary for the provision of temporary site office and residence for the engineer and 
staff.

Hem 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shaB be full compensation 
for furnishing all materials, labor, equipment, tools and teddentMs necess^ to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safe^ and Health Program m the execution of the project 
including stringent Covfd-10 protocols pM* PPA Engineering Circular No. 01«
2020 and, construction guidelines for the project Implementation during the 
period of public health amergeocy approved by PDCB and CIAP (as indicated In 
the bid documents)

The quantity to be paid for sh^l be tee actual implementation of construction safety 
and he^h program and accepted by the Engineer. The contract unit price shall be full 
compensation for fumtshing all materials, labor, equipment, tools and incidentals 
necessary to complete the imptem^Hation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

P«l <« 4MTM,
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BILL NO. 2

DEMOLITION AND REMOVAL WORKS

ItMn 2.01 Demolish and dispose existing structure (RoRo ramp) for bulld*up

The quantity to be p^ for shall be the actual area in square meter of existing 
structure (RoRo Ramp) for build-up In accordance with the plans and specifications 
and acceded by the Engineer. The contract unit price shall be full compensation for 
furnishing all malertals, labor, equipment, tools and Incidentals necessary to complete 
the work.

item 2.02 ChlpK>fr portion of existing R.C. Curb, flushed to deck level and smoothen with 
mortar

Item 2.03

The quantity to be paid for shall be the actual length In linear meter of existing R.C. 
Curb to be chlpp^ off, flushed to deck level and smoothened with mortar In 
accwdance with the plans and spedfications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

ChIp-ofF portion of existing mooring block to be angned to pier and emoothen 
with mortar

The quantity to be paid for sh^l be foe actual volume in cubic meter of enstlng R.C. 
Curb to be chipped off, flushed to deck level and smoothened with mortar Irt 
accordance with the plans and spedfications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and Incidentals rtecessay to complete the work.

Item 2.04 Ren>oved and turn over to PPA existing mooring brtts, mooring cleats ar>d 
rubber dock fenders affected by demolition

The quantity to be paid for shall be the actual number of existing mooring bids, 
mooring ctets and rubber dock lenders affected by derrkotition to be removed and 
turned over to PPA in accordaiKe with the plans and spedflcatfor>s and accepted by 
the Engineer. The contract unit price sh^l be full compertsation for furnishing all 
materials, labor, equipment, tools and Inddentals necessary to complete the work.

Item 2>05 Chip-ofF existing concrete piles for bulfd-up up to required elevation,

The quantity to be paid for shall be the actual number of existing concrete piles for 
build-up to be chip off up to required eies/atk>n In accordance with the pl^s and 
specfflcations and accepted by the Engir>eer. The contract unit price shall be foH 
compensation for furnishing all materials, labor, equipment tools and indd^itals 
necessary to complete the work.

CvQkvcttn «r RC PMtan 1^1* m nc
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BILL NO. 3

RC PLATFORM, RORO RAMP AND RC PIER

H»m 3.01 Supply and deliver U> site 5OOmm0 steel pipe piles A2S3 Grade Z

The quantity to be paid for shail be the actual weight in metric tons of steel pipe piles 
(A252 Grade 2. 5OOmm0), supplied and delivered to site in accordance wfth the plans 
and specifications and accepted by the Engineer. The contract unit price shall be hill 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.02 Application of polyurethane external coating and mastic filler for steel pipe piles 
(Polyurethane: microns dry film thickness orequIvaJent}

The quantity to be paid for shall be the actual area In square meter of polyurethane 
external coating and mastic n\w for steel pipe piles (Polyurethane: 1.500 microns dry 
film thickness or equivalent), applied on the surface of the steel pipe piles in 
accordance with the plans and spedfications and accepted by fi^e Engirteer. The 
contract unit price shall be fijH compensation for furnishing ad materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.03 Supply arwJ Install 9mm thk. reinforcing band tip for steel pipe piles

The quantity to be paid for shall be fi^e actual number of 9mm thk. reinforcing band tip, 
supplied and installed in accordance wid) the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing ^l 
materials, labor, equipmerrt, tools and incidentals necessary to complete the work.

Item 3.04 Handle, pitch and drive vertical steel pipe piles (5OOmm0)

The quantity to be paid for shall be the actual length in linear meter of verticd steel 
pipe piles <5OOmm0), handled, pitched and driven m accordance wfth the plans and 
specifications, measured from the tip of piles to cut-off elevabon and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing 
materials, labor, equipmerrt. tools and incidentals necessary to complete the work.

Item 3.05 Handle, pitch and drive batter steel pipe piles (5OOmm0)

The quantity to be paid for shall be the actual length in linear meter of batter steel pipe 
piles (5OOmm0), handled, pitched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and acc^rted by the 
Engir>eem. The contract unit price shall be foil compensation for furnishing all 
materials, labor, equiprrmt. tools and inddentals necessary to complete the work.

Item 3.06 Splice steel pipe piles as directed by the engineer

The quantity to be paid for shall be the actual number of Steel pipe piles, spliced as 
directed by the Engineer in accordance with the plans and spedficatlorrs, measured 
from the tip ^ piles up to required elevation and accepted by the Engineers. The 
contract unit price shaf be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

gaia>\K»»> flC rs^ofwi fwc md RC Rg 
Pen Sa>CwtautM
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Item 3.07 Extract clogged materials from steel pipe piles

The quantity to be paid for shall be the actual volunte in cubic meter of dogged 
matefials to be extracted from steel pipe piles in accordance with the plans and 
spedfications and accepM by the Ei^lneer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipmertt, toots and incidentais 
necessary to complete the work.

Item 3.08 Cutting of driven steel pipe piles up to cut-off elevation Including turn-over to 
authority of excess pilw

The quantity to be paid for shall be the actual number of steel ^pe piles, cut-off up to 
required etevation induding tum-over to authority of excess piles Irr accordance with 
the plans and specifications, measured from the tip of piles up to required elevation 
and accepted by the Engineers. The contract unit price shaH be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.09 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight In kilogram of reinfo rang steel 
cage for steel pipe pxles, supplied and Installed In accordance with the plans and 
spedficdtions and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentais 
necessary to complete the work.

Item 3.10 Supply and place 3,600 psi concrete filler for steel pipe piles

The quantity to be paid for distil be the actual volume in cubic meter of 3,500 psi 
concrete filler for steel pipe piles, supplied and set-in-place in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, tabor, equipment, tods and inddentais 
necessary to complete the work.

Item 3.11 Sun>ly and install steel reinforcement for the superstructure

The quantity to be paid for shall be the actual weight rn kilogram of reinforcing steel 
bars for the superstructure, suppled and installed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 3.12 Supply and place 3,600 psi concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3.500 psi 
concrete for the superstructure, suppfied and set-in-place in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to com plete the work.

Carir>g«tHrfRCPfcft»iii«ttiRoftolWiy
M <i( 8an NidPA, CMMwm*
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Item 3.13 Supply and Install hot-dtpped galvanized angle bar, 100mm x 100mm x 10mm for 
construction joints Including tfowel bars

The quantity to be paid for shall be the actual length in Bnear meter of hot*dipped 
galvanized angle bar, 100mm x 100mm x 10mm for construction joints including dowel 
bars, supplied and installed in accotdaice with the plans and specifications arxJ 
accepted by the Engineers. The contract unit price shafl be full compensation ter 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Ham 3.14 Supply and deliver to site rubber dock fender (V-500H x 1500L) including 
accessories

T?te quantity to be paid for shall be the actual set of rubber dock fenders (V500H x 
1500L) including accessories, supplied and delivered to site in accordance with the 
plans and specifications and accep^ by the Engir>eer. The contract unit price shall 
be fuH compensation for furnishing all materials, labor, equi^nent, tods and 
incidentals necessary to complete the wode

Item 3.16 Install rubber dock fenders (V-500H x 1500L) including accessories

The quantity to be paid for shall be the actual set of rubber dock tenders (V>500H x 
1500L) including accassohes, installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall full compensation for 
furnishing all materials, labor, equipment, tods and incidentals necessary to complete 
the work.

Item 3.16 Supply and deliver to site mooring bollard (36-Tons, T-head) including 
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bdlard (35- 
Tons, T-head) indudir>g accessories, supplied and ddrvered to site in accordance with 
the plans and specifications and acceded by the Engineer. The contract unit price 
shaH be full compensation ter furnishing all materials, labor, equipment tods and 
incidentals rtecessary to complete the work.

Item 3.17 Install mooring bollards (35-Tons, T-head) including accessories

The qu9itity to be paid for shall be the actual quantity in set of mooring boBards (35- 
Tons, T-head) including accessories, Installed in accordance with the plans and 
^)edfications and accepted by the Ei^lneer. The contract unit price sh^l be tell 
compensation for temishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

CenwucWnciRcntfGmwahSeitoRwnpaMRCnv 
Pm 6«t AfiAw. CtondUBM
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BILL NO. 4

REIMBURSABLE ITEMS

Item 4.01 Provide reimbureable items necessary In the cmptementation of the project as 
determined by the Authortty.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shan be the actual quantity of determined Hems by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authoftty. Payment for said Hems shdl be made only upon 
complete delivery/acceptence of such. The contract lump sum price shall be full 
compensation for proving all determined Hems. The Contractor's Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said Hems. Claims for payment shall be supported by Officii Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price Indicated in the 
OR but should not exceed the contract lump sum price. The determined items shall be 
the property of PPA. Operation and maintenance shall be borne by PPA.

Ccra«*c«ntfRcnaAni««MW^RM»MRCnir 
Pm ef tev CMidiMw
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FACILmES TO BE PROVIDED FOR THE ENGINEER & Hf$ STAFF

RENTAL OF SITE OFFICE AND RESIKNCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office artd resideoce (rental) with an area of at least 48 
square meters for use of the Engineer and his staff for foe whole duration of the project.

JftC RaftpRbWC RCfSr
tf 8«r» WP**, CCMMUIM
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COMPUTER AND ACCESSORIES

The Contractor shall provide within Shirty (30) days after notice to commence work, two (2) ‘Brand 
New Desktop", complete with printer and accessories and Bcensed software for the use of the PPA 
Engineer and his Staff at the start of the project The items shafl be the property of PPA. Operation 
and maintenance shall be borne by PPA.

Description / 
Specifications: DESK TOP UNrr

Grand/Modei Asus, Apple, Lenovo, ACER, HP or Equivalent Branded

Processor Intel ® Core ™ i7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset Intel B360

CD-ROM Tray toad DVD Drive (Reeds end Writes to DVD/CD)

Graphics NVIDIA GeForce RJX2060 6GDS

SATA 4 X SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 POe 128GB) + f7B HDD (3.5a 7200rpm)

WiFi/ Bluetooth 802.1lac 2x2/Bluetooth 5.0

LAN Realtek RTiail 1H 10/100/ 1000Mbps

Audio Reattek ALC837, DTS Headphone X

Accessories Wireless Keyboard end Mouse

Ports 4 X USB 3.2. 2 X USB 2.0, HDMI, Audio JacK RJ45 and Mic in/headphone
out

Dismay OMonito^ 27pirtch. FHD (1920X 1080 Dtspiay) with speaker, display ports, USB hub. 
earphone ieck and PC audio inputs.

OS Bundled
(Certtfication/LJcen sei

Windows 10 PRO for business

Multi-Function
Printer
fCoDV. Scan Printer)

HP. Epson. Brother or equNaJent brand with wide format capabilities 
(A3 size). 128 MB Memory Capacity and Automatic Documerrt Feeder (ADF)

External Hard Drive Portable (USB 3.0 Infadace. at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specffied "License 
softwares” latest version for the use of the PPA Engineer and staff. The soft^re shMI be the 
property of PPA. Operation and maintenance shal be borne by PPA.

CmrfftC IB OT RCRg
P«« V Sin MIMA. caiMum
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unit/s Atr-compressor (250cfrn. minimum), owned /
1 unft/s Badchoe (0.40 cu.m., 94.30hp, minimum), owned
2 unit/s Centrffugai Trash Pumps, owned >
1 unit/s Concrete Mixer (1 bagger, minimum), owned
1 unK/s Concrete Bucket, owned
2 unit/s Concrete Vibrator (3.S0 hp, minimum), owned
1 unIt/s C rane Barge (319 GW. minimum) with 60T crane, owned
1 unIt/s Crawler Crane (30T, minimum), owned
1 unrt/8 Pile Hammer (Diesel, 7,500 kg.m.), owned
1 unrt/8 Drop Hammer (2T, minimum), owned
1 unrt/s Dump Truck (8 cu.m., minimum), owned >
1 unit/s Bar Bender (electric, 25mm die min.), ovmed '
1 unit/$ Bar Cutter (electric, 25mm dia min.), owned
1 unit/s Jadchammer, owned '
2 unit/s Oxy/Acetytene Cutting Outfit, owned
1 unit/s Payloader(80 hp, rrunimum), owned '
2 unit/s TransA Mixer (5-6 cu.m, cap., minimum), owned
1 unit/s Tugboat (500hp, minimum), owr>edAea3ed
1 unrt/s Water Truck (1,000 gal., minimum) with pump, owned
2 unrt/s Welding Machirte (400 amp., minimum), owned
1 unrt/s Cargo Truck (5T, minimum), owrted

CoraVicftn ^ RC RMtn «lh Rcflo and RC
rnrrnfni ^nmi. *‘mnit<nai
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(A«r«r 4 > Ccrttfuasn » H««i ReqmwK)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractof shall srplement the constiuction safety and health program In accordance wfth the 
applicable provisions of the Occupational Safety and f-iealth Standards (OSHS) of the Department of 
Labor and Employment (DOLE) Including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Prefect Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 sguare meters together with all necessary 
supplies to be sited In the Contractor's m^n area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer/OfTicer
1 no. Nurse / Health Officer

EQUiraENT / MATERIALS

Personnel Protective Equipment

49
49
49
96
6
2
49
2

pcs
pcs
pcs
pcs
pcs
pcs
pcs
pcs

Hard Hats 
Gloves (rubberized)
Safety Glasses/C^gles (dear)
Long sleeve T-shirt
Aprons
Safety Belts
Safety Shoes
Life Lines

Safety Devicds

1 lot Bamcades
1 lot Warning signs
2 unrt/s Fire extinguisher
1 lot Disinfection Booth with Footbath
49 no. PCR Test for Covid-19 (Initial Testing)
49 no. PCR Test for Covlcl-19 (Confirmatory Testing)

Medical and First A kf System 
Temporary shelter for workers

Fifteen (16) mos. 
1 lot

NOTE;

The Contractor shall provide the above-dted minimum construction safety and health 
requirements or as required by the Engineer.

coftV^jcaapofRC iMr»RciRpRvT«BWR64W ̂sf 8m MM».
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pm wetfOiwoM cwcubw
>* fw
SmTIoift

W

REVISED SCHEDULE OF MINtMlIW TEST REQUIREMENTS OP 
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

INNdiViittawsoF
Wortt

L Construction of 
PNnVMarf. PMforra 
ondRamp

Svuowtf Concroto (SQ

A ^yllarcl Canera

6 Pne Ag^iogob

R^quffd Tests

Aggragote 

0 Wnr

E SMorSvo

P Conctea

G Admobmond 
Concrete Cufwg 
UatBfBk

ObaHyTwi

QuMt Teal for 6fod*« Bumanon (osh), 
Bvk Specific Oravty. Absorpoon, Monw 
Sbangm. Soundneea. Orgenc Imounoae. Un*t 
MV19M, % C*sf Lumps and Shale

Quat#y Teal for Oraemg. Buk Specific Gravity. 
AOeapoai and Abraeion

Certiteeie from die fFngncer or Quetty Test 
lor Oerody amt CNende Ccnttnt

Md CerWicatt and Quafety Test for Cnerocd 
CompoMioci end Maetiamraf PiooerM

Cempraskve Snngih on^bfuer aampias

ttasoHim Incnmsntat 
Fnqtmitysf Tests

Per eiwy ZOOO 
frackon mereol

ba9& [4CS& or

For eMfv 1,500 euQe meter or 
fracOoMwaof

For every 1,600 cube meter er 
ftaeapT) dareof

One par source

For mary 10,000 hg er fraction

Sturnp Test 

QuaUy Test

Puna IP)

A ConcrataPMs

1 Cenoa9

2 SteeiB«a

3 Hqn 
Terann 
Svand

FtfmcatnR Raptft

Same Maa lor SC (P)

Sane taataa lor $C{E)

Teat for ClMsmcai Compoemn and 
Mffchancai Properdes

1 eat conaotvig of % cor«rete 
cyandB samNw shall be Wen 
fnan each day's poumg and D 
rapresam net more thsi 75 cu m
of concrete or fraction tharaof

For every iiw 

Oneperahonen

One par tabneahon 

$9na fiaquancy as SC (F) 

Sana fraquency as SC (E) 

For every 200Q0ttg <r fWkon
diereof

j .

CoMudae er RC nesrfn «»iw»o hpie M hC Fto 
Pwi «t See/VOM, caWiearM
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NM^iOwaouH
—,oC»ie

*BaOmQW

CMCUUW

Katenatarnams ol 
Work

Required Testa ilmimum Incfementat 
Frequency of Tests

4 Coarae 
Aggragatce

Swne Tew as lor SC |C) Seme frequency as SC (C)

$ Fns
A99«9ites

Same Test as tor SC {S> SwT« fiequeneyaa SC rS^

a Steel Pipe Pitoa PeOncaaon Report Met CerMkate end OiMy 
TeWtefOieiieealwtoMecliwecW prepwoes

One per takncaWan

1 SM OiomcW Camporaon (retor Mow)

Under M* (3SSS0nvn> OuMe 
Ctawetsf

2 kom 200 pipe of fieeaen toereof

- 14* to 36*' (355 6 to 9t4mm) Ouaila 
Dw

2 kom ICO a«e or frsdm aiereet

■ Omw as* <8i4«em) OutaOt Ctane ui 2 from 3000ft C2i4m) or tacttn 
awreef

Meehw>ceVTen«as One (1) Mion test shPl Oe mUe 
en one isngih or tracaon Meet of
escA sse. Of erw pieee at wieto
lepreeenlng eacMctof 200 
nngihs or fiecher) fiereor or Mch 
see

2 l\*fUMWme 
Ceding

Me CerMcate wxJ OiMy Test one per toenBOon

$ Concrete Same test as tor SC (R Same freouerwjr se SC (F)

4 Fra
Aogregk*

Same Mas tor SC (B) same frequency as SC (B)

8 Co wee 
4«ieo«e

Same Mas tar SC (Q Same fiequency as SC (C)

8 SM Bare Same Test as SC (E) Same fpequancy as 8C (E)

7 WM Same Teat ae SC <D) Same fiequeney as SC (D)

RuMerOoekPendefe
(RDF)

rtiyassat Test At umto

Psitoimence Test hir Energjritoorpaon wto
Resekon Force

Munfts

Pcceaeonee

WMhcf and Prong BoA, 
Anchor Sod

^hyaicelTeel

OiMy Tew tor Chemical Ccer^owM M 
lAeclionral Prepartes

Munas 1

Ore pw iBtincaftQn " ^ J

C«mcte of ItC PMm m f»ef^ Ranp vd RC Per
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mi^OMMDUW C*(CUL« 

•amiHimn

Odfuna/AHaim of
Wont

RoQbind Teefs tUnmum* hii laiiaAif
fteguencr of r«eas

tioonng Sofaffl (146)
«nd Acc«Mcra$ 
(Hftxa^on Nils, Plan 
Wastwf, Andior Rmg 
and
AncnorBot)

Physical Tast

Qiaiiry Test tor Chemical ComposOon nto 
Mu.iiara.iil Properties

Aiunea

Onepatatoncabcin

11 Construction of 
Back-Up Am. 
CausoM]rsnd 
Pavement .
Sheet PtogfSP)

A Coocrea Sheet 
Piles

1 Cl i 1.11. a Seme teal ee tor SC (P) Sams freqianey m 9C (T) .

2 Steel Bars Seme tost as fw SC (S) Same kequency as SC (P)

3 High Tenaon 
Strands

Same tost as tor P {A % Same rnaQuertcy as P (A 3)

4 FneAggregatos Same tost as tor SC (B) Sams Iraquencr a SC (B)

S CoMe
4pgrcgass Sane Test as lor SC (C) Sana hequenty as SC (C)

B SM PipePPee

1 Sieel Sapto tost 0$ tor P(B1) Same frequency s P (Bf)

2 ConcuiL Sana toto as tor SC (F) Same frequency as SC (F)

3 Fne4«9se*B Saw tost mte$C(B) $a«M frequency es SC (B)

4 StoaSara Sane toet as tor SC (F) Same frequency es SC (E)

_ /

- 4
CtMuanri af RC Ailfeinii«»Ra>«p «M RC ^

Pwi«f SM Mw, CaMiWii
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& - hfrwTUT) Testng Aatvemena)

PMMgHOMCUl CIRCIAM

MatefiRfi^Wwii of 
Wof*

ffequratf reds MaBweia SicrenMniaf 
frequerxye  ̂Tacts

AoOb Test far Apparent Speofie Gravty M 
Abraftort

Per mry 1.S00 cubio meter « 
traeoon nerecf

OmMIr Filter Phywca M Mechmeat Test One per Mh

Mtr CertAaie fine nsf hierh

SaMandGnn^Nl QuaHy Teet tor OfQaree Impedes end 
GiedaiQ

For 1,500 Cite meter or
Saceen Ihereer

SetecBdFdJ QuaHy Test Cor Qredmg.Rsanty and 
LftCicraPty Compaoon TeM

For every 1.600 cate meter or 
fcaden thereef

UMBry Cavoma Be«n9 Rat« (CBR) For every 2.500 cube meter or 
fiaeben thereof

F«toOeneayTeat * For eveny lB)er eMSOmm d 
compaeJeo depth el Mat one 
gmup of three In-te denaty lest 
tor every 500 aq m ortiecOon 
thereof

AomatR Base Cotifw QueMy Test ler Credit and Plastaty Per every 300 ate mnaar or
freebon eiereof

OuaktyTeeilVGraifeng, Plasticity. AteaeMn 
aid LatKmor)! ConpaUp^ Teel

For every 1,500 ate meter or 
beebon Oiereof

Lafiorebry Caifenea Beenig Ratio (CBR) Same beouancy a» Telocted F4

Field Densty Test Same bequency aa niscUiJ FM

Porttand Cement
Concrete PMmtft 
(PCCP)

A Ponepd Cement Same tost as tor SC (A> Seme bequmicy as SC (A)

6 Ftie ^tQ9(«98te Svne test aa far SC Ifi) seme bequency as SC (6)

C Coeree
A90fe0ece

SvneieelaaiDrSCfC) Same frequency as SC fC)

0 Water Same teat 8a fv SC (D> same frequency as SC (0)

E Steel Bern 
(Dowete)

SameteetaatorSCtS) SvnafieqMneyas SC (E)
L

F .WnlFte OuaHvTest CnaMtaaf ahmnvvd ✓

Cwatdan cf flC ntSonti •an AeAo M RC
PM tf am tefew,
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<^¥1S “ fcfcwTMn Teatng wiiiia)

•A t^ORAtCUU CftClAAJt
.^20M

Po^s^n

Mtteml»9tams of 
WOft

Roquirod Tosto
1

Mtmmim ktcnmootai 
Proqooney of Toots

<J AdmtxtLreand 
Concrete Cur^ 
MT*?nel

Same lest as tor SC (G) Same frequency^ SC (G^

H CarueW Smne tael as fv 8C (T) Seme liequefiey as SC (F)

FinufdTesi 3 beam senates tor every 330 
eqm orfraceonowaof

1 Cen^teteo 
Pwwwwe

Core Test 1 set (3 speeanen) tor every 2500
4Afn am t»tov> IherarT

InlerleelanQ Conoeto 
BWcts

A Cement 8arataataetorSC{A> SafTto tequency sSC(A)

0 Fine Ag^egsts Seme tost as tor SC (B) • Same frequency as 5C {B)

C Come
A««9ate

SwnetostBfvSC<C) Same ftequency w SC (C)

0 MbBr Same BS as tor SC (D) Same freouency as SC (D)

E AdiMchife A 
CaveteCureig 
Matenw

Swne mm ^ far SC (Qi Samefraquaney as SC (G>

F CempiMM atocfc» Ptiyvcei Teat and CemprassMe Saer^ 6 toedcs per day of btoncston

Cement TreeM 8m
Covee (CTBJ

A Portland Cement same test M tor SC < A) Seme frequency as SC {A>

8 Pne A Coarse 
A^giegases

OuaWy Teal tor Graoms, Mrasmn wtc 
Seundneaa

for Mry 1,500 cube meter or 
frecbon fliereef

C Water Sama betas tor SC (D) Same fiequeney as SC (D)

0 ComptetedCTB pjsU Oansoy Test For evBy byer of ISOnvn or 
tcmpacttd depth at best n 
gieup of Svev aveSu dsnsSy teat 
every500sqm orfracOonthereof

Rel»nnQ WsVCoprq
WaftitKCtfURC
Oncrwshotf
Kgryconcmie
BUcfcs^Leen Cenoete

A PofAaMCemem Same lest as tor SC (A) Same frequency ae SC (A)

e Fsie A0gresate Same test sibr SC (BJ Stone frewieysSCrS) /I

CtMucJofi er RC Rcfte RmvM ftc Pto
rulnffTm'nw ^ll■rtl■l■|
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CBOILAR

MBMfjaMwiwof
MM

Aaqwvatf Toatt ibiwman btctmmmttsl 
fra^uencyo/Tests

C Coarse 
Aggmgaes

Sarru^aslor 2»C{UL Sama traoueney as SC (C)

0 Watar Sam«tesas(c^$C(D) Same tra«uto>cy as SC (0)

E SOMiBars Same Maa terse (8) Sane frequency as SC (E)

F AJiituliara and 
Ccncrase Ctir^

Swnetete as terse (G> same frequency as SC (6)

G Same test as ter SC (PI Stone frequanev aa SC |F)

Tm Rod
A S«el

n *i9amh*v

Same test as tor SC (E) Ona par batch

one m hntrhPnrfrrmav** rTmiannl

Tn Ban an0 Dotaeto Same tote as fee SC (E) For every 1Q.000 kg crfracOtoi 
(hereof per Tie aan and oototes

Pipe Cuherts and Storm 
Orans

A P%m Teat ter SBen^ A0SD(ptnr> «id rfiyxril Fto every SO ptecaa

8 Uortoror Jart Same Test as tor SC (A^SaroO)
Asemaove Test Same test as tor SC (F) and
hnnwArvi Pumf^

For every 2S piaetos

Cfficreto Hdow Btodie

1 A Pofttntf Ctonant Same test as tor SC (A) Same frequency B SC (A]

8 Pna ^^ore^aaea Sane teat as ter SC (8) Stone frequaney as SC (6)

C Water S«netestaatorSG(D> Svna frequency as SC (Q
0 Co(«rete Stone test as tor SC (F) Stone trsQuency as SC ^

e Comctoasd CH8

i

QutofyTete Ona tor every 600 Bteces or 
fractonthtoeot

.
Coostejcoon Jomts {CJ)

A An^aBm Test tor Ptiyacal and Hu.liai>.a> Properties One par batch

8 SteteBBto Same test as tor SC (E) One per batch

C Zinc (Hot Dip 
GaMnan^) 
Coatn^a

ttoyinS Teat tor Appearance, Stepping. 
Wtogteng. Adharanee and /^nenon

Ceabng TteOinsas
Miiiiiif Hi^ TNeknaas Waoiuramttiil

AHunte

1 set (Sspeqmen) tor every '
too 000 so mm nr fisrSinn mwenS^

. -----------------------------

ComMSoR «f ^ mwn «4P f%(A« flC Pl«(
tat gl «•) Mw, CmMsm
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PM t^MOAweXM 0K3JUM 
dervBofTO'B

P^T^t9

' MMrMsAams 
MM

ft9Qumd Tests MkiiatiM Incfsmentst 
Frequency of rests

Sacked ConcW»

A Camcft Same lest B kir sc <A> Same fmqueney as 8C (A)

B Fm Aggragalea Same Mas te$C{8> Seme frequency es SC (8)

C Com* 
AesrasatM

Same Mas far $C(C) Same frequency ee SC (C)

0 VIM Same Mas far SC (0» Same frequency as SC (0)

E Ccincfaw Sams Mas far SC fF> Sane frequency as SC (P)

P Sack dote) PkysMTsft One far every SO paces

ftutt* Conoatt

A Camant Same Mas tor SC (A) Sams ksQusncyee SC (A)

B Pm»A9^«g«tn Same M as far SC <B) Same faequaneyae SC (B)

C Coaiae 
Aggre^alaa

Sane Mas tor SC (C) Same frequency ee SC (C)

D MM Same Mas lor SC p) Sane frequency ee SC (0}

E ConoBiB Same Mas tor SC {F) Sane kequeneyas SC (F)

F Rrvks Awn* M far ROCKS Same fremamr m ROCKA

CartfnaoKa

A SiA-giadt 
pcepafaiion

OradngTssf
PMtoty Teal (LL.Pt.P1)
LaOoretory Campacson Test

Per every 1,$00 oM mear or 
fraction Vareef

Oensky Test For every toyer of iSOmm of 
ccmpsfttrt oeocn at test eta 
90up of fares m wu densoy M 
avwv !tfVl VI m rr framnr rtw*r>#

B Strwtn 
€xc9faDon

If aMveM mstonals M oe used as
BaddHi
Gradr^ Test
PtesSeky Tea (LL.PLPI)
Laboraaay CanpeBon Test

Per every l.SOO cufac meat cm
fractan Oareef

Density Test For weiy toyer of ISOmm al 
ojuMwi depfa a toast ora 
group <if Iwee inafai ocnety M 
everySOO « rrfradvviitwiinr 1

f'

comticfai« ne PMem «*< RBiV M RC
Pwr d tel«»«. CotmAsh*
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(Amei $ > Mininavt T«Mig R«quranM»)

PM 
«o _ h^moamcmi caRCuuvt

.orate
RM

of
Wort

FmfumdT^rnta MfnARent aiciemeiitaf 
frequency e^ Testa

1

■ Port Opofition* Buidii»gffMPingf Tofmmtf Budding/Tnneft ShadWantiouM

StwCTURAL WCf^S
R«tor» Structural Conoate rsci m PiMm Wooce (P)

A/^CHTTECTVRAL MOAKS

Cvafne-P0M UM 
McmOrana/WsBBf 
Proofing, HydrophotMO 
Popoptoating rnyadMta
WWV SuOfvrWvOinr^M-

PhyacJ Property. MccWcaf and Clterraea 
Property, U* T«i/ F«o4 Test

One per enetment

PaM QuaMy Teat One 4-icsn lor every 10QcB«or 
tnn«nn ltwe*>nf

CaiameTae inspection and Evaluation Ragort aom pie
FiMunear

One per alMpmenl

S&MaasSasaf appeewn and Evatuton Report from the 
EnHweer

Ore per ahqimefV

Roofing UatanatE tnspeeaen and Cvaiuaaon Report frvn the 
Enairteer

One per shipment

CePngMaBnab hispactan and B«ak«bori Report from r« 
r rvimiMu

One per erMpmem

&SCTf^fCAL AND AfECHVtfCAL Mt>9C$

Mf«$/Cabies It^spactton and Evakiaun Report from t» 
Engvieer

TMhno arvi Cnmrrkwvwm

One par shipment

Sitcgica Dcwees rnepeceon «id evaidoon Report from the 
Engaieer

TMm ml rwnrrvMmrm

Onaperahpment

Pro ABfm SystM tnapecaoR and frrrairtion Report Sum 
Engtnoer

Ttsang and Commeaporang

One per 4em

Wrttg Davcaa mepecaon and Repeat tom 9m
Cngaioer

TeeVig and Comrrmna^ **

One per ah^nent

/,

Cam Mfca.ii cTftC n^iw Rtfe we Wor
Pvt e/ &R1 AnRM, I
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lArvWR & - Teatng RtqLV«n«nM)

midiOfMIOJH CIRCIJUM
Wd 03
SinMgl20t«

MantiMHmrm ol I Rvqwired Teste

Work I
Hinireum te^amantel 

PcaquancT of Taste

PraiKave Oev«et mseaaan emi pigeon R^iort Pcm tie 
Engineer

TMigenO ConwseRpig

Ona par stHpmard
1

TeMpnone 8yMm tropccfeon M Svamteon Report from the 
Engt>»y

Testing and Commosanrig

OnaparSth

CCTVSyitom inepectian and nmliniirie Report frem he 
Engineer

Taeang eng Coneraesioneig

Onaparsem

CATVSysten Inapecbon and Evafejat»n Report tcm ha 
Engeiaar

Tateng ma Cenenaswig

One partem

tetfcgreuiHf Itfuscand 
Pasng SysM*'

fnapeeaon and Evaluanen Report tnm the 
EngtfMar, Tasang and Conm^aiorMig

One per Rem

Ar Conteofwig Uf«b A 
VtenUebon

hapatten and Evahisbon Report fton t« 
Engmer

TeaCng and ComniniMiiiy

One per Item

CAduC Pipes Mweacaon and Eveluteen Rvvvt ftom he 
Crpnoor

teeang and CemniBaawig

Onaparsem

U^tQng PgAjiw iRspacoen and EvMtion Raport twn 9m 
Cngtiaif

TasViQ and Cmvnmvww

Onaparsem

puMeme WORKS

Pipe* inapecinn and EvaUtan Report *om tia 
Engtiaer

Testni Bid CcvnmBMnnn'i

Onaparsem

GwMuiw ^ RC PMem nlP ReAe RmiV M RC Par
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«te
i^20ie

Hstonoismofno of 
Work

Roqumd Tests Mimrmirn btcrenientai 
frequency of Tests

foame tnspecMn and Evsiadton Report from the 
Engneer

{>o per Rem

Teom ami (VimmKAinrm

F«oC(fivotis Compression SbengS) for ewry see not more fisn2S 
pose cM ■> Sis field

tnepeawn and Cvelustion Report from fte 
rmumre

IV MtocoBaneouo
Motonota
FencwiQ

A Barbed Wire. 
Cyclone Wre 
Mesh. Chain
Lnk

PTiy^cel Test (Dfnensons end Coetmgs) One perBaatf)

B CenoeMPost Refer to Siswretruebne (SC^ Refer to Superetmoure (SC)

l^P Post
A StmOuial Ptiysoef Teet (Dimerwrv)

Seme Met as tor SC (£} •
ABunda

B ^ {Hot Dip 
Gafvantzino) 
Cftnnm

Same test as tor C^ta Ona per baton

Oranooe SM Grabng Serrtt vet as tor SC (E) Ons(1) been

Imnnrimn Rptwi

Metal Pqw (Cast iron 
Gabanizeo. etc)

Physcei Test (Dimertsons and Costings; 1 per delivery

VHOKJing Works Oaslructee vid Non Oestnicwe Test On»{t) per tot

NOTES 1. T««dno of RDF tM tav p9ffonn«d only by M mdapandvnt TMtan0 Laboratory ditfy 
occiodod by BR&. OOSTond PPA

S.T—bnfl of othTwiUiiiidi ohoBbo pf*»fin»do<>ly by 1 h>Jop«>ddntT—bn^ 
Lbbofotory duty iwditod by BRS «nd PPA^

S. Ail othornfMincModooli ifo ofhofwtse wcowoiatont liofowHbore beiohy ro<>ofcod 
Of ochoftwa# oiwffidod

RAUE T. SANT<

of no General htafiager

fnnM>ri(ii nfi—fTriinii'ei riTr fTiny mifTTna- 
tat 6«< taOw, CMndiaiw
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(/■max 6-En^wenrg Croa M. 09 2020)

MAT 15 2D29

ENOrNEERIMO CIRCULAR NO.tt»20

FOR THE MANAGER. PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

PO*r»
AVrMOBlI*

FROM the assistant GENERAL MANAGER. 
^QINEERINQ OFFICE

SUBJECT SAFETY GUFDEUNES FOR THE IMPLEMENTATION OF 
ALL PPA (CAPEX A RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE C0VI0-1S 
PUBLIC HEALTH CRISIS

PunKyUloih. Prodamaaon No. 829. wn» of 2020 issuod by Prosideot Rodrigo 
Koa Uutefte, c*©denr>g a Slate Of Calamity throughout the Philippiftea due to (he 
Cowa^ Dtaease 2019 (COVlD-19) artd in view of the extended impiemeniafton of 
fc^WarK^ Community Quarantne (ECQ) and General Community Quarantine (GCQ) 
« the Identified areas, the foflowmg gudehnes. in addition to the extstma saferv 

•PP^'ved by the DOLE and aiao to the PPA Memorandum Circular No 
2Q2Q,.are ttefeby d,rect«a to be ifhptememed In aU «>-gofn9 PPA infrastnjcwe 
projects mdudmg the OOTr Tourism and Soctol Reform projects:

1. Only perws from Twenty^>>e (21) to Fifty-Nine (59) yeare of age witooutpre-
exsftng hearth condition&, such as. but rwt limited to Immunodeficiency 
CQiwttdf^ or other hearth ri^ and who did not come m contact with someone 
wjh COvlD-19 ahall be allowed to be indudeti hi the workforce for areas under 
ECO and GCQ.

2. The Contractor shall provide for their pefsonnel/Workers the neceesa/y wertare 
pities and amenAies. such as emptoyees' quarters for board arto lodging for 
the projed area covered by the ECQ end GCQ. otherwise, pnor« deployment, 
prescribed fvocedufes shall be conducted at every instance of re-entry.

3. Adequate food, potable linking water, dfsinfectams Shan be made available by
the Contractors for their in-house personnewSvorker during the period of 
ECQ/GCQ.

4. Compliance to sodai distancing, proper hygiene and mandatory weanng Of toce
masks and other protective personal equipment ^ail be ensured for as on- 
0°in9 ptpiacls as precaidicinary measures to avoid and contain the spread of 
COVID-19 lr> the work place.

P'0 K.-U 4 V, UaJb Ph« 
Tal te Vtl 8S3C P» 
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5. Offices, emptoyees’ Quarters, bunknouses and other common areas sbaH 
be maintained to ensure cleanliness and daily disinfecfion of said areas must 
be conducted accordingly.

6. Comraetors shaA provide disWecSon fac^tiea such as handwashing station 
toot bath and others to be placed at various locations of aH on-going prefects

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D O. Mo. 13 series of 199d. Personnel and workers Shan be provided with (he 
supply of vitamins particularly Vitamin C and other over the counter medicines 
quaranttoe facilrties and oxygen tanks tor emergency purposes,

8 Safety Officer the Corrtractor shaH regularly conduct briefing on the 
iRfermatjon regarding COVID-19 construcbon proixols on top of «her safety 
requirements.

9 As preventive measwe, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor's heatthfsafety 
officer particulady the temperature, Wood pressure and exposure monitomg 
Personnel with symptoms relative to COVIO-19 shaH be immediately isofeted 
»yj Quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVIO-19 treatment facility under stnet confidentiabty/privecy

10. Dally health monitoring report shal be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engmeer/Port Engineer.

11. Proper protocofe in accordance with the OT1 and DOLE Intenm Ouidelioes wid 
the Local Government Unit policy on work place prevention and control of 
COVIO-19 shtf likewise be strictly observed.

12. Dally work activities shall be under stria monitoring by the Safely Officer to 
ensure compliance with safety standards and quarantine protocols.

13. Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment n between transfer shaH be 
conducted.

14. All materials and equ?>ment brought inside the projea site shaA be disinfected 
as much as possible.

15. Non-essential personnel, visitors and generei public shaH be restricted to enter 
the projeca site. All personnet entering the construction ^e premises on a 
temporary basis (e g. Delivery truck drivers, inspectors, etc} shall be properly 
logged and checked for symptoms. Gatherir>gsl Squore, and/or merry-makmg 
ere stnetiy prohibited in the projea site.

CvataSo*) <r ec «et RDAe RC PMt
tatof $«i WMw. CtBfOMW
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t6 PPA Port/ResWent Engineer shan ensure strict compfience to DOLE D O,
13, senes of 1998 end imptementation of the mentioned COVID -19 
precaution^ measures in the work place.

17. Clustered and stagg^ed deployment of employees within (he constiwawn sHe 
shall be observed to mnlmlze personnel contact.

18. Contractors shaK submit to (he Implementing unit the inventory of work 
e<3ivnies Including the proposed seQuer^dng of sctrvtues to be followed and 
i^Jertaksn to comply to the required social dtetancing. Break times shall be 
conducted in a staggered manner.

For strict oomplience.

^ FARlf^AS, JR.
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4ur>« 29,2020

MEMOflAMDUM

FOR

FROM

SUBJECT

The Aft$l»(ent General Uaneger for Eog^rteerlng 
CHfic© of tr« Asscstant Gerwai ManaQ^ for Er^rwenng

TheMane9ef
IrAftfnai Audit Deovtment (lAO)

ConetnaetksA GukMom for Proiect ImplementatiOA durm9 the 
penod of Public Health Emergency

test Jirw 16. 2C20. we recer^ thru email the Miar from the Constructor Iroustry 
Authority of the PhtSpones (ClAP) lo the Genera* tdensgRr deled June 15. 2070 
(copy enachedi regarting the above SuO^ect. CAP is reouesbng PPA to e&ast mem 
n deeemnating the above Consirucfon GifOennee to our st»eroioera rokittr^ 
corfraciof^ and impomenting units.

Reiati're to this tAO being the imuiemenhng unit for Constructors Performenee 
Evaluation Syvam ^CPESi and relative lo as rrpieryniaiioft may we seek 
assistance from yot/ good office m ^semnatir^ the attached gmdehnas to the PPA 
Engineering Unas and PPAconsirucM

ThanK you for your kmd consideraiion

VENICIUS V. VRiJkSEi^OR

PHfL.PORis fry^hflm^,
CMCINbtm^ or t .<6 

PfrW.C'rt (irhvuvitthi
rjc^9~tx 9

ittt

' * 4.
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ConMructkM GuMdhws ^ PrDfvct hr^ptewenution during the period of Public
Heeth Emergency

Bechground

^ P»eeidor< dedered a sia*e of pubic healh enwrgenr/ through Prosktemisl 
PrDcJamatpon No. 922 e. 2020 to mkk^^ the Corona Virus CXsdSse (COVCl-19) 
threa. eubsoQuertfy Ptecmg ihe vruie of tuZon urw Enh«w3 Ccenmornty 
Qu«r»tne (6CQJ on 16U»ch2020.

The lntBr«Agency Task Force lor toe Marwgement of Emerging InNctious Oiaeases 
1IATFK besod on to risk assesamerH reconwnended the e«ens*on of the ECO ei hi^ 
nw geograpTM: arena in lozort and the Imposioon of the ECO te\ some ht^ nw areas 
to Vnayas arxj Mincanao. erfwe proposing a Ocnerei Ccrrmunity Queranone (OCO) w> 
aJimnsM end modteaKensk areas mine country rrom 1 May2(;20lo iSItey 2020.

Dtosrent parts cf toe cuurdry are expeaed to progress through «M)ub levels of 
health emergency and declared as h*^, medium. Oi tow ri^k «e«s dcpefioing on the 
prevaiance d COVTD-19 cases arto related stabstfcs. thereby ddcng them tmdtf 
eofresporv^ng cerrmunfty guaranone status

The constmaion indust-y whrch ccninfcutes at<)ui 4.2 m*»or wvHiers to the ccurw> s 
laOcr force. *i antcapaton of Ihe 6ft>ng of ECQ. « getting ready to return to wont 
would Bte to ensure toe safety arto welfare of people, most espraafy tooea of its 
emptoyee&Vrofttas. ConsiruGjon etdusby (layers would lise to focus on pre*^tng 
toe occurrence cf ana ccntrolfcng toe apreac of the wts av toe workplace. mrxPii that 
a sir^gle case of COV1^19 can toed to an Imamiptiort. IT net total work stccpage

The gtooal panoetmc has afrected Keimoqds. lifestyles and industries widuchog toe 
corrstrurtkyi todusFy which rekes heanly on human resources. Total worK stoppage 
from toe nme ECO was declared has had deWkiabng effects not pusi on wwers who 
are mostly pn^ect based and Ihsrefore pwd on a daily taA on contractors es 
wet. mafonty of whom or 68% are smal ana medtom Merpnses (SM€s).

The Phihppme Oomesbc Constoretton Board fPOCS), an tovlemcnling boM of toe 
Cansirucaan to^szry Autoor^ of toe Phdopines (ClAP). mandsted to foms^te 

pfanSn programs, and straiegkm for toe development of toe Pheppine 
construebun todusiry organized a Techrucaf Wonting Group fTWG) cononsed of 
neprefertattves from contrectors of var^^r>g ««$ and suppliers Comir^g from Luzoi. 
Vtoayas and Mmdaneo to draff toe propoeed protocols for toe mdusfry m paparaocn 
for rasumptoon cprtsPuction work n arwas tmder guararstoe. T?>e TWG drahed toe 
Xonabucoon OAdeltoes for Project imptementaticn durmg toe period cf Pubke Health 
Emergency* as e reference for contractors and to^ticimenitog agencies, to ensure 
vkabiifty ^ proyeos and protacnon from and spread of the corona virus.

The TWG ccns*demd Vvr (*j major components of toe project cycle, namely: 
Materials. Manpower. Macrunery arto Money Of toe 4Ms of censfruclion in veat«>g tfw

pMUpptos ooHCShc consreucTKw aoam
C0PrlT7»o*T*v» 1*0-.4Aui?K5crfv *rt{

fcg g—.1fi^ Biior^ ^ iw
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guidelines. These weie developed considered SME cortracJois which emotoy tfw 
bigg« chunk d tf^e eidusir/s labor workforce and lange cofiiractofs involved ti both 
puW*c «id pnvete infraa^udure projects as well as ventcal oonsOiicten. The 

Wljl pc*',ef* manegi^ lh«r hvnan resources d tf)is cnwal tirw but 
wR ftcwse give imponaik ditocbons tocontrsdofs in managing (hair business rxx just 
Icf suryTvai bui to ba able Co contnbute lo ihe oouney’s economic recovery pragram.

The T%VG ts presenhng opbons or eouees oi actkns wtvch contracors may orader 
depending on appfacabtfcty to th« projact’a trvgoe chdractensdcs whia mawaining

based Oft gudelnw by gcrvemmeni aulhofte« such as tie 
®n)fl,bo8 Guidelines ter the tnptemencabon of Commur^ Ou^anSrw in tie 

P»>^P*nes. Departnent ^ Trace and tidustiy (Oil) and Oepartnent ol labor vid 
cmploymefti (DOLE) inlertm Guidelines on Workplace Prevention and Control 
C0VICK19, and OOH Department Wemorandtan No. 2020-220. Interim Guidelines on 
the R«ufTHo-WorK

TTme gwidefries are stAiea to periodic review to belief respond to dtvalwnents ^
ensure workers health and protection as well as compaance wrtn govemmcm 
regulabcns.

Purpoaa

The sidelines vnH set key prroples and minmum reqtwamems that define 
responsAie. hcakhy and sa/e oper^iuna fcr conscucoon related operations under 
CCM0-19 and ensure the survtvai ^ buaness as we« as 9^ protecbcn of workers.

Scope f Coveraga

The guideenes mt tndude prewneon. Oetecbon. and rapid response «neasures 
dcsTisd 10 achieve the pnnopies abov^ wvftio mamuwwng btadness continuity sotss 
(he consmxbofi mdusiry.

Poicy Content / Guidefines 

Matarlals

2.

Ail aQiipmeni and matehaf dohvahes must be careluly planned 9>d 
monibored.
Transibon and dafiverv aones $19 ideob^ and Imiled to sdect pencrvtei.
1. e.. receivers and doftvefers.
2. f. Transmon personnel are reguUrty monitored, ahvays provided roqubed

Personal Protective Egufiinani (PPEs) and may be mciuded for optional 
(asbng.

2.Z Scdal (fistandng and other prolDcofs by the Deparimenf of Heallh (DOH) 
should be loficnved.

A4 fTXKh Posabt9. c»go is unanaded only by the receivefs, wfvle the 
deherers do ncR leave thew vehicles. If the receivers are not enough to trtoad 
the cargo, the deCrverers must unload white the receiver has to ws\ at a 
bacured distance until ccenpietad.

^Illll i| IM nt *«At* j A«ae 2 t:

CwMicMi el naMm fuRd RC ntr
Rot V S«| tMWw,
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4. Ad CAfgo shouW pnsper disinffictioft procsdures before use. LAemse.
involved staff shoid mo be property duanTeded before crrtBrng the jotwle, 
4.1. Matenels. e*>>ch era exposed to the sun. such as corwete and gravel, 

r^eed not be dsmlected.

Manpower

f Aivarvness and Ccfnfwfucatfon
1.

2.

3.

5.

7.

Acbve comrTH^acXion bebveen the ^torken, safety office's (b& spec/^iod i^dar 
Sccdon 14 of 1105$ and 4s imfu&/nentmg Rules and PeguJetJons (IRR) *s 
apeoffed in COt£ 0.0 T55 S 701$). ote supervso^B. end fw'egement ia 
advised m pCamng and implement ng the prococoli.

1.1. Ad bsnguages and dialects should be accounted fcr lo ensure proper 
c^ivnursoaoon,

InfogrepMce (may adopt DOH's). signagee. and posters on heal9i and safety 
measures (see Anne* A) must be posted at entry poims and strategic areas,
2.1. Daily updates on the msl devatcpments.
2.2. Setf-sueening measwes.
2.3. COV1CV19 Hodme.
As much as pos&bie. al workers shooW exercise the pracbces *or radueng 
the risk of iranwnissicn. and prop^ hy^ene as tdenbfied by the DOh:
3.1. SooalAstancing {at least one (1) meter disyfve from neat perw].
3.2. Proper Harrdwasiwg usjng anb-bactenal soap (or use aicohoi4>ased 

hand sanit2arwhen (snav»<iabie).
3.3 AvOfd cornec? with own eves, nose, and mouds.
3 .4. Prohibit spitDng.
3.5. Cevemg ei mouth with oseue or arm frf tissue is unavatMle) when 

Snee^mgor couvsng
3.6. Use end remove PP€ w»ih care-
37. Do not share personal beiangifigs such as phones, pens, PPEs.
3.8. Avoid physical greetmge (e,g. handshakes, hugs).
All wohters petue orvsae and off-sAe. are property rvited at al tvne* by »^e 
safety officers.
4.1. Pit to wort
4.2. SkA
4.3. High temperature
4.4. OoWconontOTB
An ecceptable level of heaRh evaluatK>n is property convmintcated between 
new tves and managemert.
Al wortters would need to p/ovtda thetr location or (4aoe of reeiderKe (W id 
woficng. This ts lo help veate a proper elgonthm lor contact Pacing.
6,1. AOdKionafly, workers comng Iron COVID-IS hotspots wouW need to be 

iOentThed.
Ouarnnhned workers should also be kept track of under unct confidenoal/ty 
end pmrecy.

ff. Oeanng for RHum lo Wodc
1. Stnngeni queiiftcabortcrsehd loremoloyeesfworkdrs;

CcnU'Kver 2^o<t«4ei 4* r^^vu* »« ovM « | P«b« 3 c/ 1 *

CmnsiM <V RC nufEmiNh FWU ftaiV 
PwtcfSw» <«■■■>,
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l.t.

1.3.

Mua be 21 to w*»hout pre-exiettig hea^i cwwioora. *ucft
ai, but M famited to, urimunodeficiency, como^ftiB9. or other heahti 
fwMs. r>cfcjOr»g any person who resKjes wth the ^oremenOonod. 
Emp4aye^ cr cortsgltdnts who are &0*yeof*<4d or ebove may be part oi 
Iho wortc#orce for construceon projects as may be allowed onOtr General 
Comm^lty Qvamnone (OCQ) end ECQ gukk^n^ under Omnibus 
Gu>delif>es on ihe (mpterm^ntatwri of Comrrwtfy Quarar>bne In the 
Ftslipptnes cfaiwJ 15 May 2020 whicrt stales tfwae aged GO 
above may be atowed to mk n pemtted mdustoee and oftcea.
Musi have no COVIO 19 symotoms.

Screenwig and entry at construction she, Item 4. Section 9 of the Onvtifcus 
Gutfelnes cn toe Impiemeniatjon erf Community Oueranfine in toe Phrlppine*. 
dated 15 May 2020. states that ‘Compliance with Jo«t DTT-DOLS Retum-to- 
Wort Outdehoes and DOH Retum-lO-Wort Gu>delin«s sh^ be considered 
»utr<icni compitdnce wito minenum heaMh s;ar>dards. In no ahaR toe 
testo>9 of efl mhimirvg workers be construed as a condition precedent Sy 
hiatoef rWiFn." The most anpan^int scroonr^ « etoeefong el return^ 
workers for symptoms whhin toe lest 14 days and esduding anyone wtoo is 
sjmtolomatic. (Anne* d) Coniraciors have the option to test wortera to 
COVtD-19 tom OOH presetbed tesang prcrfccols lo desemvne if there is 
esympiomsbc tiansmlsaion.
2.1. The Itonan Resource Oepartmem sftoiid undertake daily health pr^ 

screening {see Annexes C 4 D - DOLE Wort Resumption Protocol & 
pre-screenmg sem^ tomi. Returning ernployee&SiKirters should be 
made anare of gMrg accurate intomalwn as speerfied *n RA 1T332.
Ail returning empicryees^workers must decl^ (vta SMS) any recent 
travel rtsjory to or residence in an area w*th a reported case of locel 
Iransmissicr of COVlCui9 ow the T4-<lays exxr k> entry.

2.3. Retx*nung werkers toai do not show any symptoms vwi be pueransned 
to 14 days wthei toe jobsilis and w'l be etowed to work under a jonnd 
or grouped area.

2 4, These who have been hrtng/confined in toe bariBcka dunng ECO/GCQ 
period to «t lent 14 days ar>d wito no synptnms. vni be alowed to wort 
ktimeckatoly.
Manegemem should have an understartorng and plan how toe 
workers ^avef to and trvn the lobsnes.
A heigmened pale entrance screening protocui (see Annex E - Sampie 
Protocol to Screenmg e*hptoyees ^ Vsdors per OH-DOLE tolarm 
Guweknesj w«h toe use of rvon-contact thermal scann^ on ALL 
pemonnei upon entry to constrvetHto premises wA be intotonenied. 
hto'She must declare recent possible exposure to coorrmed COVlO-19 
cases. Fkdudng »ave! history to or residence si an area with r«»orted 
local ffaftsmisskm of COVlD-19 dise^e. The todhfkAwd shouW also 
aCcsl that they are not expertenong toe fobowng sysnptoms: {see Annex 
F-Oatfy COV1D-19 Hcefth Checklist Form)
2.6.1. Fever 
2.62. Cough
2.6.3. Shortness of breeth
2.6.4. Cotos
2.6.5. Sore toroet

2.2.

2.5.

2.6

CgMuAdp RC nilfenii «*i R«Ae ftnp M RC PW
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3

3J*.

2.6^. Runny nose 
2.6 7. Nasal oonga&iion 
2.63. Muftde pains 
2 6.9. He^dacha 
2.6.10, Di^icutty of
2 6.11. Diarrhea
2.6.12. Loa* of sense of small
2.6.13. Loss of sense of taste

2.7. Secunrjr guard or assigned persenneV safety engjiws on duty wl then
personnel to the Safety and Heaith Personnel, uifao wU then 

con dud e^e OOK OecMn Tool fer COVIO<19 Ass^sntfil
2.8. Bmployers shafl prwde the OOCE through its Regional Office copy 

funwshed DOM, monthly report cf iness, diseases and rijunes utilizing 
9re DOLE Worn Aoodent/Mness Report Form (WAIR) (see Afwiex G).

Suspected Cases (Possitie cases ofCOViO-l9)
3 1. Any irdiviouel exhiJitng nvHike symptoms should not report ki work, 

^ttteod. they should do the folowng.
3-1.1. Self-isQkdte, alert thor s^ety officers or oih« appUcaMe 

aulhorrbes.
3.t2. Contract proper h«ixh authemiee for addrticraf guidance. 
Empicyecshwkers. nhc had the COVD-19 ^fus. should do d>e 
Mowing oefore r eporltng ip Mohe
3.2.1, Fulfi# the adeouate ame fer sen-ouarandninc as mcormyOed bv

She DOM. 7
3.2.2, Test fiegativ^fcr C0VID-t9.
233. Receive proper medlrdl doarance. before feoofdng lo work, 
in (he ev^ of a wortar cootracUng COVIO*15 mb wkna 0ia 
management should do followjng*
3-3.1. bottle the worker jrr>medttzery in a separate weS-ven tidied 

hokSng area (or m kte iscfMw room) in the workplace, away from 
other woTKcrs.

3.3.2, Contact too* government and hea»> aulhont>es.
3.33. Gather mcurds eS people who have wortced wkh Ittt nfecled 

vnyker. who tested posjOve withm the past fevr weeks.
3-3.4. Gather mformaticn on those who have been in kcation or shared 

aquioment w*h the per^vt.
3-3 .S. Provide C0V10-19 testing to afl worttars. who have been working 

ckJS«fy with the kneeled irtdIvKJual.
3.3.6. Be ready (o preaen] the information to the appro^iate authenttes.
3.3.7. Inform ff>© wider wyKforce of situation while protecting the 

privacy of the indM(kial.
3.3 6. Clean arid dtsinfect afl arte surfaces and aqupmcnL 
3.3-9. Follow any addWcnal drecbcns from local govemment and heaKh 

authorities.
3.4. For aerw personnel, who am working in muAple |obaM. they are 

expected to aefrHjjaiannne for at leasi 14 days, tf 9>ere been a 
breech n one of Viee ^otsites.
The safety officer shoolO have a hnowfedge on the pmamab hospitals or 
guararwn© fat^nes to ensure M r> the evem of a COVID-19 incident 
workers can be given proper health care.

3.3.

3.S

.«v tmn>7 AxA. f 5 12

C«WuiWA efRC nWpno «f) (Me PWnp ira RC
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W. iJ^iJonng

3.

Ksartt> Checx$
t.1. mentoring c4 persenrefs health, espeoaly ior COvO-19

»>fnptoms (e.g., mandartory regular nc coneecl (empe^re
1.2. Day to day monitoring of persoineTs health.
HVorlcers Hygiene
2.1, Constem reminder Oft proper ccoghs^etKjuettft,
Limd number of Work Per»<yind
3.1. Lmiteo mcejdcaooo of personnel ard mmirntzed $kefetol »taff.

a'. f^oper Wtodr Afflyie
1. AJ workers must wear the prescr^et; dothioq of the DOLE-OSHC: 

t.1. Shat mth sleeves 
Pants
Ctofted-loe boots 
Hard hat 
High vtsibiWy west
Otoer neceeeary Pereonnl Proteceve £guipm«nt (».e. face masks, gtowes. 
guggles, fac* Shields etc.) snat be presenbeo based on speafic 
rtharactensbcsof pro*«l

As per the DQH. an workers are expeded to wear proper face masks.

^.2^ 
i.3. 
i 4.
rs.
1.6.

2.

2.
3.

Soc^ Diusne^ng and Precaufionary Vfe3s.'ire$
1. Sooaf distancing shewka be observeC ei constructHift t.ie and r. y>e off>ce:

M. Ail workers »l»ou*d respect sooal distancing guidelines, as much as 
possible.

P^sion for transport opmcliark with social de«ancjr>g requirements.
Provision of On-.'Near-Siia accammodationvb^TBCks. Ahereawail^ia.
3 1 Eivxrgh space should be crovtoed for empSoycoj'wcrkpr staying m 

toe barracks to ensure tost «ociaf distancing (at least 5CH reducbcn m 
density of people) are adequate^ implemented. This can be artoeved 
eitoer by prowdir^g adoitonai space'faokoes or by navtog occupy is 
MCrk (and sieep) at shifh.
Segregate ernctoyees<V(orkers vwtto are coming back to work from those 
who onginally stayed in the barrsexs durwg toe €CQ penod. 
damteks should have at least one (t) meter o# physical distar>ce from 
each occupant and/or provisoft of a physical bamer n between 
occupants.
Should be weS ventipted / wrndcre? opened to allow fresh air dreUafton. 

Provision ©f dedicated pomWo<>oifk shuttle service (residence-workplace- 
residence and compi&ani wrih sod3l dssanciftgj.
Observe social di5tar>ctog (e^., r>o shanng of workspaces, staggered fcjndt 
breaks, use of large conference rooms only) and hygiene measures (e.g. 
provide hand washing and disinfectjoft ststxns. mandakxy use of face masks) 
ift workplaces, ehutbes and acccmmodations.
5.1. Sp4i/Altemair^g shifts ara ancouraged lo avoid extensive •msrnw'giing. 
5-2. Breaks shewW be stoggsred to irmt the number of people in pmnrTvty 

with eacto other.

3.2

3.3.

3.4.

Cxvrt<r ««i/ c^i*< £t«'%*5a> |r«^ iijii
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$.x
54.
S.5.

S.6.

Individuals are expected to dean up their o%vn areas after eatmg with 
prcper (ftsinfectartts.
Lmrt the numbef people cperaPng or occupy^ freight elevetora. 
Designate sreolong area:
5-5.1. SmokafiAopets must use designated area or do so off-srta anj 

butts are lo be placed in ttw designated receptacle. Hands must 
be eashed before and after arwfong.

5.5.2. Stand so that amoxe or vapor pieoucad is not gomg mio another 
person's breathing zorre.

Site rncebngs:
5.6.1. Only absceiidy n«»cessary meeting par&dpants shouM attend. 
5-S^. Attendees shouW be or>e(1)rrMrtefwn from ead» other.
5.6.3. Rooms should be ee(l ventilated / wmdovrs opened lo afiow fresh 

air crculabon.
5.6.4. Hold meetHgs n open areas where possible.
5.6 5. Conduc* Icofoox meeUng* wide open spaces to enable worfrers 

to keep the mi^ared physical diKance of C i«sJ one (1| meter 
(see Annex H).

5-6-6. Maelmgs are lo U held through tefoconfgreoong or 
videoconferenong. where posebte.

VI. Sfle Opera/<dns / Censtntoton kVtvit S/ft
1. Access and Movement loffrom Corstrucaon Site

1.1- rt poss^r establish onewvey stdreases and waSeways to minanae 
workers' contact.

1.2, ManapemefTi can took up poG$<bfo decontananatior chambers (e.g. 
swimming pool yado-eh forme X.

1-3. Al peop^ entemg and exiting the woriiptoce should be raftered, lot 
easier coniact fraong m the event of an oulbreak- 

1-4. All noruesscntiel workers are prohaMled from entenng the.iobsite.
Limiting and Remoiang mterruil touch potois areas.
Compartmentaizalion
3 1. if possible, dvide Ihe construction site rtto zones or oiher methods to 

ke^ workers phystoally separated. TMa wte promofe soda! distancpng 
arx} wiR make containment of possible cutbreax easier.
3.1.1. Umrt on 9>e manber of people per zone <$ advised.
3- 1.2. Management can consider reducing workforce to toe |Obyte. 

CooBtrucDoo Ste Cteantng
4.1. Regular ^sintecoon of workplaces, shuttles, and accommodationa.
4.2. AM offices and fobsnes should ctonfect toe foBowmg at toast bwee per 

day*
4- 2.1. Doorhandles 
4^J. Ratings 
4.2.3. Ladders 
4.24. Switches
4.2.5. Controls
4.2.6. Shared equipment
4.2.7. Common and eating areas 
4.2.6. Personal workstations

2-
3.

4,
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5.

6.

r.

8.

4.3. Han^ and coovnon tD04&dqupment a/e Cleaned or dslnfected a8or 
eactt task.

4.4. Awareness of> locabon of convnonly used ilems
AJI offices and |obaice$ should 9np4efn€nt adQitfOAdl deanifiQ measures of 
common amas as recommended by me DOH.
Mane90mer4 can lock up possible decor^ammaton chambers (e.g. cnionne. 
Iodine beiadine. potassaim persulfstey
6.1. Demisting only doconlaminates the surface, thus the need for PP£s 
®-2 Suggested adolDonaJ sanitary measures to be implerwited/insiaied on 

ate out are not limited to the foQowing.
6.2.1. Water stations
6.22. Proper handwash^ areas and harte washing protocol.
6.2.3. AIcchohbesed hand sarntuer shall be provided in si department 

areas. enirar>cee. carTteene. beside hand punch macMnes arte 
other faafaoes.

624. OipnfeOant wiping products.
62.5. Pootviw Reinfection treatment \rns ftert Paths) before entering 

Site premises or fdciirties (staff houses, barracks, car%te«ns>*rr>e»s 
haRs. site orrees and others),

bmit and remove internal touch port areas (e.g. ceftee machmes, water 
fountains, common pensj. if posebie, also refTM?ve doory door handles Mx 
jobsites.
A proper waste and d»posei area rmisf be provteeo. as weH 
disposal of centafTw^ted products.

a$ proper

Vtl. AcWioona/ Giaoeftnei for V'ecrca/ and Hc?fuontai Projects
1, ff possit^, sS corvstfuebon workers are te be housed rr either on-^ 

barrack a, or offs«tc barracks. This wcnid make nwflonng of wofkers 
activities easier.
1.1. AB workers must u»e the same vehietes (hey cen^ Into wvk m If 

returning to the off-srle barracks.
1.2. Aa vehicles would need to be RsHfacted. before beir^ resoy for use the 

nek) day.
2. Management can also took into u&ing the fiocKS of (Milongs. as barracks, wrth 

proper permission of the owners.

Machinery

t. Afl equipment dellvehos must be carefully planned. monRored and managed lo 
a vote Che tisK of COVID-IS Cran^niasaon.

2. AM defrvered equrpmore must be cleaned and dismfected before use.
3. Assign regular worker to use the equipment, jf possibfe. If sharing cannot be 

prevented, toko precautions end foiow (he Cte8nr>g gRde before vte after 
each use.

4. Clean equipment before an<j after each day's work with a disinfectant, 
corantraung on poirKs at contact such as hesidtes.

5. If equipment rteods to be transferred to other construcbon sites, the fo4owv>g 
action must be taken tito considerations:
S.t. fhan, montof and manage (h® transfer of eotaofhent 
5.2. E^jpmenq shoiid be disinfected before tmptfting,

Car\Aw»v> V Aiwv «W WMM »' I P»M I (k 12
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5.3. Tran${)cd}ng dnver mu&t be recorded iridudlng the as&«unt
5.4. At Uie de<ftr©ry &ite. o^ipnent «hcu(d b« property endorse.
5.5. Once the equipmem « received it the project eite. mimbv 2. 3 and 4 

rx«i be done.

Honey

Cortpacftnp pa#f«e n&od to at&ev&t. beft»a r^Si/mpthn or s^d<t nortt contract 
Pfcvtsktns on. Paynwrf*, Venaf«A5 and TmeAnee eofiSfO^ong the effects 0/current 
government hee/th and safety ttenderdt that ftave to be comp/ied »wrt lo prevent the 
spread ot the coronavtrus pandenvc ond ensure worters' protecbon from the 
contagious <tsease^ Cootraaors' concert on cash flow, price ssceiation. time 
ertensfons and productivity wi/f need to be established end e^eed with protect 
o^hers^ Contracsore need to devtse protect imptementaticn plan obeyed vefh 
government approved health and safety protocols.

Core^ters need to familiarise themselves with Repubfic Act (RJV.) 11469 or 
Baj^fehsn to Heal As On© Aa RA ^105d W 4s tRR as sooofied *n DOLE D 0. 198 
S. 2018. and DOLE $ D O. 13 and ensure contracts are abgned with these ^xsmerk 
ra^labof^s. For projecis with sicr>©d controls before the onset of the wonavirus 
psndeffK, contractors need to chack on DOLE s Quxtobnes on drafting new contract*
$o ^ovis8cr*s on ©mp*oyment cet^a, i.a, etxommodaboris. meals, etc. can be 
TCluded s% these are e»pected to be heavily affected by new guidetmes on health and 
sofely. Company code of oscipunes may 1ike»He need to be reviewed ro-wntten 
to consider oarwemic gutoeknes and ensire empJcveesnvorliefS' ful support and 
cooper^oon.

Rursuani to %ec6on 21 of DOLE 0.0.198, s. 2018. “The tote/ cosi of mplemmnHng a 
OSH pnsgram shelf be an mtegref pert of the operations cost, ff zhsU Oe a seoerate 
pay tfem m amsfruefion and in aH conireci/ng or soDcofitrachng srrsngemeMg • to 
ccpvor the cost inflected dureig this Pubfcc HcaNh Emergeocy. Tnese costs include, but 
ere not Bmited, to testing hits: per^cnal prolecPv© equipment; werttere* bjeraAs; 
quarar.iine fadiities. isotohon rooms; fteantnaants: sAnitation equipnm and faeikties; 
and other expenses rcJaflvo lo complance wth safety and heaftn standards dunng 
construed on.

Contraaers should conduct periodic audits (ftecuency to be determined based on a 
project scale arwJ nspe) to vonfy toel the appropriate measures have baen 
imptomcmed and are mamtoioed.

T>ie ^e supersiaors and safety officers me tnpeaed to conduct de4y audits, end 
safety reports to rranagcmcni m order to make sure that the acprccrtdie measures 
are implemented and followed.

Consbuction companies ^wuld ei^ed to deal wtth heightened safety and health 
guidelines until such time tfiat die pandernic has fuHy been eratdeated, and;

1. Analyze contract requrements;
2. Comply ««th contractual nobce requirements;
3- Adapt and Adjust schedule;
4. Cc£rdnato ar^ Cooperate with aH participants: and

5k'rH»**>r rtr <»-.% fl**? iScji I i a M
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5. Oocun>ent ev^rythmq. 

A&s&ssmef^ end f^esfionse
1. Al coo tractors woufcJ oe«d lo gutfwtte th© minimum leval 0/ siandaris to 

gf^l0ct health oi the wkers engaged m the oonstruct^
2. BoTofe any ©cavity is resymefl. aH due to th© hartng o( ivorK must be

revtewed and controSed.
2.1, ««»lved should .Have proper understartdm^ of the operaicfw and

environment conation ^teddng
3. An Integrated cootmuity p4an srvxkt afao be provided m (he event d 9 partial or
1 8hutdcw<n 01 »tf|o<^0(>eraitons ;©« severe Snvted.
4. AJi conCrndors shouW compteie an ritegratod contnufty plan (0 respanS lo 

partal Of complete shutdown erf constojcAon at«« or r> Che case of a severe 
trrMation of site operations.

9C,YP'19 Cwdemc affects wcrklng hours and earnings in afl businesses. 
poMty. Howaver. the construebon mduelry Is vrfth respect to the COVID-19

COf,tfdCta contain provisions a£MX/t bn^ lor pedcrmance
ano fees for faAng to perform on arne. There is no pvesfigr that ©If paniebants in d>e 
instruction mdustry have experienced, and will conpnue to expenence anpoos cr 
thwr operations because of COVC^-f9 and experts say (he fallout is one more factor 
pojeed 10 aff^a constFvoion firms, T?^es« impaas inauce. amw^g others, schedule 
decays workforce disruptions, eqiapmem and supply chan ctsruptions. redxed 
prootxtfrjiy due 10 00 &ie hea^tn and sdefy measures (e.g.. social disiar^^ 
ttag^ng of wont, enhanced sanitary rressures, etc.), pcomt delays cr r^jv»m on 
new pemvis, ano financing restnctons ©r cash flow shortages.

The^ore. ft c’lical that conavuebon comparnw be croactive rather than r«cpye in 
ocaimg with me COVfD*i9 and K is highly recommended thai they tee the foltowmo 
Steps iMdi tespeej to the coronewus*

1. Oofv>6 - identrfy the company's mam vulnerao*tJes (exinvene « meeting with 
senior management anc oecsuorMiteers tu identify potential impecia on me 
company).

2. Assess — understand < arid hew the cunpany is prepsrod to deal wth the 
company s matn >njfer^erab(ities (review any existing piarts and procedures to 
ensure may ©re oj'rem arid begin pfcpahng business cortmuity arvj cnsis 
management plans and procedures amd at wvmczing potently Impacts on 
the company),

3. IfTpicmeru and Manage - ensure the company s plaru and procedures wwk 
{vwK v^!h Senior management and deeiscr-makers to establish ard embed 
resportse and recovery arrangements and ccrrftrm senior managomwrt and 
decision-makers ixxJersiand their roles and supccei hew the p^ns and 
pmcedures will be used).

4. Communicate and R^ain VigilBni — ensute (he company's teams are irformed 
(assign dear rasponstiinies for rrtemal and external convnur«»tons).

Thtt pandemic was not foreseeable and unfortunatefy. its duration ar^ faSout renuun 
uncertain. What Is certain Is the world 16 b»t&«ofW>g, Being prepared for (he will 
be essential a> mana^ng the omcon^e and mrwuizpig negative impects.

(k. =,0V 5'»?'S-.-v» -rCt 11 iX ’2
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Monitoring

DTl-ClAP rs fWiaiof»g its Joint AdmimsUative Order No. 01, S. 2011 with DOLE 
□PWH. 0JLG ana (he Rsgulatoft Commti»on (Prc) (o mnothen
oooroination and enhance e>e mpternentatioo of (h© ConsmKSion Cuioek^ on 

IrnpierTientaOon tor fte ported of PMte Health Emergency. DOLE D.0.13 and 
H.K Itosa and tu IRR 35 specified in DOLE 0.0. 13S S. 2018. and apec^ioatfy. 
enforce atnd monrtortng of construefion aortities.

shal refer io the Pha^ipine Contactors Accred^Ljtioo Boanj (PCAB) its 
nndngs. after jrocess. on any act or orwasion corrmitted by consvucoc^ 
cofttraclofs wteton erf latKW sumdards. safety naes end regutaoens other 
pertnenc polioes.

EfMctivrty

These guidelines shal take effect after approvai oy the OAP Eoard ar^ posting in the 
official g32ette (www.offioai9e2ette.Qov4>h) m CWP website < www.ciap.dti-gov.ph).
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Comrudion Gu^elinea ka Project Implernontaboft during the pertod of Pubic 
He^ Emayonc/ would nq( hsve been pcesihie vwOwt a>e oaterrca, dikgaica ml 
eelnesa dedc«*on of the fottowirtg membm of tho TechmcaJ Wortur^g Group (TWG) 
who rehpiousbf oeojoDaied «the oeibefatim and dra#tir>o work*
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^ j^ikY DANIEL R. SANTIAGO 
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PniKppmo Poets A^JtNxtty PPA)
Bwirfado Dfrv«> Soutfi Hartw 
Port Afee»« Mania

Su l>joct Conftnictlon GuaMnts lor Project ImplementatiOA during the 
period at PtibHc Heath Emergency

Octti A«>r- SanCtgo'

Ceeeungt^1

V) hne the PresMienLft Oecivatiari ctf Puofic Heath Emergency in Qie country lo
COV)D'l9. the PhiKppine DomestM Construction Board (FDC8). an 

ifTv«0neriting beard ol the Constructien bidustry Aulhorrty of the Phi bp penes 
rn&nrlateo to fonnubite po«c*ei. ^ris. programs, arvj strateg^s fer the 

of tha Phtbopine ccnstrucOcn rdusuy organazod a Technical Wording 
Group (TWG| cempnsed represertsDves from conuactors cf veryng sjzes and 
supesors comng from Li2or>. Vtsayas and Mindanao to rOmk/Arle p^focou fty me 
industry for resumpticn of ccftainjcoon wort n areas ^>cer quarartine.

As 9 reSLilt. we hare developed the ^Construction Guidebnee for Project 
trnptemmniation during the period of Pubic Koakh Emergsney to icr^ as 
reference for conrsaory and inpiefnerartg agonc^s. to ensura viaMiry oi projects 

protect'on from end SDrodd of lh« co'O'Wvirus. The Guidelines were appnrvod by 
the PDC6 dod ClAP Board on May 19 and Jina 2020. respeetTvely.

jha»e ^ideioes set bay pmapeas and minimum requirements that ds^irte 
responpibi^* healthy ar>d s^ operations tor construcboridelated operations under 
COVlO-19 an(^ ensure the survival of business as wed as the protection of workers.

guiO^es ridude prewnben. d«teAon. and rapid resp^se measures 
deeigno^ ,0 aerseve the pnncpies acove wr>de rrkainsdrtng business contmuity 
9a0s* the construction industry.

These 9^ present oobens or courses of acbons which conbadors may consHler 
f^^pwnding on aocfioablNty lo the Prt^s uruque charactehsbes wnAe maintaining 
rntramiim requeements based on guctobnes by government authonbes such as m« 
lATF omnibus Guideimes for the trrpem entabon of Comrrvirty Quarantina in the 
py^afsinea. OepartmarM of Trade and Muspy (0T() and Oeparbnent of Labor and 
£n^»toyment (DOLE) Imenm Gvdebnes on WorfcDlsce Prevention and Contrd of 
COVO'19. and DOH Oepannient Memorandum Ho. 2020-220. Intenm Guidelines on
9l9 Rcti^n4i>Wcrk.

In ths regard, may we reopectfufy banisH you wHh the copy cf the approved 
Construction Guidelines (npy aSached). fer your referer^. Pudhsf. may we also

PHa^we ooMSDccoNamucnoN boaao
CONS*»UCriO*> M^STSV AJlHOlUTy Ot THE PH«.peiWti 

m aaaw 4 pt Tot* m MMn

0 »a Swi '..I < :0'
a 1C1 y O’Vl

Cowapti a RC «• R«Rd Rviv M RC An
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BOO «nd ABacMnantt

7 - ConM^fl>a> OitMllrxi fcr Prqwa >njte»ienewQ» 
Asmg PiAAe MaaPi Jm 29, 2020}

feqMSS youf krt6 asastartce in tfissafninaCBig these Consirucfton Quideines among 
yoi# stakehoWers. IncM^g confsctora em| ^ptcmendng egeneies.

Yoy may also vtell ClAP'i websMe el www p^p dtl.Qov.Dh far the lelest updates and 
vwoA at these ConsinjOion Go*defr»ea.

f^or quQ«ik»s and dar^icetions. kjndy ormU POCB SecratariAt « nrtrKflvtw ^ r»n
*w* you tor you usual toflipoft ^ ‘r'.ja.

DORIS U. GACHO 
Cx^cut/^ Director. PO^B r, 4

coMAste <rf RC PWfaiB Wft Me taw »id AC 
Pwt«f64»Mam'



SECTION IX

CHECKLIST OF TECHNICAL 

AND FINANCIAL DOCUMENTS
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(OweUtt<« aid Oeafn»nb)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class MAm Documents

Leoal Documents
□ (a) VaKd PhilGEPS Registration Certificate (Platinimi Membership) (afl pages); or
□ (b) Registration certificate from Securities and Exchange Commission <5EC),

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equtv^ent document; 
and

□ (c) Mayor's or Busir>ess permit issued by the city or municipality where the
prir>dpal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005. as finally renewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
O (e) Statement the prospective bidder of all Its ongoing government and 

private contracts, induding contracts av^rded but not yet started, if any. 
whether similar or not sirnlar in nature and complexity to the contract to be 
bid: and

□ (f) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid. except under conditions provided under the rules; £nd

□ (g) Philippine Contractors Accreditation Board (PCAB) License: or
Spe^ PCAB License in case of Joint Ventures;
and registration for the type arKi cost of the contract to be bid: and

□ (h) Original copy of Bid S^urity. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission: 
or
Original copy of Notarized Bid Securing Declaration; and 

<i) Project Requirements, which shal include the following:
□ a. Organizationai chert for the contract to be bid;
□ b. List of contractor's key personnel {eg.. Project Manager, Project

Engmeers. Materiab Engmeers. and Foremen), to be asaigned to the 
contract to be bid, with their complete qualification ^ experience 
data;

□ c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownersh^ 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the proj^ as the case may be; and

□ (j) Original duly signed Omnibus Sworn Staternent (OSS);
|nd i applicable. Original Notarized Secretes Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving toll power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

PM«r 8«I MM. CatmMHt
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(ObcUsI of Tedvtcal aid Frarcal OocunanB)

Financial Documents
□ (k) The prospective bidder's audited financial statements, showing, among 

othera, the prospective bidder's total and current assets and liabilities, 
stamped 'received* by the 6IR or its duty accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

O (I) The prospective bidder's computation of Net Financial Contracting Capacity 
(NFCC).

Class "B" Documents

□ (m) If applicable, duly signed Joint venture agreement (JVA) in accordance with
RA No. 4566 artd its IRR in case the joint venture is already in existence; 
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

IL FINANCIAL COMPONENT ENVELOPE

Q (n) Original of duly signed and accompGshed Financial Bid Form; and

Other documentary requirements under RA No. 91B4
□ (o) Original of duly signed Bid Prices in the Bill of Quantities; and
□ (p) Duly accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of construction materials, labor rates, arKf equipment 
rentals used in coming upwtth the Bid; and 

O (q) Cash Flow by Quarter.

CvAtdDi niBwn «»AC
Fwi« MM*. CtOnAMMi
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BIDDING FORM



Sckjv>9 Pofms
(Bid form fer tM Precuomen MMOUckn nryecs)

Bid Form for the Procurement of infrastructure Projects
[shaNbe sutmrtted with Ota Bid!

eiD FORM

Date
Project Identification No.

To: Philippine Ports Airthority 
PPA Building. Bonifacio Drive. 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) Including the
Supplemental or Bid Bulletin Numbers____________ _ the receipt of which Is hereby duly
acknowledged, we. ihe undersigned, declare that:

a. We have no reservation to the PBDs, Including the Supplements or Bid Bulletins for 
the Procurement Project: Construction of RC Platform with RoRo Ramp and RC 
Pier, Port of San Andres, Catanduanes;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below Is: r

d- The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of ^1 taxes, such as, but not Bmited to: 
/’specify Che applicabfe taxes, e g. (i) ysiue added fax (VAT), (u) income fax, (iit) 
tocai faxes, and (tv) other Hsceitevies and duties], which are itemized herein and 
reflected in the detailed estimates,

f. Our Bid shall be v^id wlfoin toe period stated in the PBDs, and It shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to ^tain a Parfbrmance Security in toe amount
of ____________________ percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers In accordance with the Bidding Documents;

i. We understand that this Bid. together with your written acceptance thereof

1 cuTTsnUy based on GFPB Resolution Ko. 09-2020

CeMuSkr RC WVi m bc
POTdS
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J.

included in your nodffcallon of award, shall consttute a binding contract between 
us, until a formal Contract is prepared and executed; and

We urtderstand that you are not bourxl to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

k. We likewise certrfy/confirm ttiat the undersigned, is the duty authorized 
representative of the bidder, and granted full power and authority to do. execute and 
perform any and ^ acts necessary to participate, submit the bid. and to sign and 
execute the erring contract for the Construction of RC Platform with RoRo 
Ramp and RC Pier, Port of San Andres, Catanduanes of the Philippine Ports 
Authorfty.

I. We acknowledge that follure to sign each and every page of this Bfo Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity: 
Signature:___
Duty authorized to the Bid for and behalf of: 
Date:

CAMuSsiof RCPWKvnMCt KRtf
Pwi tf MM. CmoiaiM



111^1 STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED. WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Mding Perm* 
{Or-9olng)

Nflm^eftha 
Cor>tracl orTHIa 
Of tha Projact 

11

A) Govammant
ConlracU

I. Oivgoing
il. Awardad but 

nolyai alanad

B) Private
Contracts

k Orvgoino
II. Awarded but 

not yet started

Owner's
Name
and

Addrasa

Nature/
Scope

of
WwK

21

Contractor's
Role

(In
percentage)

31

Total Contract Value At
Award Project

Completion
Eacalated 
Value to 
Present 
Plicae 

41

Data of 
Award 

31

Value of 
Outstanding 

Works

Estimated 
Tima of 

Completion

%of 
Accomplishment

Planned Actual

Contract Duration 
il

Start Completed

NOTE:

1)
2]
31
4]

31

As appearing or defined In tr>a oorTtract antered/axacutad by the parties
With special reference to the Scope of Works as dascribed/anumerated In the advartbad Invitation To Bid 
Indicate wl^ether as Bole Contractor, Sub-Contractor or Member In a Joint Venture I Consonlum

W#. F0,REX ^4ad if Contract Value is expressed in a currency other than the Philippine Paso. Spadfy the "Escalation Factor" used to escalate the 
Centred Value from completion date to the adverttsement date of the invitation to Bid per section 23.11,2 (31 of R.A. 9i S4
State Month and Year,

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Officlsi Data

CanttwiMoiRC PHnn Ptai»*n4 rid SW
SMersvi AhOm. CaW4iatiM



STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Bidding Eem* 

(SLCC)

Nameoft^s 
Contract or Titia 
Of the Project

Owner's 
Name and 
Address

Nature/Scope 
of Work

ContractoKi 
Role arid 

Percentape 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prtces

Date Of 
Award

Value of 
Outstandinp 

Works

Cor>tract Duration

Start Completed

NOTE

1' H*cPi0.S™IVl^kld*r m,u?. ha'/* oompl9,od tn SLCC ,h•, 11 ,lmil8ft0 conlrwt 10 be bid. end whose value, adjusted to current prtces using 
tl>e PSA consumer prKe Indices, must be at least fifty percent (50%) of the ABC to Oe Bid. ^ 9

2. This Statement shall be supported By:

a. Notice of Award and / or Notice to Proceed.
b. Protect Owner’s Certificate of Final acceptance issued by the owner other than the Centractor or 

Constfuciors Performance Evaluation System (CPgS) Final RaUng, which must be at least satisfactory.

Name of Flrm/Appllcant Authorized Signing Official Date

OBmOvMari af eCPW«ni sHVi neneABwtnd RC PW



EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

dMing
(Experience Record)

Similar Major Categories of Work 
1]

1. Pile Driving Works

2. Reinforced Concrete Works

Unit of
Measure

l.m.

cum

Quantriy

3,340

644

Title of
the
Project

Tftle of
the
Project

Title of
the
Project

Title of 
the
Project

Unit of 
Measure

Quantity

N0TE: 1 ] Submit the of Compietion/Cenificste of Acceptance by the project owner. Fine/ Recapitu/attonmiU of Quantities and^
i?PES) ratingG' ^ 4 Final Of Wficebh). Projects with no Certificate of 

Completion/Acceptance and Recapttulehon/Biii of Quantities shell not be considered.

21 7?w Owners Certificate of Final AcceptaiKe; or the Constructors Performance Evaluation Summary (OPES) Final Retina and/or the 
Certificate of Completion, must be satisfactory. u

Name of Firm/A ppllcant

(Revle«d Perm; September 20i2)

Authorized Signing Official Date

oetoevanfi of RCPkhnii •» roro Rmp ina ft6 ^ 
Pat cTStn

LA
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FINANCIAL DATA
The prospective bidder's audited Financial Statements, showing, arr>ong others, the 
prospective bidder's total and current assets and liabilities, stamped "RECEIVED* by the 
Bureau of Internal Revenue (BIR), or its duly accredrted and authorized institutions, fix the 
preceding calendar year which should not be eariler than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

S. Net worth (1>3)

6. Net Wording Capital (2-4)

B- The computation of the bkiders Net Finandal Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid. as follows:

NFCCs [ {Current assets minus current liabtlrties) (15) ] minus the value of all 
outstanding or uncompleted portions of the projeds urxler ongoing contracts, 
including awarded contracts yet to be started coincidinQ with the contract to be 
bid.

NFCC «

Attached herewrth are certified true copies of the audited finandal statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediateiy preceding calendar year.

Name of Firm/A^lrcant

Authorized Signing Ofhctai

Date:

NOTES.*
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate finandal statements.

Cmvuaon RC PMora Rcfig Rbi^ ■« FK
Pond 64H rif ii*ipiyi,



Bidding Form* 
(PfMflM PfncrirMi)

LIST OF CONTRACTOR'S PERSONNEL
be,0W' W'h aftaChed re3U,1le,bil>da,a'induding valld PRC Llcense' various pos.tions

Position of Key 
Peraonnel

Name No. of Key 
Personnel

Similar
Experience In Ihe 
Posiilon (Yeaie)n

Total
Experience In the 
Position (Years)

Attachmant(8) Annex(es)

Project Manager PRC Ucensa (CE Preferred)
Complete QualKicetion end Expenence Data

Cnrtifinald nr rnmfnitm*n» Annex V
Project Engineer PRC License (C£ Preferred)

Complete QueNfIcation and Expariance Dale
Cedifinatn rrf Cnrnmitm^m

Annex

Materials Engineer It PRC Uoensa (CE Preferred)
Submit Valld and Renewed DPWH Certificate of Accreditalion 
Submit Accreditation Identification Card as Materials Er^gineer 

Complete Qualificatfon and Experience Data
Certifirjirn nf rninmitm-nr

Annex V

Consinjction Safety and
Health Officer Cehificate of Safety and Health Construction Related Course 

issued by DOLE Accredited Trainings
Compieie Oualification and Experienca Data

Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
CertifiofltA of rommrtment

Annex V
Other PosHlon(8) Complete Qualification and Expenence Data

Certifinale nf Commitment
Annex

NOTE: 1.
Contrador't LIcariM)

Projacl Manager ■ Five (S) years Materials EnQineer- One <1) year
Project Engineer - Three (3) years Water^/a Bngirme I - forpr^cts coafrng up to 100M
Pcreman - Five (5) years M»tefi$ls Engineer li - forprofocts easting mom then 100M
Construction Safety and Health Officer - One (1} year

Name of Firm/Applleant
REVISED FORM (Septantter 2012)

Authorized Signing Official Date

C«r«nKtMner nc PWfvm neF« Rv^and ftC Flir
Pvt u Ufitfxn*, CraMiann



BUdl*« Fvrm 
SquIpTMnQ

LIST OF CONTRACTOR'S EQUIPMENT UNITS
'X. SebiX theSiS^ bal0W Wh,Ch ar8 0Wn9dl le8Md 0r Under Purchase 8^re9men, a«in a00*1 “Pirating condition

DESCRIPTION 
(Type, Model, 

Make)

No. of
Unit(e)

Capacity
Output

21

Owned, Leased 
and/or under 

purchase 
agreement 

1]

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
■A...........D

OTHER INFORMATIONS 
(As Applicable}

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1 - d-ca . 'fown99 or l“8ft:l as ll8ted_ln the Checklts^«ading Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
h ^ ! ^"?)»For W?*rTnjok' DumP Tmck and Tran8it Ml)<9r submit LTO Certificate of Registration and valid Official Receipt 

•i°hi^rfd uMarina Cef,lfca,e of Ownership snd velid Cargo Ship Safety Certificate. For newly purchased barceAugboat
r^ <?h do2Ja r -^* !ler ,an apPl,ca,lon fcl1, Manna Certificate of Ownership duly received/authenticated by Marina with corresponding valid
ComficatbBPand^li^CaigiftShip0^fe^Cer?tficatt ^ “ dUly n0tarb8d °f 18036 tO0e,her With 8 cop^ of,he Marina (Lbb8°^8)

21 TON,?tor0!.«n<r 8h?lLb° ®ks indlcatad in the Che^i^Blddlng Documents, I.e GW (for crane barge), DWT (for deck barge and hopper barge),
d d p h®rnm®ri'k9 'rnA3l°w (tor diese) hammer), cu.m (for dump truck), hp. (for tugboat, road grader bulldozerTnd ^ 

concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED PORU [Jmmrf 2011)

Authorized Signing Official Date

eoniMlHtef RC mtfem wWt AoAo kt^ m 1^0
Pen«(S«n AMrM.catandvmet

ee
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(Cmfeu* • $c#|

Omnibus Sworn Statement for Sole Proprietorship
[skaU be wbtmiuJ with the Bidf

REPUBLIC OF THE PHILIPPINES) 
CTTY/MUNTCIPALITY OF_____ ) S.S.

AFFIDAVIT

, of legal age, fCivil Status]. rNationalitvj, and residing at
after having been duly sworn in accordance wth law, do hereby depose and state that

I- I am the sole proprietor or authorized representative of 
at

with office address

] have ftiU2. As the owner and sole proprietor, or authcmzed representative of____________, j IJO,v 1UAJ
power and authority to do, execute and perfonn any and ali acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for Coostraction of RC Platform with 
RoRo ^mp and RC Pier, Port of San Andres, Catanduanea of the Philippine Porte 
Anthoiity, as shown in the attached duly notarized Special Power of Attorney,

fName of Bidder] is not ^blacklisted" or barred from bidding by the Government of the 
Philippines or ai^ of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/fbreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blackfisfed person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaetjon of the bidding requirements is an authentic cof^ 
of the original, complete, and all statements and information provid^ therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representalive(s) to verify all the documents submitted;

5.

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity to the third civil degree;

7 [Name of Bidder] complies with existing labor laws aini standards; and

8. [Name of Bidder) is aware of and has undertaken the responsibiUties as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging ali conditions, local or otherwise, affecting the impleinentation of the

Contract,
c. Making an estimate of the facilities available and nec<ted for die contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Nome of the Project /, ’

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel Of

il».ncfwep»ww Riino ana MC Pi* 
Pm San Mdm,



representative of the government in relation to any procurement project or activity.

10
BaMng Fom 

(OrrAus-ScM)

1(X In case advance payment was made or gjven> failure to perform or deliver anv of the 
obligations and opdeitakings tn the contract shall be safTleient gronods to copstitnle 
eriminal tiahility for Swindling (Estafal or the commission of fraud with nnfaithfulness or 
abuse of confidence throagb misappropriating or converting anv payment received fay a
aeraon or entity under an obligation involving the dntv to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 31S
of Act No. 3815 % 1930. as amended, or the Revised Penal Code>

IN WITNESS WHEREOF, I have hereunto set my hand this day of
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Cap^ty) 

AFKIAOT

fJuraiJ
[Formal xhall be based on the latest Rules on Notarial Pradice]

CenaVuOton c^RCPUdm ■« Rofte Rvrv
Pofloffiao CWiJiiiii
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Omnibus Sworn Statement for Partnership or Cooperative
/skaJI bestibtmtteJmtk thd Bidf

REPUBLIC OF THE PHILIPPINES) 
CITY /MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

> of legal age, [Civil Status!- [N^ionality], and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

/. 1 am the duly authorized and designated representative of 
at

with office address

Z I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Constraccion of RC 
Platform with RoRo Ramp and RC Pier, Port of San Andres, Catanduanes of the PhtUppine 
Porte Antbority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g, duly notarized Secretary's Certificate, BoardPartnership Resolution, or Special 
Power of Attorney, whichever is applicable;)];

3. [Name of Bldderl is not “blacklisted” or barred fiom biddii^ by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv Itself or bv relation, membership, 
association, afniiation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of tfie original, complete, and all statements and infonnation provided therein are true and correct;

4.

[Name of Bidder] ts authorizing the Head of the Procuring Entity or Its duly authorized 
rcpresentarive(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring 
Entity, members of the Bids and Awards Cornmittee (BAG), the Technical Working Group, and 
the BAG Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor law and standards; and

f^amA of RtdAprj js aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes;

a.
b.

c.
d.

Carefully examining all of the Bidding Documents;
Acknowledging all conditions, local or otherwise, affecting the implementation of the 
Contract;

Making an estimate of the facilities available and needed for the contract to be bid, if any, and 
Inquiring or securing Supplemental/Bid BuHetin(s) issued for the [Name of the Project].

Gnkwicn cf Pte MKm «i#i <lpT9 M Ac I
Aeacfe«tMara«.4
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(OmnfenA - Partarar^)

^ /A,ctfwg of Bidder! no{ give or pay directJy or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representaiive of the government in relation to any procurement prefect or activity.

10, In case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be soffident grounds to constitute
criipmal liability for Swindling tEstafa) or the commission of fraud with unfaithfulneas or
abuse of confidence through misappropriating or converting any payment received fav a
person or entity under an obligation ipyolving the dntv to deliver certain goods or servicct-
to the premdice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

.20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

/Jurat/
[Format shall be based on the latest Rides on Notarial PractweJ

ocfgjuamcfacPtipjMii
Pm tf a«i AMm. cnauww
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REPUBLIC OF THE PHILIPPINES) 
Cnr/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

, of legal age, fCivil Statusl. rNarinnalitvl and residing at1,_____________ , _____ w _
after having been duly sworn in accordance with law, do hereby depose and state that

/. I am the duly authorized and designated representative of 
at

with office address

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Constraction of RC 
Platform with RoRo Ramp and RC Pier, Port of San Andres, Catandnanes, as shown in the 
attached [state title of attached document showing proof of authorization (e.g., duly notarized 
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is 
applicable;)];

IName of Bidder] is not “blacklistetf1 or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or intemationaJ financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiluition, or controlling interest with another blacklisted person or entity aa
defined and provided for in the Uniform Guidelines on Black!istingy

4. Each of the documents submitted in satisfactiCHi of the bidding requirements is an authentic copy 
of the (Miginal, complete, and all statements and information provided therein are tnte and correct;

fName of Bidder] is authonzing the Head of the Procuring Entity or its duly aulborii^ 
retweseniative(s) to verily all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [NameoiiBidderJ is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), die Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the diird civil degree;

2. f^ame of Bidder! complies with existing labor laws and standards; and

fUame of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Biddii^ Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and 
<L Inquiring or securing Supplemental/Bid BuUelm(s) issued for die fName of the Proiecth >

9. fName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any
C<ns>vcMi of RC Ra0am mV) R;A<i ard RC Pita 

Poa c* flan Wtfaa,
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torm ol consideration, pccuniaiy or otherwise, to any person or official, personnel or 
representative of the government in relation to any procuremenl project or activity.

10. In case advance Payment was made or given, faUnre to perform or deliver any of the
obligations and nndertakings in the contract shall he snfricieat groonda to constitute
criminal liability for Swindling fEstafal or the com mission of fraud with unfaithfnlneas or
abnse of confidence through misappropriaring or converting any payment received hv a
person or entity under an obligation invotving the duty to deliver certain goods or serviewL
to the prcindice of tbc pnblic and the government of the Philippines pprsnant to Article 315
of Act No. 3S1S s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand diis __ day of 
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

fJuratf
[Format shall be based on the latest Rules on Notarial Practice]

CeMuOW RCPMerm ReRa Rar*o iMRCnv 
<if Sv #Mim. C«w«aa»
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Bid Securing Declaration Form
fskeHbeSMbmilledtM theKd^bidJer opts t^prtmdethisformofbUaeeariiyf

REPUBLIC OF THE PHILIPPINES)
CITY OF__________ __________ ) S. S.

BID SECURING DECLARATION 
Project Identificatioa No.:________

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid Souring Declaration.

2. 1/We accept that: (a) 1/we will be automatically disqualified from bidding for any procurement 
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 
Use of Bid Securing Declaration, within fifteen (15) days receipt of the written demand by 
the procuring entity for the commission of acts resulting to the enforcement of die bid securing 
declaration under Sections 23,1 (b), 34.2,40.1 and 69.1, except 69.1 (f),of the IRR of RA No. 91S4; 
without prejudice to other legal action the government may undertake.

3. 1/We understand that this Bid Securing Declaration shall cease to be valid on the follovring 
circumstances:

a.
b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
I am/we are declared ineligible or post-disqualified upon receipt of your riotice to such effect, 
and (i) 1/we failed to timely file a request for reconsideration or (ii) Vwe filed a waiver to avail 
of said right; and
1 am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 
furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/ouf hand/s this 
[place of execution].

day of [month] [year] at

Name of Bidder/Authorized Representative 
(Signatoys Legal Capacity) 

AFFIANT

(Jurat}
[Format shall be based on the latest Rules on Notarial Practice]

CemuOM* AC OWom «•> Reite nnp iM RC ^
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CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION ME1T1ODOLO0Y

A. DEWOLmON AND REMOVAL WORKS

1.
2.
3.
4.

Demolisri and dispose existing structure (RoRo Ramp) for buid up (77 sq.m.)
Chip^ portion of existing R.C. Curb (34 l.m.)
Chip-off portion of existing mooring block to be Signed to pier (15 cu.m.)
Removed and turn over to PPA ewsting nworing brtts, mooring cleats and rubber dock 
fenders affected by denKfitlon <12 no.)

5. Chip-off existing concrete piles for build-up (12 no.)

e. RC PLATFORM, RORO RAMP AND RC PIER

1. Supply and drive A2S2 Grade 2. SOOrmt 0 Steel Pipe Piles (536 m.t.- 4.663 l.m.) 
including application of polyurethar>e external coating (1,534 sq.m.), installation of 
reinforcing band tip(111 pcs). splicirTg (111 pcs)and cutting (111 pcs)
Supply and place 3,500 psi concrete filler (^4 cu.m.) and reinforcing steel cage 
(67.346 kgs of various sizes) for ste^ pipe piles including extraction of clogged 
materials (60 cu.m.)
Supply and place 3,500 psi concrete (664 cu.m.) and reinfordno steel bam (108.767 
kg of various sizes) for superstructure
Supply and tnstall of Rubber Dock Fenders (V500 x 1500L - 16 sets) ar>d Mooring 
Bollard. (35-Tons, T4>ead - 8 sets)

2.

3.

NOTES:

The narrative con r̂uction method will guide and femlRarize the contractor and the PPA on 
how the project earned out in acrardarm y^h the highest standard of workmanship.

The construction method sh^ be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing OfBoialX-

c<i*Bfue»g««»Fiof^iinwfc(Wpfer[y.awow
rffm rincii ni—
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MANPOWER SCHEDULE

Name <if Project

Proposed Project Descnption

Location

MANPOWER
(Minimum)

COHTMCT DURATION (_____ Calendar Days)

MONTHLY
1 ? t d A 1 7 ft • 11 p- 17 13 u M

Project Manager

Project Engir>eer

Materials Engineer II

Construction Safety and 
Health Officer

horeman

' Carpenter

Steelman

- Mason

' Electrician

Rigger

- Others

Signature
(Authorized Signing OfTidal)

conmwmocgcnaaaffnwei
Pm tf S«t AMm,
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Proposed Project Description

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION (____ Calendar Days)

MONTHLY
* • •• •t <! i1” w i»

Signature
(Authorized Signing Official)

CDflSVMCSMt«((«: RM»vm %» M sc PI*
p«n sr aaa MOV, camutn*



19
SMPQForrfB 

<Paim*nr Sdi«kis>

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Prefect:

Pn^posed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cashflow
(Quarterly, In Pesos)

TOTAL

MOTES

The cash fk>w by quarter and payment schedule should be consent wtth the 
Chart and S-curb.

Payment s^>edula shall not be more than once a month.

Signature
(Authorized Signing Ofhciaf)

CenUflWTr Cd RC .......... .
F«(t 4 San Ma«», CmoutAM
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Contract Agreement Form for the 
Procurement of infrastructure Projects (Revised)

[not nqu&ed to be sut>mlac!<l¥nth me Bid, but it shall be submitted wtOtIn ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Au^ortty with princ^Dal office at PPA Building, Bonlfacfo Drive, South Harbor, 
Port Area, Manila (hereinafter called the ‘En«/) and [name and address of Contractor 
(hereinafter called the ‘Contractor").

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called the Works*) and the Entity has accepted the Bid for 
[contract price In words and figures in specified currency by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1

2.

In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them In the Conditions of Contract hereinafter referred to.

The follosving documents as required by the 2016 revised Implementing Rules and 
Regulations of RepubBc Act No. 9134 shaH be deemed to form and be read end 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs); 
Drawings/Plans;
Specifications;
Bill of Quantities;
General and ^>^ial Conditions of Contract; 
Supplemental or Bid Bulletins, if any;

I.

H.
Hi.

Iv.
V.

b. Vanning bidders bid. including the Eligibility requirements. Technical and Financial 
Proposals, and aN other documents or statements submitted;

BkJ form, Including all the documents/statements contained in the Bidders bidding 
envelopes, as annexes, and all other documents submitted (a.g.. Bidder's response to 
request for clanTicatiorts on the bid). Including corrections to the bid, if any, resulting from 
the Procuring Entlt/s bid evaluation;

c. Performance Security:

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be requred by existing laws and/or the 
F^WJuring Entity concerned In the PBDs. Winning bidder screes that additional 
contract documents or Information prescribed bv the GPPB that are 
subsequentlv required for submission after the contract execution, such as

Cera*«ca d MC nstfotm Rofte te-p nc
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the Notfce to Proceed. Variation Orders, and Warranty S&curitv. shall likewise
form part of the Contract

3. In consideration for the sum of [total contract price in words and figures} or such 
other sums as may be ascertained, yarned of the bidder] agrees to [state the object 
of the contract] at accordance with his/her/fts Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum In accwdance 
with the terms of the Biddmg.

IN WITNESS whereof the parlies thereto have caused Oils Agreement to be executed the 
day and year fast before written.

JAY DANIEL R. SANTIAGO
General Manager

for

Name of Bidder/ Authorired 
Representative 

(Signatory$ Legal Capacity)

for

Philippine Ports Authority Contractor

AcknowiedorTtent

[Format stiaB be based on the latest Rules on Notarial PracdceJ

C«I«1C«0A M RC nUtdAi ■» FWte std RC Pto
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