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BILL NO. 2

STAFF QUARTERS, LAW ENFORCEMENT BUILDING,
PUMPHOUSE, GUARDHOUSE AND GATE

Item 2.01 Extraction/removal of existing Interlocking paving blocks

The quantity to be paid for shall be the actual area in square meter of existing 
interlocking paving blocks, extracted/removed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.02 Demolish and dispose existing drainage canal

The quantity to be paid for shall be the actual length in linear meter of existing 
drainage canal to be demolished and disposed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.03 Demolish and dispose existing fence prior to the construction of gate

The quantity to be paid for shall be the actual length in linear meter of existing fence, 
demolished and disposed prior to the construction of gate in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.04 Excavation and backfilling works for building foundations, drainage, septic 
vault, electrical and pile driving works

The quantity to be paid for shall be the actual volume in cubic meter of fill materials to 
be excavated and backfilled for building foundations, drainage, septic vault, electrical 
and pile driving works in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.05 Extraction and reinstallation of existing rock bulkhead prior to the driving of 
PSC piles

The quantity to be paid for shall be the actual volume in cubic meter of existing rock 
bulkhead to be extracted prior to the driving of PSC piles and reinstalled thereafter in 
accordance with the plans and specifications and accepted by the Engineer. ITie 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.06 Scraping of existing sand cushion, cement treated base course and gravel base 
course

The quantity to be paid for shall be the actual volume in cubic meter of sand cushion, 
cement treated base course and gravel base course, scraped in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.
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Item 2.07 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length In linear meter of PSC piles 
(400mm x 400mm), supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be hill 
compensation for furnishing all materials, labor, equipment, tools and inddenlals 
necessary to complete the work.

Kern 2.08 Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x 
400mm vertical PSC piles, handled, pitched and driven in accordance with the plans 
and specifications, measured from the tip of piles to cut-off elevation and accepted by 
the Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.09 Cut/chip and dispose newiy driven PSC piles up to required eievation

ITie quantity to be paid for shall be the actual number of newly driven PSC piles, 
chipped/cut off up to required elevation and disposed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.10 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade 
preparation in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work

Item 2.11 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of sot! treatment, 
supplied and applied in accoidance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.12 Supply, place and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate sub­
base course supplied, set-in-place and compacted up to required elevation In 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Kern 2.13 Supply, place and compact gravel bedding for building foundation, ramps, step- 
up, drainage and septic vault

The quantHy to be paid for shall be the actual volume in cubic meter of gravel bedding 
for building foundation, ramps, step-up, drainage and septic vault to be supplied, set- 
in-place and compacted in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.
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Item 2.14 Supply and place lean concrete for pile caps

The quantity to be paid for shall be the actual volume In cubic meter of lean concrete 
to be supplied and set-in-piace for pile caps in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit pric» shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 2.15 Supply and place 4,000 psi concrete for building structure and shear key

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi 
concrete for building structure and shear key to be supplied and set-in-place in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.16 Supply and install steel reinforcement for building structure and shear key

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars for building structure and shear key to be supplied and installed in accordance 
with the plans and spedfications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

item 2.17 Construct 4,000 psi. concrete siab and ramp on*fiil inciuding reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi. 
concrete and ramp on-fill inciuding reinforcement, constructed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.18 Construct 160mm thick CHB wall including reinforcement

The quantKy to be paid for shall be the actual area in square meter of 150mm thick 
CHB wall Including reinforcement for PTB and pump house, constructed in accordance 
with the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.19 Construct 100mm thick CHB wall Including reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thic* 
CHB wall including reinforcement, constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incident's 
necessary to complete the work.

Item 2.20 Supply, fabricate and install structural steel materials including accessories

The quantity to be paid for shall be the actual weight in kilogram of stiuctural steel 
materials including accessories to be supplied, fabricated and installed in accordance 
with the plans and spedfications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
Incidentals necessary to complete the work.
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Item 2.21 Supply and apply anti-rust paint for metal surfaces

The quantity to be paid for shaii be the actual area in square meter of anti-rust paint to 
be suppiied and applied on metal surfaces in accordance with the p^ans and 
specifications and arxepted by die Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.22 Supply, deliver and install 0.60mm thk. PPGL Pre-painted Hi-iib main roofing - 
single metal (rib-type) with 25mm thk. UPl Board Including roof gutter, flashing 
ridge roll and other accessories

The quantity to be paid for shall be the actual area in square meter of 0.60mm thk. 
PPGL Pre-painted Hi-rib main roofing - single metal (rib-type) with 25mm thk. UPl 
Board including roof gutter, flashing ridge roll and other accessories to be supplied, 
delivered and installed in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing ail 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.23 Supply and install dry wall partition

The quantity to be paid for shall be the actual area in square meter of dry wall partition 
to be supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit pric» shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

item 2.24 Supply and place 13mm thick cement plaster finish

The quantity to be paid for shall be the actual area In square meter of 13mm thk. 
cement plaster finish, supplied and set-in-place in accordance wKh the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.25 Supply and apply elastomeric paint (2-coats)

The quantity to be paid for shall be the actual area in square meter of elastomeric 
paint (2-coats), supplied and applied in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
fijmishing ail materials, labor, equipment, tools and Incidentals necessary to complete 
the work.

Item 2.26 Supply and apply Quick dry enamel paint finish (2-coats)

The quantity to be paid for shall be the actual area in square meter of Quick dry 
enamel paint finish (2-coats), supplied and applied in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.27 Supply and apply Flat latex enamel paint finish (2-coats)

The quantity to be paid for shall be the actual area in square meter of Fiat latex paint 
finish (2-coats), supplied and applied in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for
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furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 2.28 Supply and apply water proofing for toilets, foothbaths, stair wells, roof deck
and canopies

The quantity to be paid for shall be the actual area in square meter of water proofing 
for toilets, foothbaths. stair wells, roof deck and canopies, supplied and applied in 
accordance wiUi the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete Uie work.

Item 2.29 Supply and install aluminum composite panels and accessories

The quantity to be paid for shall be tiie actual area in square meter of aluminum 
composite panels and accessories, supplied and installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.30 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (FI)

The quantity to be paid for shall be the actual area in square meter of unglazed 
ceramic floor tiles (0.60m x 0.60m), supplied and installed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.31 Supply and install 0.60m x 0.60m Non-Slip Floor tiles (F2)

The quantity to be paid for shat! be the actual area in square meter of non-slip Floor 
tile (F2) (0.60m x 0.60m), supplied and installed in accordance with the plans and 
spe^cations and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.32 Supply and place Non-skid/rough cement floor finish (F3)

The quantity to be paid for shall be the actual area in square meter of Non-sidd/rough 
cement floor finish (F3), supplied and set-in-place in accordance wrUi the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be ftill 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

item 2.33 Supply and Install tactile strip for ramp

The quantity to be paid for shall be Uie actual area in square meter of tactile strip for 
ramp, supplied and installed in accordance with the plans and specifications and 
acceded by the Engineer. The contract unit price shall be full compensation fOr 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.
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Item 2.34 Supply and install 0.30m x 0.60m Wall Tiles

The quantity to be paid for shaii be the actuai area in square meter of wall tiles (0.30m 
X 0.60m), supplied and installed In accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing alt materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.35 Supply and install Granite tile splash board and countertop

The quantity to be paid for shall be the actual area in square meter of Granite tile 
splash board and countertop, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and Inddentais 
necessary to complete the work.

item 2.36 Supply and install PVC ceiling including accessories

The quantity to be paid for shall be the actual area in square meter of PVC ceiling 
including accessories, supplied and installed In accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be tell 
compensation for furnishing all materials, labor, equipment, tools and inddentais 
necessary to complete the work.

Item 2.37 Supply and install acoustic ceiling panel (600mm x 600mm) and accessories

The quantity to be paid for shall be the actuai area in square meter of acoustic (filing 
panel (600mm x 600mm) and accessories, supplied and installed in accordance with 
the plans and specifications and accepted by the Engineer. The contract unK price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.38 Supply and install 12mm thk. Gypsum board on 040mm thk. galvanized steel 
ceiling suspension system at 0.40m O.C. (furring carrying channel) and 
suspension rod

The quantity to be paid for shall be the actual area in square meter 12mm thk. 
Gypsum board on 0.40mm thk. galvanized steel ceiling suspension system at 0.40m 
O.C. (furring carrying channel) and suspension rod, supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be tell compensation for temishing all materials, labor, 
equipment, tools and incidentals necessary to complete the woik.

Item 2.39 Supply and install 12mm thk. Gypsum board, Wood veneer finish on 0.40mm 
thk. galvanized steel ceiling suspension system at 0.40m O.C. (funing carrying 
channel) and suspension rod

The quantity to be paid for shall be the actual area In square meter 12mm thk. 
Gypsum board Wood veneer finish on 0.40mm thk. galvanized steel ceiling 
suspension system at 0.40m O.C. (furring carrying channel) and suspension rod. 
supplied and installed In accordance wth the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing alt 
materials, labor, equipment, tools and incidentals necessary to complete the work.
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(tern 2.40 Supply and install Aluminum Clip-in Perforated Panel including accessories 
(0.60 X 0.60 X 0.07m)

The quantity to be paid for shall be the actual area In square meter of aluminum dIp-in 
perforated panel including accessories (0.60 x 0.60 x 0.07m), supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

item 2.41 Supply and Install PVC Baffle ceiling (50mm x 100mm) Including accessories

The quantity to be paid for shall be the actual area in square meter of PVC ceiling 
including accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 2.42 Supply and install stainless steel materials, buffed finished of various sizes 
including accessories

The quantity to be paid for shall be the actual lot of stainless steel materials, buffed 
firilshed of various sizes induding accessories, supplied and installed in accordance 
with the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, tabor, equipment, tools and 
incidentals necessary to complete the work.

Supply and install fabricated Glass doors, windows and glass pane! including 
glass partitions for showers and other accessories for staff quarters

The quantity to be paid for shall be the actual lot of fabricated Glass doors, windows 
and glass panel including glass partitions for showers and other accessories for staff 
quarters, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Supply and instell fabricated Glass doors, windows and glass panel including 
glass partitions for showers and other accessories for Law Enforcement 
Building

The quantity to be paid for shall be the actual lot of fabricated Glass doors and 
windows including glass partitions for showers and other accessories for Law 
Enforcement Building, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.45 Supply and install fabricated Glass partitions Law Enforcement Building

The quantKy to be paid for shall be the actual lot of fabricated Glass for Law 
Enforcement Building, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for fomishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.43

Item 2.44
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ttem 2.46 Supply and install fabricated cold rolled steel emergency exit doors with panic 
bar lock including Jumbs and accessories

The quantity to be paid for shall be the actual set of fabricated cold rolled steel 
emergency exit doors with panic bar lock including jumbs and accessories, supplied 
and Installed In accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Kern 2.47 Supply and install febricated solid door and Marine Plywood Finish Flush Doors 
including clear glass, doorjambs, hinges and iocksets

The quantity to be paid for shall be the actual lot of solid door and Marine Plywood 
Finish Flush Doors including clear glass, door jambs, hinges and iocksets, supplied 
and installed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Kern 2.48 Supply, fabricate and install steel doors, windows and grille partition for Law 
Enforcement Building

The quantity to be paid for shall be the actual lot of steel doors, windows and grille 
partition for Law Enforcement Building, supplied, fabricated and installed in 
accordant with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.49 Supply and install fabricated powder coated aluminum louvered double leaf 
door including accessories

The quantity to be paid for shall be the actual set of fabricated powder coated 
aluminum louvered double leaf door including accessories, supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete foe work

Item 2.50 Supply and install Photoiuminiscent signs and path marking for emergency 
route including glass and accessories

The quantity to be paid for shall be the actual lot of Photoiuminiscent signs and path 
marking for emergency route including glass and accessories, supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing al! materials, labor, 
equipment, tools and inddentals necessary to complete foe work.

Item 2.51 Supply and install Phenolic anti-bacterial water proof Toilet partition 20mm thk., 
Including stainless hinges, lock indicators, bottom support door knobs and coat 
hooks

The quantity to be paid for shall be the actual lot of Phenolic anti-bacterial water proof 
Toilet partition 20mm thk., including stainless hinges, lock indicators, bottom support 
door knobs and coat hooks, supplied and Installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.
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Item 2.52 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of toilet fixtures and accessories, 
supplied and installed in accordance with the plans and spedfications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.53 Supply and Install water line pipes and fittings

The quantity to be paid for shall be Wie actual lot of water line pipes and fittings, 
supplied and installed in accordance with the plans and spedfications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Item 2.54 Supply and install sewerage pipes and fittings

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings, 
supplied and installed in accordance with the plans and specifications and accepted by 
the Engineer. The rantract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the vsroric.

Item 2.55 Supply and install drainage pipes and fittings

The quantity to be paid for shall be the actual lot of drainage pipes and fittings, 
supplied and installed in accordance vnth the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Item 2.56 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault induding fittings 
and accessories, constructed in accordance wth the plans and spedfications, 
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

Item 2.57 Constiiict catch basin including accessories

The quantity to be paid for shall be the actual number of catch basin induding 
accessories, constructed in accordance with the plans and spedfications, measured 
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and incidentals necessary to complete the work.

Item 2.58 Construct drainage manhole Including accessories

The quantity to be paid for shall be the actual number of drainage manhole including 
accessories, constructed in accordance with the plans and spedfications, measured 
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and inddentals necessary to complete the work.
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Item 2.59 Construct drainage canal including accessories

The quantity to be paid for shall be the actual length in linear meter of drainage canal 
including accessories, constructed in accordance with the plans and specrfications, 
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

item 2.60 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base 
course to be supplied, spread and compacted In accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tods and incidentals 
necessary to complete the work.

Item 2.61 Supply, spread and compact cement treated base course

The quantity to be paid for shall be die actual volume In cubic meter of cement 
treated base course to be supplied, spread and compacted in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shdl 
be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.62 Supply, spread and compact levelling course, sand cushion

The quantity to be paid for shall be the actual volume in cubic meter of levelling 
course, sand cushion to be supplied, spread and compacted in accordance with the 
plans and spedfications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.63 Reinstall newly removed interlocking concrete paving blocks

The quantity to be paid for shall be the actual area in square meter of newly removed 
interlocking concrete pairing blocks, reinstalled in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.64 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual lot of wires and cables of various sizes 
to be supplied, delivered and installed in accordance with the plans and spedfications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 2.65 Supply, deliver and Install conduit pipe including fitQngs of various sizes

The quantity to be paid for shall be the actual lot of conduit pipe induding fittings of 
various sizes to be supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.
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Item 2.66 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual lot of wring devices to be supplied, 
delivered and installed in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing ail 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.67 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual lot of protective devices to be supplied, 
delivered and installed in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.68 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual lot of lighting fixtures to be supplied, 
delivered and installed in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing ail 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.69 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual lot of lightning protection and 
accessories to be supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.70 Supply, deliver and install auxiliary system:

a) Community Antenna Television (CATV)
b) Background Music / Paging Alarm (BGM/PA)
c) Fire Detection Alarm System (FDAS)
d) Telephone System

The quantity to be paid for shall be the actual lot of auxiliary system to be supplied, 
delivered and installed in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing ail 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Kern 2.71 Supply, deliver and install air conditioning unit and accessories

The quantity to be paid for shall be the actual tot of air conditioning unit and 
accessories to be supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.72 Construct Pump house including domestic water tank, fire tank, overhead water 
tank, pumps, pressure tank and other appurtenances

The quantity to be paid for shall be the actual lot of Pump house including domestic 
water tank, fire tank, overhead water tank, pumps, pressure tank and other 
appurtenances, constructed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for

ConstfuctiMi ol Staff Quaitan, Law Ei4MC«mant BuUdlng <nd Gm
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furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.73 Constnict Reinforced Concrete for Duct bank, handhole and pedestal post

The quantity to be paid for shall be tee actual lot of reinforced concrete for Duct bank, 
handhole and pedestal post, constructed in accordance with the plans and 
specifications and accepted by tee Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.74 Supply and deliver bedroom furniture and appliances for Staff Quarters

The quantity to be paid for shall be tee actual lot of bedroom furniture and appliances 
for Staff Quarters to be supplied and delivered in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be hjil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.75 Supply and deliver office furniture for Law Enforcement Building

The quantity to be paid for shall be the actual lot of office furniture for Law 
Enforcement Building to be supplied and delivered in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.76 Supply and install PPA Logo and signages for Staff Quarters, Law Enforcement 
Building and gate including accessories

The quantity to be paid for shall be the actual lot of PPA Logo and signages for Staff 
Quarters, Law Enforcement Building and gate including accessories to be supplied 
and installed in accordance with tee plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for fomishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work

Item 2.77 Supply, deliver and install distribution transformer including accessories and 
other incidental expenses

The quantity to be paid for shall be the actual lot of distribution transformer including 
accessories and other Inddentai expenses to be supplied, delivered, installed and 
commissioned In accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be foil compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

item 2.78 Supply and install fire protection system including testing, commissioning, fire 
extinguishers and other accessories

The quantity to be paid for shall be the actual lot of fire protection system including 
testing, commissioning, fire extinguishers and other accessories to be supplied and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for fomishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

CtratncOon of Staff Ouwtw*. Law Erdsrcemsnl BuSdIng and Gate 
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Kern 2.79 Supply, deliver and install wastewater treatment facility including accessories

The quantity to be paid for shall be the actual lot of wastewater treatment facility 
including accessories to be supplied, delivered and installed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
hill compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

item 2.80 Construct Guardhouse and gate including septic vault and other appurtenances

The quantity to be paid for shall be the actual lot of Guardhouse and gate including 
septic vault and other appurtenances, constructed in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 3

REIMBURSABLE ITEMS

Item 3.01 Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority.

a. Office Furniture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual lot of determined items by the Authority 
deemed necessary in the impiementation of the project, supplied, delivered and 
accepted by the Authority. Payment for said items shall be made only upon complete 
delivery/acceptance of such. The contract lump sum price shall be full compensation 
for providing all detennined items. The Contractor’s Profit and Overhead, 
Contingencies and Miscellaneous (OCM) should not be included in the cost of said 
items. Claims for payment shall be supported by Official Receipt(s) (OR) and at least 
ttiree (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined items shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

CofotiuelMO of SMff Quartore, Um Enforc«m«nt BuMlng and Gale
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site ofFice and residence (rental) with an area of at least 48 
square meters for use of the Engineer and his staff for the whole duration of the project.

Consiructlen ef Staff Ouaitais. Law Enfcreamant BulWing and Gata 
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OFFICE EQUIPMENT FOR USE OF THE PPA ENGINEER AND STAFF

The Contractor shall provide within thirty (30) days after notice to commence work, the following main 
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make 
available for use of the Engineer other equipment as may be necessary for the proper functioning of 
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by 
PPA.

a) Office Furniture and appliances
2 sets Office table, 1.5 x 0.70m with chair
1 set Conference table w/ chair (6-str.)
2 pcs. Single bunk beds w/ mattress & beddings
2 pcs. Waste paper basket
1 pc. Calculator (Scientific, 12 digit capacity)
1 pc. Communication system, Cell phone
1 pc. Filing Steel Cabinet. 4-drawers
2 units Air-conditioned unit (1.0hp.,wdo type)
1 unit Refrigerator (6 cu.ft.)
1 set Gas stove (2 burner with tank)
1 unit Hot and cdd water dispenser (5 gal. Cap.)
1 pc. White board with eraser and marker
1 unit Stand fan (16Hdia.)

b) Computers and Accessories
2 sets Desktop Unit & Accessories
2 sets Printer and Accessories
2 units Uninterrupted Power Supply (UPS)
2 units External Hard Drive (USB 3.0,4TB)
1 unit Computer Table
1 unit Computer Chair

c) Licensed Softwares
2 units Microsoft Office (latest version)

Cenwudlon or SWI OuMn, Liw ErtfanwMt BuHdIng aid Odt
Port ol Curtoao. lom Nodt
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two (2) “Brand 
New Desktop”, complete with printer and accessories and licensed software for the use of the PPA 
Engineer and his Staff at the start of the project. The Herns shall be the property of PPA. Operation 
and maintenance shall be borne by PPA.

Description / 
Specifications: DESK TOP UNIT

Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded

Processor Intel ® Core ™ I7-9700K CPU

System Memory 8GB DDR4 Ram at 2666MHZ up to 32GB, 2DIMM slots

Chipset Intel B360

CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)

Graphics NVIDIA GeForce R7X 2060 6GDS

SATA 4 X SATA 6.0 Gbps

HDD/SSD 128GB SSD (M.2 PCIe 128GB) + 1TB HDD (S.S” 7200rpm)

WIFI/ Bluetooth 802.1 lac 2x2/Bluetooth 5.0

LAN Realtek RTL8111H10/100/ 1000Mbps

Audio Realtek ALC887, DTS Headphone X

Accessories Wireless Keyboard and Mouse

Ports 4 X USB 3.2, 2 X USB 2.0, HDMI, Audio Jack, RJ45 and Mic in/headphone 
out

Display (Monitor) 27'’inch. FHD(1920x 1080 Display) with speaker, display ports, USB hub, 
earphone lack and PC audio inputs.

OS Bundled 
(Certrfication/License)

Windows 10 PRO for business

Multi-Function
Printer
(CoDV. Scan Printer)

HP, Epson, Brother or equivalent brand with wide format capabilities 
(A3 size), 128 MB Memory Capacity and Automatic Document Feeder (ADF)

External Hard Drive Portable (USB 3.0 Interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License 
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

CoroOucSon of Stall Ouartera, Law Entoreamant Building and Gala 
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unIt/s Air-compressor (250cfm, minimum), owned 

1 unrt/s Backhoe (0.40 cu.m., 94.30hp, minimum), owned
1 unit/s Clamshell, owned
2 unit/s Concrete Mixer (1 bagger, minimum), owned
2 unit/s Concrete Bucket, owned
2 unit/s Concrete Vibrator (3.50 hp. minimum), owned 

1 unrt/s CravrrferCrane(30T, minimum), owned
1 unit/s Crawler Crane (20T, minimum), owned/leased 

1 unit/s Pile Hammer (Diesel, 7,500 kg.m.), owned 

1 unit/s Drop Hammer (2T, minimum), owned
1 unit/s Dump Trudc (8 cu.m., minimum), owned
2 unit/s Bar Bender (electric, 25mm dia min.), owned
2 unrt/s Bar Cutter (electric, 25mm dia min.), owned 

1 unit/s Jackhammer, owned
1 unit/s Oxy/Acetylene Cutting Outfit, owned
1 unit/s Payloader (80 hp, minimum), owned
1 unit/s Plate Compactor (5 hp, minimum), owned 

1 unit/s Road Grader(125hp, minimum), owned
1 unit/s Road Roller (12.05T, vibratory, minimum), owned
2 unrt/s Transit Mixer (5-6 cu.m, cap., minimum), owned/leased
1 unit/s Water Truck (1,000 gal., minimum) with pump, owned
2 unrt/s Welding Machine (400 amp., minimum), owned
1 unit/s Cargo Truck (5T. minimum), owned

Construction of Staff Quattars. Law EnfcaooRiant Buiding and Goto 
Pan cf CutTfntao. locos Nona
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicate provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

39 pcs. Hard Hats
39 pcs. Gloves (rubberized)
39 pcs. Safety Glasses/Goggles (dear)
78 pcs. Long sleeve T-shirt
6 pcs. Aprons
4 pcs. Safety Belts
39 pcs. Safety Shoes
4 pcs. Life Lines

Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher
1 lot Disinfection Booth with Footbath
39 no. PCR Test for Covid-19 (Initial Testing)
39 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 
Temporary shelter for workers

Sixteen (16) mos. 
1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

ConstniOion of $tafrQuaitera. Law Enforctmenl BuHdlns and Oat*
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PPA MEMORANDUM CIROAAR
Wo ,02.
Senes of 201ft 
AUactmM

PagilollO

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF 
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matonals/Items of 
Work

I. Construction of 
PieifWtiarf, Platform 
and Ramp

Stfuctural Concreffi (SC) 

A Portland Cement

B Fne Aggregate

C Coarse 
Aggregate

0 Water

E Steel Bars

F Concrete

Requirod Tests

G Admixture and 
Concrete Curstg 
Materials

Piling (P)

A Concrete Piles

1 Concrete

2 Steel Bars

3 High 
Tension 
Strand

Quality Test

Quality Test for Grading, EJutnation (wash), 
BiriK Speoftc Gravrty, Absorption. Mortar 
Strength. Soundness, Organic tmpuribes, Unit 
Weight, % Clay Lumps and Shale

Quality Test for Grading, Buk Specific Gravity, 
Absorption and Abrasion

Certihcate from the Engmeer or OuMy Test 
for Density wtd ChlorKSe Content

MSI Certificate and Quality Test for Chemical 
Composition and Mechanical Properties

Compressive Strength on cylinder samples

Slump Test 

Quality Test

Ulnimum Inermwitat 
Frequency of Tests

For every 2.000 bags (40kg) or 
fraction thereof

For every 1,500 cubic meter or 
ftscbon thereof

for every 1,500 cubic meter or 
fraction thereof

One per source

For every 10,000 kg or fraction 
thereof

1 set consisting of 3 concrete 
cyknder samples shall be Men 
from each day's poumg and to 
represent not more than 75 cu m 
of concrete or fraction therein

For every mix

One per shipment

Fabrication Report

Same test as tor SC (F)

Same test as for SC (E)

Test far Chemical Composition and 
Mechanical Properties

One per fabrication

Same frequency as SC (F)

Same frequency as SC (E)

For every 20000kg or fracbon 
thereof

CMStryctfM Of SMI Quartan^ Law Errfoicomont and
Port of Cummao, locca Norta
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PPA MEMOKANUUM CIRCULAR 
No 02 
Senes of 2016 
Aflextimere

PagetatO

Materials/]terns of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

4 Coarse
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

S Fine
Aggregates

Same Test as for SC (6) Same frequency as SC (B)

B Steel Pipe Piles Fabncahoo Report Mill Certificate and Quality 
Test for Chemical and Mechanical properties

One per foteicabon

1 Steel Chemicai Composition (refer below)

- Under 14* (355 60mm) Outside
Diameter

2 from 200 pipe of fraction toereof

- 14* to 36" (355 6 to 914mm) Outside
Dia

2 from 100 pipe or fraction thereof

- Over 38'(914mm) Outside Diameter 2 from 3000ft (914m) or fraction 
thereof

MecherBcal/T ensile One (1) tensKxi lest shall be made 
on one length or fraction thereof of 
each size, or one piece of skelp 
representing each lot of 200 
lengths or fraction thereof of each 
size

2 Prtyurethane 
Coatng

Mill Certificate and Quality Test One per fabrication

3 Concrete Same test as for SC (F) Same frequency as SC (F)

4 Fine
Aggregate

Same test as for SC (B) Same frequency as SC (B)

5 Coarse 
Aggregate

Same test as for SC (C) Same frequency as SC (C)

6 Steel Bars Same Test as SC (E) Same frequency as SC (E)

7 Water Same Test as SC (D) Same frequency as SC (D)

Rubber Dock Fenders 
(RDF)

Physical Test All units

Performance Test for Energy Absorption and 
Reaction Force

All units .

Accessones

Washer and Fixing BoK, 
Anchor Bolt

Physical Test

Quality Test for Chemicai Composition and 
Mechanical Properties

All unSs

One per fobncahon “
---------- ^-----------------/ ii)(-
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PPA MFMORAMOUM CIRCULAR 
Wa - 02 .- 

' Senes of 20(6 
MlacnmeiS

Page 3oTto

Matenals/!tems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

Mooring Bollard (MS) 
and Accessories 
(Hexagon Nuts, Plain 
Washer, Anchor Ring 
and
Anchor Bolt)

Physical Test

Quality Test tor Chemical Composition and 
Mechanical Properties

All Units

One per fabncabon

II. Construction of 
Back-Up Area, 
Causeway and 
Pavement

Sheet Pihng (SP)

A Concrete Sheet 
Piles

1 Concrete Same test as for SC (F) Same frequency as SC (F) .

2 Steel Bars Same tost as tor SC (E) Same frequency as SC (E)

3 High Tension 
Strands

Same tost as for P (A 3) Same frequency as P (A 3)

4 Fne Aggregates Sane test as tor SC (B) Same frequency as SC (B)

5 Coase
Aggregates

Same Test as for SC (C) Same frequency as SC (C)

B Steel Pipe Piles

1 Steel Same test as tor P (B1) Same frequency as P (Bt)

2 Concrete Same test as for SC (F) Same frequency as SC (F)

3 Fne Aggregate Same test as for SC (B) Same frequency as SC (B)

4 Steel Bars Same test as for SC (E) Same frequency as SC (E)

- 7f
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PPA UBMORAMAW CIRCULAR
Wo 02
Senes Q<2016 
Attachmsm

I>age4c/10

Matenals/ftems of 
Work

Required Tests Minimum Ineromontal 
Frequency of Tests

Rocks Tea for Apparent Specific Gravity and 
Abrasion

For every 1.SOO cubic meter or 
fraction thereof

Geotextie FiRer Physical and Mechannai Test Oneperbatdi

Milt Certificate One oer batch

Sand aid Grav^ FiU Quality Test for Organic Impuribes and 
Grading

For every 1,500 cubic meter or 
fraction thereof

Selected Fill Quality Test for Grading, Plasticity and 
Laboratory Compaction Test

For every 1,500 cubic meter or 
fraSioo thereof

Laboratory CaMomia Beanng Ratio (CBR) For every 2,500 cubic meter or 
fraction hereof

Field Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-stu density test 
for every 500 sq m or fraction 
thereof

Aggregate Base Course Quality Test for Grading and Plasticity For every 300 cubic meter or 
fraction thereof

Quality Test for Grading. Pliberty, Abrasion 
and Laboratory Compaction Test

For every 1.500 cubic meter or 
fracbon ibereof

Laboratory CaliforrHa Beanng Ratio (CBR) Same frequency as Selected Fill

Field Density Test Same frequency as Selected Fill

Portland Cement
Concrete Pavement 
(PCCP)

A Portland Cement Same lest as for SC (A) Same frequency as SC (A)

B Fine Aggregate Same test as for SC (B) Same frequency as SC (B)

C Coarse
Aggregate

Same test as for SC (C) Same frequency as SC (C)

D Water Same te» as for SC (D) Same frequency as SC (D)

E Steel Bars 
(Dowels}

S^e test as for SC (E) Same frequency as SC (E)
'

F Joint Filler Quality Test One (1) oer shipment / 1

Constmebon of Staff Ouartars, Law Ertorcamenl Building and Gate 
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PPA MEMORANOtM CIRCULAR
Re 02
Senes <X 2016 
Altachmenl

PogoSa/IO

Matenals/ttems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

G Admixture and 
Concrete Curing 
Malenal

Same test as for SC (G) Same frequency as SC (G)

H Concrete Same test as for SC (F) Same frequency as SC (F)

FlexurjU Test 3 beam samples for every 330 
sqm orfrachonthereol

1 Completed 
Pavement

Core Test 1 set (3 specimen) for every 2,500
SQ m and fractx>n thereof

Interiockng Concrete 
Blocks

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Ag^egate Same test as for SC (B) - Same frequency as SC (B)

C Coarse
Aggregate

Same test as for SC (C) Same frequency as SC (C>

D Water Same test as for SC (O) Same frequency as SC (D)

E Admixture A 
Concrete Curing 
Materials

Same test as for SC (G) Same frequency as SC (G)

F Completed Blacks Ptiyscat Test and Compressive Strength 6 blocks per day of fabncahon

Cement Treated Base 
Course (CTB)

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fine & Coarse 
Aggregates

Quality Test for Grading, Abrasion and 
Soundness

For every 1,500 cube meter or 
fraction thereof

C Water Same test as for SC (0) Same frequency as SC (D)

D Completed CTB Field Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-situ density test 
every 500 sq m or fraction thereof

Retaining Wall/Coptng 
WaB/RC Cufb/RC 
Ditch/Shear
Key/CofxretB
BtocksMean Concrete

A Portland Cement Same test as for SC (A) Same frequency as SC (A)

B Fne Aggregate Same lest as for SC (8) Same frequency as SC (B)

y
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PM ^^^mRAklDUM ORCULAR

Senes o*20t6 
Aaadtmei*

Pags$ttn

Uattrials/ltams of 
Work

Roquirod Tosts Mnurntm Ineromontal 
Frequmcy of Tests

C Coarse
Abrogates

Same test as for SC (Cl Same frequency as SC (C)

0 Water Seme test as for SC (0) Seme foeguency as SC (0)

E Steel Bats Same test as for SC (E) Same frequency as SC (E)

F Admixture std 
Concrete Curing

Same test as for SC (6) Same frequency as SC (G)

Q Concrete Same lest as for SC (F) Same hemiencv as SC (F)

Tie Rod
A Steel Same test as for SC (E) One per batch

B Assemblv Performance Test (Tension) One per belch

Tie Bats and Dowels Same test as for SC (E) For every 10,000 kg or fraction 
thereof per Tie bars and Dowels

Pve Culverts and Storm 
Drams

' ■

A Ppes Test for Strength. Absorption and Physical Forevery 50 pieces

B Mortar or Jomt Same Test as for SC (A, B aid 0)
Alternative Te^ Same test as ^ SC (F) wtd 
Inspection Report

For every 25 |»eces

Concrete Hollow Blocks

A Pontand Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregates Same test as tor SC (B) Sane frequency as SC (B)

C Water Same test as for SC (D) Same frequency as SC (C)

0 Concrete Sams test as for SC (F) Same frequency as SC (F)

E Completed CHS Quality Test One for every sen pieces or 
fractxxi thereof

Construction Joints (CJ)

A AitgieBars Test for Physical and Mechanical Properties One per batch

B SteelBais Same test as for SC (E) One per batch

C Zmc (Hot Dip 
Galvaniang} 
Coatmgs

Physical Test for Appearance. Stnf^ng, 
weighing. Arfoerence and Adhesion

Coating Thickness I
Maonebc Thtckness Mes«irement 1

AH unite

1 set (3 specnen) far ev«y ''
100.000 so mm or fraction thereok'l

CensSuctlon of SM Ouaitsfs, Law Ertoccsnient BulUng end OMe 
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PPA MEMORANDUM CIRCUAR 
No 02 
Seres o>20'S 
AttecMnen

PagfTcllO

Uaterlals/Hems of 
Wor*

Requind Tests Ulnlmum Incremental 
Frequency of Tests

Sacked Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

8 Fne Aggregates Same test as for SC (8) Same frequency as SC (8)

C Coarse 
Aggregates

Same last as for SC (C) Same frequency as SC (C)

D Water Same test as for SC (D) Same frequency as SC (0)

E Concrete Same test as for SC (F) Same frequency as SC (F)

F Sack (jute) Physical Test One for every SO pieces

Concrete

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fme Aggregates Same test as for SC (B) Same frequency as SC (B)

C Coarse 
Aggregates

Same test as for SC (C) S»ne frequency as SC (C)

O Water Same test as for SC (D) Same frequency as SC <0)

E Concrete Same test as for SC {F] Same frequency as SC (F)

F Rocks Same test as for ROCKS 1 1 1

Earthworks

A Sub-grade 
preparatfon

Grading Test
Plasticity Test (LL,PL,PI)
Laborat^ Compaction Tea

For every 1,500 cubic meter or 
fraction thereof

Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-situ density test 
evetY 500 so m or fraction thereof

S Structure 
Excavation

If excavated materials shall be used as
Backfill
Grading Test
Plasticity Te^dUPUPI) 
laborat^ Compaction Test

For every 1.500 cube meter or 
fraction thereof

Density Test For every layer of 150mm of 
compacted depth at least one 
group of three In-srtu den sky test 
every 500 so m or fraction thereof

ConOruebon of Staff Quarters, Lew Enforcentent Building and Gate 
Port of Currimao, Hocoa Norte
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PPA M^MOftANDtM CKCULAR 
No
Senes of 2016
Attacnnent

Pagitotn

MatenaM^ms of 
Work

RoqmodTasta Mnirmmt Incramantal 
Fraqirency of Tests

lit Port Operations BuSdmg/Passenger Tormmai Building/Transit Sited/Warehouse

STRUCTURAL WORKS
Refer to Structural Concrete (SC) and Pihna Works (PI

ARCHtTECruRAL WORKS

Ceramic - Filled Liquid 
Membrane/Water 
Proofing. Hydropftobc 
PomWockmg ingredients 
w#i SuoerolBsticizer

Physical Property. Mechanical and Chemical 
Property, Leak Test / Flood Test

One per shipment

Pant Quality Test One 4-L can for every 100 cans or 
fraction ttiereof

Ceramic Tile Inspecbon and Evaluation Report from the 
Enomeer

One per shipment

Slawless Steel Inspection and Evaluation Report from the 
Enoineer

One per shfimertt

Roofing Materials Inspection and Evaluation Report from the 
Enomeer

One per shipment

Cohng Matenals Inspection and Evalustion Report from the 
Fnninecr

One per shipment
.

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables Inspection and Evaluation Report from the 
Engmear

Test no and Commission mo

One per sh^xnent

Electrical Devices Inspection, and Evaluation Report frwn the 
Engrteer

Tesbna and Comrmssioninq

One per sh^ment

Fire Alarm System tnspectnn and Evaluabon Report from the 
Engoteer

Testing aid Commission mg

One per dam

Wiring Devices Inspection sid Evaluation Report from the 
Engffieer

Testffig and Commssorung

One per shipment

________
~

Conilnidian of staff Quatais, Lew EntCreemsnl BulUng and
Pod of Cutrimae. locos Norts
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PPA liEMORANOUH CIRCIAAR
Wo 02
S«nesal20i6
AUtfimenI

Ptgttdn

Matenals/ttems of 
Work

Required Tests Minimum Incremental 
Frequency of Tests

pR^ectne Devices Inspection and Evakiabon Report from the 
Engneo-

One per shipment

Testtig and Commissiorwig

Telephone System InspectJor and Evaluation Report from the 
Engneer

One per item

Testing and Commssnning

CCTV System Inspection and Evaluation Report from the 
Engsieer

One per tern

Testing and Conurttssjoneig

CATV System Inspection and Evaluation Report from the 
Er^meer

One per tern

Testing mj Cammssioning

Background Muse and 
Paging System

Inspection and Evaluation Report frvn die 
En^neer, Testing and Commssioning

One per Item

Air Condibonng Units & 
Ventilation

Inspection and Evalutton Report from the 
Engineer

Oneperdem

Testing and Commissioning

Conduit Pipes Inspecbon and Evahjtfim Repwt from frte 
Engineer

One per Item

Testing and ComrmssKmaig

Ughtng Fixtures Inspection and Evaluation Report from the 
&igineer

One per tern

Testmo and ComrrassKXMno

PLUMBING WORKS

Pipes Inspection and Evaluation Report from the 
Engineer

One per Item

Teshno and Commissionina 1

CoTMtuetton Of StirffOiMitoRi. Law Enforc*m«nt Buydino ind
Port of Cuntnao, locoaNorta
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PPAfc^^OflANDUW CIRCULAR

SefSTomTs
AttsOsnent

Aege iOollO

Uatenals/Itents of 
Work

Required Tests Minimum bicreatentel 
Frequency of Tests

Fixtures Inspection and Evaluation Report from the 
Engineer

One per Item

Test no and Conwmssmnsia

Pipe Culverts Compression Strength

inspection and Evaluaton Report from the 
Enameer

For every see not more Own 2S 
ppes cast in the field

IV Mtsceilaneous 
llatonals
Fencing

A Barbed Wire. 
Cyclone Wire 
Mesh, Cham
Lmk

Physical Test (Dimensions and Coatngs) One per Batch

B Concrete Post Refer to SuperstruOure (SC) Refer to Superstructure (SC)

Lamp Poet
A Stniclurat Steel Physical Test (Dimen^ons)

Same test as lor SC (E) - . .
Aliurats

B Zinc(HolDip 
Galvanizing) 
Cosmos

Same test as for CJ (C) One per batch

Orwnage Steel Gratmg Same test as for SC (E) One(l)batd)

Inspection Reoort

Metal Ppe (Cast Iron 
Galvanized, etc)

Physical Test (Dimensions end Coatings) 1 per delivery

WeMtng Works Destructive xhI Non Destructive Tea One (1) per lot

notes 1. Testing of RDF shaN tw performed onty by an independent Testing Laboratory duly 
accredited by BRS, DOST and PPA

2. Tesbng of other materials shad be performed only by an independent Tesbng 
Laboratory duly accredited by BRS and PPA.

3. Ail other issuances which are otherwise inconsistent herewith are hereby revoked 
or (Mhaiwne amended.

Approved

RAUET. SANTOS 
Offx».ln-Chaf9#,
Ofhte of ttie Geneml Manaser

Ceratnictian oTSM OuoitHs. Law Eitfo>cam«nl BuUdng and oe* 
Port of Cufrlmas. loeM Nerta
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HAY 1 5 2829

ENGINEERING CIRCULAR N0.ft.2020

FOR

FROM

THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

THE ASSISTANT GENERAL MANAGER. 
ENGINEERING OFFICE

PHILIPPINE
PORTS

AMTHORITV

SUBJECT ; SAFETY GUIDELINES FOR THE IMPLEMENTATION OP 
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBUC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due to Hie 
Cr^onavh^ Disease 2019 (COVID-19) and in view of the extended ffnptementafion of 
EnMnced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
m the Identified areas, the following guidelines, in addition to the existing safety 
^ndards approved by the DOLE and also to the PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in all on-^oing PPA infrastructure 
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from T\*renty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditions, such as, but not limited to immunodefidency, 
comofbidities or other health risk and who did not come in contact with someone 
with COVIO-19 shall be allowed to be induded in the workforce for areas under 
ECQ and GCQ.

2- The Contractor shall provide for their personnel/workers the necessary wetfare 
fadlities and amenities, such as employees' quarters for board and lodging for 
the project area covered by the ECQ arid GCQ, otherwise, prior to deployment 
prescribed procedures shall be conducted at every instance of re-enby.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their in-house personnef/worker during the period of 
ECQ/GCQ,

4. Compliance to soda! distandng, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVID-19 in the work place.

A Sonitei:<i>Eteve.SooiriHsitiO(.PooAf«i,MaB»a10IBPt*pf«oa» 
P O en> hkmib

T«l Ho (•SMiBM.Sea) Fei;*f'TjSCi527.4BE5 
,a«Osile: Wf»

Coratnjctian of Sti0 Quirton, Law EnkreamoM BuHing and OM
nrt of CutTlmao, locoa HoAa
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities sudi as handwashing station 
foot bath and others to be placed at various locations of all on-going projects. ’

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitarnins particularly Vitamin C and other over the counter medicines, 
quarantine fediities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements-

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor’s health/safety 
officer particulariy the temperature, blood pressure and exposure monitoring 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment fadlity under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with toe DTI and DOLE Interim Guidelines and 
toe Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. AH materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
toe project site. Ail personnel entering toe construction site premises on a 
temporary basis (e.g. Delivery truck drivers, Inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in toe project site.

4
ConstrudiOA of Staff Quartei*. Law Enforcomont Building and Oita 

Portof Currmo, HoeooNorto
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16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No 
13, senes of 1998 and implementation of the mentioned COVIO -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit ttie inventory of work 
acuities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^^ONSTA^TE^ FARINAS. JR.

CoASfrucborr of Staff Quartan^ Law Enforcamant Bui<ftno and
Port of Currtmao, Hoeoa Norta
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y

June 29. 2C20

POR The Assistant General Manager for Engineering
Office of tf’e Assistant Ge'^ral Manager for Er^ineer?r*3

PROM The Manager
Inlemai Audit Department <!AD)

SUBJECT Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Last Juno 16, 2C20. we received ihnj email the lener from the Conslaicbon Industry 
Auihcnty of ihe Phiiippmes (CLAP) to the Genera-’ Manager dated June 15. 2C20 
{copy attached) reganjmg the above subject CiAP is reouasting PPA to assist them 
in disseminating the above Consir^^»on Gudermes to our stsK^^idsrs vxtiudirvg 
oontracsors and imoemerong units.

Reiativ® to this \AD being the impiementrng unit for Constrictors Performance 
Evaluation System {CPESj and relative to its irrpiemenialion. may we seek 
assi$tax« from your good office m dssemnating the attached guidelines to the PPA 
Engineenng Units and PPA constructors

Thar>k you for your kind consideration

VENiaUS V. VILLASENOR

Cc The Genera lAanepor

AnaiUmwii/S- As simaC

rWL. PORTS fWJIHORITt ,
gNttMiitiH’ia o: t ice

CHENS’

As.« v>4<
»■ w:*; • s- H —- r. i.*1*

ConsiTuctKif) of Staff Quartars. Law Enforeernanl Building and Gata 
Poft of Coni mao. tfocoa Noft*
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■TATEA&n
V •WH.WMS WITH limonfv

CoratrucUon Guideline* for Project bnpl&mentalion during the period of Public
Health Emergency

Background

The Pfcsidcni declared a &ta*43 of public httalih cnMWgcncy thnxKjh Presidential 
Prcclamaton No. 922 a, 2020 to address the Corona Virus Disease {COViO-19) 
tlrenl, SiAjscquently placing the wr>oie of Lu2cn ufXJcr Enhanced Community 
Ouara^tne (ECO) on 16 March 2C20.

The Inter-Agency Task Force for the Maf\agemenl of Emerging Infecbous Diseases 
based on its risk assessment recommended the extension of the ECO tr high 

risk geographic areas in Lu^cn and the tmposioon of the ECO ir sons hicfi ns* areas 
iri Vtsayas ytd Mindanao, w/hiie proposing a General Cor’imunity Quarantine (GCQ) in 
aii tow fiSA and moderate nsk areas m the country from 1 May 2C20 to 15 May 2D20.

Different parts of tfie ciuir;(ry arc expected to progress through various levels of public 
hft^jllh emergency and dseSarsd as high, rriedium, oi Sow lisk ainatt depend>r>g on the 
prevale.oc* COViD-19 cases and retated sialisPcs. thereby placing them under 
corrcspcrcing corrmuHTy Quarsntne status.

The consl'uction indusl'y which ccr.tnbutes atxxit 4,2 mi5on workers lc the ccjnl.’y s 
labor force, m anttajuiLDn of the Brtirg of ECO. is getting ready to r«um to vwDr< and 
w*ould 5ke tc ensure the safety and wejfare of peotiln. most rtsfinca^y tliosn of its 
ernpioyees-^workers. ConsiTiirdicn industry players would like to focus on preventing 
the orxijrrence cf and ccrtrollmg the spread of the virus the wOfkpl.ice, mindful ttiai 
a sir»3le case of COVlD-19 can lead to an ininmiptiivt. if rot total werk stoppage.

Th© globa* pandemic has affected fcvtH^oods. lifestyles and industries mciudir’g the 
ccnstfuction industry vrhich relies heavily on human resources. Total work stoppage 
from the time ECO was declared has harl debilitating effects not jjsi cn who
are mostfy prejnet based and th^efore paid on a da ly baas but on centractors as 
weE. ma-onty of whom or 80% a/e small and medium enterprises {SWTsl.

The Philippine Domestic CoristrjcL'on Bo-kC <P0CB), an implerntnling board of the 
Constnjclion trKJusny Authority of the Philippinea (ClAPj. mandateo to fomiutate 
policies, plans, programs, arid stralrgins for the development cf the Philippir-e 
const*uctiun industry organized a Technical Working Group (TA'Gj compnsed of 
repr©s©ntabves from contractors of varying siztrj Ond suppHe'S OCrrao^ from Luzty^. 
Visayas and Mindanao to dra^t the proposed protocols for the industry in preparation 
for resumption of corstruebon work m areas uraJer quarantine. The TWG drafted the 
'Construction Guidelines for Project tmplementaticn dunng the period cf Pubfic Health 
Emergency’ as a reference for contractors a.nd implement'iv) agencies, lo ensure 
viability of projects and proteetKin from and spread of the cororva virus.

The TWG censidered four (4) major compenents of the project cycle, namely; 
Malenals, Wanpowwr. Machinery and Money or the 4Ms of construclico in creating the

X Emutiti
V J'i* CXJ 1 v>-ji A.v

PHIUPPWF 0OWP3T1C COASIRUCTlON BOARD
Ccr.;t=:.C'TiO'i iT•’/

‘07«A>^r> rtj: 5esi'rtfy"*»»: iM 

G .'jif. .t O', t/- ^ i’tM
!:u FOCUO X o^,4r ■

ConstTuebon cpf Staff QuaReis, Law Enfotcamanl Buying and Gala 
Port cf Curnmao, locca fforta
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guidelines. These wwe developed ccnsidevsn-g SWE wfrtrscicrs which empoy the 
Diggasi chunk of the industry's labor work force and large contractors involved in both 
puWic 9ni private infiristriJdure projects as well as vertical constnjcton. The 
guidelines v^tl gve pointers in managing their hurn»i resources at this critical time but 
will t'kewse give important directions to contractors in managing their business not lust 
icf survival but to be able to contribute to the Kxjntry’s economic recovery program.

The 7WG is pfesentir>g options cf courses of actions whtoh contractors may eexAsidef 
d^ie-ndtng on applicatrlty to the projoct’s uroQ-e characicnsties vrhRc mairviaining 
minimum requrements based on gudefines by government authorities such as ifie 

Omnibus Guidelines for the Implomentaton of Community Qua^^nc in die 
rhffippmes. Departoxjnl of Trade and Industry (OTt) and Department of Labor and 
Employment (DOLE) Interim Guidelines on Workplace Prevention and Certret of 
COVIO-19. and DOH Department Memorandum No. 2020-220. Interim Guidefincs on 
the Retum-to-Wexk.

1>*e5c guidelines are subject to periodic review to better respond to developments and 
ensure workers health and protacCen as well as compiance with government 
rcgulaticns.

Purpose

The guidelines will set key principles and minimum feqLwemofits that define 
respons.bte, healthy and safe operauons far construction related operations urvJcr 
COVlD-19 ^kJ ensure the survival of business es wei as ttxj prctccSkyi of workers.

Scope / Coverage

The gukdeknes wiB iOCtude prevsnton. detection, and rapto response rr^ooufes 
designed to ecteeve the prindptes above vN^fe malntskwng btrsiness continuity across 
the constTjct-on irvduslry.

PoBcy Content / Guidelines 

Materials

/. Oe/iVe/jes
1.

2.

AJI equipment and moterial deliveries must be carefully planned and 
rrvonilorcd.
Transition and delivery rones are Identified and limited to select pcrsowel. 
i.e., receivers and dclrverers.
2 f. Transition personrieJ are regularly monitored, always jro'/ided required 

Persorial protective Equpment (PPEs) and may be irvcluded for optional 
testing.

2.2. Social distancing av3 other protocpfe by Ibo Dopartmant of Healm (DOi) 
should be foitowed.

As much as possible, cargo is unloaded only by the receivers, while the 
delverers do not leave vehicles. If the receivers are not enough to unload 
the cargo, the deliverers must unicad while the roceiv?? has to wa.1 at a 
Socufod distance until competed.

CoMl-urjtv- lUiv; pe IWX? .>■ »..bV [PsCKj cf 12

Constnjction Staff Quartars. Law Er^orcamant Building and
Poft of CufTtmao, aocos Norta



BQ-45
80Q and Attachments

(Annex 7 - Construction Guidelinee for Project Implementation 
during Public Health Emergency dated June 29,2020)

2.

3.

4. All cargo should undcrpo proper disinfection pf^cedures before use. Likewise, 
rnvofved staff a^otJd aiso be preperly disir-fcded bcfom cntcrifjg the
4.1. M-iterinls, which are exposed to the sun. such as concrete and gravel, 

r-eed not be dismfeoted.

Manpower

{. Awanjness and CommunKattcn
1. Active comrtnjnton’ion betweGn the workers, safety officers (as specified urdar 

Secfibn 14 of R.A. 11058 and iU Impierneniing Rules and Ragulalkms (IRR) as 
specified in DOLE D.O. 19$ S 2018). site supervisors, and management rs 
advisod in plarrartg and impjementJng the protocols,

1.1. Ail feinguagcs ar^f dialects should be accounted for to ensure proper 
communication.

Inftwaphics (may adopt DOH's), signages, and posters on health and safety 
measures (see Anrvax A) must be posted at entry points and strategic areas:
2.1. Daily updates on the latest developments.
2.2. Self-screening measures.
2.3. COVlD-19 Hctfine.
As much £3 possifc^fi, ai workers should exercise the practices for reduc^-g 
toe risk 0# transmissicn. and proper hygene as Identified by the DOH;
3.1. Soctai distancing [at least one (t) meter dislance from next personJ.
3.2. Proper han<fwasning using ami-bastenal soap (or use alcohol-based 

hand saniLaerwhen mavailublc),
3.3. Avoid ti^tact wto own eyes. nose, and mouth.
3.4. ProhiCd spitting.
3.5. Covenr>g of mouth with tissue or arm (if tissue is unavatteble) when 

sneezifvg cr txugfwg.
3.6. Use end femovo PPE with care.
3.7. Do not share personal belongings such as phorves. pens. PPEs,
3.8. Avoid pfiysicaf greetings (e.g. handsHoAes. hugs).
All workers' status on-site and off-site, are prc^rly r»ted a! aH limes by the 
safety cfTicsrs.
4.1. rniowcfk
4.2. Sick
4.3. High temperature
4.4. Other car«Sitiem
An acceptable level of health evaluation Is properly corrvnur^icated between 
new hires and managemeM^,
Afl workers would need to provide tosir location or pLsce of residence prior to 
workng. This Is to help create a proper algoritom for contact tracing.
6.1. Additionally. worHers coming from COVlD-19 hotspots would need to be 

idennfted.
7. DuArantined workers should also be kept track of under strict confidentiality 

and privacy.

if Qeanng tor Return to Work
1. Stringent qualification crteria for o mp<oyees'>wofkers:

4.

6.

C.:*'U'Un;n Ar fy.jmi Iht p»r»»aof Kttk-/Mutr. fVTWTMfkr/ jPit-M 3 i.V tS

Construction of Stair Quarters, Law Errforcemant BulkSng and
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1.t, Must be 21 to 59-year-okJ, without pre-existing health conditions, such 
as, but not Imitsd to, immunodeficiency, comorbidic^, or other heahh 
rsks. excluding any person v/ho resides with ire aforementioned.

1.2. Eo'ployces or corvsuttants who are 60-year-okJ or above may bo part of 
the worWcrce for construction projects as may be atkn^ed under General 
Ccmrmjnity Quarantine (GCQ) arid ECQ guidelines under Omnibus 
Guklofines on the Implementation of Community Quarantine In the 
Pt^ippines dated 15 May 2020 wfich stales ih.ti those aged 60 and 
above may be afowed to wurx in permitted industries and offices

1.3. Must have no COVIO 19 symptoms.
Screenmg and entry at construction site. Item 4. Section 8 of the Omnibus 
Guidelines the ImplBmcntation of Community Ouar^tirve in Che Phipppincs. 
dated 15 May 2020, states that -Compliance wib? Jo«t DTI-[X)L£ Retum-to- 
Woric Guidelines and DOH Re'tunvtoWork Guidelines shal be considered 
suffioent oxnpliance with mirvmum health standards. In no case shall the 
tes^ of aS returning workers be ccmtnjed as a condition precedent for 
his/her return." The nos; imponant screenfig step is checking al relumirrg 
workers for 3>frptom5 within the last 14 days and excludir>g anyor>o who is 
symptomatic. (Annex B) Contrac1<xs have the option to test worxers for 
COVID-19 thru DCH preserved testr^ protocols lo determine if there is 
asympiomahc transmission.
2.1. The Human Resource Oeparwent s-hoiAJ underlake (folly hcaSh pre­

screening (see Annexes C & D - DOLE Work Resumption Protocol & 
pre-screening s^pic form). Returning employeesAworkers should be 
n«ite aware or giving accurate iitformati,^ as speefiod in RA 11332.

2.2. All returrvng empItr/ees’Xvorkers must dec^e (via S.MS) any reerr^ 
travel his?cry to or residence in an area wrth s reported case of local 
transmission of COVID-15 over the 14-days prior to entry.

2.3. Returning workers that do not show any symplcrns will bO Cuargntined 
for 14 days within the Jobsilc and wl be allowed lo work under a 2ooerl 
Of woi-ped area,
These who have been kving/confined in the barracks during ECO/GCQ 
period for at least 14 days and with no syn^ioms, viill i>c allcwcd to wexk 
immediately.

2.5. Management should have an wvdersLHrxImg and plan on hew the 
workers travel to and from ffie jobsHcs.

2.6. A heightened gate cnlrarvce screening protocii (see An-ncX E - Sample 
Protocol for Screenir>g Employees and Vtsttors per OTl-DOLE tilenm 
Guicelines) w?th Ihc use of non-contact thermal scanners on ALL 
personnel upen entry lo construction premises w2 be Imptenieoted. 
He/'Shft must declare recant possible exposure to confumed COV1D-19 
cases, includxig travel history to or residence in an area with reported 
local irafjsnvs^Ki of COVID-19 disease. Tfie tndrvklual should also 
dttcsl that they are r>ot experiencing the fofewhg syrrptoms: (see Annex 
F — Daily CONihD-19 Health Checklist Form)
2-6.1. Fever
2-6-2. Ccugh
2.G.3. Shortrvess of breath
2.6.4. Colds
2.6.5. Soro tiircat

2,4

N»«rrft-nv,Tv*-t»fW <*.«<«, r-rfu-^w | « d! 1J
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3,

2.6.6. Runny nose 
2,6-7. Nasa/ congastioo 
2.6.3. Musdc pains 
2.6.9. Headache 
2.6.10.0ifnuj|(/ of b^athhg 
2 6.11,Diarrhea
2.6.12. Loss of sense of smell
2.6.13. LOSS sense of ias!e

2.7. Security guard or assigned personnel/ safety engineers on duty wiS then 
refer these peraorf>el to the Safety and Hcafth Personnel. Vkfyj 'mH then 
conduct Oie OOH Decision Tool for COVlO-19 AssessrnenL

2.8. Employers shaS provide the DOLE through its Regional Office copy 
fumrshed DOH, monthly report oi Iflness. diseases and tnjurios utilizing 
tf>e DOLE Wortt Accsdent/IIIness Report Form jWAIR) (see Annex G).

Suspected Cases {Possjole cases of COV3D-19)
31. Any indiviouat exh«bi6r>5 fVi-bke symptoms should rvDt report to work. 

Inst^. they ^outd do the foSryrvng:
3.1.1. Seff-isoiate. afert ihcs1 safety officers or otbes1 applicable 

ai/1horties.
3.1.2. Contract preper health authcrities foradCrtcnal guidance.

3.2. Emplos-ees.Svorkers. rdio had the COVIO-19 virus, should do the 
foSowing before reporting k) work:
3.2.1, Fulfill the adecuate time for seif-ouaraniining as rccorrmen^ed by 

the DOH.
32.2. Test negative for COVID-I^,
32.3. Receive proper medical dcaranco. before r600tir>g to work.

3.3. In die event of a worker contracllf»g COVIO-IS wh.fe workif>g. dio 
mar.egement ahooW do de foilerrting-
3.3.1. boiais the worker immediatefy in a separate w«»-ventfe»lcd 

holding area (or in site Isdation room) in the wcrkp^ace. eway from 
other workers.

3,32. Contact locaJ government »nd hcaJlh authorities.
3.3.3. Gather recerds cf aS people who have worked with the infected 

worker, who tested posrti're withtn the past feur weeks.
3.3.4. Gather information on those 'who have been in location or shared 

equipment with the person.
3.3.5. Provide COVID-19 testing to all workers, who have been working 

cicsety with the infected individual.
3.3.6. Be ready to preseni die Information to the approcrate authorieea.
3.3.7. Jnforrn the wider workforce of the srtuation whMe protecting the 

pnvacy of the Individual.
3-3-S. Clean and disinfect all site surfaces and eryj^enl,
3.3.9. Fotlow any addfCcna! drecticrts frexn local government and health 

authoriUos.
3.4. For seoKir persomel, who are <.vorking In muffipie Jobsites, they are 

expecled to self-quarantine for at least 14 days, if Ihcro has been a 
breach n one of thek Jobsiica.

3.5. The safely officer should have a knowledge on die prtaimale hospitals or 
quarantine facilities to ensure that in the ©vent of a COVlO-19 Incident, 
wevkets can be given proper heafthcare.

trtin-jrrvw C'l'T—''?'; knitj'M-.tii'o-, Vuv.ji n»i o'A-.oV >«?««•-' f ^;s B of t2
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2.

3.

HI. Uonita/ing
1. Health Checks

1.1. Regtihu1 moritcr^ cf persoiw^s health, especialy for COVtO-19 
symptoms (e.g., maodalcry regular no contact tempefalure chock).

1.2. Day to <Say monitoring of peracnncl's health.
Workers Hygiene
2.1. Constant reminder on proper ccughir>g etiquette.
Lirrot nurr-ber of W<wk Personnel
3.1. Umiteef mctclization of personnel arrd minimized skelcUsI staff.

A/. Proper Work Attire
1. Ail workers most wear the pre*a^>c<j aothing of the DOCE-OSHC:

1.1. Snirt with sleeves
Pants
CJosed-tcc boots 
Hard hat
H»gh visibility vest
Other neceasary Personal Protecove Equipment (i.e. face masks. g*?vos. 
goggles, face shields, etc.) s.*vtl be prescribed based Dn speatic 
criaracteristics of p#njrct.

As per the DOH. all workers are expected to wear proper face masks.

1.2.
1.3.
1-4.
1.5.
1.6.

2.

as

2,
3.

y- Socis! DisJartCtfjg end Precaubonery K4easun*.^
1. Sonal distanang should be observed at Erie CQnsLnjctOT s.ie and in jne office;

1.1. All workers should respect social distancing sidelines, as much 
possible.

Provision for transport compliant with social distancmg roqwemeots.
PrcMsicn of On-^iNear-Sile accorrtrrvodotione'bafTacks. where avaiatAj.
3 1. Eno.jgh space should be provided for ever/ employcO'Vrcrker staying in 

the barracks to ensure that »<oci» distancing (at least SC% reductkxi in 
density of people) are adeguately implemented. This can be achieved 
ciLHor by providing additonal spoceffadStses or by hawvg occupants 
work (and steep} in shifts.

3.2. Segregate ©mctoyees.Viorkers who are coming back to work from those 
who originally stayed in ihe barracks durtr^ the ECO period.

3.3. Barracks should have at least one (1) meter of physical distance from 
each occupant and/or jravision of a physic^ barrier in between 
occupants.

3.4. SIxiuK be well venbiated / v/i ndows opened to altew fresh air circUalion. 
Provision of dedicated po*nHo-pc»n{ shuttle service (residence-workpiace* 
residence and compiiaril with social distancing).
Obaerve sociul di5tanw>g (e.g.. no shoring of workspaces, staggered lunch 
breaks, use of targe conference rooms only) and h>«giene measures (e.g., 
provide hand washing and disinfection siafcons. mandatory use cf face masks) 
If) workplaces, shuttles and acoemmodations.
5.1. SplV.rillemat(f>g shifts are encouraged to avoid extensive interrringiing.
5.2. Breaks should be staggered to bmit the number of people in proxinviy 

Mth each other,

6.
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5,3.

54.
S.S.

Individuals are expected to clean up their own areas after eating with 
proper disinfectants.
Limit the number tt people operating or occupying fre^t elevators. 
Designate smokir^ area:
5.5.1. Smokefi.'Va[>cr5 must use designated area or do so off-site and 

butts are to be placed in tfic designated receptacle. Hands must 
be washed before and after smokrig,

5.5.2, Stand so that smoke or vapor produced is not going Into another 
person’s brealhirvj zone.

5.6. Site mcebngs:
5.6.1. Only absolutely necessary meeung participams should oUend.
5.6.2. Aitcndccs s>»uld be orte (t) meter apart from each other.
5.6.3. Roems should be well vertilated / v/indows opened to alkjw fresh 

air crculabon.
5.6.4. Held meetings in open areas where possible.
5.6 5- Conduct tco&ox meetings «n wide open spaces to enable workers 

to keep the required physical distance of at least one (1) meter, 
(see Annex H).

5.6.6. Meetings are to be held through tefcconforendng or 
videocenfereneng, where possible.

V}. S^B Of>era!ions/Constrjctkin Wo/l( Site
1. Access arvd Movement teyfrom Consfruction Site

1.1. If pcsscle. establish one-way staircases and waikvrays to minimize 
workers' contact.

!.2, Management can feck up poss'bc deewHsminafcon chambers (e.g. 
s-wimmif^ pool yadc-chlonn e |l

1.3. AB p«3opfe entering aid exiting the workplace should be registered, for 
easier contact tracing in ihc event cf an outbreaic

1.4. All norvossentiaf workers af& fwohibited from entering the jobsite.
Limiting and Removing internal touch points areas.
CompartmenlaUzaticn
3.1- ff possible, divide &ie construction site iito zones or other methods lo 

keep workers physically separated. This wid promale social distancing 
and wilt make containment of possible outbreak easier.
3.1.1. Ijnilon the number of people per zorie «s tidvisod.
3.12.. Management can Consider reducing workforce In the job Site.

4. Construction Sde Cleaning
4.1. Regular d^sinfeebem of workplaces, shuttles, and accommodations.

Aif offices and jets ilea should disinfect the following at feast hvtce per 
day
4.2.1. Dotf handles 
422. Rai^gs
4.2.3. Ladders
4.2.4. Snftchos
4.2.5. Controls
4.2.6. Shared cquipmonl
4.2.7. Common and eating areas 
4.2.6. Persona! workstations

2.
3.

4.2.
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5.

6.

7.

8.

4.3. Han* and common tools.'equipment are cleaned or ^Infected after 
each task.

4.4. A'AQrcrrcsa CO locaiton of cormwnly uaed items
AH offices and Jobsites should iriplomenl addhioeval cleaning measures of 
common areas as recoiwnended by tfte OOH.
Management can lock up possSjlc decontamination chambers (e.g. ebionne. 
iodine, betadino, potassium persulfate).
6.1. DemrstJog only decontaminates the surface, thus the need for PPEs.
6.2. Sntjfjestcd addfticnal sanitary measures to be implemented/in&tallcd on 

site but are not limited to the following:
6.2.1. Water stations
6.22. Proper handwashing areas and harvf washing p/ctocol.
6.2.3. AJcchol-besed hand samtiier shall be provided in alt department 

areas, entrances, canteens, beside harvl punch machines and 
other facilities.

624. Oismfedant wiping products.
62.5. Footwear (Ssinfecbori treatment tjrils (foot taths) before entering 

S'le premises or facilities (staff houses, barracks, canteens'mess 
halls, site offices and od^ers),

Limit and remove internal touch potrt areas (e.g. ceffee machines, water 
fountains, common pens). If possbie, also remove doors/ door har*dles for 
jobsites.
A proper waste and dtspeSfU area must be provides, as welt as proper 
disposal of contaminated products.

VU. Ad<iitfonal Gurde/ihes for Vertfeaf and Honzonla! Projects
1.

2.

If possible. aS construction workors arc to be housed in either on-s-te 
barracks, or off-sHc barracks. This would m^e rronitonng of workers' 
activities easier.
1.1. All vmrkef* must use the same vehicles they came into vnyV in. if 

returning to fr>e off-site barracks.
12. All vehicies would rxjcd lo be disinfected. befc«ra being ready tor use the 

next day.
I4anagement can also took into ursing the floors of buiiotrvga. as barracks, with 
proper permission cf the owners.

Machinery

1. Aa equipment deliveries must be carefully planned, monitored and m.-w>ged to 
avoid the risk COVID-ig Iran&'niAj^.
AS dekvered equipment must be cleaned and disinfected before use.
Ass'gn regular worker lo use the equsprncnL if possible If sharing cannot be 
prevented, tike prccaubons sod fo#ow the clearung glide befere and after 
each use.
Clean equipment before and after each day’s work with a disinfectant, 
concentrating on points of contact such as hwidics.

5. If equipment tweeds to bo transferred to other construction sites, the followtng 
action must be taken into considerations;
5.1. Flan, monitor aroJ manage the transfer of e^jBpmenL
5.2. Equiprrrert should be disinfected before Irampcrllng.

2.
3.

4.

V'*' iV frwa^wtv J f*«.* 4 iV 12
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5.3. Iranipcrting driver rr>u5t fce records Irciudlr^g the a.sssiani.
5.4. At the defcvery site, wjuipmcnt should be property endorsed.
5.5. Once ihc w^jipmerrt s received at the project site, mmibef 2. 3 and 4 

fr»asl be done.

Money

Contr»ciir»g parties need to discuss, before rosurrrption or start of work, contract 
provTs^ns on. Payments, Variations end Timettnes considering me effects of current 
government hoafth and safety standards that .'Jei'o to be compfiod w^h to prevent the 
spread ot the ayonavirus pancfcmic end ensure workers' protecUen from t/>e 
contagxius disease. Contrectors1 conc&m on cash flow, price escoiaHon. time 
extensions and prochtetivity wHI need to be esiabHshed and agreed with project 
ownrrs- ConpBctors need to devise project implcmontatjco pian a6*jred with 
government approved health and safsc>’ protocols.

Contractors need to fiimilianze themselves wiln Republic Act (RA.) 11469 or 
Sayarshan lo Heal As One Aa; R.A. ItOSd and ils IRR as specified in DOLE D O. 198 
S. 2018, and DOLE’S D O. 13 and ensure contracts are aigned with these limdmarK 
regulaiOH-s. For projects with sorted coriiracs fc*c‘ore the ensei of flie coronavirus 
psnder«c, contractors need lo check on DOLE’S guidelines on drafting new ccr*trjictft 
SO provijicrrs on empioymen! CetaJi. I.e, acccmmodaiions. rreals. etc. can be 
included as these are expected to be heavily affected by nen guidelines cn heafih and 
safety. Comp an)' code of osetpfenes may likevivse need to be reviewed and rB->r/Titten 
lo consider pandefme gukSeliness and ensure employeesM'orkers’ full support and 
cooperation.

Pursuant to Section 21 c/ DOLE D.0.198. s. 2018. *The total cost of irnp/emen/.rry a 
OSH program shao be an integrai part of the operations cost It zhati be a sepa.'ate 
pay item m cons/rucfwn and in all contracting or subcontracting arrangemeius " to 
cover the cost inflected dumg bus Pubfac Health Emergorvey. Those costs include, but 
are not Imited, to testing kits; perscnal protective equipment; werkers’ barranks; 
quarsTune facsties, isolalion rooms; dsinfectant$; sanitation cqui;^ncnt and facilities; 
and other expefsscs relative to complance with safety &fyd health standards during 
construction.

Contractors should conduct periodic audits {frequency to be dclemiincd based on a 
project scale and scope) to verify that the appropriate measures have been 
implisncfUed srrf are maintained.

The sle supervisors and safety officers we expected to conduct daiy audits, and 
safety reports to management in order lo make sure that the approccaie measures 
are implemented and followed.

Const-uebon companies should expect to deaf with heightened safety and health 
gtridellnes until sucfi time tf iat tlie pandemic has fully been eradicated, and:

1. Analyze contract reqiriremenls;
2. Comply with contractual notice requirements:
3. Adapt and Adjust schedule:
4. Coordinate and Cooperate wHh alt participants; and

nw>.T«r, .ywv*i.'-,!owv rm ir£*\jvw'i> [Pax 8 of 1C
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5. Document everything.

Risk Assessment and Response'
1. AH contractors vrtxjfcj need to guarantee ffte minimum level 0/ standards to 

protect the heaJLh of the worltcrs engaged in the construction sites.
2. Before any activity »s resumed, all hazar<is. <fue to the halting of wert. must be 

reviewed and conucfled.
2.1. Worters involved should have proper understanding of the operations and 

environntenl concStiors chociong
An integrated centimjity plan sNitikl also be provided in the event ci a partial or 
coirptete shutdown of pbsitc or if joos.te operations are sevens!/ Srmted.
All contradexs sheufd cortrptete an ^tegruted oontnurty plan to respond to 
partial or complete shutdown of constnxOon srtes or n tfio case of a severe 
limitation of sit© operations.

3.

4.

The COVO-19 p^de«vc a'fecti arcrking hours and earnings in all businesses. 
S*3bolly. However, the construction industry Is un*gv*e wnh respect to the COVID-19 
because construction contacts typKjaty contain prwisons about Ume for pedcrmance 
and fees for faring to perforrn on time. There Is no question that all paniebants ir> the 
cortstructierr industry have experienced, ynd will continue to expenence. impacts on 
their ooefatiens because of COVlD-19 and experts Say the fallout is one rrors factor 
poised to a fleet construcbon firms. These impaKS include, among others, schedule 
delays, workforce disruptions, equipment and supply chan disruptions, reduced 
productjviiy due to on ste heaiL-i and safety measures (e.g.. social distancing, 
staggering of work. enharK^d sanitary measures, etc.), permit delays cr restncuorss on 
new permits, and fina-nerng restnctewis of cash flow shortages.

Therefore, it is crtical that consuuctipn companies be proactive rather than resetvc in 
dealing wtte the COVID«t9 and it is highly reccmniended that they take the following 
steps with resped lo the coronavtrus'

1. Define - identify the company's mein vutneraMDe^ (convene » meeting with 
senior mAnagcment and C©cisjor>-rr4S&ers to identify potential impacts on the 
Company).
Assess - urvJcrstand if and hew tiie coo'pany is prepared to deal vwtn the 
comp^/s main vuinefabililics (review any existing pians aod procedures lo 
ensure 8icy arc current and begl n preparing business continuity «vs cnsis 
management plans and procedures aimed at mnmkzing potential Impads on 
the com^wny).
implement arkJ Manage - ensure the ojmpany's plans and procechwes work 
(work with senior management and ttecisbn-makcrs to establish arid embed 
response and reco'/er/ afrangenonts and ccr.firm senior marajement and 
decislon-msKefs understand their roles and support hcvr the pians and 
procedures will be used).

4. Communicate and Remain Vigilant — ensure Oic company’s learns are informed 
(assign dear respcnsbSiles for intcmal and external communications).

This parbemic was nc< foreseeable and unfcrlunately. Its duration and fallout remain 
uncertain. What is certain is that the world is transitorWng, Being prepared for this will 
be essential lo managrig the outcome and mnHiizjpg negative impacts.

2.

3.
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Mofirtorlng

DTI-CIAP ta fevftatang rts iorrt Adminislrath-c Order No. 01. S. 2011 with DOLE.
DPWH. DILG and the Professional Regulator) Commission (PRC) to strengthen 
coordlnat)(3n and enhance the triple me nUfion of the Construction GuicSeloes cn 
project Imptemeota-Jcn for the period of Pu&Uc Beaflh Emergency. DOLE D.0.13 and 
R.A- 11058 and its (RR as spedried in DOLE D.O. 198 S. 2018. and speofically. 
enforce strict monitoring of construction actrvities.

The DOLE shaB refer to the Philippine Contractors AccrodiUticxi Board (PCAB) its 
findrigs. after don process, cn any act or omission commftted by construeboo 
contractors in v«otat<fi of labor standards, safety nies and regulations and other 
pertrent policies.

Effcctivity

These guidelines shall take effea after approval by me CIAP Board and posting In the 
ofFicial gazette (www,cfficialga2stt2.gov.ph) ery* CIAP website (vAnfw.ciap.dti.gcv.ph).

References
f. - Gsr/ng yaur wofiep(»z6 r^&/ (Of COWD-f3. f5 2V20

■chi\cpLr>s_s — O.'fUMtiJS Guiroinc.; on fhe Impki’n&rri^/an of Ccenmantty Quamnxns tn Jhe 
PtvSeoines an of f5 Moy 2020

3 - COV!D-l) Protocol tor Comtnjction Sv*cs Wooers Safo.y snd Secunfy
t/srxon 3 by PrvVpo^ce Coaunjc-'or: Axr.ocJafK^ {PCAl os of 25 Apr} 2020 

*. Ai/sbaCa - E;jv(}!nQ and Coeslrtcfton Indt/r^fry kfiiwnfziryj tho RisA and eveosu'e to 
COVfC-Y5 3S of 9 Apni 2020

S- Cardfo'a - COV/0-f9 - S.‘aTO'avcy,'7rtf P’c»‘cicc«’s riv Csnscfian Constn/duxi S'los 
1/9 rj ton “T

6. Zea/anO COV/O-f S. VS.H Con.’tt’urtion AwcocVs Ve'ston 2
7 New* Zea.'and - C0VT0-f3 fieAffft and Ss.Vy PrcTocofs tor We-<t< Zsdi'arto RtfsiOenda/ 

CcnsrrucfA>l Sites VWsicn 3, 22 Apnl 2020
G. OOH ~ Adrnmisf/au>^ Order Ato. 2320-075 'Giflde.ires on me K.sik-Saaed FutxVc Health 

Sfande.'dfi to*' COWD-fO Miftijaton*
DOff Dnpff/rmao! Afemowtoum Nto. 2020-J5f. Mfartm GaiiHfibes on Expawted resting 
AyCOVfO-fQ. rcTorstedyrtoerDOHD.M. Wc>. 2020-f?-(
DOH O.M No. 2020-0220. s. 2020. IntOfim Cukfc^ics on the Retum-4o-Wof)( as of 11 
Usy 2020
DdVVH D.O. 39, S- 2020, Pewsatf Cor\sbucftbn Safety Cwvfp-ivies for the frrvNtemeotsOon 
of fofrastruefure Presets during the COVtD-19 Pubic Health Ovas. reooalmg D O. Ms 
35. S. 2020
DTI - DOLE lA’erim Guidaines on Workplace Provenbm end Control of COVlD-19 

13. OT/andOOC£H/e£)naronaAfay2C,2C!
1* dole Labor AOvioory Wo. IS. S. 2020. GutdeHnes on the Ccsl of COVlD-19 Prewntion 

and Conlwf Measures. IS May 2020
15. DOLE Department Order 13: CiMefJnes Governing Occupa&on^ Safety HeaSlh in [he 

Constrvotton tixfustry
16. RA.11056. ‘An Act Strangthetfmg Compliance wXh Occuparior^ Safety and Hoa^ 

Standa.'xis end Pravkixng Peiaffies for Vtofaibns ihetw^ and K% tmp'amen\i(\g Foies and 
Pagiiiaftcna as spedTted to DOLE 0.0, 198S- 201S

IT. D0CE-DFWH‘DTl~0(lG-PFC Jcir:t Adrninisfra.hve Onfa<No. 1, Series Cf 20J1

9.

10

11

12

C.v'M'.t.r.rt' <a 1.-n; ■>' znr-yti-v, \ P‘ 1 rr1 1«

Construction of Staff Quarters. Law Enforcamont Suildino and Gate 
Pertof Curnmao. BoeoaNorto



BQ-54
BOQ and Attadmnts

(Annex 7 - Construction Guidelines for Project Impiamerrtabon 
during Public Health Emergency dMed June 29,2020}
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'ijpl ^.‘TAPATSr
Vy/ •UIUMNO mXH WmORfTT

iS JuneZ°20

Atty.JAY DANIEL R. SANTIAGO 
GcJieral
pntiipvT't-* Ports Authomy (RPA)
Bonifacio Drive, Soutn Hart>or 
Port Affici • ^an‘la

SlJ V>joct; Construction Guidsinss for Project implementation during the 
period of Public HeaKh Emergency

OenrAtty- Santiago;

Greeling»?
In line writb trw PnsKident’s decLiraliort td Public Heattit Fmergfincy in the country to 
adcfcss COViD-19. the Philippine Oorrtesttc Construction Board (POCB). an 
inDlomr‘f^t;t>g toard of die Construction Industry Authority of the Philippines 
(ClAPl * niandnied to fomuiate poflcies, pwng programs, and strategies f:?r trie 
dr'vetopmcnt of the Phifippine construcSori industry organized a Technical Working 
Group (TWG) cempnsod of ropreseniabves from contractors of varying szes and 
suDOSers corrmg from Luzon. Visayas and Mindanao to fonrvjtefe prcfaco/s tor fne 
utdusfn/ for fcsumpticr of ccT’Strucbcn Aork 'n areas under quarantine.

Ac a result. v»e have developed the “Construction GuldeUnes for Project 
Imolementation during the period of Public Health Emergency" to serve ar. 
reference for confradors and i/rf^ieme.nt/ng age.'jcfos. to ensure viability of projects 

r»S protection and spread of fhr ccvr>»'avnjs. The Giidriines -ah-'h ojjpmvutl by 
the POCP and CtAP Board cn May 13 and June 2020. respectively

These key pmdp*6s and minimum requirements that defineSjuidriines set
"sDons'ihle. healthy and safe operations fur constmclKiri-rKlated operatiens under 

CO^D-19 and ensure the survival of business as iveSi as the protection of workers.
guidefinos r>du,-de prevention, detection, and raped response measures 

de^Wned to achieve the principles above v/hile maintaining business continuity 
a<^s» the consUvclioft industry.

These a1®0 present options or courses of actons contractors may consider 
donending on acc^icability to the project’s unique characteristics while rraintaining 
mtn^rn requirements based on gvedeiin^s by govemment authorites such as the 
lATF omnibus Guidelines fer trie tn-ptem entation cf Ccmrmjrity Quarantine in the 
Rviipoines, Departrrtent of Trade and Indusiry (DTI) and Department of Labor and 
PmoVoyment {DOLE) Interim GukJeRnes on Workplace Prewenben and Control of 
CCNID'19-an<5 Department Ntemorandum No. 2020-220. Interim Guidelines on
the Rc'-um-lo-V.'cfk.

In this regard, rray we re^»ctfuMy furnish you with Ihc copy the approved 
Construction Guidelines (copy edsched), for your reference. Further, may we also

PHRJPP1K6 OOMCSnC CONSTRUCTION BOARD 
COHSTRuenOKr^DUSTRV AJTMORfTYOF IMS RHLir>f>IHrS 

Jn V T>*»! "iVST,

V * ... V • ^ —
lie ABSt IKI
C wvw.:up ‘t‘ Si« p"

i-r.iytiiAir ;,?ai 
pt fCcKp rSj oca; pn

Construction of Staff Quarters, Law Enforcomont Building and Gata 
Port of Cummao. Hocoa Norta
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BOQ and Attachments

(Annex 7 — Conatructian Guidaltnes for Project Implomoraaion 
during Public Health Emergency dated .hne 29,2020)

request your kind assistance {n disseminating these Constructior GuideBnes among 
your stakeholders, including contractors and implementing agendes.

You may also visit ClAPs websaa at www dap.dti.Qov.oh fw the latest updates and 
version of these ConsimcJton GuideBnea.

Fw {^estions and dahficationi. kindly email POCB Secretariat at odcb.Q)dtt.QQv.oh. 
Thank you for your usual support

Sincerely,

DORIS U. GACHO 
E»ectrfwCUrt»cfor. POOCfi SLA

oy

ConstKJCBon of Staff Quanan. Law EiAnamert BuMig and
Pot o( CufTimae, lecea Nefte
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CL 1
Bidding Forms

(Checklist of Technicsl and Financial Oocwnents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class ‘A” Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC).

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax dearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, induding contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contrad to be 
bid: and

□ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the njles; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Spedal PCAB License in case of Joint Ventures; 
and registration for the type and cost of the contract to be bid; and 

O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g.. Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

c. List of contractor's major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ G) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Spedal Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

□

Construction of Staff Quarters, Law Enforcement Buiking and Gale
Port of Currintao. locoa Norte



CL 2
Adding Form*

(Checklist of Technical and Financt^ Docunants)

Financial Documents
□ (k) The prospective bidder’s audited financial statements, showing, among

others, the prospective bidder’s total and current assets and liabilities, 
stamped ‘‘received’ by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contacting Capacity
(NFCC).

Class "B" Documents

□ (m) if applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the Joint venture is already in existence; 
or
duly notarized statements torn all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

U. FINANCIAL COMPONENT ENVELOPE

(3 (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
Original of duly signed Bid Prices in the Bill of Quantities; and 
Duly accomplished Detailed Estimates Fonn, including a summary sheet 
indicating the unit prices of construction materials, tabor rates, and equipment 
rentals used in coming up with the Bid; and 
Cash Flow by Quarter.

□ (0)
□ (P)

o (q)

Contfuctian of stiff Ouartira, Law Enforcwmnl BuUOng wd OM 
Portsf Cunknao, lecaaNorta
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Bidding Forms
(Bid Form far the Prociromefit of Infrastructure Protects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers____________ , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, induding the Supplemental or Bid Bulletins, for 
the Procurement Project: Construction of Staff Quarters. Law Enforcement 
Buiiding and Gate, Port of Currimao, iiocos Norte:

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, exduding any discounts offered
below is:____________________ ;

d. The discounts offered and the methodology for their application are:

e. The total bid price indudes the cost of all taxes, such as, but not limited to: 
[spedfy the applicable taxes, e.g. (i) value added tax (VAT), 00 income tax, OiO 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates,

f. Our Bid shall be valid vnthin the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of ____________________ percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Dedaration in lieu of the 
the allowable forms of Perfomnance Security, subject to the temis and conditions 
of issued GPPB guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

I. We understand that this Bid. together with your written acceptance thereof

1 cuirentiy based on GPPB Resolution No. 09-2020

Construction of Staff Quarters, Law Errforeemert Buiiding and Gat* 
Port of Currtnao, loccft Noft*



Bidding Forms
(Bid Form for the Procurement of Infractructm Projects)

J-

included in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perfonm any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the Construction of Staff Quarters, Law 
Enforcement Building and Gate, Port of Currimao, llocos Norte of the Philippine 
Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity: 
Signature:___
Duly authorized to sign the Bid for and behalf of: 
Date:

Ccwliuaicn cf Sttff Quait«f», Law Enfore«m»nt SuUdlnj wd gaw 
Pon of Currimao, fccot None



Bidding Formt 
(Orbing)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED. WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

11

Owner's
Name
and

Address

Nature/
Scope

of
Work

2]

Contractor's
Role

(in
percentage)

3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prices

- -

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration

Start Completed

A) Government
Contracts

I. On-going 
il. Awarded but 

not yet started

B) Private
Contracts

i. On-going
ii. Awarded but 

not yet started

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

ConWuettso af Staff Quart*rs, Law Enforcamant Sullding and Sat*
Port af Currlmaa, lloee* Nirta

U)



Bidding Forms 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner's 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to. 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and/or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance Issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Construction of Staff QinrMra, Law ErVorcamont Building andQata
Port of Curnmao. llocosNort*



Bidding Form* 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work
1]

Unit of 
Measure

QuantKy Unit of 
Measure

Quantjty
Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Tjtle of 
the
Project

1. Pile Driving Works l.m. 1,048

2. Reinforced Concrete Works cu.m. 805

3. Construction of 2-storey Building sq.m. 2,086

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recaprtulation^ill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings, 1st. 2nd & Final visit (if applicable). Projects with no Certificate of 
Completbn/Acceptance and Recapitulation/Bill of Quantities shail not be considered.

2] The Owner’s Certificateof Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form: September 2012)

Authorized Signing Official Date

ContttucUn «T SWT QutrMra, Law ErToreonwnt Building Gate
Port of Currlraa, llocoi Norto
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Biddng Forms 

(Firancial)

FINANCIAL DATA
A. The prospective bidder’s audited Financia! Statements, showing, among others, the 

prosp^ive bidder’s total and current assets and liabilities, stamped “RECEIVED’’ by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Networking Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC= [ (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audrted financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date: ___

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

Construction of stair Quutere, Law Ertforcament Building and Gats 
Port of Currimao, locos Norte



Bidding Forms 
(PIsdgad Panonnel)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience In the 
Position (Years)

1]

Total
Expeiience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Project Architect PRC License (Architect)
Complete Qualification and Experience Data

Certificate of Commitment

Annex ■_*

Materials Engineer II PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and 
Health Officer

Certificate of Safety and Health Constnj^ion Related Course 
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE; 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager • Five (5) years Materials Engineer- One (1) year
Project Engineer - Three (3) years Materials Engineer I-for projects costing up to 100M
Project Architect ■ Three (3) years Materials Engineer II - hr projects costing more than 100M
Foreman - Five (5) years Construction Safety and Health Officer - One (1) year

Name of Firm/Applicant 
REVISED FORM (September 2012)

Authorized Signing Official Date

C«nilnjellon of staff Quaittn, Law Enforcamant eulldlng and Goto 
Pori of C<immao, llocoB Non*



Bidding Forms 
{Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as /Vinex 
"A............2")

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duty received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checktist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date

ConslTUCtlon ef Staff Ouart«ra Law Enforeamant Sulding andOata
Pert of Currimaa, llocoa Norta

00



Bidding Forms 
(Omnixjs • Sois)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted mth the Bid/

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, fCivil Statusl. fNationalitvl. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of________________ with office address
at_______________ ;

2. As the owner and sole proprietor, or authorized representative of____________, I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for Construction of Staff Quarters, Law 
Enforcement Building and Gate, Port of Currimao, Docos Norte of the Philippine Ports 
Authority, as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidderl is not “blacklisted” or barred fiom bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guideline on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct

5. IName of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. /Name of Bidderl complies with existing labor laws and standards; and

8. [Name of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project/.

9. [Name of Bidderl did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or

ConfBucoonarsairauanan, LawercorewnMiBuBaingwiaiiaM 
P«>t af Currimao. leec* Nort*
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Bidding Forms 

(Omribus - Sole)

representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient groonds to constitute
criminal liability for Swindling tEstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misaPDronriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of,
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rides on Notarial Practice]

CenttucOon of Slafl Quwteis. Lsw EnroKsment Buttling and Gale
Port of Currenoo, locos Norte
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Bidding Forms 

(Omnbus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted yvitk the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, fCivil Status!. rNationalitvI. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

/. I am the duly authorized and designated representative of______________ with office address
at__________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Staff 
Quarters, Law Enforcement Building and Gate, Port of Currimao, Hocos Norte of the 
Philippine Ports Authority, as shown in the attached [state title of attached document showing 
proof of authorization (e.g., duly notarized Secretaiy’s Certificate, Board/Partnership Resolution, 
or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting*

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct,

5. [Name of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify ail die documents submitted;

6. None of the officers and members of [Name of Bidder! is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Dociunents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing SupplementaVBid Bulletin(s) issued for the [Name of the Project!.

Conifruetfofi of Staff Oucftm, law Enforeomont BullAi0 and Qalo 
Port of CvAnae. Hocoa f4orto
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Bidding Forms 

(Omnbus - Partnership)

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling tEstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of,
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Sufi Quarteo. Ldw Enfoteemtnl BuWIng and Gate
PoA cf Currfmao. looo* Mem
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(OmnSius - CorpJJ.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, ICivtl Statusl. rNationalitvI. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of_______________ with office address
at________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Staff 
Quarters, Law Enforcement Building and Gate, Port of Currimao, Locos Norte, as shown in 
the attached [state title of attached document showing proof of authorization (e.g., duly notarized 
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is 
applicable;)];

3. IName of Bidder! is not ‘^blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder! is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or file end- 
user unit, and file project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. [Name of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with file Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for file contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Project!.

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any
C«ratiuct)mo( staff Qusrtarv Law Enforcam«n( Building tndGM

pMt «t CummM. tioeaa NwM
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(Omnibus - Coip./J.V)
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10» In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received bv a 
person or entity under an obligation involving the duty to deliver certain goods or services.
to the preindice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 8.1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratJ
[Format shall be based on the latest Rides on Notarial Practice]

ConstrueHonsf Staff Quinan, Law ErtfoKsnunt Budding snd6st« 
PM of Cunimao. docoa Nona
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(Bid-Seething Dedarabon)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BE) SECURING DECLARATION 
Project Identification No.:________

To: Philippine Ports Anthority 
PPA Building, Bonifacio I>rive,
South Haibor, Port Area, Manila

lAVe, the undersigned, declare that:

1. lAVe understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid Securing Declaration.

2. lAVe accept that: (a) I/we will be automatically disqualified from bidding for any procurement 
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order, and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by 
the procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1(b), 34.2,40.1 and 69.1, except 69.1(f),ofthe IRRofRANo. 9184; 
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securii^ Declaration shall cease to be valid on the following 
circumstances:

a
b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (i) I/we foiled to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right; and
I am/we are declared the bidder with foe Lowest Calculated Responsive Bid, Mid I/we have 
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[place of execution].

day of [month] [year] at

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

fJurat}
[Format shall be based on the latest Rules on Notarial Practice]

Censtruetnn of Staff Qu«tM L*w CrrfofMRWt fiuUng and Gtte
Port of CuTimao. locos Norto
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(Corwt M^hodology)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

1.

2.

3.
4.
5.
6.
7.
8.

Construction of 2-storey Staff Quarters Building, complete with foundation piles, 
architectural finishes, electro/mechanical, water/sewerage system painting, furniture & 
appliances etc. (1,650.33 sq.m.)
Construction of 3-storey Law Enforcement Building, complete with foundation, piles, 
architectural finishes, electro/mechanical, water/sewetage system painting, office 
furniture & appliances etc. (2,521.79 sq.m.)
Construction of Pumphouse & appurtenances (1-unK)
Construction of Guardhouse (1-unit)
Suppty/instaltation of Gate (1-unit)
Supply, delivery & installation of distribution Transformer & accessories (1-lot)
Supply & installation of fire protection system (1-lot)
Supply & installation of wastewater treatment facility (1-lot)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of SMT Quartos. Law Enforcsmant ButMins and Gats
Port o( Cunimoo, tocos Norts
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(Manpower Schedule)

MANPOWER SCHEDULE

None of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION f Calendar Davsl

MONTHLY
2 3 4 6 8 7 S 8 10 11 12 13 14 15 18

Project Manager

Project Engineer

Project Architect

Materials Engineer II

Construction Safety and 
Health Officer

Foreman

Spedfv other aoDlicable oositions le.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Officiai)

Construedon of staff Quarlen, Uw EnforcemerS Building and Gate
Pod cf Currimao. iBcoe Norte
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(Equipment Scheduie)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description _____________________

Location : _____________________

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
1 2 a 4 e ft 7 ft 9 19 It 12 13 44 19 1ft

Signature
(Authorized Signing OfTicial)

Ccnstnidm of Staff Quarters, Law Enfcrewnont BulUino and Gate 
rort ov Cufranao, aocoa Norte
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project;

Proposal Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Constmebon of Staff Ouwtera, Lew Enforcement Building and Gate
Pen of Cunimao, boeae Norte
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(Contract Agreement Form)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
Ae Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with princpal office at PPA Building, Bonifacio Drive, South Harbor, 
Port Area, Manila (hereinafter cailed the “Entity”) and [name and address of Contractor] 
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter caiied “the Works”) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS;

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shali be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
fv. General and Special Conditions of Contract;
V. Supplemental ex* Bid Bulletins, if any;

Winning bidder’s bid, including the Eligibility requirements. Technical and Financial 
Proposals, and all other documents or statements submitted;

b.

Bid form. Including all the documents/statements contained in the Bidder's bidding 
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to 
request for clarifications on the bid), including corrections to the bid, if any, resulting ff'om 
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subseouentiv required for submission after the contract execution, such as

Comtnntion ol SWT Quartets, Uan Enfotcemenl BuiWng and Gate
Port of Cwrimaoi iDecB Nctte
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(Contract Agree mant Form)

the Notice to Proceed. Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, Earned of the bidder] agrees to [state the object 
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance 
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for:

Name of Bidder/ Authorized 
Representative 

(Signatory's Legal Capacity)

for

Philippine Ports Authority Contractor

Acknowledgment

p:ormat shall be based on the latest Rules on Notarial Practice]

ConatnioHon of StfF Q«Mrtors> Lav Enforoomort Buiking «nd Gdo 
Port of Cunlmoo. ICK»Nofta


