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BQ-9
BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:
BILL NO. 1
GENERAL EXPENSES
item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

ltem 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Sindangan Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norte
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BILL NO. 2
REMOVAL AND EXCAVATION WORKS

Item 2.01 Chip-off and dispose existing R.C. Curb flush to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C.
Curb flush to deck level to be chipped off and disposed and smoothened with mortar in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to compiete the work.

ltem 2,02 Remove and dispose existing coping wall

The quantity to be paid for shall be the actual volume in cubic meter of existing coping
wall to be removed and disposed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 2.03 Remove and dispose existing Fence

The quantity to be paid for shall be the actual length in linear meter of existing Fence
to be removed and disposed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shali be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 2.04 Remove existing pavement and ramp

The quantity to be paid for shall be the actual area in square meter of pavement and
ramp to be removed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

item 2.05 Scrape existing gravel base course

The quantity to be paid for shall be the actual volume in cubic meters of existing gravel
base course to be scraped in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.06 Remove portion of existing walkway and smoothen with mortar

The quantity to be paid for shall be the actual area in square meter of portion of
existing walkway to be removed and smoothened with mortar in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 2.07 Remove existing mooring bollard and accessories

The quantity to be paid for shall be the actual number of existing mooring bollard and
accessories to be removed in accordance with the plans and specifications and

Sindangan Pont Expansion Project
Pont of Sindangan, Sindangan, Zamboanga del Norte
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accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 2.08 Remove existing rubber dock fender and accessories

The quantity to be paid for shall be the actual number of existing rubber dock fender
and accessories to be removed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools, and incidentals necessary to complete
the work.

item 2.09 Remove and re-install existing solar lamp post

The quantity to be paid for shall be the actual set of existing solar lamp posts to be
removed and re-installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.10 Remove and re-install existing 10m single angle bar lamp post

The quantity to be paid for shall be the actual set of existing 10m single angle bar lamp
post to be removed and re-installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Itemn 2.11 Excavate portion of seabed prior for laying of new mooring block foundation
and laying of rocks

The quantity to be paid for shall be the actual volume in cubic meter of portion of
seabed to be excavated prior for laying of new mooring block foundation and laying of
rocks in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary tc complete the work.

BILL NO. 3
PORT OPERATIONAL AREA & CONTINUOUS RORO RAMP
Item 3.01 Supply and deliver to site Z-Type steel sheet piles including connectors

The quantity to be paid for shall be the actual weight in metric tons of Z-Type steel
sheet piles including connectors to be supplied and delivered to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

item 3.02 Supply and install dowel bars for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of dowel bars for stee!
pipe piles to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Sindangan Port Expanhsion Project
Port of Sindangan, Sindangan, Zamboanga del Norte
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Item 3.03 Handle, pitch and drive steel sheet piles and connectors

The quantity to be paid for shall be the actual length in linear meter of steel sheet piles
and connectors to be handled, pitched and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.04 Supply and install steel wailing and splice plate for the steel sheet piles

The quantity to be paid for shall be the actual weight in kilogram of steel wailing and
splice plate for the steel sheet piles to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.05 Supply and deliver to site king piles, 762mm dia. tubular steel pipe piles
including connectors

The quantity to be paid for shall be the actual weight in metric tons of king piles,
762mm dia. tubular steel pipe piles including connectors to be supplied and delivered
to site in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.06 Supply and place abrasion resistance modified epoxy for king piles and sheet
piles

The quantity to be paid for shall be the actual area in square meters of abrasion
resistance modified epoxy for king piles and sheet piles to be supplied and placed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.07 Handle, pitch and drive steel pipe piles _

The quantity to be paid for shall be the actual length in linear meter of steet pipe piles
to be handled, pitched and driven in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.08 Cutting of newly driven steel pipe piles and turm over excess materials to the
authority

The quantity to be paid for shall be the actual number of steel pipe piles to be cut and
turn-over excess material to the authority in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.09 Extraction of clogged materials inside the steel pipe piles .
The quantity to be paid for shall be the actual volume in cubic meters of clogged

materials inside the steel pipe piles to be extracted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Sindangan Poft Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norte
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compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.10 Supply and place sand filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of sand filler for
steel pipe piles to be supplied and placed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.11 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.12 Supply and place 3,500 psi concrete filler for steel pipe piles .

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles to be supplied and placed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.13 Supply and deliver to site 400mm x 400mmm PSC anchor and mooring piles .

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mmm PSC anchor and mooring piles to be supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.14 Handle, pitch and drive 400mm x 400mm PSC anchor and mooring piles ~

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm PSC anchor and mooring piles to be handled, pitched and drven in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all maternals, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.15 Chip/cut and dispose portion of newly driven PSC Piles

The quantity to be paid for shall be the actual number of portions of newly driven PSC
Piles to be chipped/ cut and disposed in accordance with the plans and specifications
and accepted by the Engineer, The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.16 Supply and place 3,500 psi concrete for the coping wall, mooring block, mooring
foundation, retaining wall, anchor block, anchor wall, RC curb, box culvert,
outfall, wing wall, and electrical works

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the coping wall, mooring block, mooring foundation, retaining wall, anchor

Sindangan Port Expansion Project
Ponl of Sindangan, Sindangan, Zamboanga del Norte
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block, anchor wall, RC curb, box culvert, outfall, wing wall, and electrical works to be
supplied and pfaced in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

ltem 3.17 Supply and install steel reinforcement for the coping wall, mooring block,
mooring foundation, retaining wall, anchor block, anchor wall, RC curb, box
culvert, outfall, wing wall, and electrical works

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for the coping wall, mooring block, mooring foundation, retaining wall, anchor block,
anchor wall, RC curb, box culvert, outfall, wing wall, and electrical works to be supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.18 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meters of gravel
bedding to be supplied and placed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.19 Supply and place 50-100 kg. Core rocks

The quantity to be paid for shall be the actual volume in cubic meters of 50-100 kg.
core rocks to be supplied and placed in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 3.20 Supply and place 1,000 kg. Armour rocks

The quantity to be paid for shall be the actual volume in cubic meters of 1,000 kg.
Armour rocks to be supplied and placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing armour rocks shall be made to determine the actual elevations
along the cross sections and the actual quantities for payment. Volume due to
settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all matenals,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.21 Supply and install tie-rod of various sizes (50mm @ x 21.5m and 42mm & x 11.0
m) including accessories

The quantity to be paid for shall be the actual set of tie-rod of various sizes {50mm @ x
21.5m and 42mm @ x 11.0 m) including accessories to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furmnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Sindangan Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norte
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item 3.22 Supply and install Geotextile Fabric

The quantity to be paid for shall be the actual area in square meters of Geotextile
Fabric to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 3.23 Supply and place Sand and Gravel fill

The quantity to be paid for shall be the actual volume in cubic meters of Sand and
Grave! fill to be supplied and placed in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing and compacting of sand and grave! fill shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 3.24 Supply, spread and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meters of aggregate
sub-base course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.25 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meters of aggregate
base course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.26 Construct portland cement concrete pavement {300mm thick) including dowel
bars and construction joint

The quantity to be paid for shall be the actual area in square meters of portland
cement concrete pavement (300mm thick) including dowel bars and construction joint
to be constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.27 Construct reinforced concrete pavement (300mm thick) including temperature
bars and asphalt sealer

The quantity to be paid for shall be the actual volume in cubic meters of reinforced
concrete pavement (300mm thick) including temperature bars and asphalt sealer to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Sindangan Port Expension Project
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Item 3.28 Construct security fence including painting and accessories

The quantity to be paid for shall be the actual length in linear meters of security fence
including painting and accessories to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.29 Supply deliver and install solar lamp post including accessories

The quantity to be paid for shall be the actual set of solar lamp post including
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools, and incidentals
necessary to complete the work.

ftem 3.30 Construct lateral drainage including trench grate, built-up frames, dowels and
other accessories

The quantity to be paid for shall be the actual iength in linear meter of lateral drainage
including trench grate, built-up frames, dowels and other accessories to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 3.31 Construct catch drain manhole including trench grate for manhole cover, buiit-
up frames, dowels and other accessories

The quantity to be paid for shalt be the actual number of catch drain manhole including
french grate for manhole cover, built-up frames, dowels and other accessories to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.32 Supply, fabricate and install 20mm thick ASTM A572 Grade 50 Plate Machine
Bended including dowel bars and accessories

The quantity to be paid for shall be the actual set of 20mm thick ASTM A572 Grade 50
Plate Machine Bended including dowel bars and accessories to be supplied, fabricated
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.33 Supply and deliver to site rubber dock fender (V-type, 500H x 15001} including
accessories

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H
x 1500L}) including accessories to be supplied and delivered in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.34 Install rubber dock fender and accessories

The quantity to be paid for shali be the actual set of rubber dock fender and
accessories to be installed in accordance with the plans and specifications and

Sindangan Ponrt Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norta
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accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.35 Re-install newly remove rubber dock fender with new accessories

The quantity to be paid for shall be the actual set of newly removed rubber dock fender
to be re-installed with new accessories in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing ali materials, tabor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.36 Supply and deliver to site mooring bollard {35 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollards (35 Tons, T-
head) including accessories to be supplied and delivered in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, fabor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.37 Install mooring bollards (T-head type) and accessories

The quantity to be paid for shall be the actual set of mooring bollards (T-head type)
and accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.38 Re-install newly remove mooring bollards with new accessories

The quantity to be paid for shall be the actual set of newly removed mooring bollards
to be re-installed with new accessories in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. 4
RC PIER WITH BREAKWATER PILES
Item 4.01 Supply, deliver & drive 450m x 450mm x 38m PSC Test piles

The quantity to be paid for shall be the actual number of 450m x 450mm x 38m PSC
Test piles to be supplied, delivered and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.02 Supply and deliver to site 450mm x 450mmm PSC Piles
The quantity to be paid for shall be the actual iength in linear meter of 450mm x

450mmm PSC Piles to be supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Si Part Expension Project
Port of Sindangan, Sindangan, Zamboanga del Norte
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compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.03 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles ~

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Vertical PSC Piles to be handled, pitched and driven in accordance with the

- plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materiats, labor, equipment, tools, and incidentals
necessary to complete the work.

item 4.04 Handle, pitch and drive 450mm x 450mm Batter PSC Piles -

The quantity to be paid for shall be the actual length in linear meter 450mm x 450mm
Batter PSC Piles to be handled, pitched and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all matenals, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.05 Splice 450mm x 450mm PSC piles

The quantity to be paid for shall be the actual number of 450mm x 450mm PSC piles «
1o be spliced in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 4.06 Chip/cut and dispose portion of newly driven PSC Piles |

The quantity to be paid for shall be the actual number of portion of newly driven PSC
Piles to be chipped/ cut and disposed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 4.07 Supply and install steel reinforcements for the superstructure ,

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for the superstructure to be supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

item 4.08 Supply and place 3,500 psi concrete for the superstructure -

The quantity to be paid for shall be the actual volume in cubic meters of 3,500 psi
concrete for the superstructure to be supplied and placed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 4.09 Supply and install construction joints (100mm x 100mm x 10mm) angle bar, hot-
dipped galvanized including dowel bars ~

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x 100mm x 10mm) angle bar, hot-dipped galvanized including dowel
bars to be supplied and installed in accordance with the plans and specifications and

Sindangan Port Expension Project
Port of Sindangan, Sindangan, Zamboanga del Norte



BQ-19
80Q and Attachments
(Annex 1 - Basis of Paymentis)

accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 4.10 Supply and deliver to site rubber dock fender (V-type, 500H x 2000L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 500H
X 2000L) including accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 4.11 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including
accessories .

The quantity to be paid for shall be the actual set of rubber dock fenders (V-type, 500H
X 1500L) including accessories to be supplied and delivered in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.12 Install rubber dock fender and accessories |,

The quantity to be paid for shall be the actual set of rubber dock fender and
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 4.13 Supply and deliver to site mooring bollard (35 Tons, T-head) including
accessories /

The quantity to be paid for shall be the actual set of mooring bollard (35 Tons, T-head)
including accessories to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 4.14 Install mooring bollards (T-head type) and accessories ¢

The quantity to be paid for shall be the actual set of mooring bollards (T-head type)
and accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Sindangan Port Expansion Project
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Sindangan Port Expenson Preject
Port of Sindangan, Sindangan, Zamboanga del Norts
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

unit/s

unit/s
unit/s
unit/s
unit/s
unit's
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Air Compressor (250 ¢fm, minimum), owned

Backhoe (0.40 cu.m., 94.30hp, minimum), owned”

Centrifugal Trash pumps, ownedfleased ~

Clamshell, owned .

Concrete cutter, owned

Concrete Mixer (1 bagger, minimum), owned ,

Concrete bucket, owned -

Concrete Screeder, owned |

Concrete Vibrator (3.5 hp, minimum), owned

Crane Barge (319 GW, minimum) with 60T crane, owned -
Crawler Crane (30T, minimumy), owned .

Pile Hammer (Diesel, 7,500 kg.m. min. - 10,500 kg.m. max. or
Hydraulic equivalent), owned -

Pile Hammer {Diesel, 13,500 kg.m. min. — 23,050 kg.m. max. or
Hydraulic equivalent), owned/ leased -

Drop Hammer (2T, minimum), owned ~

Dump Truck (10 tons net capacity, minimumy), owned _

Bar Bender (electric, 25mm dia min.), owned .

Bar Cutter (electric, 25mm dia min.), owned

Jackhammer, owned

Oxy/Acetylene cutting outfit, owned

Payloader (80 hp, minimum), owned

Plate Compactor (5 hp, minimum), owned -

Road Grader (125 hp, minimum, owned/leased
Road Roller (10T, vibratory, minimum), owned/leased .
Transit Mixer (6 cu.m. cap., minimum), owned/leased .-
Tugboat (500hp, minimumy), owned/leased -~

Water Truck with pump (1,000 gal., minimum), owned .
Welding Machine {400 amp., minimum), owned ,
Cargo Truck (2 tons, minimum), owned

-

Sindangan Port Expansion Project
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safely Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

51 - pes. Hard Hats
51/ pcs. Gloves (rubberized)
51 - pes. Safety Glasses/Goggles (clear)
102 , pcs.  Long sleeve T-shirt
8 . pcs. Aprons
4 . pcs. Safety Belts
51 . pairs Safety Shoes
4 ,pcs. Lifelines

Safety Devices
1 lot Barricades
1 lot Warning signs (Signages)
2 unit’s Fire extinguisher (10kg)

Medical and First Aid System - Twenty-four (24) mos«
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Sindangan Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Notte
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PPA MEMORANDUM CIRCULAR
No

02 ___
Sergy of 2016,
Altachment

Page 1ol 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

MatenalsTtems of
Work

Required Tests

I. Construction of
Pler'Whar, Platform
{ arnd Ramp

Structurat Concrete (SC)

A Portland Cement

B  Fme Aggregate

Quality Test

Qualty Test for Grading, Elutnaton {wash),
Bulk Specific Gravity, Absorption, Mortar
Strength, Soundness, Organic Impunhes, Unit
Weght, % Clay Lumps and Shale

1 Concrete
2 Stee|Bars

3 Hgh
Tension
Strand

C Coarse Qually Test for Grading, Butk Speciic Grawty
Aggregate Absorpbon and Ab Abresion
D water Certficate from the Engneer or Quaity Tesl
for Densdy and Chionde Content
E Slee!Bars | Ml Certificate and Quality Test for Chemml
Composition and Mechamcal Pmperbes
f Concrete Compressive Strength on cylinder gamples
Slump Test
G Admixture and Quaity Test
Concrete Cunng
Matenals
Piing (P}
A Concrete Piles Fabncaton Report

Same test as for SC (F)
Same test as for SC {E)

Test for Chermical Compositon and
Mechanical Propertes

Minimum incremental
Frequency of Tests

For every 2.000 bags (40kg} or
fraction therecf

For every 1,500 cubx: meter or
traction thereof

For every 1,500 cubic meter or
frachon thereof

One per sowrce

For every 10,000 kg or fracton :
thereof

1 sat consishng of 3 concrete
cyhnder samples shall be taken
from each day's pounng and o
‘represent rot more than 75 cu m
of concrete or fraction thereof

Far every rmx '

One per'smpment

One per fabrcation
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or frachon
thereof

- . /'

.t
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. PPA MEMORANDUM CIRCULAR
No
. Series 0l 2016
Antachment
: Page 2o 10
Matenais/items of Required Tests Mimmum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same trequency as SC (C)
Aggregates |
5 Fine . .| Same Test as for SC (B) Same frequency as SC (B)
. Aggregates :

Fabncaton Report, Midl Certificate and Quality

- B Steel Pipe Ples One per fabncabon
: Test for Chemucal and Mechancal properties
1 Steet Chemical Compasitron {refer below) .
= .- Under 14" (355 60mm) Qutsile 2 from 200 pipe of fraction thereof
Diameter ]
- 14710 36" {355 6 to 914mm) Outside | 2 from 10D pipe or fraction thereof
Dia
- Owver 26" {914mm) Outside Diameter 2 from 3000ft (914m) or frachon
i : ) .| thereof ]
Mechanical/Tenside One (1) tension test shafl be made
- on one length or fraction thereof of
egch size, or one prece of skelfp
representing each:lot of 200
lengths or fraction thereof of each
size
2 Polyurethane | Mil Certificate and Quality Test One per fabncaton
Coatnrg
3 Concretn Same test as for SC (F) Sama frequency as SC (F)
4 Fme Same test as for SC (B) Same frequency as SC {B)
Aggregate :
5 Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate
8 SteelBars Same Test as SC (E) 1 Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC {D)
. &uﬂbgw Dock Fenders Physicat Test ™ All units
Performance Test for Energy Absorpbon and Allunits .
Reacton Force :
Accessonies _ '
Washer and Fixing Bolt, Physical Test Al units
Anchor Bott .
Quality Test for Chermical Composition and Qne per fabrication

Mechanical Properties

Sinciangan Port Expansion Project
Podt of Sindangen, Sindangan, Zamboanga del Norte
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PPA MEMORANDUM CIRCULAR

No_ (2 _ .
* Senes of 2016 S
Altachment
Poge 3of 10
Matenials/items of Required Tests Mirmum Incremental

: Work Frequency of Tests

Moonng Boflard (MB) Physical Test All Units

and Accessones

{Hexagon Nuts, Plan

Qualty Test for Chenucat Compositon and | One per fabncation

- | Washer, Anchor Ring
and :
Anchor Bolt)

Mechanwcal Properties

. Canstruction of
Back-Up Area,
Caussway and
Pavement

Sheet Pling (SP)

A Concrete Sheet h

Pilas
1 Concrete

2 SteelBars

3 Hmgh Tension
Strands

4 Fine Aggregates

Coase
Aggregates

[}

Steel Pipe Piles
Steel
Concrete

Fine Aggregate
Steel Bars

B OWON = m

Same test as for SC (F)
Same tast as for SC (E)
Same test as for P (A 3}

Same test as for SC (B)
Same Test as for SC {C)

Same test as for P (B1)
Same test as for SC (F)
Same test as for SC (B)
Same tost as for SC (E)

.| Same frequency as SC {F)

SamﬁequencyaséC(F) .
Same frequency as SC (E) i
Same frequencyas P (A 3)

Sama frequency as SC (B)
Same frequency as SC {C)
Samae frequency as P (B1)

Same frequency as SC (B)
Same frequency as SC (E)

133
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PPA MEMORANDUM CIRCLRAR

No
Seres of 2018 -
Aftachment
Pagaguno'
Matenals/ftems of 'Reqwrad Tests Minimurm lncmmomal '
Work Frequency of Tests
Rocks Yest for Apparent Specihic Grawity and | For every 1,560 cubic meter o
Geotextile Fiter Physical and Mechancal Test One per batch
. Mt Certificate One per batch
Sand and GM Fit Quaity Test for Organc Impunties and | For every 1,500 cubic meter or
Grading - frachon thereof ) :
Sejected Fil! CQuadity Test for Gradmg, Piasbety and For every 1,500 cubnc meter or
Laboratory Compacton Test fracton thereaf
Laboratory Caxfornia Beanng Raho (CBR) For every 2,500 cubic meler or
. frachon thereof ’
Feld Density Test For every layer of 150mm .of
. : compacted depth at least one
group of three in-situ density test
for every 500 sq m or frachon
thereof .
Aggregate Base Course | Quahty Test for Grading and Plasticity .For every 300 cubwc meter or
fraction thereof
Quahty Test for Grading, Plasbcity, Abrasion For every 1,500 cubic meter or
and Laboratory Compacbon Test fracton therecf
Laboratory Cabkforma Beanng Raba (CBR) ) Same frequency as Selected Fill
Field Density Test Same frequency as Selected Filt
Portland Cement
Concrete Pavement
{PCCP) :
A Portland Cement | Same lestas for SC (A) Same frequernicy as SC {A)
8 Fmne Aggregate SametestasforS}:(B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
Water Same test as for SC (D) Same frequency as SC (D)
E SteelBars Same fest as for SC (E) Same frequency as SC {E)
(Dowels) :
F__Jont Filer Guakty Test

One (1) per shipment

4
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B Fme A-ggcegale

C Coarse
Aggregate
" D ‘Water
Admixture &
Concrete Curng
Matenals

F  Compieted Blacks

Same test as for SC (B)
Same test as for SC (C)

Same test as for SC (D)
Same test as for SC (G)

Physical Test and Compressive Strength

.| Same frequency as SC (B}

. PPA MEMORANDUM CIRCULAR
N
S:nel of 2016
Alachment
Page § of 10
Matenals/itemns of Required Tests Munmurn Incremerrial
Work Frequency of Tests
L G Admiture and Sama test as for SC (G) "Same frequency as SC {G)
' Concrete Cunng
Matenat
H Concrete Same test as for SC (F) Same frequency as SC (F)
Fiexurat Test 3 beam sampies for every 330
sqm or frachon therecf
t Completed Core Test 1 set (3 specimen) for every 2,500
Pavement _ | sam ang fracton thereof
Interiocking Concrete
Blocks
A Cement Sama test as for SC (A) Same frequency as SC (A}

Same frequency as SC {C)

Same frequency as SC (D)
Same frequency as SC (G}

6 blocks per day of fabncabon

Cement Treated Base
Course (CTB)
A Portiand Cement | Same test as for SC (A)
B Fine & Coarse Quatty Test fur Grading, Abrasion
Aggregates Soundness
Water Same test as for SC (D}
Completed CTB | Field Density Test
Ra&mﬁg WaliCoping
Wall'RC Curb/RC
Ditch/Shear
Key/Concrete
Blocks\Lean Concrete
A Porlland Cement | Same test as for SC (A}
B Fme Aggregate | Same lest as for SC (B)

Same frequency as SC {A)

For every 1,500 cubkc meter or
fracton thereaf

Same frequency as SC (D)
For every layer of 150mm of
compacted depth at least one

group of three in-situ densty test
every 500 sqm or fraction thereof

Same frequency as SC (A)
Same frequency as SC (B) /

R |\

Project
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PPA NOUWM CIRCULAR
No 52
Senes of 20168
Amdment_
Page § of 10
Materials/Itemns of Required Tests Miumum Incremental
Work Frequency of Tests

C Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregates

D Water Same test as for SC (D) Same frequency as SC (D)

E SieeiBars Same test as for SC (E) Same frequency as SC (E)
Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng .

G Concrete Same test as for SC (F) Same frequency as SC (F)

Twe Rod
A Steel Same test as for SC (E) - | One per batch
B Assembly Performmance Test (Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) 'For every 10,000 kg or fracton
thereof per Twe bars and Dowels
Pipe Culverts and Stormi
Drans '
.' A Ppes Test for Strength, Absorption and Physical For every 50 peces
B Mortar or Jomt Same Test as for SC{AB and D) For every 25 preces

Altemnative Test Same test as for SC (F) &
Inspection Report :

Concrete Hollow Blocks
A Portland Cement

Same test as for SC (A)

Same frequency as SC {A)

B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same fraquency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
€ Completed CHB | Quaity Test One for every 500 preces of
fraction thereof
Construction Joints {CJ)
A Angle Bars Test for Physical and Mechanical Properties QOne per batch
B Steel Bars Same test as for SC (E) One per batch
C Zinc{HotDip Physical Test for Appearance, Stnpping, | All units
Galvarizing) Weighing, Adherence and Adhesion .
Coatings .

Coating Thickness
Magnetic Thickness Maasurement

1 set {3 specimen) for every

100,000 sq mm or fracton

Ry

beres/| 4

43
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PPA Msuomnw CIRCULAR
No
. Senes of 2016
Attachment
Page Tof 19
' Materialsftems of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cemg}u Same test as for SC (A) Same frequency as SC (A)
Fine Aggregatas | Samae test as for SC (B) Same frequency as SC (8)
C Coarse Same test as for SC (C) Sama frequency as SC (C)
Aggregates ‘ _
D Water Same test as for SC (D) Same frequency as SC (D)
Concrete Same test as for SC (F) Same frequency as SG ({F)
F  Sack (ute) Physical Test One for every 50 preces
Rubble Concrela
Same fest as for SC (A)

A Cement
B Fine Aggregates

Same test as for SC (B}

Same frequency as SC (A}
Same fréquency as SC (B}

C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Waler Same test as for SC (D) Same fraquancy as $C (D)
Concrete Same test as for SC (F) Same frequency as SC [F)
F Rdcks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A  Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plashcity Test (LL,PL,P1} fracton thereof
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three in-stu densty test
every 500 sq m or frachon thereof
B Stucture If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backii fraction thereof

Grading Test
Plasticty Test (LL PL,P1)
Laboratory Compaction Tast

Density Test

For every layer of 150mm of
compacted depth at least one
group of three in-situ densty test
every 500 sqg m_or frachon thereof

T4
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

[
PPA MEMORANDUM CIRCULAR

No
Senes of 2016
Aftachment
- Fage 800 10
Matenals/itemns of Required Tests Minimum Incremental
Work Frequency of Tests
i! Port Operations Bullding/Passenger Terminal Building/Transit Shed/Warehouse
STRUCTURAL WORKS
i Refer to Structural Concrete (SC) and Piing Works (P)
ARCHITECTURAL WORKS )
Ceramic - Filled Liqurt Physical Property, Mechanical and Chermical | One per shipment
-| Membrane / Water Property, Leak Test/ Flood Test
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplasbozer 1.
Pant Qualty Test One 4-L can for every 100 cans or
fraction thereof
Ceramuc Tile - Inspection and Evaluaton Report fom the | One per shipment
- . Engineer . ——e ,
Stamless Steel Inspection and E;faiuabon Report from the | One per shipment
— Engineer - :
Roofing Matenals Inspechon and Evaluation Fiepor‘t from the | One per shipment
_ Engineer L ' '
Ceding Matenals Inspecton and Evahmton Report 'from the | One per shipment
e Engineer i
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspecton and Evaluaton Report from the | One per shipment
Engineer
Testing and Commussionmg
Electnical Devices Inspecton. and Evaluahon Report from the | One per shipment
Engmeer
T Testing and Commyrssiomng I
Fire Alarm System Inspecton and Ewvatuaton Report from the | One per tem
’ Engmneer
Testng and Comssbnmg
winng Dewvices Inspection and Evalaton Report from the | One per stipment
Engineer
Testng and Commussomng =

voe vl

Ak
G

Port of Sindangan, Sindangan, Zamboanga del Norie



(Annax 5= Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
 Senes of 2016
Attachment
N Page B of 10
Matsnials/items of Required Tests Minimum Incremental
Work Frequency of Tests
Protective Dewvices inspechion and Evaluaton Report from the ! One per shipment
Engmeer
- 1 Testnyg and Cormissionmng
Telephone System inspecticn and Evaiuaton Report from the j One per tem
Engmeer
Teshng and Commasioning
CCTV System inspection and Evaluabon Report from the | One peritem
Engineer -
Testing and Comwmssionmg
CATV System Inspecbon and Evaliaton Report from the | One per tem
Engmeer ! . .
Testing and Commussioning
Background Musc and | Inspection and Evaluation Report from the | One pertem
Pagmg System Engineer, Testng and Commissioning -
Ar Condiorning Units & | Inspection and Evsluaton Report from the | One pertem
Ventidation Engineer
Testng and Ca_nmrssaonmq
Conduit Pipes Inspecton and Evaluaton Report from the | One perdem
Engineer
Testng and Commssionng
Lighting Fudures Inspection and Evatuaton Report from the | One per tem
Engmneer
Tésbﬁg and Commussicning
PLUMBING WORKS
Pipes {Inspecton and Evsluation Report from the | One per tem
Engineer
Testing and Commissioning '

.
=




BQ-32
BOQ and Attachments
{Annex 5 ~ Minimum Tesfing Requirements)

PPAM

No_ V& |
Senes of 2016
Attachmant

Paga 10 of 10

DUM CIRCULAR

Méhenals.ﬂtems of
Work

Required Tests

Minimum Incremental
Frequency of Tests

Fixtures

Inspechon and Evaluaton Report from the
Engmeer

Testing and Conmumissionmg

One per tem

Pipe Cuiverts

Compression Strength

1 inspection and Evaluaton Report from the

Forew)erystze not more than 25
pipes cast in the feld

Engineer
IV Miscellaneous
Materiafs
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatings) One per Batch
Cyctone Wwe
Mash, Chain
Link
B Concrete Post Refer to Superstructure {SC) Refer to Superstructure (SC)
Lamp Post ) '
A Slructural Steel | Physical Test (Dimensions) Alt units
Same test as for SC (E) - .
B Zinc(HotDip | Same test as for CJ (C) One per batch
Galvanzing) :
Coatings . .
Dranage Steel Gratng | Same test as for SC (E) One (1) batch
. Inspection Report
Meta! Ppe (Cast lron Physical Test (Dsmensions and Coatings) 1 per delvery
Galvanized, efc)
Weiding Works Destructive and Non Destructive Test One (1) per ot

NOTES 1. Testing of RDF shall be performed only by an \ndependent Testing Laboratory duly
accredited by BRS, DOST and PPA

2. Testing of other matenals shalt be performed cniy by an Independent Testing
Laboratory duly accredited by BRS and PPA.

3. All other issuances which are otherwise inconsistant herewith are hereby revolted

or otherwise amended.

Approved

RAUL T. SANTO

of the General Mmm/vm/

LI Y ]

Sindangan Port

Expension Project
Port of Sindangan, Suwnnom Zamboanga dal Norle
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Bidding Ferms
{Checkdist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Piatinum Membership) (ali pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e) Orginal copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
'5'rigina! copy of Notarized Bid Securing Declaration; and

{H Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

O b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or cerification of availability of equipment from the eguipment
lessor/ivendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Swom Statement (OSS);
and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of-
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Sindangan Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga det Norte
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Bidding Forms
(Checkiist of Technical and Financial Documents)

Financial Documents
O (h)y The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

a O if applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

H. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, {abor rates, and equipment
rentals used in coming up with the Bid; and

B8 (m) Cash Flow by Quarter.

Port of Sindzngan, Sindangan, Zamboanga dol Norte
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Sindangan Port Expansion Project, Port of Sindangan,
Sindangan, Zamboanga Del Norte; .

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

i

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i} value added tax (VAT), (i) income tax, (i) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shali remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines! for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

! currently based on GPPB Resolution No. 09-2020

Sindangan Port Expansion Project
Poft of Sindungan, Sindangan, Zamboanga Del Norts
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted fuil power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the Sindangan Port Expansion Project, Port of Sindangan, Sindangan,
Zamboanga Del Norte of the Philippine Ports Authority. -

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Port of Sindangan, Sindangan, Zamboanga Del Norte
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Bidding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Cument Assels

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Sindangan Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norte
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Bidding Forms
(Omnibus - Sole}
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at ,
afier having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the sole proprietor or authorized representative of with office address
at :
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Sindangan Port Expansion Project,
Port of Sindangan, Sindangan, Zamboanga del Norte as shown in the attached duly notarized
Special Power of Attorney;

3. [Name_ of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Sindangan Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norts
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{Omnibus - Scle}

representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obllgatlons and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, I have hereunto set my hand this __dayof __ ,20_ at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Port of Sindangan, Sindangan, Zamboanga del Nerie



11
Bidding Farms
(Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF ___ )SS.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1 am the duly authorized and designated representative of with office address
at -

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Sindangan Port
Expansion Project, Port of Sindangan, Sindangan, Zamboanga del Norte of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil

degree;
7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].
e

Port of Sind
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Bidding Forms
(Omnibus — Partnership}

9. [Name of Bidder/ did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to_perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any pavment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of _ ,20 at ,
- Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Sindangan Port Expansion Project
Podt of Sindangan, Sindangan, Zamboanga det Norle



13
Bidding Forms
{Omnibus — Com.A.V}
Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, ,of Iegal age, [Civil Status}], [Nationality], and residing at ,
after having been duly swormn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Sindangan Port
Expansion Project, Port of Sindangan, Sindangan, Zamboanga del Norte, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilitics as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

Sindangan Port Expansion Project
Port of Sindwngan, Sincs: Zamboanga del Nocks
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Bidding Forms

(Omnibus — Comp £1.V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations_and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, I have hereunto set my hand this__ day of ___,20 _at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Sindangan Poit Expansion Project
Paort of Sindangan, Sindangan, Zamboanga del Norte
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{Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be subniitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a peniod of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifieen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resuiting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184,
without prejudice to other legal action the government may undertake.

3. I'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thercof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (1) /we failed to timely file a request for reconsideration or (it) I/'we filed a waiver to avail
of said right; and

¢. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Sirrdarsgan Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norts
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{Const. Mathodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY
A. REMOVAL AND EXCAVATION WORKS

Chipping of RC Curb & smoothen with mortar

Removal and disposat of existing coping wall.

Removal and disposal of existing fence

Removal and disposal of existing pavement and ramp

Scraping of gravel base course

Removal of existing walkway

Removal of existing mooring bollard and rubber dock fender

Removal of existing solar and single angle bar lamp post including accessories
Excavation of seabed

DONOGOEON

B. PORT OPERATIONAL AREA & CONTINUOUS RORO RAMP

Supply & driving of Z-type Steel sheet pile and connector
Supply & installation of dowel bars for Steel sheet piles
Handling, pitching & driving of Steel Sheet piles

Supply & installation of steel waling and splice plate

Supply & driving of Steel Pipe pile including protection coating
Handiing, pitching & driving of Steel Pipe piles

Cutting & disposal of newly driven Steel Pipe piles

Extraction of clogged materials inside the SPP

Supply & placing of sand filler for SPP

10 Supply & placing of concrete filler for SPP

11. Supply & instaliation of reinforcing steel cage for SPP

12. Supply & driving of PSC anchor and mooring pile

13. Cutting & disposal of newly driven PSC anchor and mooring pile
14. Supply & placing of 3,500 psi concrete

15. Supply & installation of reinforcing steel bars

16. Supply & placing of grave! bedding

17. Supply & placing of 50 to 1,000 kg. rocks

18. Supply & instaliation of Tie-rod

19. Supply & installation of geotextile fabric

20. Supply & placing of fill materials

21. Supply & piacing of aggregate base course

22, Construction of PCCP and reinforced concrete Pavement

23. Construction of security fence

24. Supply & installation of solar lamp post and accessories

25. Drainage system

26. Supply, fabricate & installation of grade 50 plate machine bended
27. Supply & installation of new newly removed rubber dock fenders
28. Supply & installation of new of newly removed mooring bollards

PRENOOAR LN

Fort Expancion Project
Port of Sindangan, Smdmmzﬂnmmdduom
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C. RC PIER WITH BREAKWATER PILES ~

Supply & driving of PSC test piles

Supply & driving of PSC piles

Cutting & disposal of newly driven PSC pile

Supply & placing of 3,500 psi. concrete for the superstructure
Supply & installation of reinforcing steel bar for the superstructure
Supply & installation of construction joints

Supply & installation of Rubber dock fenders

Supply & instaliation of mooring bollards

ENONALN -

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be camied out in accordance with the highest standard of

workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’'s Legal Capacity)

Revised: September 2021

Sindangan Pot Expansicn Project
Port of Sindangan, Sindangan, Zamboanga del Norte



Name of Project
Project Description

! ocation
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MANPOWER SCHEDULE

MANPOWER
(Minimum)

CONTRACT DURATION
{ Calendar Days)

M O N T H L Y

[] T 8 3 10 H 12 13 14 18 16 17 18 19 ol 3l 22 23 24

Project
Manager

Project
Engineer

Materials
Engineer it

Construction
Safety and
Health
Officer

Foreman

Specify other applicable positions, ie.:

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Sindangen Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga dal Norte



~Name of Project
Project Description

Location

EQUIPMENT UTILIZATION SCHEDULE

19

Bidding Forms
{Equipment Schedule)

EQUIPMENT | No. of
(Minimum) | Units

CONTRACT DURATION
( Calendar Days)

M O N TH L

Y

2 3 4 [] [] 7 [] [] 10 1 11 12 1 %3 | 44 { 1§ 16

17 F18 [ 19 | 20 | 22 n F o)

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Revised: September 2021

Sindanigan Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norte
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) {(Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

i Port Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Norte
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of . between Philippine
Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor, Port Area,
Manila (hereinafter called the *Entity”) and [name and address of Contractor] (hereinafter called
the “Contractor’).

WHEREAS, the Entity is desirous that the Contractor execute [rame and identification
number of contract] (hereinafter calied “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures In specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 8184 shall be deemed to form and be read and construed
as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplementai or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financia!
Propasals, and ail other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation:

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

Sindangan Ponl Expansion Project
Podt of Sindangan, Sindangan, Zamboanga d8) Norte
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e. Other contract documents that may be required by existing laws and/or the Procuring
Entity concerned in the PBDs. Winning bidder agrees that additional contract

documents or_information prescribed by the GPPB that are subsequently

required for submission_after the contract execution, such as the Notice to
Proceed, Variation Orders, and Warranty Security, shall likewise form part of

the Contract.

3. In consideration for the sum of {total contract price in words and figures] or such other
sums as may be ascertained, [Named of the bidder] agrees to [state the object of the
contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative

(Signatory’s Legal Capacity)
for: for:

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Nofarial Practice]

Sindangan Porl Expansion Project
Port of Sindangan, Sindangan, Zamboanga del Morte



