- PROJECT FEATURE

PROJECT TITLE : San Andres Port Improvement and Expansion Project
LOCATION L Port of San Andres, Catanduanes |
SCOPE OF WORK : A. DEMOLITION & REMOVAL WORKS

1 Demolish and dispose existing structure (RoRo Ramp) for build up (77 sq.m.)

2 Chip-off portion of existing R.C. Curb (34 Lm.)

3 Chip-off portion of existing mooring block to be aligned to pier (15 cu.m.)

4 Removed and turn over to PPA existing mooring bitts, mooring cleats and rubber
dock fenders affected by demolition (12 no.)

5 Chip-off existing concrete piles for build-up (12 no.)

B. RCPLATFORM, RORO RAMP AND RC PIER

1 Supply and drive A252 Grade 2, 500mm @ Steel Pipe Piles test pile, 3 nos.
(15.06 m.t- 132 Lm.) including application of polyurethane external coating
(43 sq.m.), installation of reinforcing band tip (3 pcs), splicing (3 pes)

2 Supply and drive A252 Grade 2, 500mm @ Steel Pipe Piles
(652 m.t- 5,704 |.m.) including application of polyurethane external coating
(1,940 sq.m.), installation of reinforcing band tip (132 pcs), splicing (132 pcs)
and cutting (132 pcs)

3 Supply and place 3,500 psi concrete filler (274 cu.m.) and reinforcing steel
cage (75,276 kgs of various sizes) for steel pipe piles including extraction
of clogged materials (88 cu.m.)

4 Supply and place 3,500 psi concrete {663 cu.m.) and reinforcing steel
bars (109,182 kg of various sizes) for superstructure

5 Supply and install of Rubber Dock Fenders (V500 x 1500L - 16 sets) and
Mooring Bollard, (35-Tons, T-head - 8 sets)

APPROVED BUDGET FOR THE CONTRACT - Php 156,980,885.59 =
SOURCES OF FUNDING : PPA Corporate Fund
TOTAL PROJECT COST - Php 169,539,356.44 -
PROJECT DURATION : 450 Calendar Days




