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ITEM 08 : DRAINAGE WORKS
SCOPE OF WORK

The works shall consist of excavation, backfilling and construction of lateral drains, construction of
manholes, reconnection to existing lateral and other related works in accordance with the
dimensions, size, elevation and grade as shown on the drawing and shall conform with the
Specification.

At least thity (30) days before the start of any construction related to drainage works, the
Contractor shall submit to the Engineer for his approval, shop drawings of the drainage work he
intends to construct. The shop drawings shall include the materials and the general method of
installation he intends to employ.

MATERIAL REQUIREMENTS

SELECTED FILL

Fill shall be in accordance with item “Rectamation and Fill".
CRUSHED AGGREGATE BASE COURSE

Gravel base course shall be in accordance with Item “Crushed Aggregate Base Course’.

CONCRETE

Mixing/Casting and steel reinforcements shall be in accordance with ltem “Reinforced Concrete”
while the dimensions shall be as shown on the Drawings.

CEMENT MORTAR

Cement mortar shall consist of one part portland cement to two parts of fine aggregate with water
added as necessary to obtain the required consistency.

REINFORCED CONCRETE PIPE

The fabrication of reinforced concrete pipes shall conform to the Specifications of ASTM C-76. The
Engineer reserves the right to inspect and test the pipe delivered for intended purpose. Defects that
are discovered after acceptance of delivery of the pipe but before installation shall be a cause for

rejection.

Reinforced steel bar for pipe shall be in accordance with Item “Reinforced Concrete” while concrete
to be used shall be 4,000 psi.

EXECUTION

EARTHWORKS

All earthworks for concrete pipe culvert shall conform to the lines, grades and elevations shown on
the drawings or as directed by the Engineer.

The lateral drain shall be excavated to the depth, grade and width established by the Engineer. The
bedding surface shall provide a firm foundation of uniform density throughout the entire length. Soft,
spongy, or otherwise unstable material encountered that will not provide a firm foundation for the
concrete drainage shall be removed to the full width of the trenches and replaced by suitable
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material to a depth of not less than 30 cm. 100mm thick gravel bedding shall be used as foundation
or otherwise as specified.

PIPE LAYING

The pipe shall be tested for water-tightness of joints before backfiling the trench. Unsatisfactory
work shall be corrected without additional cost to the PPA. The collar shall have set sufficiently prior
to backdilling.

LATERAL DRAIN

Concrete cover and the existing steel gratings shall be set to the required elevations as shown on
the drawings to fit the adjoining surfaces and shall be installed after the adjoining concrete is struck
off and finished, and the fit on the frames shall be such that there is no rocking.

All completed structures shalil be thoroughly cleaned of any accumulations of silts, debris or foreign
matter of any kind, until finally accepted and put into service.

CATCH BASIN INLETS, MANHOLES AND OUTLETS

Lid frames shall be set to the required elevations as shown on the drawings to fit the adjoining
surfaces. Lids shall be installed after the adjoining concrete is struck off and finished, and the fit on
the frames shall be such that there is no rocking.

Where reconstruction of existing catch basin iniets, manholes, outlets, or similar structures are
indicated, the work shall be in accordance to the details and elevations as shown on the drawings,
including re-installation of existing metal frames, grates and lids, or replacing of concrete covers
instead of grates that may have been lost or found lacking. All completed structures shall be
thoroughly cleaned of any accumulations of silts, debris or foreign matter of any kind, until finally
accepted and put into service.

FIELD DENSITY TEST

Field Density tests to determine the percent of compaction of the fill material shall be conducted
until a field density of at least 95 percent of the maximum dry density in accordance with AASHTO
T180, Method D has been achieved. In place density determination shall be made in accordance

with AASHTO T191.
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ITEM 09 : CHB SECURITY FENCE/WALL

GENERAL

General Requirements contain provisions and requirements essential to these Specifications and
apply to this Section, whether or not referred to herein.

SCOPE OF WORK

This Section includes the furnishing of all labor and materials to complete the work as shown on the
drawings and specified herein. The works shall include but not necessarily be limited to the
following:

1. Supply and installation of concrete hollow block (CHB) walls with reinforcement
2. Plastering

3. Installing temporary works like scaffolding, platforms, steps, etc.

4, Concrete Works {Footing, Columns, Beams, etc.)

GENERAL PROVISIONS

The following publications of the issues below but referred to thereafter by basic designation only
form a part of these specifications to the extent indicated by the reference thereto:

American Society for Testing and Materials (ASTM) Publications:
A 615 Deformed and Plain Billet-Steel Bars for Concrete Reinforcement
A 33 Concrete Aggregates
C 129 Specification for Non-Load Bearing Concrete Masonry Units
C 144 Specification for Aggregate for Masonry Mortar
C 270 Mortar for Unit Masonry
MATERIAL REQUIREMENTS

Materials shali conform to the respective specifications and other requirements specified below

CONCRETE HOLLOW BLOCKS (CHB)

CHB shall be of standard manufacture, machine vibrated with fine and even texture and wel-
defined edges and conforming to the requirements of ASTM C 129. Unless otherwise specified on
the Drawings, It shall have a minimum compressive strength of 4.14 MPa (600 psi). CHB shall be
non-load bearing uniform and essentially smooth as normally achieves by standard molding
methods and shall be free from any cracks, flaws or other defects.

BEDDING MORTAR

Mortar shall be composed of 1 part of Portiand cement, 3 parts of sand and 2 part of ime. It shall
have a compressive strength of [14 MPa (2,000 psi)] at 28 days and shall comply with property
specifications for type N mortar set forth in ASTM Specification C 270 and as modified herein,
proportioned and tested in an approved laboratory at the expense of the Contractor. When tested
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for water retention. the mortar shall have a flow after suction, of 75 percent or more when mixed to
an initial flow of 125 to 140 percent. When tested for compressive strength, mortar shall be mixed
to a flow of 100 to 115 percent. Aggregate for mortar shall conform to ASTM C 144.

PLASTER

Plaster shall comply with the same specification as those for bedding mortar and will include
the use of synthetic fibrous reinforcement of type and dosage recommended by the manufacturer.

REINFORCING STEEL BARS AND RODS

Minimum yield strength of reinforcement shall conform to the specifications in Section of
Reinforced Concrete.

CONCRETE

Minimum compressive strength of concrete shall conform to the specifications in Section of
Reinforced Concrete.

BARBED WIRE AND STEEL/GI PIPE POST

The materials to be used shall conform to the specifications indicated on the drawings and shall
be approved by the Engineer prior to installation.

SAMPLES AND TESTING

1. The following shall be submitted for approval and in addition, representative samples
shall be taken periodically from on-the-site stockpiles as required for testing or checking

during the progress of the work.
Anchors and ties : Two of each type proposed for use

Concrete Hollow Blocks : Shapes, sizes and kinds in sufficient numbers to
show full range of quality and texture.

2. Sampling and testing, unless otherwise specified, shall be performed by an approved
independent commercial testing laboratory at the expense of the Contractor. Certified
copies of laboratory test reports, inciuding all test data, shall be submitted at least 10 days
before defivery of the units or mortar materials represented by the tests to the project site.

3. Monrtar shall be laboratory-proportioned and tested. Certified copies of approved laboratory-
established proportions shall be submitted with the required test reports and test data.
Approved laboratory-established proportions shall not be changed and materials with
different physical or chemical characteristics shall not be used in mortar for the work
unless additional evidence is furnished that the mortar meets the specified requirements.

EXECUTION

1. GENERAL

No unit having a film of water on its surface shall be laid. Masonry shall be laid plumb, true
to line, with level courses accurately spaced. Bond pattern shall be kept piumb throughout.
Corners and reveals shall be plumb and true. Vertical joints shall be shoved tight. Each
unit shall be adjusted to final position while mortar is still soft and plastic. Any unit that
is disturbed after mortar has stiffened shall be removed and relaid with fresh mortar.
Courses shall be so spaced that backing masonry will level off, flush with the face work at
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all joints where ties occur. Chases and rake-out joints shali be kept free from mortar or
other debris.

Anchorage to concrete. Anchorage to abutting columns shall be provided only where
indicated. Details shall be as indicated including anchorage to underside of beams and slabs.

Cutting and fitting, including that required to accommodate the work of others shall be done
by masonry mechanics. Wherever possible, full units of the proper size shall be used in lieu
of cut units. Cut edges shall be clean, true and sharp. Openings shall be carefully cut,
formed or otherwise neatly made for recessed items and for electrical, plumbing, or other
mechanical installations so that wall plates, cover plates, or escutcheons required by the
installation will compietely conceal the openings and will have bottoms in alignment with
lower edge of masonry joints. Webs of hollow masonry units shall be cut to the minimum
required for the installation. Reinforced masonry lintels shall be provided as indicated above
openings over 300mm wide, for pipes, ducts and cable trays, unless steel sleeves are used.

Embedded ltems

Spaces around built-in items shall be filled with mortar. Openings around flush-mounted
electrical outlet boxes in wet locations shalt be pointed flush with mortar including flush joints
above the boxes. Anchors, ties, accessories, flashing, pipe sleeves and other items required
to be built-in shall be built-in as the masonry work progresses. Anchors, ties, and joint
reinforcement shall be fully embedded in mortar.

Unfinished work shall be stepped back for jointing with new work. Toothing may be
resorted to only when specifically approved. Before laying new work, lcose mortar shall be
removed and the exposed joint shall be thoroughly cleaned.

Protection

Surfaces of masonry not being worked on shall be properly protected at all times. At the end
of each workday period and when rain is imminent, the top of exposed masonry shail be
covered with a strong non-staining waterproof membrane well secured in place and in a
manner that will prevent moisture. Adequate provisions shall be made during construction

to prevent damages by wind.

Mortar

Materials shall be accurately measured in laboratory-established proportions and mixed
with as much water as may be necessary to produce the wettest workable consistency
possible. Mortar shall be placed in final position within one hour after mixing. Mortar not
used or that has started to set within this time interval shall be discarded.

Jointing

Joints in exposed-to-view except control joints, joints to be pointed or caulked or sealed,
and openings around flush-mounted electrical outlet boxes in wet locations shall be tooled
slightly concave with the mortar thoroughly compacted and pressed against the edges of the
units. Tooling shall be done when the mortar has been thumbprint hard. The tooled
joint shall be finished to uniformly straight and true lines and surfaces, smooth and free of tool

marks.
Placing Reinforcing Steel

Prior to placing grout, all reinforcement shall be cleaned of loose, flaky rust, scale, grease,
mortar, grout or other coating which might destroy or reduce its bond with grout. Details of
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reinforcement shall be as indicated in the drawings. Reinforcing shall not be bent or
straightened in a manner injurious to the steel. Bars with kinks or bends not shown on the
drawings shall not be used. Placement of reinforcement shall be inspected and approved
prior to placing grout. One piece vertical bars extending from floor to floor or roof above
shall be provided. Vertical bars shall be spliced only where indicated.

a. Positioning Bars

Vertical bars shall be positioned accurately at the centerline of the wall. A minimum
clearance between the bars and masonry units of 12mm and between parallel bars
of one diameter of the reinforcement shall be maintained. Vertical reinforcing shall
be held in place using metal supports, centering clips, spacers, ties or caging devices
located near the ends of each bar and atintermediate intervals of not more
than 192 diameters of the reinforcement.

b. Splices

Splices shall be located only as indicated. Splices shall be staggered in adjacent bars
at least 600mm. Bars shall be lapped a minimum of 40 diameters of the reinforcement.

PAINTING AND CLEANING

Mortar daubs or splashing, before setting or hardening, shall be completely removed from masonry
unit surfaces that will be exposed or painted. Before completion of the work, all defects in joints or
masonry to be exposed or painted shall be raked out as necessary, filled with mortar, and tooled
to match existing joints. Masonry surfaces shall not be cleaned, other than removing excess surface
mortar until mortar in joints has hardened. Masonry hardened surfaces shall be left clean, free of
mortar daubs, dirt, stain and discoloration, including scum from cleaning operations and with tight
mortar joints throughout. Metal tools and metat brushes shall not be used for cleaning.
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ITEM 11 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x

800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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ITEM 10 : PROJECT BILLBOARD
SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2.400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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SECTION Vil

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:
01 of 08 Vicinity Map, Development Plan, General Notes, Design Parameters
02 of 08 General Plan, Layout Plan
03 of 08 Station 0+00.00m, 0+27.00m and 0+47.00m
04 of 08 Station 0+47.50m, 0+25.00m, Station 0+09.00m and Station 0+00.00m
05 of 08 Detail of Block-1, 2 and 3, Typical Detail of Lifting Handle of Concrete Blocks

06 of 08 Detail of Retaining wall-1, Pavement Joints Layout and Detail of Pavement
Joints @ Proposed Back-up Area

07 of 08 Layout Plan for Security Fence and Drainage System, Detail of Manhole and
Detail of Lateral Drainage, Detail of Lateral Drainage and Manhole Concrete
Cover and Typical Installation of RC Pipe Cuivert

08 of 08 Section Y, Z and J, Detail of Proposed Security Fence, Detail of Concrete
Post, Detail of Catch Drain and Detail of Concrete Cover for Catch Drain
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as foliows:

BILL NO. 1
GENERAL EXPENSES

jtem 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

ltem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

ltem 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shail be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be fuli
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Heatth
Program, as required and approved by the Department of Labor and Employment
(DOLE).
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BILL NO. 2
CONSTRUCTION OF BACK-UP AREA

item 2.01 Excavation/backfill of existing fill prior to instailation of drainage pipe

The quantity to be paid for shall be the actual volume in cubic meter of fill to be
excavated/backfilled prior to installation of drainage pipe in accordance with the plans
and specifications area and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.02 Excavation of existing seabed prior to instaltation of concrete blocks

The quantity to be paid for shall be the actual volume in cubic meter of existing
seabed, to be excavated prior to installation of concrete blocks in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.03 Supply and place 3,500 psi concrete for retaining wall and lateral drainage

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining wall and lateral drainage to be supplied and set-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

tem 2.04 Supply and install steel reinforcements for retaining wall and lateral drainage

The quantity to be paid for shall be the actual weight in kilogram of steet
reinforcements for retaining wall and lateral drainage, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ltem 2.05 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete

the work.

item 2.06 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete

the work.
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item 2.07 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 2.08 Supply, fabricate and install 3,000 psi concrete blocks of various sizes including
lifting handle

The quantity to be paid for shall be the actual volume in cubic meter of 3,000 psi
concrete blocks of various sizes including lifting handle to be supplied, fabricated and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materiatls,
labor, equipment, tools and incidentals necessary to complete the work.

ltem 2.09 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settliement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, fabor, equipment, tools
and incidentals necessary to complete the work.

item 2.10 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to
be supplied, spread and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, fabor, equipment, tools and incidentals necessary to complete

the work.
item 2.11 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.12 Supply and place Portland Cement Concrete Pavement (PCCP, 300mm thk.)

The quantity to be paid for shall be the actual area in square meter of Portland Cement
Concrete Pavement (PCCP, 300mm thk.), supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, toois and
incidentals necessary to complete the work.

Construction of Back-up Area for Motorpedl, Office Storage and Ticketing Office
Port of Tagbilaran, Bohol
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item 2.13 Supply and lay reinforced concrete pipe including sand bedding for drainage
system

The quantity to be paid for shall be the actual length in linear meter of reinforced
concrete pipe including sand bedding for drainage system, supplied and laid-in-place
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.14 Construction of perimeter fence including accessories

The quantity to be paid for shall be the actual fength in linear meter of perimeter fence
including accessories, constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, toois and incidentals necessary to complete

the work.
BILL NO. 3
REIMBURSABLE ITEMS
Item 3.01 Provide reimbursable items necessary in the implementation of the project as

determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCM) shouid not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

Consiriction of Back-up Area fof Motorpool, Offica Storage and Ticketing Office
Port of Tagbilaran, Bohol
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF
The Contractor shall provide (Rental) and maintain a temporary site office and residence with an

area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Construction of Back-up Area for Motorpool, Cffice Storage and Ticketing Office
Port of Tagbilaran, Bohol
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{Annex 3 — Minimum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENTS

unit  Clamshell, owned

unit  Crawler Crane (30T), owned

units  Concrete Mixer (1-bagger), owned

units Concrete Vibrator (3.5 hp), owned

units  Bar Cutter (electric, 25mm dia min.), owned -
units Bar Bender (electric, 25mm dia min.), owned
unit  Welding Machine (400 amp.), owned

unit  Dump Truck (8 cu.m.), owned

unit  Water Truck (1,000 gal.) with pump, owned
units  Oxy/Acetylene Cutting Outfit, owned

unit  Plate Compactor, (5 hp), owned

unit  Jackhammer, owned

unit  Air-Compressor (250 cfm), owned

unit Road Roller (12.05T, Vibratory), owned/leased
unit Road Grader (125 hp),owned/leased

unit  Payloader (80 hp), owned/leased

unit  Concrete Bucket, owned

units  Transit Mixer (5-6 cu.m. cap.), owned/ieased
unit  Concrete Screeder, owned

unit  Backhoe (0.40 cu.m., 94 30hp), owned/leased
units  Diving Equipment (complete), owned/leased
units  Cargo Truck (5T), owned

Tonstruction of Back-up Area for Motorpool, Office Storage and Ticketing Office
Port of Tagbilaran, Bohot
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with ali necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
49 pcs. Hard Hats
49 pcs. Gloves
7 pcs. Goggles
1 pcs.  Aprons
1 pcs. Safety Belts
49 pcs. Safety Shoes
1 pcs. Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 units  Fire extinguisher
Medical and First Aid System - For nine () mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and heaith
requirements or as required by the Engineer.

Construction of Back-up Aea for Motorpool, Office Storage and Ticketing Office
Port of Taghilaran, Bohol
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Bidding Forms
{Bid Form)

Bid Form

Date:
ITB No:

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

(@) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Construction of Back-up Area for Motorpool, Office
Storage and Ticketing Office, Port of Tagbilaran, Bohol,

{b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses p
2 Construction of Back-up Area
3 Reimbursable ltems
TOTAL AMOUNT OF BID (including VAT) B
i

The discounts offered and the methodology for their application are: insert information],

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadiine in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information];

Construchon of Back-up Area for Motorpool, Office Storage and Ticketing Office
Port of Taghilaran, Boho!
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() We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents,

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source,

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Construction of Back-up Area for Motorpool, Office Storage and Ticketing
Office, Port of Tagbilaran, Bohol of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date;

Construction of Back-up Area fof Motorpool, Office Storage and Ticketing Office
Port of Tagbilarah, Bohol
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Bidding Forms
(Financial)

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) 1 minus the value of alf
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Jaint Venture, each Partner or Member Firm of Joint venture shall submit

separate financial statements.

Construction of Back-up Area for Motorpool, Office Storage and Ticketing Office
Port of Tagbilaran, Bohot
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Bidding Forms
(Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), {Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and ali statements and information provided

therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

8. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of

Back-up Area for Motorpool, Office Storage and Ticketing Office, Port of
Tagbilaran, Bohol.

Construction of Back-up Area for Motorposl, Office Storage and Ticketing Office
Port of Tagbikaran, Bohol
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9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
. Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her {insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Pubilic for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Caonstruction of Back-up Area for Motorpool, Office Storage and Ticketing Office
Port of Tagbitaran, Bohol
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OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable),

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;
7. {(Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:
a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of

Back-up Area for Motorpool, Office Storage and Ticketing Office, Port of
Tagbilaran, Bohol.

Canstruction of Back-up Area for Motorpoal, Office Storage and Ticksting Office
Port of Tagbilaran, Bohol



12

Bidding Forms
{Omnibus — Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me histher {insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and hisfher Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roli of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

——

Constuchion of Back-up Area for Motorpool, Office Storage and Ticketing Office
Port of Tagbilaran, Bohol
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OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate,;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefuily examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of

Back-up Area for Motorpool, Office Storage and Ticketing Office, Port of
Tagbilaran, Bohol.

Construction of Back-up Area for Melorpool, Office Storage and Ticketing Office
Port of Tagbilatan, Bohol
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9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOQF, | have hereunto set my hand this ___ day of 20__ at
. Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community

Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Pubilic for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Construction of Back-up Area for Motorpool, Office Storage and Ticketing Cffice
Port of Tagbilaran, Bohol
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REPUBL.IC OF THE PHILIPPINES)
CITY OF )S.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila

l, the undersigned, declare that:

1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) liwe will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
1o the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

{b) | am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

Construction of Back-up Afea for Motorpool, Office Storage and Ticketing Office
Part of Tagbilaran, Bohol



16

Bidding Forms
(Bid—Securing Declaration)

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s isfare personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me hisfher finsert type of government identification card used], with his/her

photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No. ___

Book No. ___

Seriesof ___.

Tonstruction of Back-up Area for Motorpool, Office Storage and Tickating Office
Port of Tagbilaran, Bohol
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF BACK-UP AREA

Excavation/ backfill of existing fill (645 |l.m.)
Excavation of existing seabed (243 cu.m.}
Supply and placing of concrete (162 cu.m.)
Supply and installation of steel reinforcement (19,962 kg.)
Supply and instaliation of core rocks (1,192 cu.m.)
Supply, fabrication and installation of concrete blocks of various sizes (537 cu.m.)
Supply and installation of geotextile fabric (923 sq.m.)
Supply and placing of fill materials (7,560 cu.m.)
. Supply and placing of aggregate base course (408 cu.m.)
10. Construction of Portland Cement Concrete Pavement (611 sq.m.)
11. Construction of perimeter fence (95 I.m.)

CoONOORWN -~

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of Back-up Area for Motorpool, Cffice Storage and Ticketing Office
Port of Tagbilaran, Bohol



18

Bidding Forms
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project
Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Days)

M O N T H L Y

1 2 3 4 5 6 7 [] 8

Project Manager

Project Engineer

Materials Engineer

Construction Safety and Health
Officer

Foreman

Specify other applicable positions, ie.;

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- QOthers

Signature
(Authorized Signing Official)

Tonstruction of Back-up Afea for Motorpool, Office Storage and Ticketing Office
Port of Tagbilaran, Bohot
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Bidding Forms

(Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Proposed Project Description
Location

EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)

{(Minimum) Units
M O N T H L Y
1 2 3 4 L] [ 7 B 9
Signature

(Authorized Signing Official)

Construction of Back-up Area for Motorpool, Office Storage and Ticketing Office
Port of Tagkbilaran, Bohol



CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description

Location

20
Bidding Forms
(Payment Scheduie)

Project Duration
(days or months)

Payment Schedule
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
{Authorized Signing Official)

Construction of Back-up Afea for Motorpool, Office Storage and Ticketing Office

Port of Tagbilaran, Bohol
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(Draft Contract Form)
Republic of the Philippines
PHILIPPINE PORTS AUTHORITY

PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF BACK-UP AREA FOR MOTORPQOL,
OFFICE STORAGE AND TICKETING OFFICE
PORT OF TAGBILARAN, BOHOL

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager,
JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, a corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary's Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Impiementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Construction of Back-
up Area for Motorpool, Office Storage and Ticketing Office, Port of Tagbitaran, Bohol,

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project,

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of (2 ), Philippine Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of
the contract was made to the CONTRACTOR in a Notice of Award dated . inthe amount
of (= }, after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have

agreed, as they do hereby agree, and contract as follows:

Construction of Back-up Area for Motorpool, Cffice Storage and Ticketing Office
Port of Tagbilaran, Bohol
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ARTICLE |
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement

b. Bidding Documents

c. Winning bidders bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

d. Performance Security

e. Notice of Award of Contract; and

f. Other contract documents that may be required by existing laws and the PPA such as:

Q) Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

(4) Equipment Utilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/ CPM

{7 Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

102 Al Contract documents are and shall remain as the property of the PPA.

103 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE I

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideraton of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the lafter
hereby covenants to execute and complete the Construction of Back-up Area for Motorpool, Office
Storage and Ticketing Office, Port of Tagbilaran, Bohol: in conformity in all respects with the provisions

of this Contract, as follows:

ITEMS TOTAL AMOUNT
1. General Expenses R
2. Construction of Back-up Area R
3. Reimbursable items P
TOTAL AMOUNT R

Construction of Back-up Area for Motorpool, Office Storage and Ticketing Office
Port of Tagbilaran, Behol
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202 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

203 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the
Contract Documents.

204 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE I
CONSIDERATION

301 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contractand Contract Documents, the PPA
agrees to pay the CONTRACTOR  the  total amount not  exceeding

(2 )s
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

it is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approvai of the Govemment
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth

in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated
damages payable to the PPA by the CONTRACTOR under this Contract.

Construction of Back-up Area for Motorpool, Office Storage and Ticketing Oftice
Port of Tagbilaran, Bohol
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304 Itis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, hefore any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention

shall be imposed.

307 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with imevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank
b. any combination of the foregoing - Proportionate to share of form with

respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR s in default

in any of its obligations under this Contract.

403 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed

against the contractor.

404 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance

Construction of Back-up Area for Motorpool, Office Storage and Ticketing Office
Port of Tagbilaran, Botiol
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security to cover approved contract time extensions.

405 Incase of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect
the structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the originai performance security.

ARTICLE V
COMPLETION TIME: LIQUIDATED DAMAGES
501 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within calendar days (including Sundays and Holidays), reckoned

not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

502 Timeis of the essence of this Contract. Should the CONTRACTOR refuse orfail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal o at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

504 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR's performance security and
take over the prosecution of the project or award the same to a qualified contractor through negotiated

contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance
security shall be forfeited. The amount of the forfeited performance security shall be aside from the
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof
and impose other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA
shall determine the amount of such extension; provided that PPA is not bound to take into account any
claim for an extension of time unless the contractor has prior to the expiration of the contract time and
within thirty (30) calendar days after such work has been commenced or after the circumstances
leading to such claim have arisen, delivered to PPA notices in order that it could have investigated them

Construction of Back-up Area for Motorpool, Office Storage and Ticketing Cffice
Port of Tagbilaran, Boho!
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at that time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim.
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and
shall extend the contract time for completing the contract work when, in PPA’s opinion, the findings of
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b} inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

603 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original
contract time during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written
information to be furnished by the PPA, non-acquisition of permit to enter private properties within the
right-of-way resulting in complete paralization of construction activities, and other meritorious causes as
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction
materials, general labor strikes, and peace and order problems that disrupt construction operations
through no fault of the CONTRACTOR may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate government agencies such as
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration
and that the validity of the performance security shall be correspondingly extended.

ARTICLE VIi
ENTIRE CONTRACT

701 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

ARTICLE VI
CONTRACTOR'S LIABILITY

801 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
orin connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
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at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmiess from
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its

implementation.

ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

001 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsibie for any damage or destruction of works until such

final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
instaliation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in
progress to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Coniract Documents. Notwithstanding such inspection, the
CONTRACTOR shall be held responsible for the acceptabilty of the finished works. The
CONTRACTOR shall promptly correct all works determined by the PPA as failing to meet requirements,
at CONTRACTOR's own expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04
hereof. Should the PPA give its written approvat, such consent shall not relieve the CONTRACTOR of
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submittal of its or his approval.
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ARTICLE Xl
INSURANCE

1201 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance {CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE Xl
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authonzed
representative has issued an order to undertake repair. In case of failure or refusal to comply with this
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former
for ail the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the

following schedule:

a. Letter of Credit issued by a - Five percent (5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the [apse

of the said one (1) year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
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thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR

from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as
a copy of its income and business tax returns duly stamped and received by the BIR and duly vaiidated

with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

1501 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and

Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which
are exactly the same or similar to those in the original contract, the applicable unit prices
of work items in the original contract shail be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rentai, etc.). All new components of the new work
itemn shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shail
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's

statement of progress payment.

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the CONTRACTOR to cormect bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any

provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
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during construction. The CONTRACTOR shall immediately comply with such order to suspend the
work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time

accordingly.

ARTICLE XVIi
INDIVISIBILITY OF OBLIGATION

17.01 ltis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
nult and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XV
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws" and Republic Act No. 9285; otherwise known as the “Alternative Dispute Resolution Act of 2004”.
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 ltis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.

ARTICLE XiX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be

controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
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PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it refieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extrawork, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA

to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. Itis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 ltis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved
PERT/CPM. the PPA shall notify and direct the CONTRACTOR to immediately undertake such work
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and
to show a satisfactory performance, PPA may take over the whole or portion of such work and have
such work done by administration or award the same to another qualified contractor through negotiated

contract at the current valuation price.

16.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply
with the same, PPA shall have the option to take over the projectin whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
16.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particutarly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA,

whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
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excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concermed
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed
that the same shall be completed within the period herein fixed and provided.

1912 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and correct. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse o motu proprio rescind, abrogate or otherwise
terminate the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract, that

any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XX}
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.
ARTICLE XXH
EFFECTIVITY

22 01 This Contract shall become effective after the same shall have been signed by the Parties
hereof.
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place first
hereinabove written.

PHILIPPINE PORTS AUTHORITY

By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Mark Jon S. Palomar
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of ) S.S.
BEFORE ME, a Notary Public for and in the City of , this day of
.20, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Construction of Back-up Area for Motorpool, Office
Storage and Ticketing Office, Port of Tagbilaran, Bohol, consisting of 13 pages, including this page on
which this acknowledgment is written, signed by the parties and their instrumental witnesses on each
and every page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. X
Page No. ;
Book No. ;
Series of 20____;
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