APPROVED BUDGET FOR THE CONTRACT
LUCENA PORT EXPANSION PROJECT

Port of Lucena, Lucena, Quezon

PHILISPINE
PORTS ‘
AUTHORITY Pigx

A

T e e ————— L

A , T T e vt ] UNITPRICE | . AMOUNT .
S uNOL DT DESCRIPTION OF WORK’__ L i SR UNI_'_I'_-‘_.'-__ -~ QTY.. - |.. (Pesos) . ‘|- (Pesos)
BILL NC.| 2 REMOVAL, DISPOSAL AND EXCAVATION WORKS
2 Excavate existing seabed and unsuitable materials cu.m. 11,794
2.02 Chip-off portion of existing R.C. Curb, flush to required elevation and smoothen .m, 68
with mortar
2.03 Remove existing mooring bollard and turn over to the authority set 5
as directed by the Engineer
2.04 Remove and dispose existing concrete pavement sg.m. 5
2.05 Excavate and backfill existing fill materials cu.m. 2
2.06 Remove existing lamp post and turn over to the authority set 1

Name of Bidder/Authorized Representative
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APPROVED BUDGET FOR THE CONTRACT
LUCENA PORT EXPANSION PROJECT sttt )

Port of Lucena, Lucena, Quezon

ONO. |0 Tl DESCRIPTIONOFWORK .- 0 o oo o | UNIT o f- QTY. F (Pesos) - | ~ " (Pesos) .. -
) e e et e gy ® | @ | & | - @x(5)
BiLL NO.| 3 CONSTRUCTION OF PORT OPERATIONAL;T{E-A WITH CONTINUOUS RORO RAMP ON FILL -"-
3.01 Supply and deliver to site 1000mm@ & 800mmd steel pipe piles m.t. 1,435
including connectors

3.02 Supply and apply polyurethane protegol coating 32-10 @ 1500 microns DFT sq.m. 5,248

3.03 Supply and install 8mm thk reinforcing band tip for steel pipe piles set 180

3.04 Handle, pitch and drive steel pipe piles Lm. 4,520

3.05 Supply and install steel waling and splice plate for the steel sheet piles kg. 12,546

3.06 Extraction of clogged materials inside the steel pipe piles cu.m, 1,046

3.07 Supply and place sand filler for steel pipe pilés cu.m. 1186

3.08 Supply and install reinforcing steel cage for the steel pipe piles kg. 175,208

3.09 Supply and place 3,500 psi concrete filler inside the steel pipe piles cu.m. 1,395

3.10 Supply and deliver to site 450mm x 450mmm PSC Anchor Piles L.m, 1,200

3.1 Handle, pitch and drive 450mm x 450mm PSC Anchor Piles l.m. 1,200

3.12 Chip/cut and dispose portion of newly driven PSC Piles no. 40

Name of Bidder/Authorized Representative
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APPROVED BUDGET FOR THE CONTRACT
LUCENA PORT EXPANSION PROJECT

Port of Lucena, Lucena, Quezon

PHILIPPINE
PORTS .
AUTHORIFY Y 1

__‘No_.'_._; PRSI . 'DE_S!:RIPTI_ON_ OF WQRK-{- e : R L { UNIT . QTY.. o (Pesos) " - e (Pe_sps) S
(1) TR : _'(2! ST R ol @y = (5) - "
3.13 Supply and place 3,500 psi concrete for the retaining wall, anchor block, cu.m. 878

anchor pile block, re curb, mooring block, wing wall, lamp post foundation

and handhole
314 Supply and install steel reinforcement for the retaining wall, anchor block, kg. 53,578

anchor pile block, rc curb, mooring block, wing wall, famp post foundation

and handhole
3.15 Supply and place gravel bedding cu.m, 1
3.16 Supply and place sacked concrete cu.m. 24
317 Supply and place 50-100 kg. Core rocks cu.m. 12,402
3.18 Supply and install tie-rod of various sizes including accessories

a) 50mm @ x 18.00m set 113

b) 50mm @ x 16.00m set 32

¢) 32Zmm @ x 19.00m set 16
3.18 Supply and install geotextile fabric sq.m. 4,855
3.20 Supply and place sand and gravel fill cu.m. 35,267
3.21 Supply, spread and compact aggregate sub base course cu.m, 3,358
3.22 Supply, spread and compact aggregate base course cu.m, 816

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)
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APPROVED BUDGET FOR THE CONTRACT

LUCENA PORT EXPANSION PROJECT

Port of Lucena, Lucena, Quezon

PHIIPPINE
PORTS ‘
AUTHORITY

(325

3.23

3.24

3.25

3.26

3.27

3.28

3.29

3.30

3.31

3.32

. DESCRIPTIONOF WORK

Construct portland cement concrete pavement (300mm thk)
including dowel bars and construction joint

Construct reinforced concrete pavement (300mm thk)
for continuous roro ramp on fill including steel reinforcement

Supply and lay 600mm dia. reinforced concrete pipe including sand bedding
Construct catch drain manhole and other accessories

Supply, fabricate and install 20mm thk. ASTM A572 Grade 50 Plate Machine
bended including dowel bars and accesscries

Supply and deliver to site rubber dock fender (V-type, 500H x 1500L)
including accessories

Install rubber dock fender and accessories

Supply and deliver to site mooring bollard (35 ton cap, T-head)
including accessories

Install mooring bollards (T-head type) and accesscries

Supply deliver and install port lighting system including wires, floodlight
steel Iam pot. flodligh xtures and other accessories

' SRS EE - UNIT PRICE . AMOUNT
~“UNIT- | QTY. | . (Pesos). | - (Pesos) . .
©(3Yy {4) ST - P -14!:4':;5!
sq.m. 3,479
cu.m. 174
im. 102
no. 8
set 37
set 25
set 25
set 8
set 8
lot 1

"TOTAL FOR BILL NO. 3

Name of Bidder/Authorized Representative
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BQ-6
BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposa! and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

ltem 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 2
REMOVAL, DISPOSAL AND EXCAVATION WORKS

Item 2.01 Excavate existing seabed and unsuitable materials

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed
and unsuitable materials to be excavated in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuil
compensation for furnishing all materials, labor, eguipment, tools, and incidentals
necessary to complete the work.

Item 2.02 Chip-off portion of existing R.C. Curb, flush to required elevation and smoothen
with mortar

The quantity to be paid for shall be the actual length in linear meter of portion of
existing R.C. curb to be chipped-off, flushed to required elevation and smoothened
with mortar in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.03 Remove existing mooring bollard and turn over to the authority as directed by
the Engineer

The quantity to be paid for shall be the actual set of existing mooring bollard to be
removed and turned over to the authority as directed by the Engineer in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 2.04 Remove and dispose existing concrete pavement

The quantity to be paid for shall be the actual area in square meter of existing concrete
pavement to be removed and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.05 Excavate and backfill existing fill materials

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated including backfilling thereinafter in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 2.06 Remove existing lamp post and turn over to the authority

The quantity to be paid for shall be the actual set of existing lamp post to be removed
and turned over to the authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 3
CONSTRUCTION OF PORT OPERATIONAL AREA WITH
CONTINUOUS RORO RAMP ON FILL

item 3.01 Supply and deliver to site 1000mmgZ & 800mmI steel pipe piles including
connectors

The quantity to be paid for shall be the actual weight in metric ton of 1000mm &
800mm@ steel pipe piles including connectors to be supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.02 Supply and apply polyurethane protegol coating 32-10 @ 1500 microns DFT

The quantity to be paid for shall be the actual area in square meter of polyurethane
protegol coating 32-10 @ 1500 microns DFT to be supplied and applied in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.03 Supply and install 9mm thk reinforcing band tip for steel pipe piles

The quantity to be paid for shall be the actual set of 9mm thk reinforcing band tip for
steel pipe piles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.04 Handle, pitch and drive steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of stee! pipe piles
to be handled, pitched, and driven in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.05 Supply and install steel waling and splice plate for the steel sheet piles

The quantity to be paid for shall be the actual weight in kilogram of steel waling and
splice plate for the steel sheet piles to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.06 Extraction of clogged materials inside the steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials inside the steel pipe piles to be extracted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Lucena Port Expansion Project
Pon of Lucena | ucena, Quezon



BQ-9
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Item 3.07 Supply and place sand filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of sand filler for
steel pipe piles to be supplied and placed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

[tem 3.08 Supply and install reinforcing steel cage for the steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for the steel pipe piles to be supplied and instalied in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.09 Supply and place 3,500 psi concrete filler inside the steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler inside the stee! pipe piles to be supplied and set-in-placed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.10 Supply and deliver to site 450mm x 450mmm PSC Anchor Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mmm PSC anchor piles to be supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shal! be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.11 Handle, pitch and drive 450mm x 450mm PSC Anchor Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mmm PSC anchor piles to be handled, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tocls, and incidentals
necessary {o complete the work.

Item 3.12 Chip/cut and dispose portion of newly driven PSC Piles

The quantity to be paid for shall be the number of portion of newly driven PSC piles to
be chipped/cut including disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.13 Supply and place 3,500 psi concrete for the retaining wall, anchor block, anchor
pile block, RC curb, mooring block, wing wall, lamp post foundation and
handhole

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the retaining wall, anchor block, anchor pile block, RC curb, mooring
block, wing wall, lamp post foundation and handhole to be supplied and set-in-placed
in accordance with the plans and specifications and accepted by the Engineer. The

Lucena Port Expansion Project
Port of Lucena, Lucana, Quezon
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(Annex 1 - Basig of Payments)

contract unit price shail be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.14 Supply and install steel reinforcement for the retaining wall, anchor block,
anchor pile block, RC curb, mooring block, wing wall, lamp post foundation and
handhole

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for the retaining wall, anchor block, anchor pile block, RC curb, mooring block, wing
wall, lamp post foundation and handhole to be supplied and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.15 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied and placed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.16 Supply and place sacked concrete

The quantity to be paid for shall be the actual volume in cubic meter of sacked
concrete to be supplied and placed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.17 Supply and place 50-100 kg. Core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg./pc.
core rocks, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using seftlement plates shall alse be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 3.18 Supply and install tie-rod of various sizes including accessories
a.) 50mm @ x 18.00m
b.) 50mm @ x 16.00m
c.) 32mm @ x 19.00m

The quantity to be paid for shall be the actual set of tie-rod of various sizes including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of core rocks shall be made to determine the actual elevations
along the cross sections and the actual quantities for payment. Volume due to
settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work..

Lucena Port Expansion Proiect
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Item 3.19 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 3.20 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-placed in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settfement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work. '

Item 3.21 Supply, spread and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.22 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.23 Construct portland cement concrete pavement (300mm thk) including dowel
bars and construction joint

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (300mm thk) including dowel bars and construction joint to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.24 Construct reinforced concrete pavement (300mm thk) for continuous roro ramp
on fill including steel reinforcement

The quantity to be paid for shall be the actua! volume in cubic meter of reinforced
concrete pavement (300mm thk) for continuous roro ramp on fill including steel
reinforcement to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Lucena Port Expansion Project
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item 3.25 Supply and lay 600mm dia. reinforced concrete pipe including sand bedding

The quantity to be paid for shall be the actual length in linear meter of 600mm dia.
reinforced concrete pipe including sand bedding to be supplied and laid in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.26 Construct catch drain manhole and other accessories

The quantity to be paid for shall be the actual number of catch drain manhole and
other accessories to be constructed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.27 Supply, fabricate and install 20mm thk. ASTM A572 Grade 50 Plate Machine
bended including dowel bars and accessories

The quantity to be paid for shall be the actual set of 20mm thk. ASTM A572 Grade 50
plate machine bended including dowel bars and accessories to be supplied,
fabricated, and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing ail
materials, labor, equipment, tools, and incidentals necessary to complete the work.

item 3.28 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 500H
x 1500L) including accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

item 3.29 Install rubber dock fender and accessories

The quantity to be paid for shall be the actual set of rubber dock fender and
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.30 Supply and deliver to site mooring bollard (35 ton cap, T-head) including
accessories

The quantity to be paid for shall be the actual set mooring bollard (35 ton cap, T-head)
including accessories to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.31 Instali mooring bollards (T-head type) and accessories
The quantity to be paid for shall be the actual set of mooring bollards (T-head type)

and accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for

Lucena Port Expansion Project
Port of Lucena, Lucena, Queazon
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furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Supply, deliver and install port lighting system including wires, floodlight steel
lamp post, floodlight fixtures and other accessories

The quantity to be paid for shall be the actual lot of port lighting system including
wires, floodlight steel lamp post, floodlight fixtures and other accessories to be
supplied, delivered, and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Lucena Port Expansion Project
Port of Lucena, Lucana, Quezon
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence {rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Lucena Port Expansien Project
Port of Lucena, Lucena, Quezon
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unit/s Air Compressor (250 cfm, minimum), owned
1 unit/s Backhoe (0.40 cu.m., 4.30hp, minimum), owned/leased
2 unit/s Centrifugal Trash pumps, owned/leased
1 unit/s Clamshell, owned
1 unit/s Concrete cutter, owned, owned
2 unit/s Concrete Mixer (1 bagger, minimum), owned
1 unit/s Concrete bucket, owned
1 unit/s Concrete Screeder, owned
2 unit/s Concrete Vibrator (3.5 hp, minimum), owned
1 ‘unit/s Crane Barge (319 GW, minimum) with 60T crane, owned
1 unit/s Crawler Crane (307, minimum), owned/leased
1 unit/s Crawler Crane (20T, minimum), owned
1 unit/s Pile Hammer (Diesel, 6,500 -10,500kg.m. or hydraulic equivalent}, cwned
1 unit/s Pile Hammer (Diesel, 13,500-16,000 kg.m. or hydraulic equivalent), ownedfeased
2 unit/s Diving equipment (complete), owned/leased
1 unit/s Drop Hammer (2T, minimum), owned
2 unit/s Dump Truck (10T net capacity., minimum), 1 owned, 1 owned/leased
4 unit/s Bar Bender (electric, 25mm dia min.), owned
4 unit/s Bar Cutter (electri¢, 25mm dia min.), owned
1 unit/s Jackhammer, owned
2 unit/s Oxy/Acetylene cutting outfit, owned
1 unit/s Payloader (80 hp, minimum), owned/leased
1 unit/s Plate Compactor (5 hp, minimum), owned
1 unit/s Road Grader (125 hp, minimum), owned/leased
1 unit/s Reoad Roller (10T, vibratory, minimum), owned/leased
2 unit/s Transit Mixer (6 cu.m. cap., minimum), owned/leased
1 unit/s Tugboat (500hp, minimum}, owned/leased
1 unit/s Water Truck with pump (1,000 gal., minimum), owned
2 unit/s Welding Machine (400 amp., minimum), cwned
1 unit/s Cargo Truck (2T net capacity, min.) , owned

Lucena Port Expansion Proiect
Port of Lucena, Lucena, Quezon




CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

BQ-16

BOQ and Attachments

{Annex 4 — Construction Safety & Health Requirements)

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Qccupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR

1
1

no. Safety Engineer / Officer
no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

51
51
51
102
8
4
51
4

pcs.  Hard Hats

pcs.  Gloves (rubberized)

pcs. Safety Glasses/Goggles (clear)
pcs. Long sleeve T-shirt

pcs.  Aprons

pes.  Safety Belts

pairs Safety Shoes

set.  Life Lines

Safety Devices

1

1 lot Warning signs
2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Twenty-Four (24) mos.

NOTE:

lot Barricades

The Caontractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Lucena Port Expansion Project
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PPA MEMORANDUM CIRCULAR
No

2 ___
Sanes of 2016,
Aftachment

Page 16/ 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of

Work

Required Tests

L. Construction of
Pier'Whart, Platfonmn
and Ramp

Structural Concrete {SC)

A Portiand Cement | Quality Test
8 Fme Aggregate | Qually Test for Grading, Elutnabion (wash),
Bulk Specfic Grawity, Absorphon, Mortar
Strength, Soundness, Organic Impuntes, Unit
Weight, % Clay Lumps and Shale -
C Coarse QuaNty Test for Grading, Bulk Specific Gra\nty
Aggregate Absorption and Abrasnon
O Water Certificate from the Engmeer or Qualty Tasl
for Denstty and Chlande Content
E SteelBars | Mill Certificate and Quality Test for Chemical
Camposition and Mechanical Properbes  ~
F Concrete Compressive Strength on cylinder samples
Slump Test
G Admixture and Quality Test
Concrete Cuning
Matenals
Piing (P)
A Concrete Piles Fabncation Report
1 Concrete Same test as for SC (F)
2 SteelBars Same test as for SC (E)
3 Hgh Test for Chemical Camposition and
Tansion Mechamcal Properties
Strand

Minimum Incremental!
Frequency of Tests

For every 2,000 bags (40kg) or
fraction thereof

For every 1,500 cubw meter or
fraction thereof

For every 1,500 cubic meter or
frachon thereof

One per source

For every 10,000 kg or fractmn
thereof

1 set consistng of 3 concrete
cylinder samples shall be taken
from each day's pourmg and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mix

One per stupment

One per fabrication
Same frequency as SC (F)
Same frequency as SC (E}

For every 20000kg or fraction
thereof

; ———H—',—Z dige

oa g
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BOQ and Attachments
{Annex 5 ~ Minimum Testing Requirements)

. PPA MEMORANDUM CIRCULAR
No_ O
" Senes of 2018
Aftachment
Page 201 10
Matenais/items of Required Tests Minimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SG (C)
Aggregates :
& Fine Same Test as for SC (B) Same frequency as SC (B)
_Aggregates :

B Steel Pipe Pies

1 Steel

Fabrication Report, Mill Certificate and Quality
Test for Chemical and Mechanical propertes

Chemical Composition (refer betow)

- Under 14" (355 60mm)} Quiside
Diameter

- 147to 36" (355 6 to 914mm) Cutside
Dia

- Over 36" (974mm) Outside Drameter

Mechamcal/Tensile

One per fabneaton

2 from 200 pipe of fraction thereof
2 trom 100 pipe or fracbon thereof

2 from 3000ft (814m) or fraction
thereof

One (1) tension test shall be made-
on one length or fracton thereof of
each size, or one prece of skelp

representing each-lot of 200
lengths or fraction thereof of each
size
2 Polyurethane | Mill Certficate and Qualty Test One per fabrnicaton
Coatng
3 Concrete Same test as for SC (F) Samae frequency as SC (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same lest as for SC (C) Same frequency as SC (C)
Aggregate
€ Steel Bars Same Test as SC (E} | Same frequency as SC {E)
7 Water Same Testas SC (D) Same frequency as SC (D)
4 Rubber Dock Fenders Physical Test All units
(RDF) : -
Performance Test for Energy Absorption and Alunts .
Reachon Force
Accessones
Washer and Fiang Bolt, Physicat Test Alluntts
Anchor Bolt
Quality Test for Chemical Composition and One per fabrication

Mechanical Properties

/.{x i

U~

-~
-
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BOQ ard Attachments
{Annex 5 — Minimum Testing Requirements)

PPA MEMOQRANDUM CIRCULAR
NO

- Senes of 2016
Attachment

Puge 3ol 10

Matenalsfltemé of
Work

Required Tests

Mceonng Ballard (MB)
and Accessones
{Hexagon Nuts, Plain
Washer, Anchor Ring
and

Anchor Bolt)

Mimmum Incremental
Frequency of Tests

Physical Test

Quality Test for Chemical Composition and
Mechanical Properbes

All Units

One per fabncation

H. Construction of
Back-Up Area,
Causeway and
Pavement

Sheet Piling (SP)

A Concrete Sheet :

Ples
1  Concrete
2 Steel Bars

3 High Tension
Strands

4 Fine Aggregates
5 Coase '
Aggregates

B Steel Pipe Piles

1 Steel

2 Concrete

3 Fine Aggregate
4 SteelBars

Same fest as for 8C {F)

Same test as for SC (E)
SametestasforP(A3)

Same test as for SC (B)

Same Test as for SC (C)

Same test as for P (B1)
Same test as for SC (F)
Same test as for SC (B)
Same test as for SC (E)

Same frequency as SC (F) .
Same frequency as SC (E)
Same frequency as P (A 3)

Same frequency as SC (B)
Same frequency as SC (C)

Same frequency as P {B1)
Same frequency as SC (F)
Same frequency as SC (B)
Same frequency as SC (E)

/ﬁ@ “
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CGIRCULAR
No

Senes of 2016 -
Attachment
Page 4£10
Matenals/tems of 'Required Tests Munimum Incremental
Work Frequency of Tesis
Rocks Test for Apparent Specfic Gravily and | For every 1,500 cubio meter or
Abrasion fracticn thereof
Geotextle Fiiter Physical and Mechanical Test One per batch
Mill Certificate One per batch
Sand and Gravel Fill Qualty Test for Organc Impurdes and | For every 1,500 cubc meter or
: Gradmng - fraction thereof -
. Selected Fill | Qualty Test for Grading, Plasheity and For every 1,500 cubic meter or
t aboratory Compaction Test frachon thereof
Laboratory Cahformia Beanng Ratw (CBR) For every 2,500 cubic meter or
. fracton thereof :
Field Density Test For every layer of 150mm of
. - compacted depth at least one
group of three In-situ density test
for every 500 sqm or frachon
- thereof .
Aggregate Base Course | Quality Test for Grading and Plashoity For every 300 cubic meter or
’ fraction therecof
Quahty Test for Grading, Plasticity, Abras:an For every 1,500 cubic mater or
and Laboratory Compacton Test fraction thereof
Laboratory Calformia Baanng Rato (CER) Same frequency as Selected Fill
Fieki Density Test ' Same frequency as Selected Fil
Poriand Cement
Concrete Pavament -
(PCCP) .
A -Porttand Cement { Same test as for SC {A) Same frequency as SC (A)
8 Fine Aggregate | Same test as for. SC(B) Same frequency as SC (B}

C Coarse Same fest as for SC (C) Same frequency as SC (C)
Aggregate

D Water Same test as for SC (D) Same frequency as SC (D)

E SteelBars Same test as for SC (E) Same frequency as SC (E)
{Dowels) -

F  Jomnt Filter CQuahty Test | One (1) per shipment

Lucena Port Expansion Projact
Port of Lucena, Lucena, Quezon
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BOQ and Atachments
(Annex § — Minimum Testing Requirements)

« PPA MEMORANDUM CIRCULAR
N
' Sennes of 2016
Altachment
Pogo Sof 10 T
Matenals/items of Required Tests Mimmurn Incremental
Work Frequency of Tests

G Admixture and Same test as for 5C (G) Same frequency as SC (G)
Concrete Cunng
Matenal

H Concrete Same test as for SC {F) Same frequency as SC (F)

Flexural Test 3 beam samples for every 330
[ sqm or fraction thereof

! Completed Core Test 1 set (3 specimen) for every 2,500

Pavement . | sam and frachon thereof
Interiocking Concrete
Biocks

A Cement Same test as for SC (A) Same frequency as SC (A)

B Fine Aggregate | Same test as for SC (B) -| Same frequency as S5C (B)

C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate ’

D “Water Same test as for SC (D} Same frequency as SC (D}
Admxture & Same test as for SC {G}) Same frequency as 5C (G}
Concrete Cunng ) . : .

Matenals -
F  Compleled Biocks | Physical Test and Compressve Strength 6 blocks per day of fabncaton
Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC {A) _ Same frequency as SC (A)
B Fine & Coarse Qualty Test for Grading, Abrasson and | For every 1,500 cubic meter or
. Aggregates Soundness : frachon thereof '
C Water Same test as for SC (D) Same frequency as SC (D)
Completed CTB | Freld Densdy Test For every layer of 150mm of
. compacted depth at least one
group of three In-situ density test
every 500 sqm or fracton thereof
Réta:mng Wall/Coping
WallRC Curb/RC
DitchiShear
Key/Concrete
Biocks\Lean Concrete
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B . Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)

e

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon



BQ-22
BOQ and Aftachments
{Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No 02
Senes of 2016
Attachment
Page 6of 10
Materials/ftems of Reguired Tests Miumum Incremental
Work Frequency of Tests
C Coarse Same 1est as for SC (C) Same fraquency as SC {C})
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
F Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng ’
G Concrete Same lest as for SC (F) Same frequency as SC {F)
Te Rod
A Steel Same test as for SC (E) Cne per batch
B Assembly Performance Test (Tension) One per batch
T Bars and Dowels Same test as for SC {(E) For every 10,000 kg' or fraction

thereof per Tw bars and Dowels

Pipe Culverts and Storm
Drains ‘

A Ppes Test for Strength, Absorption and Physical For every 50 pleces
B Mortar or Joint Same Test as for SC (A,B and D) - For every 25 pieces
Altemative Test Same test as for SC (F) a
Inspection Report ‘
Concrete Hollew Blocks
A Portland Cement | Same test as for SC (A) Same frequency as SG (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
¢ Waler Same test as for SC (D} Same frequency as SC (C)
D Caoncrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Qualty Test One for every 500 preces ar
fraction thereof
Construchion Jaints {CJ)
A Angle Bars Test for Physical and Mechanical Properties One per batch
B Steel Bars Same test as for SC (E) Cne per batch
C Zinc {HotDip Physical Test for Appearance, Stnpping, | All unis
Galvamizing) Weighing, Adherence and Adhesion
Coatings .
h Coating Thickness 1 set (3 specimen) for every 4

Magnebc Thickness Measurement

100,000 sq mm or fraction thereo[/ N)

K
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BOQ and Attachments
{Annex 5 - Minimum Testing Requirements}

PPA EMOR&NDW CIRCULAR

No
. Senes of 2016
Attachment
Page 7 of 10
‘ Materials/items of Reqguired Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A cgme-nt Same test as for sé {A) Same frequency as 8C (A) _
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B}
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates _
D Water Same test as for SC (D) Same frequency as SC {D)
Concrete Same test as for SC (F} Same frequency as SC {F)
F  Back (uite) Physical Test One for every 50 piaces
Rubble Concrete _
A Cement Same testas for SC (A) | 1 Same frequency as SC (A)
B Fme Aggregates | Same tést as for SC (B) Same frequency as SC (B)
C Coarse Same tést as for SC (C} Same frequency as SC (C)
Aggregates
‘D Water Same test as for 3C (D) | Same frequency as sC ()
Contrete | Same test as for SC (F) Sarne frequency as SC (F)
F_Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A  Sub-grade Grading Test For every 1,500 cutie meter or
preparation Plasticity Test {LL,PL,Pt) fraction thereof
Laberatory COmpacngn Test )
Density Test For every layer of 150mm of
compacted depth at least one
group of three in-situ density test
every 500 sq m_or fraction thereof
B Structure If excavated matenails shall be used as For every 1,500 cubic meter or
- Excavation Backfill frachon therecf

Grading Test :
Plasticty Test (LL.PLP))
Laboratory Compaction Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of three In-situ densiy test

Toa ik

every 500 sg m or frachon thereof

4
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

(]
PPA MEMORANDUM CIRCULAR
No

Senes of 2016
Attactwnent
N Page 8 of 10
Matenals/items of Reqguired Tests Minimum Incremental
Work Frequency of Tests

-

I8 Port Operations Building/Passenger Terminal Bualding/Transit Shed/Waréhouse

| STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Piing Works (P}

ARCHITECTURAL WORKS

Cerarng - Filled Lagued Physical Property, Mechanical and Chemicat | One per shipment
Membrane / Water Property, Leak Test/ Flood Test
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplasticizer a2
Pamnt Quality Test One 4-L can for every 100 cans or
fraction thereof
Ceramg Tile -t Inspection and Evaluation’ Report from the | One per shipment
_ Engneer : S
Stanless Stee! Inspection and Eia!uatson Report from the | One per shipment
—— Engmeer - :
Roofing Matenals Inspecton and Evaluation }ieport from the | One per shopment '
Engineer
Ceting Matenals Inspection and Evaluaton Report from the | One per shipment
. Engneer )
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables inspechon and Evaluahon Report from the } One per shipment
Engineer :
Testing and Commissioning
Electrical Devices Inspecton and Evaluabon Report from the | One per shipment
' Engineer '
R Testing and Commussioning
Fuwe Alarm System Inspection and Evaluabton Report from the | One per tem '
' Engineer
Testing and Commnsslonmg
Wring Devices Inspection and Evaluaton Report from the | One per shipment
Engmeer
Testng and Commussionng - /

o T
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BOQ and Attachments
{Annex § - Minimumn Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
) Senes of 2016
Attachment
) Page 9of 10
Matenals/items of Rehuired Tests Minimum Incrementat
Work Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the ! One per shipment
Engineer
Testng and Commissioning
Telephone System Inspection and Evaluahon Report from the | One per tem
Engineer
Testing and Commissioning
CCTV System Inspecton and Evaluaton Report from the | One per tem
Engineer
Testing and Commissioning
CATV System Inspection and Evaluabon Report from the | One per dem
Engineer ) .
Testing and Comrmssioring
Background Music and Inspection and Evaluation Report from the | One per tem
Pagmg System Engmneer, Testng and Commissioning
Aur Conditoring Units & | Inspection and Evaluahon Report from the | One per dem
Ventilation Enginesr
Testng and Commissoning
Conduit Pipes Inspection and Evaluaton Report from the | One per tem
Engineer
Testing and Commissioning
Lighting Fixtures Inspection and Evaluation Report frém the | One per item
Engineer
Testing and Commissioning
FLUMBING WORKS
Pipes Inspecton and Evaluation Report from the | One per item
Engineer
Testing and Commissioning

Py

e

-
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BOQ and Attachments
{Annex 5 — Minimumn Testing Requirements)

.

- PPA M NDUM CIRCULAR
No DB
; Senes of 2016
Attachment
Page 10 of 10
Matenalsfitems of Required Tests ) Minsmum Incremental
Work Frequency of Tests
Fixtures Inspechon and Evaluaton Report from the | One per dem
Engneer
Tesiing and Commissianing . .
Pipe Culverts Compression Strength For e\'fery size not more than 25

Inspecton and Evaluation Repod from the
Engneer

pipes cast in the field

{V Miscellaneocus

Matenals
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatings) ‘| One per Batch
Cyclone Wire
Mash, Chain
Link
B Concrete Post Refer to Superstructure {SC) Refer to Superstructure (SC)
tamp Fost )
A Structural Steet | Physical Test (Dimensions) . All units
Same test as for SC (E) - e -
8 Zinc (Hot D'np Same test as for CJ (<) One per batch'
Galvanizing) ~ '
Coatngs — =
Drainage Steel Grating | Same test as for SC (E) One (1) batch
_ inspechion Report
Metal Pipa {Cast lron Physical Test (Oimensions and Coatings) 1 per delivery
Galvanized, etc)
Welding Works Destructive and Non Destructive Test One {1} per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory dufy
accredited by BRS, DOST and PPA

2. Testing of other materials shall be performed only by an mdependant Testing
Laboratory duly accredited by BRS and PPA.

. 3. All other issuances which are otherwise inconsistent herewith are hereby revoked

or atherwise amended.

Approved

RAUL T. SANTO
r-In-Charge,

of the General Manager

L

LELEE I ¥

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon



SECTION IX

CHECKLIST OF TECHNICAL
AND FINANCIAL DOCUMENTS



CL1

Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class "A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents
MO (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and
[0 (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
(d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
(e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
(H  Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

(| b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data; :

O ¢. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
8 (g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and autherity to
its officer to sign the OSS and do acts to represent the Bidder.

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon
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Bidding Forms
{Checklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

0 (® If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence,

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

ll. FINANCIAL COMPONENT ENVELOPE

O (j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, iabor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Lucena Port Expansion Project
Part of Lucena, bLucena, Quezon
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] Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No.

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Lucena Port Expansion Project, Port of Lucena,
Lucena, Quezon;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii} income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Lucena Port Expansion Project
Port of Lucana, Lusena, Quezon
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) Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Lucena Port Expansion Project, Port of
L.ucena, Lucena, Quezon of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

iucena Port Expansion Project
Port of Lucena, Lucena, Quezon



Bidding Forms
{On-going)

STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

I hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of {(in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4 - 5] 6] Project Completion Date

A) Government
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: September 2021

Lucena Port Expansicn Project
Port of Lucena, Lucena, Quazon



Bidding Forms

(SLCC)
STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofppe;:t?g:;%;n Award Completion Escalated Date of Award Start Completed
Value to
1 2] 3] | Present Prices 5]

NOTE :
1] As appearing in the contract executed by the parties.
2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.
6] As appearing in the Notice to proceed and Certificate of Completion.

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner’s Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which miust be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Construetor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: September 2021

Lucena Port Expansion Projact
Port of Lucena, Lucena, Quezon
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Bidding Forms

(Experience Record)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TQ THE CONTRACT TO BE BID

SLCC similar to

Other completed contracts simitar to the

Major Categories of Work Unit of Quantity | the contractto be | contract to be bid Unit of Quantity
Measure bid Measure
1] 1] 1] 2] \ 2] 2] 2]
Name ofthe | Nameofthe | Nameofthe | Name of the
contract contract confract contract

1. Pile Driving Works (Offshore) l.m. 2,860

2. Reinforced Concrete Works cu.m. 1,137
3. Rockworks (50-100 kg/pc.) cu.m. 6,201

4. Placing of Fill Materials cu.m. 19,313
5. Construction of Concrete Pavement sq.m. 1,740

NOTE:
1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,

and 4) Contract Duration.

c. Recapitulation and/ or Final Bill of Quantities.

Name of Firm

Revised: September 2021

Name of Bidder/Authorized Representative

Signatory's Legal Capacity

Date

Lucena Por Expansion Project
Port of Lucena, Lucena, Quezon



Bidding Forms
(Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5 Networth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at ieast
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Lucena Port Expansion Project
Port of Lucena, Lucena, Qeezon



STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:

Bidding Forms
{Pledged Personnel)

Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Key Position {Years) Position (Years)
1] Personnel 2]
PRC License (CE Preferred}
Project Manager Complete Qualification and Experience Data Annex*®_"
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex*“_”
Complete Qualification and Experience Data
Certificate of Cormmitment
Materials Engineer If PRC License (CE Preferred) Annex " "
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation ldentification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex “_"
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex"_”
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex"“_*
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet )
2] The number of years of experience of the key perscnnel shall be as indicated in the qualification and experience data or curriculum vitae.
Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer | — for projects costing up to 100M
Foreman - Five (5) years Materials Engineer i - for projects costing more than 100M
Construction Safety and Health Officer — One (1) year
Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’'s Legal Capacity)
Revised: September 2021
Lucena Part Expansion Project

Port of Lucena, Lucena, Quezon
=1



Bidding Forms
(Pledged Equipment)

STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:

DESCRIPTION No. of Capacity/ Owned, Leased, Proof of Ownership/ Leased/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Under Purchase Agreement (As Applicable}
Make) purchased {Mark as Annex “A......... "
agreement 3]
1] 2]
Manufacturer Engine Serial | Chassis No./ Name of Location Status
No. Vessel

NOTE:
1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton (for crane, road roller and drop hammer}, kg.-m/blow (for diesel hammer), Ton {for dump truck), hp {for tugboat, road grader, bulldozer and concrete vibrator),
cfm {for compressor), gal (for water truck with pump), amp (for welding machine}, bagger {for concrete mixer). If the capacity of the pledged equipment is not indicated
In the Proof of Ownership/l.ease Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.
2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] ifthe pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck, Cargo Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchase agreement, submit the following:

For equipment under lease agreement:
a.  certification of availability of equipment from the equipment lessor for the duration of the project
b. duly Notarized copy of lease contract
c.  For Water Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt

For equipment under purchase agreement:
a. certification of availability of equipment from the equipment vendor
b, duly Notarized copy of purchase agreement
c.  ForWater Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt or copy of conduction sticker, whichever is applicable.

If the pledged bargeftugboat is leased/under purchase agreement, submit certification of availability of barge/tugboat from the equipment lessarfvendor for the duration of the project, and
duly Notarized copy of lease contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are fisted in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Ravisad: April 2025

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon

oL




9

Bidding Forms
(Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ____ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at .
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the sole proprietor or authorized representative of with office address
at :
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Lucena Port Expansion Project, Port of
Lucena, Lucena, Quezon as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity_as
defined and provided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project /.

Lucana Port Expansion Project
Port of Lucena, Lucena, Quezon
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Bidding Forms
{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations_and undertakings_in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to_the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__ dayof ___,20__ at ,
Philippines. ‘

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Lucena Port Expansion Project
Port of Lucena, Lucena, GQuezon
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Bidding Forms
(Omnibus — Parnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bidf

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality}, and residing at .
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1 am the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Lucena Port
Expansion Project, Port of Lucena, Lucena, Quezon of the Philippine Ports Authority, as
shown in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon



12

Bidding Forms
(Omnibus = Parinership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to_perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ day of __,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon
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Bidding Forms
(Ommibus — Corp/.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

1, , of legal age, [Civil Status], {Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. T am the duly authorized and designated representative of with office address
at :

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Lucena Port
Expansion Project, Port of Lucena, Lucena, Quezon as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
-Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract; '

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Lucena Part Expansion Project
Port of Lucena, Lucena, Quezon
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Bidding Forms
(Omnibus — Corp.AL.V)

form of consideration, pecuniary or otherwise, to any person or official, personne! or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract _shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or_converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOQOF, I have hereunto set my hand this __ dayof  ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the lalest Rules on Notarial Practice]

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon
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Bidding Forms
(Bid=Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opis to provide this form of bid security}]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69,1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. 1 am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution]. :

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

tucena Port Expansion Project
Port of Lucena, Lucena, Quezon



Name of Project

Project Description

16
Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. REMOVAL, DISPOSAL AND EXCAVATION WORKS

ook whN -

Excavation of existing unsuitable materials

Chipping of existing R.C. Curb and smoothen with mortar
Removal of existing mooring bollards

Removal and disposal of existing pavement

Excavation & backfill existing fill materials

Removal & turn-over of existing lamp posts

B. CONSTRUCTION OF PORT OPERATIONAL AREA WITH CONTINUOUS RORO RAMP ON FiLL

1.

(RN
= O

22,
23.
24.
25.

26.
27.

PRI PO NSOV AWM

Supply & deliver to site Steel Pipe Piles 1000mm@ & 800mm@
including pile connector & protective coating

Supply & install reinforcing band tip

Handling, pitching & driving of Steel Pipe piles

Supply & install steel waling and splice plate

Extraction of clogged materials inside SPP

Supply & placing of sand fill for SPP

Supply & installation of reinforcing steel cage for SPP

Supply & placing of concrete filler for SPP

Supply & driving of 450mm x 450mmm PSC Anchor Piles
Chip/cut and dispose portion of newly driven PSC anchor Piles

. Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars
Supply & placing of gravel bedding
Supply & placing of sacked concrete

. Supply & placing of 50 to 100 kg/pc. core rocks

. Supply & installation of Tie-rods of various sizes including accessories
. Supply & installation of geotextile fabric

. Supply & placing of sand and gravel fill

. Supply & placing of aggregate sub-base course

. Supply & placing of aggregate base course

Construction of Portland cement concrete pavement (300mm thk) including dowel bars
and construction joint
Construction of reinforced concrete cement pavement (300mm thk)

Supply & placing 600mm dia. reinforced concrete pipe including accessories
Construction of catch drain manhole including accessories

Supply, fabricate and install 20mm thk. ASTM A572 Grade 50 Plate Machine Bended
including dowel bars and accessories

Supply & instaliation of Rubber dock fenders

Supply & installation of mooring bollards

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon
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Bidding Forms
(Const, Methodology)

28. Supply & installation of Port lighting system

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shali be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representatives
(Signatory’s Legal Capacity)

Revised: September 2021

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon
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Bldding Forms
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location
MANPOWER CONTRACT DURATION
(Minimum) ( Calendar Days)
M O N T H L Y
1 2 3 4 8 [] 7 8 9 10 1" 12 13 14 15 18 17 18 19 20 Fi 2 23 F. )
Project Manager

Project Engineer

Materials Engineer Il

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon
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Bidding Forms
{Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

Location
No.
EQUIPMENT | of CONTRACT DURATION
Units
(Minimum) ( Calendar Days)

M O N T H L Y

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Lucena Port Expansion Project
Port of Lucena, Luocena, Quezon
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
{days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curve.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Lucena Port Expansion Project
Pert of Lucena, Lucena, Quezon
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter cafled the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
i. Specifications;
iii. Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and ali other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that
are subsequently required for submission after the contract execution,
such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Lucena Perft Expansion Project
Port of Lucena, Lucena, Quezon
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Bidding Forms

(Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such

other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4, The Philippine' Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
{Signatory's Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Lucena Port Expansion Project
Port of Lucena, Lucena, Quezon



