LFP MRR N0, 0%3Y « Q9]

PROJECT FEATURE

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

SN =

O

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon

CONST. OF BACK-UP AREA & WIDENING OF ROCK CAUSEWAY
Chipping of existing R.C. Curb (186 .m.)

Supply and placing of 3,500 psi concrete (173 cu.m.)

Supply and installation of steel reinforcement (9,206 kg.)

Supply and placing of 50-3000 kg/pc. Rocks (9,138 cu.m.)

Installation of geotextile fabric (1,450 sq.m.)

Supply and placing of fill materials (12,899 cu.m.)

Construction of 300mm thk. PCC pavement (3,761 sq.m.)

CONST. OF PORT OPERATIONS BUILDING
Supply and driving of 400 x 400mm PSC foundation piles (840 l.m.)
Construction of 1-storey Port Operations Building
(625 sq.m., 250 pax)
3 Construction of Pumphouse (12.24 sq.m.)
Construction of R.C. Ductbank, handhole & pedestal ( 33 cu.m.)
5 Supply, delivery, installation of gang chairs ( 1 lot)

4

Php 136,670,234.17
PPA Corporate Fund
Php 154,437,364.61

450 Calendar Days




