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SECTION I

INVITATION TO BID



PHILIPPINE
PORTS

AUTHORITY

INVITATION TO BID

FOR THE IMPROVEMENT OF EXISTING ROCK CAUSEWAY. 
PORT OF SAN ROQUE, DARAM. SAMAR

1

Th® Philippine Ports Authority, through the General Appropriations Act for CY 2017 
<DOTR). Intends to appfy the sun of P 9.230.982.40 being the Approved Budget for the 
Contract (ABC) to payments urvier the contract for the Improvement of Existing Rock 
Causeway. Port of San Roque. Daram. Samar (PPA-DOTR No. 013>2018). Bids 
received in excess of the ABC shad be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for A Construction of Rock Causeway 
writh Stairlanding. Completion of the Works is required in 180 calendar days. Bidders 
should have completed a contract similar to the Project The description of an eligible 
bidder is contained in the Bidding Documents, particularly, In Section II, Instructions to 
Bidders.

Bidding will be conducted through open competitive bidding procedures using non* 
discretionary pass/fail crtterion as specified in the 2016 Revised Implementing Rules and 
Regulations (IRR) of Republic Act 9184 (RA 9164). otherwise known as the 
'Government Procurement Reform Act"

Bidding is restricted to Filipino dtizens/so^ proprietorships, cooperatives, and 
partnerships or organizations with at least seventy five percent (75%) interest or 
outstanding capital stock belongng to citizens of the Philippines.

Interested bidders may obtain further information from foe Philippine Ports Authority Bids 
and Awards Committee (BAC) for Engineering Projects and inspect foe Bidding 
Documents at the address given below from 8:00 a.m. to 5:00 p m.. Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 07 
November 2018 from foe address below and upon payment of foe applicable fee for foe 
Bidding Documents, pirsuant to foe latest Guidelines issued by foe GPP6. in foe 
amount of TEN THOUSAND PESOS {U 10.000.00).

It may also be downloaded free of charge from the website of the Philippine Government 
Electronic Procurement System (PhQGEPS) and the websrte of the Philippine Ports 
Authority, provided th^ bidders shall pay the applicable fee for the Bidding Documerfis 
not later than foe submission of their bids.

^ aonitdoo 3ri.« 5l"jI-i nart,^ Pa( A'M i0'>9
sO 3o« UaniiA s'.<<cDin€8 
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The Philippine Ports Authority's Bids and Awards Committee for Engineering Projects 
will hold a Pre-Bid Conference on IS November 201S at 11:00 a.m. at the PPA 
Function Room. T*1 Ftoor. PPA Bldg.. Bonifacio Drive. South Harbor, Port Area, Manila, 
which shall be open to afl prospective bidders.

Bids must be duly received by the BAG Secretariat at the address below on or before 
1:00 p.nv of 04 December 2018. All bids must be accompanied by a bid security in any 
of the acceptable forms and in the amount stated in the bidding documents.

Bid op€^ng shall be on 04 December 2016 at 2:00 p.m. at the 7* Floor. PPA Building. 
A. Bonifacio Drive. South Harbor. Port Area. Manila. Bids will be opened in the 
presence of the bidder's representatives who choose to attend at the address below. 
Late bids shaH not be accepM.

• Required PCAB Registration: Small B - Port Harbor and
Offshore Engineering

The Philippine Ports Authority reserves the right to reject any and all bids, declare a 
Allure of btdrfing. or not award the contract at any time prior to contract award In 
accordance with Section 41 of RA 9164 and Its IRR. without thereby incurring any 
liability to the affected bidder or bidders.

For further informalion, please refer to:

BAC SeoetariaL PNlIppm Ports Authority 
S" Floor. PPA Bldg., A. Bonifado Drive.
South Harbor, Port Area. Manila

Telephone/Fax No. 527-47-35
954-88-00 loc. 539

PPA Website: www.ppa.eom.ph

MARK JONS. PALOMAR
Chairperson. PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-0AO-EP)

http://www.ppa.eom.ph
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INSTRUCTIONS TO BIDDERS
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A. General
1. Scope of Bid 

11 The Procuring Entity named in the BBS, invitee bids for the constniction of 
Works, as described in Section VI. Specifications.

1.2. The name, identification, and number of lots specific to this biddtog are 
provided in the BPS, The contracting strategy and basis of evaluation of lots is 
described in ITB Clause 27.

1.3. The successful Bidder will be expected to complete the Works by the intended 
completion date specified in 8CC Clause 1.17.

Source of Funds

The Procurtog Entity has a budget or received funds from the Funding Source named
■1 the BPS, and to the amount todicated to the BPS. It intends to apply part of the
fends received for the Project as defined in the BPS, to cover eygible payments under
the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, snd Obstructive Practices

3.1. Unless otherwise specified to the BPS, the Procurino Entav. as wel as bidders 
and contiautofs, shal observe the highest standard of ethics during the 
procurement and execution of the oontracl In pursuance of this policy, the 
Funding Source:

(a) defines, for pu^ioees of this provision, the terms set forth below as
foOows:

(0 "corrupt practice* means behavior on the part of officials to the 
pubficor private sectors by which they toiproperty and unlawfeSy 
enrich themselves, others, or induce otters to do so, by 
misusing the position to which they are placed, and todudes the 
offering, giving, recerving, or soliciting of anything of value to 
influence the action of any such official in toe procurement 
process or In contract execution; entering, on behalf of toe 
Procuring Entity, into any contract or transaction manifestty and 
grossly disadvantageous to the same, whether or not toe pubfic 
officer profited or will profit thereby, and simiar acts as provided 
to Republic Act 3019;

Cu) "fraudulent practice* means a mjsrepreseriabon of facts in order
to influence a procurement process or the execution of e 
contract to the detriment of the Procuring Entity, and inchides 
coflusive practice among Bidders (prior to or after Bid 
submission) designed to astabish bid prices ^ artificial, non­
competitive levels and to deprive the Procurng Entity of the 
benefits of free and open cornpetition;

t

01) "coSusive practices* means a scheme or afrangement between 
two or more Bidders, with or without the knowledge of the
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Procuring Errtity, designed to estabTish bid prices at artificial, 
norxompetitive levels; and

(hr) *coercrve practices* means harmif>g or threatening to harm, 
directly or indirectty, persons, or their property to influence their 
participation kt a procurement process, or affect the execution 
of 8 contract;

(V) “obstructive practice* is

(aa) deliberately destroying, falsifying, altering or cortcealing 
of evidence material to an edministrattve proceedings or 
Investigation or making false statements to investigators 
in order to materially impede an administratfve 
proceedings or mvestigation of the Procuring Entity or 
any foreign govemment/foreign or international financing 
institution Into aflegations of a corrupt, fraudulent 
coerdve or coikistve practice; and/or threatening, 
harassing or iitiuadating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
administrative proceedings Of investigation or from 
pursuing such proceedings or investigation; or

(bb) acts Intended to materially impede the exerdse of the 
inspecbon and audit rights of the Procuring Entity or any 
foreign govemmentffbreign or international financing 
institution herein.

(b) will reject a proposal for award If it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices 
In competing for the Contract; and

(c) will declare a firm ineGgibte, erther Mefinitely or for a stated period of 
time, to be awarded Contract funded by the Fundirtg Source ff it at any 
time detemwies that the firm has erigaged in corrupt or fraudulent 
practices n competing or. or In executing, a Contract fonded by the 
Fundirtg Source.

3.2. Further, the Procuring Entity wQI seek to impose the maximum dvi 
administrative, and/or criminal penatiies available under the applicable laws on 
individuals and organizations deemed to be involved in any of the practices 
mentioned In ITB Clause 3.1(a).

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a contractor in the bidding for and 
performance of e contract themselves or through independent auditors as 
reflected in the QCC Clause 34.

4. Conflict of Interest

4.1. All Bidders found to have conflictng interests shall be disqualified to participate 
in the procurement at hand, without prejudice to the imposition of appropriate 
administrative. dvI. and criminal sanctions. A Bidder may be considered to 
have conflicting interests with another Bidder ki any of the events described in
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paragraphs (a) through (c) and a general conflict of interest in any of the 
circumstances set out in paragraphs (d) through (g) beioer

(a) A Bidder has conbofing sharehoUers in common with another Bidder.

(b) A Bidder receives or has received any direct or indirect subsidy from 
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder 
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or nfluence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process;

(e) A Bidder submtts more than one bid in this biddir>g process. However, 
this does not imit the participation of subcontractors in more than one 
bid;

(0 A Bidder who partidpated as a consultant in the preparation of the 
design or technical spec^cations of the goods and related services that 
are the subject of the bid; or

(g) A Bidder who lends, or temporarity seconds, its personnel to firms or 
organizations which are engag^ in consulting services for the 
preparation related to procurement for or implementation of the project, 
if the personnel would be involved in any capacity on the same prefect

4.2. In accordance with Section 47 of the IRR of RA 9164. all Bidding Documents 
shaH be accompanied by a sworn affidavit of the Bidder that It is not related to 
the Head of the Procuring Entty (HoPE). members of the Bids and Awards 
Committee (BAC). members of the Technical Wortung Group (TWO), members 
of the BAC Secretariat, the head of the Project Management Office (PMO) or 
the endmser unit, and the project consultants, by consanguinfty or affinity up to 
the third civil degree. On the part of the Bidder, this Clause shal apply to the 
following persons:

(a) If the Bidder is an ndvidual or a sole proprietorship, to the Bidder 
himsetf;

(b) If the Bidder is a pailner^ip. to all its officers and members;

(c) If the Bidder is a corporation, to aH its officers, directors, and controlling 
stodc holders;

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 
shareholders or members; and

(e) If the Bidder is a Joint venture (JV), the provisions of items (a), (b). (c) 
or (d) of this Clause shal correapoTKlingly apply to each of the membm 
of the said JV, as may be appre^hate.

Relationship of the nature doscribod above or failure to comply with this Clause 
will resul in the automatic disqualification of a Bidder.
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5. Eligible Bidders 

6.1.

6.2.

5.3.

5.4.

Ur^ess otherwise indicated in the BPS, the follow^ persons shal be eligible 
to participate in this Bidding;

(a) Duty icensed Flipino citizen s/sole proprietorsh^;

(b) Partnerships duty organized ur^der the laws of the Philippines and of 
which at least seventy*five percent (75%) of the interest belongs to 
citizens of the Philippines;

(c) Corporations duly organized ur>der the laws of the Philippines, and of 
which at least seventy*five percent (75%) of the outstanding capital 
stock belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philip^nes.

(e) Persons^entitles forming themselves into a JV. i e.. a group of two (2) 
or more persons/entities that intend to be joirrtty and severally 
responsible or liable for a particular contract: Provided, however, that, 
in accordance with Letter ol Instructions No. 630. Fiipino ownership or 
interest of the joint venture concerned shall be at least seventy five 
percent (75%); Provided, further, that joint ventures in which Filipino 
ownership or interest « less than seventy frve percent (75%) may be 
eligible where the structures to be built require the application of 
techniques arxl/or technologies which are not adequately possessed by 
a person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, firefly, that in the latter case, Filipino 
ownership or interest shal not be less than twenty five percent (25%). 
For this purpose, Filipino ownership or interest shall be based on the 
contributions of each of the member of the joint venture as specified in 
their JVA.

The Procuring Entity may also invAe foreign bidders when provided for under 
any Treaty or International or Executive Agreement as spe6hed in the BPS.

Government owned or controlled corporations (GOCCs) may be eligible to 
participate only if they can establish that they (a) are legally and financially 
autonomous. <b) opemte under commercial law. and (c) are not attached 
agencies of the Procuring EnOty.

(a) The Bidder must have an experier«e of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, rf 
necessary, by the Bidder to currant prices using the Philippine Statistics 
Authority (PSA) consumer price ndex. However, contractors under 
Small A and Small B categories without simBar experience on the 
contract to be bid may be allowed to bid if the cost of such contract is 
not more than the Allowable Rar>ge of Contract Cost (ARCC) of their 
registration based on the guidelines as prescribed by the PCAB.

(b) For Foreign-funded ProcuremertL the Procuring Entity and the foreign 
govemment/Toreign or international financing institution may agree on 
another track record requirement as specified in the BPS.

<r Sanur
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For this purpose, contracts simiarlo the Prp^ sftaB be tf)ose desoDed in the 
BPS.

5.5. The Bidder mtstsieimB a compuMon of is Net Rnanciai Contracting Capacity 
(NFCC). which must be at leasst equal to the ABC to be bid, calcufeied as 
loflows:

NFCC = [(Currant assets miius currant labilities) (15)] minus the value 
al outstanding or urKxmpleted portions of the protects under 

ongoing contracts, including awarded cofTtiacteyrt to be started 
coinciding with the contract for this Project

The values of the domestic bidder's current assets ar>d cunerS B^Nties shad 
be based on the latest Aud&ad Flr>anclal Statements (AFS) submitted to the 
BIR.

For purposes of computing the foreign bidders' NFCC. the value of the current 
assets and current Kabilitias shall ba basad on their audited financial 
statements prepared In accordance with international finarKlai reportng 
star>dards.

6. Biddef9s ResponsibiPtiee

6.1. The Bidder or is duly authorized represantatfvashalsubmB a seom statement 
in the form preserved in Section IX BidrSng Forms as reqtered n FTB Clause 
iZKbKii).

6.2. The Bidder is cesponstoiefbr the fdowingi

(a) Having taken steps to carefufy examine al of the Bidding Documents;

(b) Having edenor^edged aR condiOons, loeal or otherwise, affecting the 
implementation of the contract;

(c) Having made an estimate of the teeflities avalable and rwodod for the 
contract to be bid. If any;

(d) Having complied with Its responsibflfty to nqurre or secure 
SupplemenWBid Bulletin/s as provided under ITB Clause 10.4.

(e) Ensuring thte I is not "btecfdlsted* or barred from biddirtg by the GoPor 
ar>y of its agencies, offices, corporabons. or LGUs, including foreign 
govemmenvTbreign or International finmng nsStubon whose 
biacklisling rules have been recognized by the GPP8;

(0 Ensuring that each of the documents si^mitted in satisfaction of the 
baddtog requirements is an authentic copy of the orignal. complete, and 
ai statements and ^formation provided therein are true arto 
correct:

(g) Authorizing the HoP€ or Rs duly authorized re prsocntotivc/Q to veri^al
the documents submitted;

(b) Ensuring that the signatory is the duly authorized lepresentative of the 
Bidder, and granted ful power and authority to do. execute and perform
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any and al acta neMsary to partnpate. submit tf>e bid, and to sign 
and sxecuts tha ansuing contract, accompartied by the duty notarized 
Special Power of Attorney. Board/Partnership Resolution, or 
Saoetary's Certificate, whichever is applicabte;

(i) Complying wth the dtsdosure provision urtder Section 47 of RA 91B4 
and its IRR in relation to other provisions of RA 3019;

(j) Complymg with extsting labor laws ar>d standards, in the case of 
procurement of services. Moreover, bidder undertakes to:

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and oth^ prevailing conditions of work as 
established by national laws, rules ar>d regulations; or collective 
bargaining agreement; or ^iMtratioo award, if and when 
applicable.

In case there is a fining by the Procurmg Entity or the DOLE of 
underpayment or norv-payment of workers' wage and wage* 
related ber>efits, bidder agrees that the pertormanca security or 
portion of the contract amount shall be withheld in favor of the 
complaining workers pursuant to appropriate provisions of 
Republic Act No. 9184 without prejudice to the institution of 
appropriate actions under the Labor Code, as amended, and 
other social legislations.

(ii) Comply with occupation^ safety and health standards and to 
com^ deficiencies, if «iy.

In case of imminent danger, injury or death of the worker, bidder 
undertakes to suspend contract implementation pending 
clearance to proceed from the DOLE Regional Office and to 
comply with Work Stoppage Order and

(iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailirtg national laws, rules and regulations; or 
collective bargaining agreement; or arbrtration award. If and 
when applicable, through posting in two (2) conspicuous places 
in the MaUishmenf s premises; and

(k) Ensuring that it did not give or pay. directly or indirectly, any 
commission, amount, fee. or any form of considefation. pecuniary or 
otherwise, to any person or offictaj, personnel or representative of ^e;

Failure to Observe any of the abo^ responstbilities shall be at the risk of the 
Bidder concerned.

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contract works and the 
conditions fbr this Project and examine all Instructions, forms, terms, artd 
project requirements in the Bidding Documents.

6.4. K Shan be the sole responsibility of the prospective bidder to determine and to 
satisfy itself by such means as it consaders necessary or desirable as to al
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matters pertaining to this Project, including; (a) the location and the nature of 
the contract, project, or work; (b) climatic cor)dttion3; <c) transportation Mllties; 
(c) nature and condition of the terrain, geological conditiorts at the site 
communication facilities, requirements, location and availability of construction 
aggregates and Other materials, labor, water, electric p^ver ai^ access roads; 
ar>d (d) other factors that may affect the cost, duration and execution or 
■nplementation of the contract, project, or work.

S.$. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the 
data furnished by the procuring entity. However, the Procuring Entity shail 
ensure that al information in the Bidding Documents, induding 
supplementatibid bulletins Issued are correct and consistent

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 
with all existing taws, decrees, ordinances, acts and regulations of the 
Philippines which may affect the contract in any way.

6.7. The Bidder shal bear all costs associated with the preparation and submission 
of his bid. and the Procuring Entity wilt vi no case be responsible or kabie for 
those costs, regardless of the conduct or outeome of the bidding process.

6.8. The Bidder should note that the Procuring Entity will accept bids only from 
those that have paid the appTtcabie fee for the Biddir>g Documents at the oftiea 
indicated in the invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other
than those prohibited by a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations.

8. Subcontracts

6.1. Unless otherwise specdied in the BPS, the Bidder may subcontract portions of 
the Works to an extent as may be approved by the Procuring Entity and stated 
wt the BOS. However, subcontracting of any portion shaH rtot relieve the Bidder 
from any hability or obligation that may arise from the contrect for this Project

8.2. Subcontractors must submit the doaanentary requirements under ITB Clause 
12andcomply with the eligibility chtenaspedfied in the 6DS. In the event that 
any subcontractor is found the Procuring Entity to be ineligible, the 
subcontracting of such portion ^ the Works shal be disallowed.

8.3. The Bidder may identify die subcontractor to whom a portion of the Works will 
be subcontracted at any stage of the bidding process or during contract 
implementation, if the Bidder opts to disclose toe name of the subcontractor 
during bid submission, the Bidder shall indude the required documents as part 
of the technical component of its bid.
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B* Contents of Bidding Documents

9, Pre-BM Confetence

(a) (a) If 80specified hlhaBPS> aPfs-Wd conferenceshafl beheld at
the venue and on the date Micated therein, to ciarify and address the 
Bidders' questions on the technical and financial components ^ this 
Project

(b) The pre^bid confemce shal be held at least twelve (12) calendar days 
befbre the deadfine fer the submission of and receipt of bids, but not 
earfier than seven (7) catendar days from the posting of the Invitation to 
Bid/Bidding Documents ri the PhlGEPS website. If the Procuri^ Entity 
determines thst. by reason of the method, nature, or complexity of the 
contract to be bid. or when international participabon wil be more 
advantageous to the QoP, a longer pertod fer the preparation of bids is 
nacesstfy. the pre-bid conference shal be held at least thirty (30) 
calondar days before the decline for the submission and receipt of 
bide, as specified in the BPS.

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that
they fully understand the Procuring Entity’s requirements. Norvattendarwe of 
the Bidder will in no way pr^udtoe Its bid; however, the Bidder is expected to 
know the changes and/dr amendments to the Blddii^ Documents as recorded 
in the minutes of the pre-bid conference and the SupplementaVBid Bulletin. The 
minutes of the pre-bid conference shall be recorded and prepared not later than 
five (5) calendar days sAer the pre-bid conference. The minutes shal be made 
available to prospective bidders not latar than five (5) days upon written 
request

Decisions of the BAG amendtog any provision of the biddtogdoQsnerSsshtf 
be issued in writing through a Suppiementai/Bid Bulletin at toast seven (7) 
catondar days before the deadne tor the submission and receipt of bids.

10. Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for ctorlficetoon(s) on and/or interpretation of 
any part of the Bidding Documents. Such a request must be in writing and 
submitted to the Procuring Entity at the address indicated in the BOS at toast 
ten (10) calendar days before the deadline set for the submisston and receipt 
of Bids.

10.2. The BAG Shan respond to the said request by issuing a SupplemerTtal/BId 
Bulletin, to be made available to al those who have property secured the 
Bidding OocumarSs, at toast seven (7) calandar days before the deacfine for 
the submission and receipt of Bids.

10.3. Supptomental/Bid BiBetns may also ba issuad upon the Procuring 
inititeve for purposes of ciafifying or modifying any provision of the Biddtog 
Documents not teer then seven (7) CTlendaf days before the deadBne for the 
submission and receipt of Bids. Any modification to the Bidding Oocuneirts 
shal be idenUfied as an amenAnent

10.4. Any Supptomental/Bid BuRetin issued by the BAG shal also be posted in the 
PhilGEPS and the website of the Procuring Entity concerned, if avalabto. and

Dmm, WtOTnv
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dt any conspicuous place in the premises of the Procuring Entity corKemed. tt 
shal be the responsibdity of all Bidders who ha^ properly secured the Bidding 
Documents to inqiare and secure Supplementai/6id Bulletins that may be 
issued by the BAG. However, Bidders who have submitted bids before the 
Issuance of the Supplemental/Bid Bulletin must be Informed and allowed to 
modify or withdraw their bids in accordance with ITB Clause 23.

C. Preparation of Bids

11. Language of Bids

The eligibility requirements or statements, the bids, and Si Other documents to be 
submitted to the BAG must be in English. If the eligibility requirements or statements, 
the bids, and al other documents submitted to the BAG are in foreign language other 
than English. M must be accompanied by a translation Of the documents in English. 
The documents shall be translated by the relevant foreign government agency, the 
foreign government agency authorized to translate documents, or a registered 
translator in the foreign bidder's country; and shall be authenticated by the appropriate 
Philippine foreign service estabfishment/post or the equivalent office having jurisdictjon 
over the foreign bidder's affairs in the Philippines. Tl>e English translation sha0 govern, 
for purposes of interpretation of the bid.

12. Documents Comprising the Bid: Eligibilfty end Technical Components

12.1. Unless otherwise indicated in the BPS, the first envelope sh^ contain the 
followtng eligibility and technical documents:

(a) Bigibility Documents -

Class *A* Documents

<i) PhaGEPS Certificate of Registration and Membership 
(Platinum) r\ accordance with Section 8.5.2 of the IRR. For 
procurement to be performed ovefseas, ilshai be sub^ to the 
Guidefir)e8 to be issued by the GPPB;

(ii) Statement of all Its or>goin9 government ar>d private contracts, 
including contracts awarded but not yet started, if any, whether 
slmHar or not similar In nature and complexity to the contract to 
be bid; and

Statement of the Bidder's SLCC similar to the contract to be bid. 
In accordarKe with ITB Clause 5.4.

The two statements required shal indicate for each contract the 
followtog:

(i.1) name of the contract;

(ii. 2) date of the contract;



(iii)

rra-io

(H.3) contract dur^bon;

(11.4) owner's r>ame and address;

(11.5) nature of wodc

(11.6) contractor's role (whether sole contractor, subcontractor, 
or partner in a and percentage cf participation;

(11.7) total contract value at award;

(11.8) date of completion or estimated completion time;

<li.9) total contract value M completion, if applicable;

<ii.10) percentages of planed and actual accomplishments, If 
applicable: and

(n.11) value of outstar)ding works, if applic^)le.

The statement of the Bidder's SLCC shaR be supported by the 
Notice of Award and/or Notice to Proceed. Protect Owner's 
Certiricate of Final Acceptance issued by the OwnW other than 
the Contractor or the Constructors Perfonnance Evaluation 
System (CPES) Final Rating, which must be at least 
satis^etory. In case of contracts wtih the private sector, an 
equivalent document shal be submitted;

Unless otherwise provided in the BPS, a valid special PCA6 
License in case of joint ventures, arxi registration for the type 
and cost of the contract for this Project; and

(iv) NFCC computation in accordance with ITB Clause $.5.

Class sBa Documents

(v) If applicable, Joint Venture Agreement (JVA) in accordance with 
RA 4566.

(b) Technical Docurrtents -

<i) Bid security in accordance with ITB Clause 18. If the Bidder Opts 
to submit the bid security in the form of:

(1.1) a bank draft/guarantee or an srevocable letter of credit 
issued by a foreign bank, ft shall be accompanied by a 
confirmation from a Urftversal or Commeroal Bank; or

(1.2) a surety bor>d accompanied by a certification coming 
from the InsurwKe Commission that the surety or 
insurance company is authorized to issue such 
instruments.

(ii) Project Requirements, which sh^ include the foUowing:

(IL1) Organizationai chart for the contract to be bid;

DnA, wmw Bww
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(N.2) List Of eontrador*s personnel {e,g.. Projed Manager. 
Prefect Ertgineers. Materials Engineers, and Foremen), 
to be assigned to the contract to be bid. with their 
complete qiialrfication and experience data. These 
personr>el must meet the required minimum years of 
experience set in the 6DS; and

(ii.3) List of contractor's m%or equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
availability of equipment from the equipment 
lessof/vendor for the duration of the project, as the case 
may be. which must meet the minimum requirements for 
the contract set in the BPS: and

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 
RA 9184 and using the form prescribed in Section IX. Bidding 
Forms.

13. Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BPS, the financial component of the bid shall
corrtain the following:

(a) Rnandal Bid Form, which includes bid prices and the bill of quantities, 
in accordance with IT6 Clauses 15.1 and 15.3; and

(b) Any other document related to the financial component of the bid as 
stated in the BPS.

13.2. (a) Unless otherwise stated in the gPS. all Bids that exceed the ABC shall
not be accepted.

(b) U niess otherwise indicdted in the BPS, for foreigrv-funded procurement,
a ceiling may be applied to bid prices provided the fbfiovring conditions 
are met;

(i) Bidding Documents are obtainable free of charge on a freely 
accessible website. If payment of Bidding Documents ts required 
by the procuring en^, payment could be made upon the 
submission of bids.

(ii) The procuring entity has procedures in place to ensure that the 
ABC is based on recent estimates made by the engineer or the 
responsible unit of the procuring entity and that the estimates are 
based on adequate detailed ertgineermg (m the case of 
ffifrastrMure projects) and reflect the quality, supervision ar>d risk 
and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating 
prices and analyzing bid variartces. In the case of iifrastruclure 
pnofects. the precuring entity must also have trained quantity 
surveyors.
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(iv) The procuring entity has estabfished a system to monitor and 
report bid prices relative to ABC and engineer's/procuring entity’s 
estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implemerTtation to provide a feedback on 
actual total costs of goods and works.

14. Alternative Bids

14.1. Alternative Bids shall be rejected, for this purpose, altematlve bid is an offer 
made by a Biddar in addition or as a substitute to its original bid which may be 
included as part of its original bid or submitted separately therewith for 
purposes of bidding. A bid with options is considered an alternative bid 
regardless of whether said bid proposal is contairted in a single envelope or 
submitted in two (2) or more separate bid envelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Biddirtg 
Documents, including the basic technical design as indicaled in the drawings 
and specifications. Unless there is a value er»gir»eerif>g clause in the BPS, 
aftemative bids shal ml be accepted.

14.3. Each Bidder shal submit only one Bid. either iidividualty or as a partner in a 
JV. A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a aubcorrtractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidder's participAion to be disqualified. 
This shall be without prejudice to any applicable criminal, civil and 
administrative penalties that may be imposed upon the persons and entities 
concerned.

15. Bid Pricea

15.1. The contract shaft be for the whole Works, as described in ITB Clause 1.1, 
based on the priced BM of Quantities submitted by the Bidder.

15.2. The Bidder shafl fill in rates and prices for sH Kerns of the Works described in 
the Bill of Quantities. Bids not addressing or providing all of the required Kerns 
In the Bidding Documents nducfing. where appicable, Bill of Quantities, shall 
be considefed norKesponsive and. thus, automatically disqualified. In this 
regard, where a required Kern is provided, but no price is indicated, the same 
Shan be considefed as norwesponsive, but specifying a zero (0) or a dash (-) 
for the said Kem would mean th^K is being offered for free to the Government, 
except those required by law or regulatior^ to be provided for.

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, 
or for any other cause, prior to the deadNr>e for eubmission of bids, shall be 
included in the rates, prices, and total bid price submKied by the Bidder.

15.4. All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore fwt subject to price escalation during 
contract implementation, except under extraordinary dreumstarKes as 
specrTied in GCC Clause 48. Upon the recommendation of the Procurirtg Errtity. 
price escalation may be aftov^ in extraortfinary carcumstarKes as may be 
determirted by the National Economic and Development Authority in 
accordance with the OvI Code of the Philippines, and upon approval by the
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GPPB. Furthemiore. In eases wttere the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other acts of 
the GoP, promulgated after the date of bid opening, a contract price adjustment 
sh^ be made or appropriate relief shtfl be applied on a no loss-no gain basie.

16. Bid Currencies

16.1. All bid prices shal be quoted in Philippine Pesos unless otherwise provided in 
d^e BPS. However, for purposes of bid ev^uabon, bids denominated in foreign 
currencies shaB be converted to Philippine currency based on the exchange 
rate prevading on the day of the Bid Opening.

16.2. If 80 allowed in accordance with fTB Clause 161. the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices wil convert the 
amounts in various currerKaes in which the bid price is expressed to Philippine 
Pesos at the exchange rate as published in the Bangko Sentraf ng Pff/pkjas 
(BSP) reference rate bulletin on the day of the bid opening.

16.3. Unless othenwse specified in the BPS, payment of me contract price shall be 
made in Philippine Pesos.

17. Bid Validity

17.1. Bids Shan remain valid for the period specified m the BPS which shell not 
exceed one hundred twenty (120) calendar days from the date of the openir>g 
Of bids.

17.2. In exceptional circumstances, prior to the expiration of the bid vaUity period, 
the Procuring Entfty may request Bidders to extend the period of valrdHy of their 
bids. The request and the responses shal be made in writing. The bid security 
described in FTB Clause 18 should also be extended correspondir>g to the 
extension of the bid validity period althe least A Bidder may refuse the request 
without forfeiting its bid security, but hc$ bid shall no longer be considered for 
further evaluation and award. A Bidder granting the request shaH not be 
required or permitted to modify Its bid.

16. Bid Security

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in ar> ^nount stated in the BPS, which shafl be not less than the percentage of 
the ABC in accordance with the following schedule:

Form of Bid Security
Amount of Bid Security 

(Not less than the Percent^eof 
the ABO

(a) Cash or cashier's/manager's 
check issued by a Universal or 
Commeraal Bank.

forbkfcSngs conducted dy LGUs, 
the cash/ef's'tnanage/'s check 
mav be issued bv other banks

Two percent (2%)
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cefWedby the BSP as authorized 
issue Such tinancidi instrument

(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal Of Commercial 
Bank: Provided, however, that I 
shaB be confirmed or 
authenticated by a Uruversal or 
Commercial Bartk, I issued by a 
foreign bank.

For biddings conducted by LGUs, 
the Bank Draft/ Guarantee, or 
irrevocabte letter of credit may be 
issued by other banks certified by 
the BSP as authorized to issue 
such financial instrument

(c) Surety bond callable upon 
demand issued by a surety or 
insurar>ce company duly certified 
by the Insurance Commission as 
authorized to issue such security; 
and/or

Five percent (5%)

The Bid $ecurir>g Declaration mentioned above is an undertaking which states, 
among others, that the Bidder shall enter Into contract with the procuring errtlty 
and furnish the performance security required under IT0 Clause 32.2, within 
ten (10) c^ndar days from receipt of the Notice of Award, and commits to pay 
the corresponding amount as fine, and be suspended for a period of time from 
being qualified to participate in any government procurement activity in the 
event ft violates any of the conditions stated therein as provided n the 
guidefines issued by the OPPB.

18.2. The bid security should be valid for the period specified in the BPS. Any bid 
not accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responslve.

18.3. No bid securities shaff be returned to Bidders after the opening of bids and 
before contract signing, except to those that failed or declared as post- 
disqualified. upon submission ^ a written waiver of their right to file a request 
for reconsideration and/or protest, or lapse of the reglementary period without 
having filed a request for reconsideration or protest. Without prejudice on its 
forfeiture. Bid Securities shall be returned only after the Bidder with the Lowest 
Calculated Responsive Bid (LCRB) has signed the contract and furnished the 
Performance Security, but in no case later than the expiration of the Bid 
Security vaidrty period indicaled in fTB Clause 18.2.

18.4. Upon signing and execution of the contrad. pursuant to ITB Clause 31. and the 
p^rtg of the performance security, pursuant to ITB Clause 32, the successful 
Bidder’s Bid Security will be discharged, but in no case later than the Bid 
Security vafidrty perk^ as indicated in fTB Clause 18.2.

tiyxiwirt c* tJiwm ftoe* C—
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18.5. The bid security may be forfeited:

(8) if a Bidder

(0 withdraws its bid during the period of bid validity spedfied inlTB 
Clause 17:

(ii) does not accept the correction of errors pursuant to fTB Clause 
27.3(b);

(iii) has a finding against the vmcity of the required documents 
submitted in accordance with ITB Clause 28.2;

<iv) submission of eigibitity requirements containing false 
irrformabon or falsified documents;

(v) submission of bids that contain folse information or falsified 
documents, or the concealment of such information in the bids 
in order to irtfluerwe the outeome of eligibility screenirrg or any 
Other stage of the pubic biddirtg;

(vi) allowing the use of one’s name, or using the naroe of another 
for purposes of public bidding;

(vii) withdrawal of a bid, or refusal to accept an sward, or enter info 
contract with the Govemntent without justifiable cause, after the 
Bidder had been adjudged as having submitted the LCRB;

(viii) refusal orfailure to post the required performance security within 
the prescribed time;

(be) refusal to clarify or vaTidate in writing Rs bid during post- 
qualification withm a period of sem (7) caleridar days from 
receipt of the request for clarification;

(x) any documented attempt by a Bidder to unduly influence the 
outcome of the bidefing in hisfovor;

(xi) failure of the poterrti  ̂joint venture partners to enter into the Joint 
venture after the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from biddirvg, sukmitting 
late Bids or patently Insufficient bid. for at least three (3) times 
within a year. exce|k for valid reasons.

(b) if the successful Bidder

(i) fails to sign the contract in accordance with ITB Clause 31;

(ii) fails to furnish performance security in accordance with ITB 
Clause 32.

19. Format and Signing of Bids
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19.1 Bidders shad submit their bids through their duty authorized representative 
using the appropnate forms provided in Section IX. Bidding Forms on or before 
the deadline spectfied in the HB Clause 21 two (2) separate seated bid 
envelopes, and which shal be submitted simultaneously. The first shall contain 
the technical com portent of the bid. induding the eligibility requirements under 
IT6 Clause 12.1. and the second shall contain the financial component of the 
bid. This shall also be observed for each lot in the case of lot procurement

19.2 Forms as mentioned in 1TB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 
spaces shaB be filled in with the information requested.

19.3 The Bidder shall prepare and submit an onginal of the first and second 
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder shall 
submit copies of the first and second envelopes. In the event of any 
discrepancy between the original and the copies, the ordinal shall prevail.

19.4 Each and every page of the Bid Form, induding the Bill of Quantities, under 
Section IX hereof, sh^l be signed by the duly authorized representative/s of 
the Bidder. Failure to do so shall be a grour>d for the rejection of the bid.

19.5 Any interlineations, erasures, or overwitting shal be vaid orxly tf they are signed 
or Initiated by the duly authorized represent^ive/s of the Bidder.

20. Sealing and Marking of Bids

20.1. Adders Shan enclose their ongrnal eNgibiIrty and technicai documents 
described n ITB Clause 12. kt one seated errvelope marked “ORIGINAL - 
TECHNICAL COMPONENT." artd the original of thek fnand^ component in 
another seated envelope merked “ORIGINAL - FINANCIAL COMPONENT * 
seairig them M in an outer envelope marked “ORIGINAL BID.*

20.2. Each copy of the first and second envelopes shal be similarly seated duly
marking the inner envelopes as "COPY NO.__ • TECHhflCAL COMPONENT
and -COPY NO.___-FINANCIAL COMPONENT and the outer envelope as
“COPY NO.___.* respectively. These envelopes containing the onginal and
the copies shall then be enclosed in or>e sir>gle envelope.

20.3. The odgmsfi and the number of copies of the M as indicated in the BPS shad 
be typed or written in ink and shall be signed by the Bidder or its duly authorized 
representative/s.

20.4. All envelopes shall;

(a) contain the name of the contract to be bid in capdai letters;

(b) bear the name and address of the Bidder in capital tetters;

(c) be addressed to the Procuring Entit/s BAC in accordance with ITB 
Clause 20.1;

(d) bear the specific identification of this bidding process Micated in the 
ITB Clause 1.2; and
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(e) bw a warning *DO NOT OPEN BEFORE...* the d* and Im for the
opening of bids, In accordance fTB Clause 21.

20.5. Bid anvatopes that are not properly seated and marked, as required in the 
bidding documents, shal not be retecied. but the Bidder or its dtiy authorsed 
representative shal adcnowtedge such condition of the bid as submitted. The 
BAG or the Procuring Entity shsit assume no responsUty for the 
misplacement of the contents of the improperly seated or marked bid, or for ts 
premature opening,

D. Submission and Opening of Bids

21. Deadline for Submission of Bids

Bids must be received by the Procuring Entity's BAG at the address and on or before 
the date and time indicated In the BPy. In case the deadline for submission of bids foil 
on a non-working day duly dedared by the president, governor or mayor or other 
govOTment official authorized to make such declaration, the deadB>e shal be the next 
working day.

22. Late Bids

Any bid sifomitted after the doodfina for submission wid receipt of bids prescrfoad by 
the Procuring Entity, pursuant to ITB Cteuse 21. shal be dedared *Late* and shal 
be accepted by the Procuring Entity. The BAG shal record in the minutes of Bid 
Submission and Opening, the Bidder's name. Its representative and the tine the late 
bid was siforrslted.

23. Modification and Withdrawal of Bids

23.1. The Bidder may modty its bid after It has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline prescffoed 
for submission arto recei^ of bids. The Bidder shal not be slowed to retrieve 
Is origirKti bid. but Shall be allowed to subrrat amther bid equatty sealed and 
property identified in accordance with Glausa 20. Inked to is onginal bid 
marked as -TECHNICAL MODIFICATION- or -FINANCIAL MODIFICATION* 
and stamped -received* by the BAG. Bid modifications received after the 
appficabie deadline shal not be considered and shal be returned to the Bidder 
unopened.

23.2. A Bidder may. through a Letter of Withdrawal, withdraw its bid after it has been 
submftted, for valid ar>d justifiable reason; provided that the Letter of 
Withdrawal Is received by the Procuring Entity prior to the deaiAne preserved 
for submission and receipt of bids. The Letter of Withdrawal most be executed 
by the authorized representative of the Bidder identified n the Omftibus Sworn 
Statement, a copy of which should be attached to the tetter.

23.3. Bids requested to be withdrawn in accordarKa wlh FTB Cteuse 23.1 shal be 
returned unopened to the Bidders. A Bidder, who has acqused the tkking 
documents may also txptms Is intention not to participate n the bidding 
through a tetter which shoted reach and be stamped by the BAG before the 
deaefiine for submission and receipt of bids. A Bidder thM withdraws its bid shal 
not be permitted to submit anotiwr bid, Erectly or indirectly, for the same 
contract.

wnVL^lihu.t^ixiiini
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23.4. No bid may be modKied after (he deadUne for eubnvssiorr of bids. No bid may 
be withdrawn in the intefvel between the deadKne for submission of bide and 
the expiralion of the period of bid validity epadfied by the Bidder on the 
Frandal Bid Form. Vlfthdrewel of a bid durng this Interval resuft In the 
forfedure of the Bidder's bid security, pursuant to fTB Clause 18.5. and the 
imposrbon of administrative, dvl. and criminal sanctions as prescribed by RA 
9164 and As IRR.

24. Opening and Preliminary Examination of Bids

24.1. The BAG shall Open the Bids in public, immediately after the deadline for the 
submission and receipt of bids in public, as spadfied in the BPS, in case the 
Bids cannot be opened as scheduled due to justifiable reasons, the BAG shafl 
take custody of M Bids submitted and reschedule the opening of Bids on the 
next working day or at ttie soonest possible time through the issuance of a 
Notice of Postpwiernent to be posted in the PhiiGEPS website and the website 
of the Procuring Entity concerned.

24.Z Unless otherwise epedfied in the BPS, the BAG shal open the first bid 
envelopes and determine each Bidder's compliance with the documents 
prescribed in ITB Clausa 1Z using a non-dseietionafy 'passM* criterion, if a 
Bidder sr^mrts the required document, it shal be rated ‘passed* for that 
pexticidar requirement m this regard, bids that fai to indude any requrement 
or are Incornplete or patantty insufficient shal be considered as *foile^. 
Otherwise, the BAG shal rate the said fM bid envelope as ‘passed*.

24.3. Unless otherwise specified in the BPS, immediately after d^ermnng 
compSance with the requirements in the first envelope, the BAG shal forthwith 
open the second bid anvefope of aach remaining algtole Bidder whose first bid 
envelope was rated *passed.‘The second envelope of each complying Bidder 
shal be opened within the same day. In case one or more of the requirements 
■1 the second envelope of a particular bid is missing, tocomplete or patently 
insuffident andfor I the submitted total bid price exceeds the ABC unless 
otherwise provided in ITB Clause 13.2, the BAG shal rate the bid concerned 
as “faSed.* Only bids that are determined to contain al the bid requirements for 
both components shal ba rated ‘passed* and shall immeckately be considered 
forevaluation and comparison.

24.4. LettefB of Withdrawal shad ba read out and recorded during bid opening, and 
the envelope containing the corresponding withdrawn bid shall be returned to 
the Bidder unopened.

24.5. Al members of the BAG who are present during bid opening shal initial every 
page of the original copies of all bids recatved and opened.

24.6. In the case of an aA^ble foreign bidder as described in FTB Clause 5. the 
foiowing Class ‘A* Documents may be substituted with the appropriate 
equivalent documents, if any, issuad by the country of the foreign bidder 
concerned, which shal BiewiM be uploaded and maintasied ii the PhlGEPS 
in accoidanca with Section 6.5.2 of the tRR.:

a) Registration cartiRcate from the Securities and Exchange Commission 
(SEC). Department of Trade and Industry (DTI) for sole proprietorship, or 
CDA for cooperatives;
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b) Mayor's/Busmss permit issued by the local gcrvemment where the 
prmcipal place of business of the Bid^ is located; and

c) Audited Financial Statements Showing, among others, the prospective 
Bidder's total and current assets and liabiirbes stamped ^received* by the 
Bureau of Internal Revenue or Ks duty accredited and authorized 
institutions, for the preceding calendar ^ar which should not be earlier than 
two years from the date of bid submission.

24.7. Each partner of a joint venture agreement shall likewise submit the document 
required in FTB Clause 12.1{a)(i). Submission of documents required under ITB 
Clauses 12.1(a)(u)to12.1(aKiv) by any ofthejointventure partners constitutes 
compliance.

24 8. The Procuring Entty shall prepare the minutes of the proceedings of the bid 
opening that shal incfude. as a minimum: (a) names c4 Bidders, their bid price 
(per lot, if applicable, and/or Muding discount, if any), bid security. fir>dings of 
preliminary examination, wid whether there is a withdrawal or modrfication; and 
(b) attendance sheet. The BAG members shall sign the abstract of bids as reed.

24.8. The Bidders or their duly authorized representatives may attend the opening of 
bids. The BAG shall ensure the Integrity, security, and confidentiaiity of all 
submitted bids. The Abstract of Bids as read and the minutes of die Bid 
Operung shall be made available to the pubfic upon written request and 
paymerrt of a specified fee to recover cost of materials.

24.9 To ensure transparency and accurate representation of the bid submission, the 
BAG Secretariat shall notify in writing Bidders whose bids it has received 
through Its PhUGEPS^registered physical address or official e-mail address. 
The notice shall be issued within seven (7) calendar days from the date of the 
bid opening.

E« Evaluation and Comparison of Bids 

2$. Process to be Confidential

25.1. Members of the BAG, including its staff and personnel, as well as its Secretariat 
and TWG, are prohibited from making or accepting any kind of communication 
with any Bidder regarding the evaluation of their bids unS the issuance of the 
Notice of Award, unless otherwise allowed in the case of ITB Clause 28.

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity's 
decision in respect of bid evaluation, bid comparison or contract award win 
result in the rejection of the Bidder's bid.

26. Clarification of B ids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 
Entity may ask in writing any Bidder for a darirication of its bid. All responses to 
requests for darrfication shal be in writing. Any clarification submitted by a Bidder in 
respect to its bid and that is not in response to a request by the Procuring Entity shall 
not be considered.
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27. Detailed Evaluation and Companson of Bids

27.1. The Procuring Entity wiB undertake the detailed evaluation and companson of 
Bids which have passed the opening and pfetiminary examination of Bids, 
pursuant to ITB Clause 24. in order to detennine the Lowest Calculated Bid.

27.2. The Lowest Calculated Bid shall be determined in two steps:

(a) The detailed evaluation of the finaixial component of the bids, to 
establish the correct calculated prices of the bi^; and

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest The bid with the lowest prtee shall be identified as the Lowest 
Calculated Bid.

27.3. The Procuring Entity’s BAG shall immediately conduct a ddaied evaluation of 
afl bids rated Apassed.* using non-discretionary #pass/fai* criterion. The BAG 
Shalt consider the foBowing in the evaluation of bids:

(a) Completeness of the bid. Unless the BPS allows partial bids, bids not 
addressing or providirtg all of the required Items In the Schedule of 
Requirernents mdudrng, where applicable, bill of quantities. shaH be 
considered rton-responsive and. thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is Indicated, the 
same shafl be considered as non-resportsive. but specifying a zero (0) 
or a dash (•) for the said Item would mean that it is b^ng offered for free 
to the Procuring Entity, except those required by law or regulations to 
be provided for: and

(b) Arithmeticai cofrectiona. Consider computational errors and omissions 
to enable proper compartsort of alt eligible bids. It may also consider 
bid modifkiati^. Any adjustment shal be calculated in monetary terms 
to detennine the cafouiated prices.

27.4. Based on the d^led evaluation of bids, those that comply with the abov^ 
mentioned requiremef^ shaR be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid. Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts artd other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BPS.

27.5. The Procuring £ntit/s evaluation of bids Shall be based on the bid price quoted 
in the Bid Form, which includes the Bil of Quantities.

27.5. Bids $h^ be evaluated on an equal footing to ensure fair competition. For this 
purpose, all Bidders shal be required to ir>dude in their bids the cost of all 
taxes, such as. but not limited to. value added tax (VAT), income tax. bear 
taxes, and other fiscal levies and duties which shall be Itemized In the bid form 
and reflected In the detailed estimates. Such bids, including said taxes, shall 
be the basis for bid evaluation and comparison.

27.7. If so Indicdted pursuant to ITB Clause 1.2. Bids are beirtg invited for individual 
lots or for any combination thereof, provided that ^1 Bids and combinatbns of 
Bids shall be received by the same deadline and opened and evaluated

PM «i
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simuRarteousfy so as to determine the bid of combination of bids offer^ the 
lowest calculated cost to the Procuring Entity. Bid prices quoted sh^ 
correspond to aH of the requirements specified for each lot Bid Security as 
requir^ by 176 Clause 18 shaS be submitted for each contract (lot) separately. 
The basis for evaluation of lots is ^edfied in BDS Clause 27.3.

28. Post Qualiflcdtion

28.1. The BAG shall determine to Its satisfaction whether the Bidder that is evaluated 
as having submitted the Lowest Calculated Bid complies with and is re^>onsive 
to all the requirements and conditions specitied in IT6 Clauses 5,12. and 13.

28.2. WKhin e rvxvextendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Calculated Bid. 
the Bidder shal submit its latest income and busirtess tax returns ftied and paid 
through the BIR Electronic Filing and Payment System (eFPS> and c4her 
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qual Ification requirements on bme. or a finding 
against the veracity thereof, shall disqualify the Bidder for award. Provided in 
the event thtt a finding against the veracity of any of the documents submitted 
is made, it shall cause the forfeiture of the bid security in accordance with 
Section 89 of the 1RR of RA 9184.

28.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to rtB Clauses 12 
and 13, as well as other information as the Procuring Er^ deems necessary 
and appropriate, using a non-discretionary *pass/reila criterion, which shal be 
completed within a period of twelve (12) calendar days.

28.4. If the SAC determines that the Bidder with the Lowest Calculated Bid passes 
ali the criteria for post-qualification, It shafl dedare the said bid as the LCRB. 
and recomrrtend to the HoPE the award of corttract to the said Bidder at its 
submitted price or its calculated bid price, whichever is lower, subject to fTB 
Clause 30.3.

23.5. A negative determination shal result in rejection of the Bidder's bid. in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid. with 
a fresh period to make a similar determination of that Bidder's capabilities to 
perform satisfactorily. If the second Bidder, however, fails the post qualification, 
the procedure for p^ qualificaUon shall be repeated for (he Bidder wth the 
next Lowest Calculated Bid, and so on until the LCRB is determined for 
recommendation of contract award.

28.6. Within a period not exceeding fifteen (15) calendar days from the determination 
by the 6AC of the LCRB and the recommendation to award the contract the 
HoPE or his duly authorized representative shel epprove or disapprove the 
said reconvneruJation.

26.7. In the event of dts^)proval. which shal be based on valid, reasonable, and 
iustifiabie grourtdsas provided for under Section 41 of the IRR of RA 9184, the 
HoPE shtf notify the BAG and the Bidder In writing of such decision and the 
grourtos for it. When appficable. the BAC shal conduct a post-qualification 
the Bidder with the next Lowed Calculated Bid. A request for reconsideration

M «r Don iMaim Saw
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may be filed by the Bidder with Ihe Hope in accofdanee with Section 37.1.3 oC 
the IRR of RA91&4.

29. Reservation Clause

29.1. NotwithstantSng the efigibibty or posWquaiificahon of a Bidder, the Procuring 
Entity concerr>ed reserves the right to review its quaitficatjons al any stage of 
the procurement process if it has reasonable grounds to belief that a 
misrepresentation has been made by the said Bidder, or that there has been a 
change si the Bidder's capabirty to undertake the project from the time it 
submitted its eligibility requirements. Should such review uncover any 
misrepresentation made in the eiigibiirty and bidding requirements, statements 
or documents, or any changes in the situation of the Bidder which will affect its 
capability to undertake the project so that it fells die preset eligibili^ or bid 
evaluation criteria, the Procuring Entity Shall consider the said Bidder as 
ineligible and shaB disquaftfy it from submitting a bid or from obtaining an award 
or contract.

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject 
any and all Bids, dedare a Failure of Bidding at any time prior to the contract 
award, or not to award the contact, without thereby incurring any liability, and 
make no assurance that a contract shaD be entered Into as a result of the 
bidding:

(a) If there is prima fade evidence of collusion between appropriate public 
officers or employees Of the Procuring Entity, or between the BAC and 
any of the Bidders, or If the collusion is between or among the Bidders 
themselves, or between a Bidder and a third party, including any act 
which restricts, suppresses or nulllfiss or ter>ds to restrict, suppress or 
nullify competition;

(b) K the Procuring Errtity's BAC is found to have feled in following the 
prescifoed bidding procedures; or

(c) For any justifiable and reasonable ground where the award of the 
contract wiS not redound to the benefit of the GOP as follows;

Cl) If the physical and economic conditions have significantly 
changed sc as to render the project no longer economicaly, 
financially or technicalty feasible as determined by the HoPE;

(ii) If the project is no longer necessary as determined by the HoPE;
and

(ill) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity.

29.3. In addition, the Procuring Entity may likewise dedare a failure of bidding when:

(a) No bids are received;

(b) All pro^iective Bidders are dedared ineligible;

(c) All bids fail to comply with all the bid requirements, fail post-qualification; 
or

««■¥(
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(d) The Bidder with the LCRB refuses, without justifiabte cause, to accept
the award of contract, and no award is ihdde in accordance wHh Section 
40 of the IRR of RA 9164.

F. Award of Contract

ZO. Contract Award

30.1. Sub^torTBCfause28. the Hope or its duly authorized representative shafl 
awa^ the contract to the Bidder wt)ose bid has been determined to be the 
LCRB.

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 
notify the successful Bidder in writing that Its bid has been accepted, through a 
Notice of Award duly received by the Bidder or its representative personally or 
by registered mai or electronically, receipt of which must be confinried in 
writing within two (2) days by the Bidder with the LCRB and submitted 
personaBy or sent by registered mail or eiectronically to the Procuring Entity.

30.3. Notwithstanding the issuance of the Notice Of Award, award of contract sh^l 
be subject to the following conditions:

(a) Submission of valid PCAB license and registratior) for the type and cost 
of the contract to be bid for foreign bidders when the Treaty or 
International or Executive Agreement expressly allows submission of 
the PCAB ticense and registration for the type and cost of the contract 
to be bid as a pre-cor>dition to the Award, within ten (10) calendar days 
from receipt of the Notice of Award.

(b) Posting of the performwKe security in accordance with ITB Clausa 32;

(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3 of 
the IRR of RA 9164.

31. Signingof the Contract

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 
bid has been accepted, the Procuring Entity shaB send the Contract Form to 
the Bidder, which Corrtrad has been provided in the Biddmg Documents. 
mcorporatii>g therein al agreements between the parties.

31.2. VMthin ten (10) c^endar days from receipt of the Notice of Award, the 
successful Bidder shafl post the required performance security, sign and date 
the contract and return it to the Procurir>g Entity.

31.3. The Procuring Entity shall enter into contract with the successful Bidder within 
the same ten (10) calendar day period provided that all the documentary 
requirements are complied with.

31.4. The fotlowing documents shall form part of the contracL 

(a) Contract Agreement;
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(b) Bidding Documents;

(c) Winning Bidder's bid. induing the Technical and Finandal Proposals, 
and all other documents/statements submitted {e g., Bidder's response 
to request for danhcations on the bid), induding corrections to the bid. 
if any, resulting from the Procuring Entity's bid evaluation;

(d) Performance Security;

(e) Notice of Award of Contract; and

(f) Other contract documerrts that may be required by existing laws and/or 
specified in the pPS.

32. Performance Security

32.1. To guarantee the faithful pefformance by the winrang Bidder of iU obligations 
under the contract, it shall post a perfannarwe security within a maximum 
period of ten (10) cdondar days from the receipt of the Notice of Award from 
the Procuring Entity and in no case later than the signing of the contract

32.2. The Pecfonnance Sacurty shafl be denontin^ed in Philippine Pesos and 
posted in favor of the Procuring Entity tn an amount rtot less than the 
percentage of the total contract price in accordarKeMth the following schedule:

Form of Pefformance Security
Amount of Performance Security 

(Not less than the Percentage of^e 
Total Contract Price)

(a) Cash or cashier's/manager's 
check issued by a Universal or 
Commercial Bank.

For biddmgs conducted by the 
LGUs, the Ceshier’s^anagets 
Check may be issued by other 
banks certified by the BSP as 
authorized to issue such 
finsndai instrument

(b) Bank drafUguaraniee or
Irrevocable letter of credit issued 
by a Universal or Commeioial 
Bank: Provided, however, that it 
Shan ba confirmed or
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank.

For biddings conducted by the 
LGUs, Bank OraftA^uarantee, or 
Irrevocable Latter of CrecW may 
be issued by other banks 
certified by the BSP as

Ten percent (10%)
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suthofized to issuo such 
financial instrument

(c) Surety bond callable upon 
demand Issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such securitv.

Thirty percent (30%)

32.3. Falure of th« successful Bidder to compfy with the above-mentioned 
requirement Shan constitute sufficient ground for the annulment of the award 
and forfeiture of the bid security, in which event the Procuhng Entity shall have 
a fresh period to ir^itiate ar>d complete the post qualification ^ the second 
Lowest Calculated Bid. The procedure shall be repeated unii LCRB is identified 
and selected for recommendation of contract award. Howmver if rx> Bidder 
passed post-qualification, the BAG shaB declare the bidding a feUure and 
Gondud a re-bidding with re-advertisement, if rtecessary.

33. Notice to Proceed

within s»en (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authortty, the Procuring Entity shaft issue the Notice 
to Proceed (NTP) together with a copy or copies of the approved contract to the 
successful Bidder All r>otices called for by the terms of the contract shall be effective 
only at the time of receipt thereof by the successful Bidder

34. Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be 
questiorted in accordance with Sections SSofthe IRR of RA 9184

Pw1«l
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Bid Data Sheet
ITB Clause

1.1 The Procuring Entity is PHB.PP1NE PORTS AUTHORITY.

The nane ol the Contract b: IMPROVEMENT OF EXISTING ROCK 
CAUSEWAY. PORT SAN ROQUE. DARAM. SAMAR

The identification number of the Contract is: PPAOOTr No. 013 - 2018.

2. The Funding Source b:

The Government of the Philippines (GoP) through the General 
Appropriations Act (GAA), FY 2017 in the amount of R 9.230,982^40.

The name of the Protect b improvement of Existing Rock Causeway, Port 
of San Roque, Daram, Samar (PPA*DOTr No. 013 * 2018}

S.1 No further mstrucbons.

5.1 No fifllher nstrudions.

5.2 Biddng b restricted to ebgiWe bidders as defined in ITB Clause 5.1.

5.4 For this purpose, similar contracts shal refer to contracts which have the 
same maior categories of work.

5.4(b) No further instructions.

8.1 Subcontracting b rwt allowed

8.2 *Not appficabte*

9.1 The PrDcurmg Entity w3l hold a pre-bid conference fiarthb Project on:

18 November 2018
11:00 e.m.

At the PPA Function Room, T91 Floor. PPA Building

Bonfedo Drive. South Harbor, Port Area. Marcia
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10.1 The Procuring Entrt/s address ie:

PPA Bulding A. Bontfack) Olive, South hlarbor, Port Area, Manila

MARK JON S. PALOMAR
Chairperson Head Office Bids and Awards Committee 

for Engineering Project
Telephone Number 527 • 83 • 56 loc^ 322 

£ - Mail Address: m)spalomar@ppa.com.ph

10.4 No furtt>er instnictions.

12.1 No further instrucdons.

12.1(a)(iii) No further instructions.

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 
following:

"Please refer tn Secttnn IX (B'iddina Forms of the Bid Documents)

12.1(b)(ii.d) The minimum mafor equipment requirements are the folowirtg:

*Please refer to BQ Page T

13.1(a) "Not appScable*

13.1(b) This shall include all of the following documents:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet Indicating the unit 
prices of construction materials, labor rates, and equipment rentals 
used in coming up with the Bid; and

3) Cash flow by quarter or payment schedule.

13.2 The ABC is R 9,230,93240. Any bid with a finarwial component exceeding 
this amount shaft not be accept^.

14.2 No further instructions.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17-1 Bids will be valid until (not exceeding One Hundred Twenty (120) days from

fiiimri rf ritia~o *rnr ~mrT|
(•ol« Sm Ao**, CWk

mailto:spalomar@ppa.com.ph
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18.1

18.2

the date o( the openir>g of bids.

The bid secuhty shall be in H>e form of a Bid Securir>g Declaration or any of 
the followir>g fbms and amounts:

1. The amount of not less than P (184,619.65), If bid security is in cash, 
cashier's/mai%d9ei/s check, bank draft/guarantee or irrevocable letter of 
credit;

2. The amount of not less than P (461,549.12), If bid security Is in Surety 
Bond.

The bid security shall be valid until One Hundred Twenty (120) days from 
the date sat for Bid Opening.

20-3 Each Bidder shall submit One (1) original and Six (6) copias of their 
Technical and Pinandal Bid. property book-bound with hard cover and 
correspondirig Index tab. Sow^bound, ring-bound and combobound 
documents are not acceptable. Failure to comply with these requirements 
shaH be a ground for disqualification.

21 The address for submission of bids is:

BAG Office, 5th Floor, PPA Building 

Bonifacio Drive, South Harbor, Port Area, Manila

TT>e deadline for submission of bids is.

04 Decern bef 2D18 

61:00 pjn.

24.1 The place of bid opening is;

PPA Function Room, 7* Floor, PPA Building 

Bonifacio Drfve, South Harbor, Port Area, Manila

The date and time of bid opening Is:

04 December 2018 

02:00 p.m.

24.2 No further instructions.

CWM.
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24.3 No further instnictions.

27.3 Parttat bid i$ not allowed.

27.4 No furthar instmclions.

28.2 ■Worta.*

31.4(0 Other contract documents are as foBows: Construction Schedule and S- 
Curve. Manpower Schedule. Construction Methods, Equ4>ment Utilization 
Schedule. Construction Safety and Health Program approved by the 
department of tabor and Employment and PERT/CPM or other acce^bte 
toM of project scheduling.
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1. Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1. The Arbiter is the person appointed jointty by the Procuring Entity and the 
Contractor to resolve disputes in the first instar>ce, as provided for in OCC 
Clause 21.

1.2. Bill of Quantities refers to a list of the spectfic items of the Worit and their 
corresponding unit prices, lump sums, and^ provisional sums.

1.3. The Completion Date is the date of compl^ion of the Works as certified by the 
Procurirtg Entit/s Representative, in acoordance with GCC Clause 49.

1.4. The Contract is the contract between the Procuring Entity and the Contractor 
to execute, complete, arid rr>aintain the Works.

1.5 The Contract Elfeetivity Date is the date of of the Contract However,
the contractor shal commence execution of the Works on the Start Date as 
defirted in GCC Clause 1.28.

1.6 The Contract Price is the price stated si the Notice of Award and thereafter to 
be paid by the Procuring Entity to the Contractor for the execution of the Works 
in accordance with this Contr^

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in this 
Contract.

1.8 The Contractor Is the Juridical entity whose proposal has been accepted by 
the Procuring Entity and to whom the Contract to execute the Work was 
awarded.

1.9 The Contractor's Bkl is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding Documents.

1.10 Days are calendar days; months are calendar months.

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor's employees and Equipment, in addition to payments for associated 
Materials and Plant.

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract.

1.13 The Defects Liability Certificate is tiie certificate issued by Procuring Entit/s 
Representative upon correction of defects by the Contractor.

1.14 The Defects Liability Period is the one-year period between contract 
completion and final acceptance within which the Contractor assumes the 
responsibility to undertake the repair of any damage to the Works at his own 
expense.
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1.15 Drawings are graphical prasarMions of the Worts. They indurte al 
supplementary deftals, ah^ drawmgs, calcdations, and other infonrtation 
pimibed or approved for the execution of this Contract

1.1$ Equipment refers to al MUties. supples, appiances. matertaCs or tNogs 
required for the execution and con^riehon of the Wort provided by the 
Contractor and which shad not form or are not intended to form part Of the 
Permanent Worts.

1.17 The Intended Completion Dots refers to the date spedhed in the JCC when 
the Contractor is expected to have completed the Worts. The InterKled 
Completion Date may be revised only by the Procurtog Entity's Representative 
by issuing an extension of time or an occslemtion order.

1.18 Matertals are al supples, including consumables, used by the Contractor tor 
incoiporation in the Works.

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 
Procuring Entl/s Representative to the Contractor requiring the latter to begin 
the commencements the wort TwtUrter than a spedRed or determinable date.

1^ Permanent Worts are al permanent structures and al other pro^ features 
and todities required to be constructed and completed II accordance with this 
Contract which shal be deivered to the Procuring Entity and which shal remain 
at the Sie after the removal of al Temporary Worts.

1.21 Plant refers to the machinery, apparatus, and the Ike ntended to form an 
intograi part of the Permanent Worts.

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the 8CC.

123 The Procuring Entity's Representative refers to the Head of the Procuring 
Entity or his duly authorized representative, identffied in the SCC. who shalt be 
responsible for supervising the execution of the Works and administering this 
Contract

124 The Site Is the place provided by the Procurtog Entity where the Works Shal 
be executed and any other place or places wfoch may be designated in the 
SCC. or notified to the Contractor by the Procuring Entity's Representative as 
forrreng pert of the Ska.

125 Sfte tovsitigatien Reports are those that were included in the Bidding 
Documents and are foetus! and rterpretalive reports stout the surface arto 
subsurtace oorrtliorM at the Sito.

126 Sfo>page is a delay in wort execution occurring when actual accempishment 
falls below the target as measured by the ^fference between the scheduled 
ar>d actual accempishment of the Wort by the Contractor as estabhshed from 
the wort schedule. This is actualy described as a percentage of the whole 
Works.

1.27 Specificatione means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of 
construction.

■nwi—
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1.28 The Start Data, as specM in the SCC. is the data whan the Contractor is 
obliged to commence execution of the Works. R does not necessarily coincide 
with any of the Site Possession Dates.

1.29 A Subcontractoc is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by the Procuring Entity, 
but not any assignee of such person.

t.30 Temporary Worfcs are works designed, corwlructed. installed, and removed 
by the Contractor that are needed for construction or installation of the 
Permanent Works.

1.31 Wdrl((s) refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract. Including (i) the furnishing 
of aH labor, materials, equipment and others incidentai, necessary or 
eoTTvenient to the complete execution of the Works; (H) the passing of any tests 
before acceptance by the Procuring Entit/s Representative; (iii) and the 
carrying out of aH duties and obligations of the Contractor Impost by this 
Contract as described in the SCC.

2. Interpretation

2.1. in interpreting the Condkions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no signiTicance. Words 
have their normal meaning under the language of this Contract unless spedtically 
defined. The Procuring Entity's Representative will provide instructions clarifying 
queries about the Conditions of Contract

2.2. If sectional completion is specified in the SCC. references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date arid Intended 
Completion Date for the whole of the Works).

2.3. The documents toimiig Mtis Corkrad shall be interpreted in the fbiowing order of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;

e) Specif Conditions of Contract;

f) Genera Conditions of Contract;

g) Specification^

h) Bill of Quantities; and

i) Drawings.

P^90^ym.wim
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3. Governing Language and Law

3.1. This Contract has been executed in the English language, which be the binding 
and controlling language for ail matters relating to the meaning or interpretation of this 
Contract AN correspondence and other documents pertaining to this Contract which 
are exchanged by the parties shall be written in English.

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the 
Philippines.

4. Communications

Communications between parties that are referred to in the Conditions shall be 
effective only when In writing. A rrotlce shall be effective only when it Is received by 
the concerned party.

5. Possession of Site

5.1. On the date specified n the SCC. the Procuring Entity shall grant the Contractor 
possession of so much of the Site as may be required to enaUe it to proceed with the 
execution of the Worlds. If the Contractor suffers delay or incurs cost from failure on 
ffie part of the Procuring Entity to give possession In accordance with the terms of this 
clause, the Procuring Entit/s Representative shaH give the Contractor a Contract Time 
Extension and certify such sum as feir to cover the cost incurred, which sum shall be 
paid by Procuring Entity.

5.2. if possession of a portion is not given by the date stated in the SCC Clause 5.1, the 
Procuring Entity vrill be deemed to have delayed the start of the relevant activities. The 
resuNing adjustments in contract time to address such delay shall be In accordance 
with GCC Clause 47.

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way 
required by It tn connectiort with access to the Site. The Contractor shafl also provide 
at his own cost any addftionai fadirtles outside the Site required by it for purposes of 
the Works.

5.4. The Contractor shall allow the Procuring Entit/s Representative and tf)y person 
authorized by the Procuring Entity’s Representative access to the Site and to any place 
where work In connection with this Contract is being carried out or is intended to be 
canted out.

6. The Contractor's Obligations

6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. 
The Contractor shall provide all supervision, labor, RAaterials, Plant and Contractor’s 
Equipment, which may be reqtrired. All Materials and Plant on Site shall be deemed 
to be the prop^ty of the Procurirtg Entity.

6.2. The Contractor shall comrr>ence execution of the Works on the Start Date and shall 
carry out the Works in accordance with die Program of Work submitted by die 
Contractor, as updated with the approval of the Procurmg Entity's Representative, and 
complete them by die Intended Cc^ptetion Date.

6.3. The Contractor shall be responsible for the safety of all activities on the Site.

Pta «< Cmn. WMlani
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6.4. The Contractor shall carry out ^1 Instructiorrs of the Procuring Entity's Representative 
that compty with the applicable laws where the Site Is located.

6.5. The Contractor shai employ the key personnel named tn the Schedule of Key 
Personnel, as referred to in the SCC. to carry out the supervision of the Works. The 
Procurirtg Entity will approve any proposed replacement of key personnel only if their 
relevant qualrilcatlons and abilities are equal to or better than those of the personnel 
Hsted in the Schedule.

6.6. tf Procuring Entity's Representative asks the Contractor to remove a member c4 
the Contractor's staff or wo^ force, for justifiable causa, the Contractor shall ensure 
that the person leaves the Site within seven (7) days and has no further connection 
with the Work in this Contract

6.7. During Contract implementation, the Contractor and his subcontractors shall abide at 
aH times by aH labor taws, inclw^ng child labor related enactments, and other relevant 
rules.

6.8. The Contractor shall submit to the Procuimg Entity for consent the name and 
particulars of the person authorized to receive instructions on behatf of the Contractor.

6.9. The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities. ar>d the Procuring Entity between the dates given in the scf^ule 
of other contractors particularty when they sh^ require access to the Site. The 
Contractor shall also provide Mlitles and services for them during this period. The 
Procuring Entity may modify the schedule of other contractors, arid shall notify the 
Contractor of any such moditication thereto.

6.10. Should anythrr>g of historicai or other interest or of significant value be unexpectedly 
discovered on the Site, it shall be the property of the Procuring Entity. The Contractor 
shal notify the Procuring Entity's Representative of such discoveries and carry out 
the Procuring Entity's Representative's instructiorts in dealing with them.

7. Perfonnance Security

7.1. Wrthh ten (10) calendar days ffom receipt of the Notice of Award from the Procuring 
Entity but in no case later than the signing of the contract by both parties, the 
Contractor shaB furnish the performance security in any of the forms prescribed in fTB 
Clause 32.2.

7.2. The performance securtfy posted in favor of the Procuring Entity shsril be forfeited in 
the event it is established that the Contractor is n default in any of Its obligates under 
the Contract

7.3. The performance security shall remain valid until issuance by the Procurtog Entity of 
the Certificate of Fin^ Acceptance.

7.4. The performance security may be released by the Procuring Entity and returned to the 
Contractor after the issuance of the Certificate of Fir^ Acceptar>ce subject to the 
following conditions:

(a) There are no pending claims against the Corrtractor or the surety 
company filed by the Procuring Entity;

atffMMtt tf
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(b) The Contractor has no pending claims for labor and materials filed against 
It; and

(c) Other terms specified In the SCC.

7.5. The Contractor shall post an additional performance security following the amount and 
form specified In IT6 Clausa 32.2 to cover any cumulative increase of more than ten 
percent (10%) over the original value of the contract as a result of amendments to 
order or change orders, extra worh orders ar>d supplemental agreements, as the case 
may be. The Contractor shall cause the extension of the vaMlty of the performance 
security to cover approved contract time extensions.

7.6. In case df a reduction In the contract value or for partially completed Worics under the 
con trad which are usable and accepted by the Procurii>g Entity the use of which, in 
the judgment of the implementing agency or the Procuring Erttity, will not affect the 
structural integrity of the entire project, the Procuring Entity shaD allow a proportional 
reduction in the ongir^al performance security, provided that any such reduction is more 
than ten percent (10%) and that the aggregate of such reductions Is not more than fifty 
percent (50%) of the original performance security.

7.7. Unless otherwise indicated in the SCC. the Contractor, by entering into the Contract 
with the Procuring Entity, acKnowiedges the right of the Procuring Entity to institute 
action pursuant to Act 3688 against any subcontractor be they an Mivkiual. firm. 
partr>ership. corporation, or association supptyir>g the Contractor with labor, matehds 
and/or equipmern for the performarKe cf this Contract

8. Subcontracting

8.1. Unless otherwise iridicatad in the SCC. the Contractor cannot subcontract Worics more 
than the percentage specified in BDS Clause 6.1.

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any 
lability or obligation under this Contract. The Contractor wHI be responsible for the 
acts, defaults, and negligence of any subcontractor. Xs agents, servants or workmen 
as fuly as i these were the Contractor's own acts, defaults, or negigence. or those of 
its agents, servants or workmen.

8.3. If subcontracting is allowed. The contractor may identify its subcontractor during 
contract implementation stage. Subcocrtrectors disclosed and identified during the 
bidding may be changed during the implementation of this Contract In either case, 
subcontractors must submit the documenlary r^uirements under ITS Clause 12 ar>d 
comply with the eligbility criteria specified in the BDS. In the event that any 
subcontractor is found by any Procuring Entity to be eligible, the subcontracting cf such 
portion of the Works shall be disallowed.

9. Liquidated Damages

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day that 
the Completion Date is later than the Intended Completion Date. The applicable 
liquidated damages is at least one<4enth (1/10) of a percent of the cost of the 
unperibrmed portion for eveiy day of delay. The total amount of liquidated damages 
sh^ not exceed ten percent (10%) of the amount of the contract. The Procuring Entity
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may deduct Kquidated damagee fnxn payments due to the Contractor. Payment of 
liquidated damages shal not affect the Contractor's liabiirties. Once the cumulative 
amount of liquidated damages reaches ten percent (10%) of the amount of this 
Contract, the Procuring Entity may rescind or terminate this Contract, without prejudice 
to other courses of action arid remedies available under the drcumstaoces.

If the Intended Completion Date is extended after liquidated damages have been paid, 
the Er>grneer of the Procuring Enti^ shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the ne;d paymeM certificate.

10. Site Investigation Reports

The Contractor, in praparing the Bid, shall rety on any Site Investigation Reports 
referred to in the $££ supplemented by any information obtaned by the Contractor.

11. The Procurfi>9 Entity, Licenses and Permits

The Procuring Entity shal. If requested by the Contractor, assist him in applying for 
permits, licenses or apprMis. which are required for the Works.

12. Contractor's Risk and Warranty Security

12.1. The Contractor shal assume ful responsibitity for the Works from the time project 
construction commenced up to final acceptance by the Procuring Entity ar>d shall be 
held responsible for any damage or destruction of the Works except tho^occasior>ed 
by force ma/eun. The Contractor shal be fully responsible for the safety, protection, 
security, and convenience of his personnel, third parties, and the pubtic at large, as 
well as the Works. Equipment, installati^. ar>d the like to be affected by his 
cortstruction work.

12.2. The defects Rabillty period for infrastructure projects shall be we year from contract 
completion up to final acceptarKe by the Procurii>g Entity. Durir>g this period, the 
Contactor shal undertake the repair works, at his own ei^ense. of any darnagetothe 
Works on account of the use of materials of inferior quality within ninety (90) days from 
the time the HoPE has issued an order to urxieftake repair. In case of failure or refusal 
to comply with this mandate, the Procuring Entity shall undertake such repair works 
ar>d shall be entitled to ful reimbursement of expenses incurred therein upon demartd.

12.3. Unless otherwise indicated in the SCC. in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shaO forfeit its performance security, subject 
its property(ies) to attachment or garnishment proceedings, and perpetu^ly disqualify 
it fiom particip^ing in any public bidding. All payables of the GoP in hts favor shall be 
offset to recover the costs.

12.4. After finel acceptance of the Works by the Procurirtg Entity, the Contractor shall be 
held responsible for ^Structural Defects.* /.e., major fautts/fiaws/deficiencies in one or 
more key structural elements of the project which may lead to structurs^ failure of 
the completed elements or strxicture, or ‘Structural Failures,* r.e.. where one or more 
key structural elements in en Infrastructure facility fails or collapses, thereby rendering 
the facility or part thereof Irtcapable of withstarujing the design loads, and/or 
endangering the safety of the users or the ganeral public:

(a) Contractor - Where Structural Defects/Failures arise due to feutts 
attributable to improper construction, use of Inferior quality/substandard
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materials, and any violation of the contract plans and specifications, the 
contractor shal be held liable:

(b) Consultants - Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and speciTicatiorts as well as construction 
supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable;

(c) Procuring Entit/s Representabves/Prp^ Managei^Construction 
Managers and ^peivlsors - The prefect owner's fepresentative($). 
project manager, construction manager, and supervisorfs) shall be held 
table in cases where the Structural Defects/Failures are due to htsAh&r 
willful intervention vi altering the designs and other specifications; 
negligence or omission in not approsring or acting on propped changes 
to noted defects or deficienaes in the design and/or specifications; and 
the use of substandard construction materials in the prefect;

(d) Third Parties - Third Parties shal be held liable in cases where Structural 
Defecta/Faiures are caused by work undertaken by them such as leaking 
pipes, diggings or excavations, underground cables and electrical wires, 
urtderground tunr>el. mining shaft and the like, in which case the 
applicable warranty to such structure should be levied to third patiesfor

construction or restoration works.

(e) Users • In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed tocillty and/or norv- 
comptiance by a user with the technical design timrts and/or intended 
purpose of the same, then the user concerned shal be held liable.

12.$. The warranty ag^nst Structural Defects/Failures, except those occasioned on force 
majeurs, shal cover the period specified in the SCC reckoned from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity.

12.$. The Contractor shall be required to put up a warranty security In the form of cash, bank 
guarantee, letter of credit, GSIS or sur^ borto callable on demand, in accordance 
with the foUowing schedule:

Form of Warranty
Amount of Warranty Security 
Not less than the Percentage 

of Total Contract Price
(a) Cash or letter of credit issued by 

Universal or Commercial bank: 
provided, however, that the letter of 
credit shaM be confirmed or 
authenticated by a Univefsal or 
Commercial bank. If issued by a 
foreion bank

Five Percent (5%)

(b) Bank guarantee confirmed by 
Umveisal or Commercial banic 
provided, however, that toe letter of 
credit Shan be confirmed or 
authenticated bv a Universal or

Ten Percent (10%)
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Commercial bank, if issued by a 
foreign bank

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission

Thirty Percent (30%)

12.7. The warranty security shaft be stated in Philippine Pesos and shaii remaki effective for 
one year from the date of issuance of the Certificate of Final Acceptance by the 
Procuring Entity, and returned only after the lapse of said one-year period.

12.8. In case of structural defects/faiure occurring during the applicable warranty period 
provided m GCC Clause 12.5, the Procuring Entity shall undertake the necessary 
restoration or reconstruction worics and shall be entitled to full reimbursement by the 
parties found to be liable for expenses incurred therein upon demand, without prejudice 
to the filing of appropriate administrative. crvH. and/or criminal charges against the 
responsible persons as well as the forfeiture of the warranty security posted in favor of 
the Procuring Entity.

13. Liability of the Contractor

Subject to additional provisions, if any. set forth in the SCC. the Contractor's labinty 
under this Contract shal be as provided by the laws of the Republic of the Philippines.

14. Procuring Entity’s Risk

14.1. From the Start Date unftl the Certificate of Fnal Acceptance has been issued, the 
foliowing are risks of the Procuring Entity:

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Ptarit. Materials, and Equipment), which are due 
to:

(i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the worics; or

(ii) negligence, breach of statutory duty, or Interference with any legal 
right by the Procuring Entity or ^ any person employed by or 
contracted to him except the Contractor.

(b) The risk of damage to the Works. Plant. Materials, and Equipment to the 
extent that It is due to a fault of the Procuring Entity or In the Procuring 
Entity's design, or due to war or cadioaciTve contamination directly 
affeding the country where the Works are to be executed.

15. Insurance

15.1. The Contractor Shan, under his name and at his own expense, obtain and maintain, for 
the duration of this Contract, the following Insurance coverage:

(a) Contractor's All Risk Insurance;

(b) Transportation to the prefect Site of Equipment Machinery, and Suppkes 
owned by the Contractor;

0
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(c) Personal injury or death of Contractoi^s employees; ar>d

(d) Comprehensive insurance for third party liability to Contractor’s direct or 
indirect act or omission causing damage to third persons.

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the 
^surarx»s required under this Contract have been effected and shd, within a 
reasonable time, provide copies ot the insurance policies to the Procuring Entity's 
Representative. Such evidence enl such poticies shaD be provided to the Procuring 
Entity's through the Procuring Entity's Representative.

15.3. The Contractor shad noltfy the usurers of changes in the nature, extent, or program 
for the execution of the Works and ensure the adequacy of the insurances at all times 
in accordance with the terms of this Contract and shall produce to the Procuring 
Entity's Representative the insurance polldes In force including the receipts for 
payment of the current premiums.

The above insurance policies ^all be obtained from any reputable insurance company 
approved by the Procuring Entity's Representative.

15.4. If the Contractor fails to oMain and keep in force the insurances referred to herein or 
any other insurance which he may be required to obtain under the terms of this 
Contract, the Procuring Entity may obtain and keep in force any such insurances and 
pay such premiums as may be necessary for the purpose. From time to time, the 
Procuring Entity may deduct the amount It ^aU pay for said premiums including twenty 
five percent (25%) therein from «iy monies due, or which may become due, to the 
Contractor, wifoout prejudice to the Procuring Entity exercising its right to impose other 
sanctions against the Contractor pursuant to the provisions of this Contract

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity 
may, at the Contractor’s expense, take whatever measure is deemed necessary for Its 
protection and that of the Contractor’s personnel and third parties, and/or order the 
interruption of dangerous Works. In addition, the Procurir^g Entity may refuse to 
make the payments under GCC Clause 40 until the Contractor complies with this 
Clause.

15.6. The Contractor shall immediately replace the ir>suranee policy obtair>ed as required in 
this Contract, without need of the Procuring Entity's demand, with a rtew poicy issued 
by a new insurance company acceptable to the Procuring Entity for any of the following 
grounds:

(a) The issuer of the insur^Ke policy to be replaced has:

(1) become bankrupt;

(ii) been placed under recetvefshlp or under a management 
oammlttee;

(ili) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its license to 
engage in business or its authority to issue insurance policies 
cancelled; or
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(v) Where reason^e grounds exist that the insurer may not be able, 
fully and promptly, to futfilf Its obligation under the insurance 
policy.

16. Termination for Default of Contractor

16.1. The Procunng Entity shall terminate this Contract for default when any of the following 
conditions attend its impfementation:

(i) Due to hie Contractor's fault and while the project is orhgoing, it has 
incurred negative slippage of fifteen percent (15%) or more in accordance 
with Preskientiai Decree 1870, regardless of whether or not previous 
warnings and notices have been issued for the Contractor to improve his 
performance;

(ii) Due to (Is own fauB and after this Contract time has expired, the 
Contractor inojrs delay in the completion of the Work after this Contract 
has expired: or

(ill) The Contractor:

(i) abandons the contract Works, refuses or ^Is to comply with a 
valid instruction of the Procunng Entity or falls to proceed 
expeditiously and without delay despite a written notice by the 
Procunng Entity;

(ii) does not actually have on the project Site the minimum essential 
equipmerrt fisted on the bid necess^y to prosecute the Works in 
accordance with the approved Program of Work and equipment 
deploymeot schedule as required for the project;

(iii) does not execute tiie Works in accordance with this Contract or 
persistentty or flagrantly neglects to cany out Its obligations under 
this Contr^

(iv) neglects or refuses to remove materials or to perfonn a new Work 
that has been rejected as d^ecbve or unsuitable; or

(v) sub-lets any part of this Contract without approval by the 
Procuring Entity.

16.2. All materials on the Site, Plant, Works, Including Equipment purchased and funded 
under tiie Contract shaB be deemed to be the property of the Procuring Entity if this 
Contract is rescinded because of the Contractor's default

17. Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity tiie works are 
completely stopped for a continuous period of at least sixty (60) calendar days through 
no fault of Its own, due to any of the following reasons:

(a) Failure of the Procuring Entity to driver, wtthki a reasonable time, supples, 
materials, right-<^-way, or other Bems It Is obligated to furnish under the terms of 
this Contract; or
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(b) The prosecutior) of the Wortc is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense.

18. Tennination for Other Causes

18.1. The Procuring Entity may terminate this Contract, in whole or m part, at any time for its 
convenience. The hloPE may terminate this Contract for the convenience of the 
Procuring Entity if he has determined the existence of conditions that make Proiect 
Implementation economically, financially or technically impractical and/or 
unnecessary, such as. but not limited to, fortuitous event(s) or changes in law and 
National Government policies.

18.2. The Procurirtg Entity or the Contractor may terminate this Contract if the other party 
causes a fundanent^ breach of this Corrtract.

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(s) The Contractor stops work for twenty eight (28) days when no stoppage 
of work is shown on the current Program of Work and the stoppage has 
not been authorized by the Procuring Entity's Representative;

(b) The Procuring Entity's Representative instructs the Contractor to delay 
the progress of the Work^ and the instruction is not withdrawn within 
twenty-eight (28) days;

(c) The Procuring Entity shaR terminate this Contract if the Contractor is 
declared bankrupt or insolvent as determined with finality by a court of 
competent jurisdiction. In this event, termination wiR be without 
compensation to the Contractor, provided that such termination will rtot 
prejudice or affect any right of action or remedy which has accrued or wrti 
accrue thereafter to the Procuring Entity and/or the Contractor. In the 
case of the Contractor's insolvency, any Contractor's Equipment which 
the Procuring Entity instructs in the notice is to be used until the 
completion of the Works;

(d) A payment certified by the Procuring Entity's Represerrtative is ntA paid 
by the Procuring Entity to the Contractor within eighty four (84) days from 
the date of the Procuring Erttit/s Representative's certificate;

(e) The Procuring Errtity's Representative gives Notice that failure to correct 
a particular Defect is a fundamental breach of Contract ar)d the Contractor 
fails to correct I within a reasonable period of time determined by the 
Procuring Entit/s Representative;

(f) The Contractor does not maintain a Security, which is required;

(g) The Con If actor has delayed the completion of the Works by the number 
of days for which the maximum amount of liquidated Carnages can be 
paid, as defined in the GCC Clause 9; and

(h) In case It is determined prima fade by the Procurirtg Entity that the 
Contractor has engaged, before or during the implementation of the
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contract, in unlawful daads and behaviors relative to contract acquisition 
and impiemantation, such as. but not limited to. the following:

(i) corrupt, fraudulent, collusive, coercive, artd obstructive practices 
as denned in ITB Clause 3.1 (a), unless otherwise specified in the 
SCC;

<u) drawing up or using forged documents;

<iii) using adulterated materials, means or methods, or engaging in 
production corrtrary to rules of science or the trade; arxl

(iv) any Other act analogous to the foregoing.

18.4. The Funding Source or the Procuring En^. as appropriate, will seek to impose the 
rr>axirrKjm cM. administrative and/or crimtnal penalties available under the applicable 
law on Individuals and orgarvzations doomed to be involved with corrupt, fraudulent, 
or coercive practices.

18.5. When persons from either party to this Contract gives notice of a fundamental breach 
to the Procuring Entity's Representative in order to termnate the easting contract for 
a cause other than those isted under GCC Clause 16.3. the Procuring Entity’s 
Representative shal decide whether the breach is fundamental or not

18.8. If this Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible.

19. Procedures for Termination of Contracts

19.1. The following provisions shal govern the procedures for the termination of fois 
Contract:

(a) Upon receipt of a written report of acts or causes which may constitute 
grourtd($) for termir^ion as aforementiooed, or upon its own initiative, 
the Procuring Entity shall, wifoin a period of seven (7) calendar days, 
verify the existence of such grourxHs) and cause the execution of a 
Verified Report, with all relevant evidence attached;

(b) Upon recommendation by the Procuring Entity, the MoPE shall terminate 
this Contract only by a written notice to the Contractor conve^ng the 
termination of this Contract. The notice shal state:

(i) that this Contract is being terminated for any of the grour>d(s) 
afore-mentiof>ed, and a statement of the acts that constitute the 
gnoufKl($) constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this 
Contract should r>ot be terminated; and

<iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report;

taicrfl
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(c) Wtthin a pefiod of seven (7) catendof days from receipt of the Notice of 
Termination, the Contractor shal submit to the HoPE a verified position 
paper stating why the contract should not be terminated, if the Contractor 
fails to show cause Berthe lapse of the seven (7) day period, either by 
Inaction or by default, the HoPE shal issue an order terminatirtg the 
contract;

(d) The Procurmg Entity may. at anytime before receipt of the Contractor’s 
verified position paper dcncribed in item (c> ^ove withdraw the Notice to 
Terminate tf it is determined that certain items or wortcs subject of the 
notice had been completed, delivered, or performed before the 
Contractor's receipt of the notice:

(e) Wtthin a non-extendibfe period of ten (10) e^endar days from receipt of 
the verified position paper, the HoPE shall decide whether or not to 
terminate this Contract. It serve a written notice to the Contractor of 
its decision and. unless otherwise provided in the said notice, this 
Contract is deemed terminated from receipt of the Contractor of the notice 
of decision. The termination shall only be based on the ground(s) stated 
In the Notice to Terminate; and

(f) The HoPE may create a Contract Ttrminafion Review Committee 
(CTRC) to assist him in the discharge of this function. AJI dectsions 
recommended by the CTRC Shal be subject to the approval of the Hope.

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposilion of 
additional admlfustrative sanctions as the internal rules of the agency may provM 
and/or further crsnn^ prosecution as provided by applc^le laws, the procuring entity 
shal impose on contractors after the termination of the contract the penalty of 
suspension for one (1) year for the first offense, suspension for two (2) years for the 
second offense from partidpatiog in the public bidding process, for violations 
committed during the cunliaU implementation stage, which include but not limited to 
thefoHowing:

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize 
and start work or pertormance within the specified period in the Notice to 
Proceed CHTP^;

(b) Failure by the contractor to fully and faithfully comply with Its contractual 
obligations without valid cause, or feflure by the contractor to comply with 
any written lawful instruction of the procuring entity or its representative(s) 
pursuant to the implementation of the contract. For the procurement of 
infrastructure projects or consultancy contracts, lawful instoictions 
include but are not limited to the following:

(i) Employment of competent technicaf personnel, cornpetem 
engineers and/or wort; supervisors;

(ii) Provision of warning signs and barricades ii accordance with 
approved plans and specifications and contract provisions;

(iii) Stockpiling in proper places of all materials and removal from the 
project site of waste and axcasa materials, indudrog broken
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pavement and excavated debris in accordance with approved 
plans artd speciffcations and contract provisions;

(iv) Deployment of committed equrpment. faciUtiee. support staff and 
manpower; and

(v) Renewal of the effedivity dates of the performance security after 
Its expiration during the course of contract implementation.

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior written 
approve by the procuring entity.

(d) Poor pefformance by the contractor or unsatisfactory quality and/or 
progress of work rising from his fault or negligence as reflected in the 
Constructor's Performance Evatuatton System ("OPES*) rating sheet. In 
the abserwe of the CPES rating sheet, the existing performance 
monitorirtg system of the procuring entity shall be applied. Any of the 
followiog acts by the Contractor shal be construed as poor performance;

(i) Negative slippage of 15% and above within the critical path of the 
pro^ due entirety to the fault or negligence of the contractor, and

(ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 
negligence.

(e) Wiltful or debberale abandonment or norv-performance of the project or 
contract by the contractor resulting to sub^ntial breach thereof without 
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

20. Force Majeure, Release from Performance

20.1. For purposes of this Contract the terms "force mafeufET ar)d "fortuitous event* may be 
used interchangeably. In this regard, a fortuitous event or force ma/sura shal be 
interpreted to mean an event which the Contractor could not have foreseen, or which 
thou^ foreseen, was eievitable. It shafl not include ordinary unfavorable weather 
corfoitkms; and any other cause the effects of which could have been avoided with the 
exercise of reasonable diliger>ce by the Contractor.

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely 
outside the control of either the Procuring Entity or the Contractor, the Procuring 
Entity's Representative shal certify that this Contract has been discontinued. The 
Con (/actor shal make the Site safe artd stop work as quickly as possible after recervirig 
this certificate and shall be paid for an works carried out b^ore receivtng it and for any 
Work carried out afterwards to which a commitment was made.

20.3. If the event contirrues for a period of eighty-four (64) days, either party may then give 
rKitice of termination, which shal take efM twe^ eight (26) da^ after ttw givitrg of 
the notice.
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20.4. After termination, the Contractor ehal be entitled to payment of the unpaid balance of 
the value of the Works executed ar>d of the materials and Plant reasonably delrvered 
to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28;

(b) the cost of his suspension arKi demobilization;

(c) any sum to which the Procuring Entity is entitled.

20.5. The net balance due shal be paid or repaid within a reasonable time period from the 
time of the notice of termination.

21 Resolution of Disputes

21.1. If any dispute or difference of any kir>d whatsoever shal arise between the parties in 
connection with the Implementation of the contract covered by the Act and this IRR. 
the parties shall make every effort to resolve amicabty such dispute or difference by 
mutual consultation.

212. If the Contractor bciovos that a decision taken by the Procuri^ Entity’s 
Representative was etiher outside the authority given to the Procuring Entit/s 
Representative by this Contract or that the decision was wrortgly taken, the decision 
shal be referred to the Arbiter indicated in the SCC within fourteen (14) days of the 
notification of the Procuring Entity’s Representative's decision.

21.3. Any srtd al disputes arisir>g from the im pie mentation of this Contract covered by the 
HA. 91$4 and its IRR Shaft be submitted to arbitration tii the Philippines according to 
the provisions of Republic Ad No. 876, otherwise krwwn as the * Arbitration Law* and 
Republic Act 9285. otherwise known as the "Alternative Dispute Resolution Act of 
2004": Provided, however. That, disputes that are within the competence of the 
Construction Industry Arbitmtion Commission to resolve shall be referred thereto. The 
process of arbitration shafl be irrcorporated as a provision in this Contract that wilt 
be executed pursuant to the provisions of the Act and its IRR: Provided, further. That, 
by mutual agreement, the parties may agree In writing to resort to other altemative 
modes of dispute resolution.

22. Sue pension of Loan, Credit, Grant, or Appropriation

In the event tiiat the Funding Source suspends the Loan, Credit, GranL or 
Appropriation to the Procuring Entity, from which part of the paymerrts to the Contractor 
are being made:

(a) The Procuring Entity Is obligated to r>otify the Contractor of such suspension 
within seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums due it for work already done within forty 
five (45) days from the time the Contractor's claim for payment has been certified 
by the Procuring Entity's Representative, the Contractor may immediately issue 
a suspension of work notice in accordance with GCC Clause 45.2.

23. Procuring En^'s Representative’s Oecisiona
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23.1. Except where otherwise $peci5cairy stated, the Procuring Erie’s Representative will 
decide contractual matters between the Procuring Entity and the Contractor in the rote 
representing the Procuring Entity.

23.2. The Procuring Entity's Representative may detegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the Contractor, and 
may cancel any detega^ after nottf/ing the Contractor.

24. Approval of Drawings and Temporary Works by the Procuring Entity's 
Representative

24.1. AH Drawings prepared by the Contractor for the execution of the Temporary Works, 
are subject to prior epprc^ by the Procuring Entity's Representative before its use.

24.2. The Contractor shal be responsibte for design of Temporary Works.

24.3. The Procuring Entity’s Representative’s approval shal not alter the Contractor's 
responsibiirty tor design of the Temporary Wo^.

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, when required by the Procuring Entity.

25. Acceleration and Datays Ordered by the Procuring Entity's Representative

25.1. When the Procuring Entity wants the Con tractor to finish before the Intended 
Comptetion Date, the Procuring Entity's Represerrtative will obtain priced proposals for 
achieving the necessary acceleration from the Contractor. If ^e Procunng Entity 
accepts these proposals, the Intended Completion Date will be adjusted accordingly 
and confirmed by both the Procuring Entity and the Contractor.

25.2. If the Contractor's Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they ere incorporated in the Contract Price and treated as a Variation.

25. Extension of the Intended Completion Date

26.1. The Procuring Entity's Representative shall extend the Intended Completion Date if a 
Variation is issued which makes it impossible for the Intended Comptetion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining work, 
which would cause the Contractor to incur additional costs. No payment shall be made 
for any event which may warrant the extension of the Intended Cmpletion Date.

26.2. The Procuring Entity's Representative shall decide whether arxl by how much to 
extend the Intended Completion Date within twenty one (21) days of the Contractor 
asking the Procunng Errtit/s Representative for a dedsion thereto after fully submitting 
all supporting information. If the Corrtracfor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date.

27. Right to Vary

27.1. The Procuring Entity's Representative with the prior approval of the Procuring Entity 
may instruct Variations, up to a manmum cumulative amount of ten percent (10%) of 
the originel contract cost
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27.2. Variations shad be valued as follows:

(a) At a lump sum pnce agreed between the parties;

(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shad be 
used as the basis for valuation; or filing which

(d) at appropriate new rales, equal to or lower than current industry rates artd 
to be agreed upon by both parties and approved by the HoPE.

28. Contfector*8 Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13. the 
Contractor shaS be entitied to the amount of such cost. If as a result of any of the said 
events, K is necessary to chartge the Worics. this shafl be dealt with as a Variation,

29. Dayworfcs

29.1. Subject to GCC Clause 43 on Variation Order, ar^ if apptiGabia as indicated in the 
see, the Oayworks rates in the Contractor's bid shad be used for smad additional 
amounts of work only when the Procuring Entity's Representative has given written 
irtstructions in advartce for additional work to be paid for In that way.

29.2. Ad work to be paid for as Oayworks shad be recorded by the Contractor on forms 
approved by the Procuring Er^'s Representative. Each completed form shall be 
verified and signed by the Procuring Entit/s Representative within two days of the 
work being done.

29.3. The Contractor shal be paid for Oayworks subfect to obtaining signedDayworks forms.

30. Early Wamir^

30.1. The Contractor shall warn the Procuring Entit/s Representative at the earliest 
opportunity of spedhe fikely future events or cimumstances that may adversdy affect 
the quality of the work, increase the Contract Price, or delay the execution of the 
Works. Tl^ Procuring Entit/s Representative may require the Contractor to provide 
an estimate of the ei^ected effect of the future event or circumstance on the Contract 
Price and Compleb^ Date. The estimate shad be provided by the Contractor as soon 
as reasonably possible.

30.2. The Contractor shall cooperate with the Procuring Entit/s Representative in making 
and considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone invotved in the work and in carrying out any rasuRing 
instruction of the Procuring Entit/s Representative.

31. Program of Work

31.1. Within the time stated in the SCC. the Contractor shall submit to the Procuring Entit/s 
Representative for approval a Program of Work showing the general method, 
arrangements, order, and timing for all the activities in the Works.

a OwMi. WMin
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31.2. An update of the Program of Work shall show the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities.

31.3. The Contractor shafl submit to the Procuring Entity's Representative for approval an 
updated Program of Work at intervals no longer than the period stated In tt^ SCO. If 
the Contractor does not submit an updated Program of Work within this period, the 
Procuring Entity's Representative may withhold the amount stated in the SCC from the 
next payment certificM and continue to withhold this amount urtta the ned payment 
after the date on which the overdue Program of Work has been submitted.

31.4. The Procuring Entity's Representative's approval of the Program of Work shall not alter 
the Contractor's ot^ations. The Corrtrador may revise the Program of Work and 
submit it to the Procuring Entity's Representative again at any time. A revised Program 
of Work shaH show the effect of arty approved Variations.

31.5. When the Program of Work is updated, the Contractor shaV provide the Procurirtg 
Entity's Representative with an updated cash flow forecast. The cash flow forecast 
shal include different currertcies. as defined in the Contract, converted as necessary 
using the Contract exchartge rates.

31.6. Afl Variations shaD be irtduded in updated Program of Work produced by the 
Contractor.

32. Management Conferences

32.1. Either the Procuring Entity's Representative or the Contractor may require the other to 
attend a Management Conference. The Management Conference sh^ review the 
plans for remair>ing work and deal with matters raised in accordance with the early 
warning procedure.

32.2. The Procuring Entity's Representative shal record the business of Management 
Conferences and provide copies of the record to those attending the Conference and 
to the Procuring Entity. The respor^ibilrty of the parties for actions to be taken shall 
be decided by the Procuring Entity's Representative either at the Martagement 
Conference or after the Management Conference and stated in writing to all who 
attended the Conference.

33. Bill of Quantities

33.1. The Bill of Quantities shall contain Kerns of work for the construction, installation, 
testing, and commissioning of work to be done by the Contractor.

33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 
for the quantity of the work done at the rate in the BHI of Quantities for each item.

33.3. If the final quantity of any work dona differs from the quantity In the Bill of Quantities 
for the particular Kern and 1$ not more than twenty-five percent (25%) of the original 
quantity, provided foe aggregate changes for all Kerns do not exce^ ten percent (10%) 
of the Contract price, the Procuring Entity's Representative shall make the necessary 
adjustments to allow for the changes subject to applicable laws, rules, and regulations.

33.4. if requested by the Procuring Entity’s Representative, the Contractor sh^ provide the 
Procuring Enti^'s Represertiative with a detailed cost breakdown of any rate In the Bill 
of Quantrties.
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34. Instructions, Inspections end Audits

34.1. The Procuring Entity's personnel shal at all reasonable times during construction of 
the Wort; be entity to examine, inspect, measure artd test the materials and 
workmanship, and to check the progress of the construction.

34.2. If the Procuring Entity's Representative instructs the Contractor to cany out a test not 
spectfied in the Specification to check whether any work has a defect and the test 
shoes that 4 does, the Contractor shall pay for the test and any samples, tf there is 
no defect, the test shall be a Compensation Event

34.3. The Contractor shal pemilt the Funding Source named in the SCC to Aspect the 
Contractor's accounts and records relating to the performance of the Contractor and 
to have them audited by auditors appointed by the Funding Source, if so required by 
the Funding Source.

35. IdendVIng Defects

The Procuring Entit/s Representative shaR check the Contractor's work and notify the 
Contractor of any defects that are found. Such checking shaB not affect the 
Contractor's resporks^ibes. The Procuring Entity's Representative may instruct the 
Contractor to search uncover defects and test any work that the Procuring Entit/s 
Representative corttiders below standards and defective.

36. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the er>d of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's 
acts or omissions.

37. Correction of Defects

37.1. The Procuring Entity's Representative shall give rtolice to the Contractor of any defects 
before the er>d of the Defects Liability Period, which is One (1) year from project 
completion up to final aeoeptarkca by the Procuring Entrt/s Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect 
within the length of time spedfied in the Procuring Entit/s Representative's notice.

37.3. The Contractor shall correct the dafects which he notices himself before the end of the 
Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring 
Entity considers that correction of a defect is not essential, he can request the 
Contractor to submit a quotation for the corresponding reduction In the Contr^ Price. 
K the Procuring Entity accepts the quotation, the corresponding change In the SCC is 
a Variation.

38. Uncorrected Defects

33.1. The Procuring Entity shall give the Contractor at least fourteen (14) days’ notice of his 
intention to use a third party to correct a Defect, tf the Contractor does not correct the
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38.2.

Defect Mmsetf wtthin ttie period, the Procuring Entity may have the Defect corrected 
by the third party. The cost of the correction will be deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor will in 
no way relieve the Contractor of its liabilities and warranties und^ the Contract

39. Advance Payment

39.1. The Procurir>g Entity shall, upon a written request of the contractor which shall be 
submitted as a contract document make an advance payment to the contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum or, at the most two, Installments according to a schedule specified in the
see.

39.2. The advance payment shall be made only upon the submission to and acceptance by 
the Procuring Entity of an irrevocable standby letter of credit of equivalent value from 
a commercial banK a bank guarantee or a surety bond callable upon demartd, issued 
by a surety or msurance company duly licensed by the Insurance Commission and 
confirmed by the Procuring Entity.

39.3. The advance payment be repaid by the Contractor by an amount equal to the 
percentage of the tot at contract price used for the advance payment.

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the 
amounts refunded by the Monthly Certificates in the advance payment

39.5. The Procuring Entity will provide an Advance Payment on the Centred Price as 
stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC 
Clause 39.1.

40. Progress Payments

40.1. The Contractor may si^rrA a request for payment for Work accomplished. Such 
request for payment shall be verified and certified by the Procuring Entity’s 
Representadve/Project Engineer. Except as otherwise stipulated in the SCC. 
materials and equipment delivered on the site but not completely put In place shall not 
be siduded for payment

40.2. The Procuring Entity sheril deduct the followjng from the certified gross amounts to be 
paid to the contractor as progress payment;

(a) Cumulative value of the work previoudy certified and paid for.

(b) Portion of the advance payment to be recouped for the month.

(c) Retention money in accordance with the condition of contrad,

(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Pos • fitn*. 64mir
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40.3. Payments shaft be adjusted by deducting therefrom the amounts for advance 
payments and retenfon. The Procuring Entity shall pay the Contractor the amounts 
certified by the Procuring Entity's Representative within twenty-eight (28) days from 
the date each certificate was issued. No payment of interest for delayed payments 
and adjustments shal be made by the Procuring Entity.

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 
provided that at le^ twenty percent (20%) of the work has been accompliehed as 
certified by the Procurtog Entity's Representative.

40.5. Items of the Works for which a price of a0* (zero) has been entered will not be paid for 
by the Procuring Entity and shall be deemed covered by other rates and prices in the 
Contract

4^. Payment Certificates

41.1. The Contractor shall submit to the Procuring Entity's Representative monthly 
statements of the estimated value of the work executed less the cumulative amount 
certified previousfy-

41.2. The Procuring Entity's Representative shall check the Contractor's monthly statement 
and certify the amount to be paid to the Contractor.

41.3. The value of Work executed shal:

(a) be determned by the Procuring Entity's Representative:

(b) comprise the value of the quantities of the items in the 6il of Quantities 
completed; and

(c) indude the vahjabons of approved variations.

41.4. The Procuring Entity's Representative may exclude any ftem certified g\ a previous 
certificate or reduce the proportion of any item previously certified in any certificate in 
the light of later information.

42. Retention

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount 
equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.

42.2. Progress payments are subject to retention of ten percent (10%), referred to as tiie 
“retention money.” Such retention shal be based on the total amount due to the 
Contractor prior to any deduction arto shaH be retained from every progress payment 
untri fifty percent (50%) of the value of Works, as detemHned by the Procuring Entity, 
are completed. If, after fifty percent (50%) completion, the Work is satisfactorily done 
artd on schedule, no addition^ retention shal be made; otherwise, the ten percent 
(10%) retention shal ag^ be imposed usir>g the rate specified therefor.

42.3. The total *retention money” shall be due for release upon final acceptance of the 
Works. The Contractor may, however, request the substitution of the retention money 
for each progress blling with irevocable standby letters Of credit from a commercial 
bank, bank guarantees or surety bonds callable on demand, of amounts equr^alentto 
the retention money substituted for and acceptable to the Procuring Entty. provided
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that the project is on schedule and is satisfactoriiy undertaken. OtheoMse. the ten 
(10%) percent retention shall be made. Said vrevoc^le standby tetters of credit, bank 
guarantees arxi/or surety bonds, to be posted in Favor of the Go^mment shafl be valid 
for a duration to be determined by the concerned snplementing ofliee/ageney or 
Procuring Entity and will answer for the purpose for which the ten (io%) percent 
retention is intended. to cover uncorrected discovered defects and third party 
liabilities.

42.4. On completion of the whole Works, the Contractor may substitute retention money with 
an ‘on demand* Bank guarantee in a form acceptable to the Procuring Entity.

43. Variation Orders

43.1. Variation Orders may be issued by the Procuring Entity to cover any inerease/decrease 
in quantities, including the introduction of new work kerns that are not included in the 
original contract or reclassification of work Items that aie ecther due to change of pians, 
design or alignment to suit actual field corKlitiorts resulting in disparity between the 
piOGonstnction plans used for purpc^ of bidding and the *as staked plans* or 
construction drawmgs prepared after a Joint survey by the Contractor and the Procuring 
Entity ^er award of the contract, provided that the cumulatrve amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. The 
addtion/deletion of Works should be within the general scope of the project as bid and 
awarded. The scope Of works Shal not be reduced so as to accommodate a positive 
Variation Order. A Variation Order may either be in the form of a Change Order or 
Extra Work Order.

43.2. A Change Order may be issued by the Procuring Entity to cover any inerease/decrease 
in quantities of original Work Items In the contract

43.3. An Extra Work Order may be Issued by the Procuring Entity to cover the introduction 
of new work necessary for the compt^n, improvement or protection of the project 
which were not Included as items of Work in the original contract, such as, where there 
are subsurface or latent physical coriditions at the site differing matedally from those 
Indicated in the contract, or where there are duly unknown physical conditions at the 
site of an unusual nature differing materially irom those oidinartiy encountered end 
generally recogrvzed as inherent in the Work or character provided for k> the contract.

43.4. Any cumulative Variation Order beyond ten percerti (10%) shal be subject of another 
contract to be bid out if the works are separable from the original contract. In 
exceptional cases where I is urgentiy necessary to complete the original scope of 
work, the Hope may authorize a positive Variation Order go beyond ten percent (10%) 
but not more than twenty percent (20%) of the original contract price, subject to the 
guidelines to be determined by the GPP8: Provided, however. That ^proprlate 
sanctions shall be imposed on the designer, consultant or official responsible fw the 
original detailed engineering design which faded to consider the Variation Order 
beyond ten percent (10%).

43.5. in darming for any Variation Order, the Contractor shall, wtmin seven (7) calendar days 
after such work has been commenced or after the circumstances leading to su^ 
condltion(5) leading to the extra cost, and within twenty^ht (26) calendar days deliver 
a written communication giving ftjll and detailed par^lars of any extra cost In order 
that it may be investigated at that time. Fwlure to provide either of such notices in the 
time stipulated shall constitute a waiver by the contractor for any claim. The preparation 
and submission of Variation Orders are as follows:
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(a) H tM Procuring Entity's representattve/Projed Engineer bebeves tfiat a 
Change Order or Ex^ Work Order should be issued, he shall prepare 
the proposed Order accompanied with the notices submitted by the 
Contractor, the plans therefore, his computations as to the quantities of 
the additional works invotved per Sem indicating the specific stations 
where such works are needed, the date of his inspections and 
investigations thereon, and the log book thereof, ar>d a detaied estimate 
of the unit cost of such items of work, together with his justifications for 
the need of sudi Change Order or E)dra Work Order, and shal submit 
the same to the hloPE for approval.

(b) The Hope or his duly authorized representative, upon receipt of the 
proposed Change Order or Extra Work Order shall immediately instruct 
the appropriate technical staff or office of the Procuring Entity to conduct 
an on-the-spot investigation to verify the need for the Work to be 
prosecuted and to review the proposed plan, ato prices of the work 
involved.

(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendatioos. together with the 
supporting documents, to the Heed of Procuring Entity or his duly 
authorized representative for consideration.

(d) The Hope or his duly authorized representative, acting upon the 
recommendation ^the technical staff or appropriate office, shall approve 
the Change Order or Extra Work Order aft^ being sabsfied that the same 
is justified, necessary, and in order.

(c) The timeframe for the processing of Variation Orders from the preparation 
up to the approval by the Procuring Entity concerned shall not exceed 
thirty (30) calendar days.

44. Contract Completion

Once the protect reaches an accomplishinent of ninety five (95%) of the total contract 
amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspectii^ and submit a punch-ltst to the Contractor in pr^iaration for the final turnover 
of the project. Said punch-list wiO contain, among othm. the remaining Works, Work 
deficienoes for necessary corrections, and the specific durationAime to fully complete 
the project considering the approved remaining contract time. This, hcwever, shal not 
predude the daim of the Procuring Entity for fiquid^ed damages.

45. Suspension of Work

45.1. The Procuring Entity shal have the authority to suspend the work whoiy or partly by 
written order for such period as may be deemed necessary, due to fbroe majeure or 
any fortuitous events or for failure on the part of the Contractor to correct bad coriditions 
which are unsafe for workers or for the general pubfic. to cany out valid orders given 
by the Procuring Entity or to perform any provisions of the contract, or due to 
adjustment of plans to sul field conditions as fotf)d necessary during construction.The 
Contractor shal immediately comply with such order to suspend the work wholly or 
partly.
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45.2. The Contractor or its dufy authorized representative shall have the right to suspartd 
work operation on any or profect&^activities atong the crtbcai path of activities after 
fifteen (IS) calendor days from date of receipt of written notice from the Contractor to 
the disthd er>gir>eer/reglonai director/consultant or egurvaient official, as the case may 
be. due to the followjr>g:

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are mt 
Issued to the contractor preduds^ arty work called for by such plans.

(c) Peace and order conditions make ft extremely darvgerous, ft not possible, 
to work. However, this condition must be certified in writing by the 
Philippirte National Police (PNP) station which has respomIbiNty over the 
affected area ar>d confirmed by the Department of Interior and Local 
Government (DILG) Regional Oirector

(d) There is ^lure on the part of the Procuring Entity to deliver government- 
furnished materials artd equipment as stipulated in the contract

(e) Delay in the payment of Contractor's daim for progress billing beyond 
forty-five (45) c^ndar days from the time the Contractor's claim has 
be^ certified to by the procuring entity’s authorized representative that 
the documents are complete unless there are Justifiable reasons thereof 
which shal be communicated in writing to the Contractor.

45.3. In case of total suspension, or suspension of activities along critical path, which is 
not due to any fault of the Contractor, the elapsed time between the effectivrty of the 
order suspending operation and the order to resume work shall be allowed the 
Contractor by adjusting the contract time accordingly.

4$. Payment on Termination

46.1. if the Contract is terminated because of a fundamental breach of Contract by tha 
Contractor, the Procuring Entity’s Representative shall issue a certificate for ti>e value 
of the work done and P4aterials ordered less advance payments received up to the 
date of the issue of the certificate and less the percentage to apply to the value of the 
work not completed, as indicated in the SCC. Additional UquidaM Damages shall not 
apply, if tha total amount due to the Precurir>g Entity exceeds any payment due to the 
Contractor, the dlfferer>ce shal be a debt payable to the Procuring Entity.

46.2. If the Contract is terminated for the Procuring Entity's convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procurmg Entity's 
Representative shaft issue a certificate for the value of the work done. Materials 
ordered, the reasonable cost of removal of Eqiapment repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contiactor's costs of protecting and 
securing the Works, and less advarKe payments received up to the date of the 
certificate.

46.3. The net balance due shaft be paid or repaid vrithin twenty eight (28) days from the 
notice of termination.

 ̂V CWM. ftww
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If the Contractor has terminated the Contract under GCC Clauses 17 or 18. the 
PFOCurir>g Entity shad promptly return the Performance Security to the Contractor.

47. Extension of Contract Time

47.1. Should the amount of additional work of arty kind or other special circumstances of any 
kind whatsoever occur such as to fariy entitle the contractor to an extension of contract 
time, the Procuhng Entity shall determine the amount of such extension; provided that 
the Procuring Entity is not bound to take into account any derm for an extension of 
time unless the Contractor has. prior to the expiration of the contract time and within 
thirty (30) calendar days after such work has been commenced or after the 
drcumstances leading to such datm have arisen, delivered to the Procuhng Entity 
r>otices in order that I could have investigated them at that time. Failure to provide 
such notice Shal constitute a waiver by the Contractor of any daim. Upon receiptor 
full and detailed particulars, the Procuring Entity Shan examine the facts and extent of 
the delay and sh^ extervl the contract time cornpletiog the contract work when, in the 
Procuring Entity's opinion, the findings of feds justify an extension.

47.2. No extension of centred time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions arxl (b) inexcusable failure or rtegOgence d Contractor 
to provide the required equipment, supplies or materials.

47.3. Extension of contract time may be granted only when the affected activities fall within 
the critical path of the PERT/CPM network.

47.4. No extension of contract time shai be granted when the reason given to support the 
request for extension was already considered In the determination of the origlndl 
contrad time durmg the cocKlud of detailed engineering and in the preparation of the 
contract documents as agreed upon by the parties before contrad perfection.

47.5. Extension Of contract lime shall be granted for rainy/urtworkable days considered 
urrfavorabis for the prosecution of the worics at the sHe. based on the actual conditions 
obtair>ed at the site, in excess of the number of rainy/unworkable days pre-determined 
by the Procurii>g Entity In relation to the original contract time during the conduct of 
detailed engmeering ar>d in the preparation of the contrad documents as agreed upon 
by the parties before contrad perfection, arxl/or for eqiavafent period of delay due to 
major calamities such as exceptionally destructive typhoons, floods and earthquakes, 
and epidemics, and for causes sudi as non^ivery on time of materials, working 
drawings, or written information to be furnished by the Procuring Entity, non-acquisition 
of permit to enter private properties or norvexecution of deed of sale or donation within 
the rlght-of'way resulting In complete paratyzatlon of construction activities, and 
other meritorious causes as determine by the Procuring Entity's Representative and 
approved by the HoPE. Shortage of construction materials, general labor strikes, and 
peace and order problems that disrupt construction operations through no fault of the 
Contractor may be considefed as additional grounds for extension of contract time 
provided they are pubbefy felt and certified by appropriate govemmerrt agencies such 
as DTI. DOLE, DUG. ar>d OND, amor>g others. The written consent of bondsmen must 
be attached to any request of the Contractor for extension of contract time and 
submitted to the Procuring Entity for consideration and the validity of the Performance 
Security shall be conespondingfy extended.

48. Price Adjustment

Pwt (I CW>, tlMsaim
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Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escaiation shal be allowed. Nevertheless, 'm cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, regulations, 
or other acts of the GoP, promulgated after the date of bid operting, a contract price 
adjustment shall be made or appropriate relief shall be appli^ on a no loss-m gain 
b^is.

49. Completion

The Contractor shal request the Procuring Err&ty's Representative to issue a certificate 
of Completion of the Works, and the Procuring Entit/s Representative will do so upon 
deciding that the work is completed.

50. Taking Over

The Pfocurmg Entity shall take over the Site ar>d the Works within seven (7) days from 
the date the Procuring Entity's Representative issues a certificate of Completion.

$1. Operating and Maintenance Manuals

511. If *as built* Drawings arxl/dr operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the $CC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the see, or they do not receive the Procuring Entity's Representative's approval, the 
Procuring Entity's Representative shaB withhold the amount stated in the SCC from 
payments due to the Contractor.
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Special Conditions of Contract
GCC Clawse

1,17 The Intended Completion Date ia 180 calendar days from commence mam of 
worK iDdusfve of the estimated eleven (11) calender days considered 
unfavorable to the prosecution oMhe wodcs at site.

NOTE: The contnctdunHontMfb* reckoned from th€9tvid9te%nd not 
from contracfeflectfvtfy dele.

The Procuring Entity is PHIUPPME PORTS AUTHORITY, PPA BuBding A. 
Bonifedo Drive. South Harbor, Port Area. Manila

1.23 The Procuring Entity's Reprssentattva is:

MARK JON S.PALOMAR
Chairperson Head Office Bids and Awards Committee 

for Engirteering Project
3rd Floor PPA Building

Bonifacio Drive. South Harbor. Port Area, Mania

124 The Site is located at Da ram, Samar arxl is defned in drawing Nos.

1.2S The Start Date is the time of receipt by the successful bidder of all notices caBed 
for the term of the contract

131 The Worics consists of:

A. ROCK CAUSEWAY WTTH STAIRLANDINC

1. Removal of existing elecbicaf steel post (2 sets)
2. Removal and disposal of existing pavemem (20 sq. m.)
3. Excavation of exisling seabed along the containment of 

stairtandings (3 cu. m.)
4. Supply and piM 500 kg^pc armour mcks (856 cu. m )
5. Supply and place 8(^100 kgype. core rocks (648 cu. m.)
6. Sup^ and install gaota;d)le febric (208 sq. m.)
7. Supply, spread ar>d compact selecM fi (29 cu. m.)
8. Sup^ and place 3.500 psi concrete for retaming wall, stairlanding, 

moonng blo^ and RC curb (89 cu. m.)
9. Supply ar>d install steel reinforcemem for retaining waH, stalrtandir»g, 

mooring block and RC curb (4.866 kg.)
10. Supply, spread and compact gravel base course <26 cu. m.)
11. Construct Portland cement concrete pavement (230 mm thk.) 

including asphalt sealer and dowel bars for constru^ion joim
(18S sq. m.)

12. Supply and install daat indudng accessories (S no.)

22 None.
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5.1 The Procuring Entity shall give possession of ^ parts of the Site to the 
Contractor upon cofnmencement of the pro^ecL

6.5 The Contractor shaB employ the follovring Key Personnel.

a. Project Manager
b. Project Engineer
c. Materials Engineer
d. Construction Safety and Health Officer
e. Foreman
f. Others

7.4 (C) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10 None

12.3 No further instructions.

12.5 All design and build projects Shalt have a minimum Defects Liability Period of 
one (1) year after contract completion or as provided for in the contract 
documents. This is without prejudice, hewever to the Babilrtjes imposed upon 
the engineerfarchitect who drew up the plans and spedTications for a building 
sanctioned under Artide 1723 the New CrvI Code the Phlippines.

13 If Contractor is a Joint Venture. *AI partners to the joint ventures shal be jointly 
and severally liable to the Procuring Entity*.

18.3(hKi) No further instructions.

21.2 The Arbiter is: (To be appointecf)

29.1 No daywofks are applicable to the contract.

31.1 The Contractor shall submit the Program of Worit to the Procuring Entity's 
Renresnntative within davs of delrverv of the Notice of Award.

31.3 The rwrinri hetween Pmnrem of Wnric iirvieteA is riavs

The amount to be withheld for late submission of an updated Program of Work 
is

34.3 The Funding Source is the Oeneral Appropriations Ad (GAA), FY 2017.

39.1 The provision on advance payments or mobitization fees in the terms and 
conditions of all contracts/ purchase orders/ job orders for goods, services and 
infrastructure projects that will be sigr>ed or executed shall henceforth be 
exduded.

39.5 Refer to 39.1

40.1 No further instructions.

51.1 No further instructiorts.

ta « Rbw» OvM
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51^ The date by which operating and maintenance manuals are required is

The dale by which "as buOt* drawings are required is

■»ro»ni <t EMUg
 ̂« Sai Itegw Dwin.
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ITEM 01 DEMOLITION AND REMOVAL WORKS

DESCRJPTTON

The work indudes the furnishing of al labor, materials artd equipment required to carry out the 
demofition and removal of Old structures, reusable matehafs, pc^ accessories aixj obstructions 
including demolition of miscellaneous concrete curbs etc., as required for the execution of tf>e 
Contract.

The Contractor shal submit the proposed methodology or procedure of demoltUon work with 
detailed drawings and calculations if necessary, to the Engineer for approval, before the execution 
of the Works.

The Contractor shal keep an pavements and landing areas to and from the site of the disposal area 
dean and free of mud, dirt ar^ debhs during and after the execution of disposal. Disposal of (Mris 
and materials shall be as directed by the Engineer.

GENERAL PROVtStONS

1. The Contractor shal be deemed to have satisfied himself of the site coodiboos, and to have 
mduded in his unit prices provision for al risks that may arise during or in connection with 
the work.

2. The demolrtion shell be carried out by approved methods and equipment such as concrete 
breakers, gas-cutters, hydraufic jacks, compressed air disintegrators, etc., however, no 
blasting shall be used unless approved in wriUng by the Engineer and after obtaining the 
written permission of the concerned authorities.

3. The Contractor shall provide suitable equipment, skilled labor ar>d appropriate temporary 
works such as scaff^ings to erasure s^ety in his demolition works as well as in the 
acQacertt area.

4. Contractor shal demolish ad the structural members above the level on which the 
subsequent and permanent works urtderthis Contract wil begin. To this end. the temporary 
construction wortU such as excavation shal be conducted by the Contractor.

$. Materials coming from the demoitiorVremovat works, except general earth, shall remain the 
property of the Procuring Entity, the designated part of which shall be Mored by the 
Contractor at places specified by the Engineer.

6. In case of demolition of wharf deck and platform, the contractor shall ensure that no debris 
will be rentained/deposited at seabed.

7. In case of removal of obstructions other then properties of PPA (ie; ship wreckages), the 
contractor shall coordinate with PMO and PPA engineers regarding the methodology to be 
used and its legal matters.

INTERFERENCE WITH PORT OPERATIONS

During the execution of the work, the Contrador shal not rtertere with the shipping, navtgabon and 
other traffic in the port.

The Contractor shal make arrangements with the operations people on the schedule of demoition 
and related works to keep port operation activities undisturbed at all times.

Mtf S«>
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Prior to commencement of the demolition works, the Contractor shall Inform/ennounce to port users 
the schedule of disconnection of utiJItiee.

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer shall submit to the Contractor a list 
in which all the matedals to be salvaged and overhauled, as property of PPA, and the description of 
the loeation of their storage. Materials embedded In concrete units shall not be salvaged.

The Contractor shal separate materials to be satvaged from debris. Salvaged materials shaB be 
loaded, transported and unloaded by the Contractor at the speefied locations.

The Contractor may dump debris or extracted rocks on land areas but out of the site, which areas 
shall be procured and prepared at hts own expense. In this case, safety measures shell be 
undertaken in the transp^ng. unloading, covering and others as requested by the Engineer.

The approximate distance of tha disposal site from the protect site is about five (S) kms., as 
designated by die PMO thru the implementing office.

EXECUTION

1. Prior to the commencement of demolition works, the alignments of the new construction 
works to existing structure shal be checked.

2. The width and aignment of portion of ensting structure to be demolished shal be marked by 
paint.

3. VSTrth these lines as guides, concrete shall be broken and reinforcing bars cut. such that 
panels or portions of the structure can be lifted out for disposal elsewhere outside of the 
operational work area.

4. Rocks removed from existing slope protection shall be stored for revise In new construction.

5. Demolish pavements, curbs, fences, utilities, services, navigation aids and the likes as 
determined In the field foe each project and as shown on the drawings or as directed by the 
Engineer.

6. Materials coming from the demoiltionfremoval works shall be properly disposed by the 
Contractor.

SAFETY

During the course of survey and clearing, any obstacles which are racogntzed and seemed to be 
explosive or hazardous to workers shaB be removed from the site by the proper Authority.

At the end of each day's work, the Contractor shall keep the workplace in safe condition and dean 
so that no part is in danger of fdttng or creating hazard to personnel or equipment.
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ITEM 02 EXCAVATION WORKS

SCOPE Of WORK

General Ptoviaaons

1. The area ahall be excavated al the required depth as indicated on the Drawing/s.

2. The work indudes furnishing of all labor, materials, plants and equipment required to 
compiete/Tirtlsh the excavation works.

Work Schedules

1. After exammatior^s of afl relevant data, coordination needs, work constrains, equipment to be 
used and other matters, a PERT/CPM diagram showing the detailed schedule/dMtion and 
sequences for the execution of excavation work Shall be submitted to the Engineer for 
approval within 15 days before the preposed commencement of the Works.

2. Before the commencement of excavation works, the Contractor together with the Authority's 
Representatives and Surveyors shall conduct a pra-joir>t hydrographic and topographic 
survey which will form basis of actual quantity of excavated materials to be 
removed/excavated.

3. Prior to excavation works, the Contractor shall estaUlsh visible markers to dearty define the 
limits of the excavation.

EQUfPMENT/tA YOUT OF WORK

Plant

1. The Contractor shaH keep on the Job sufficient equipment/plant to meet the requirement of 
the project

2. The equipment/plant shafl be in satisfadodly operating conditions and capable of efflderitly 
performing the excavation works with safety as set forth herein and shal be subject to 
inspection by the Engir>eer at ^1 times.

Physical Data1_ayout of Vifork

1. The Authority does not guarantee to keep the project excavation area free from obstructions.

2. The Contractor shal conduct the work in such manner not to disrupt the port operational 
activities at all times.

3. The Contractor shal layout his work from the government estabished ranges and gauges 
which shal be pointed out to him pnoftocommencementoftheexcavaSon work but shaft be 
responsible for al measurements in connection therewith.

4. The Contractor shall furnish, at hb own expert, survey equ^ment. rar>ge markers, poles, 
buoys, etc., and labor as may be required in laying out any part of the excavation work.

5. The Contractor shall be responsible for the installation, maintenance and preservation of all 
gauges, ranges, platforms, excavation limK markers. Upon completion of the work, the

“jipfir'nmn rrr rrm ~1 ^ ~i ii ^
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Contractor shall promptly remove all ranges, maricers. and other marker placed by him that 
may be detriments^ to operation.

eXECU7K>N

EXCAVATION WORKS

Description

1. This ftem shall consist for the removal of existing seabed/flil In conformity with the 
dimensions shown in hydrographic and topographic survey plan or as established by the 
Engineer.

2. The excavated suitable materials shaB be used i proven to pass the requirements as 
backtilNng materials.

3. The excavated good materials shall be stockpiled within the project site to be designated by 
the Engirteer. The good materials shall be u$^ for backfilling as directed by the Engineer.

Progress of Work

1. Upon mobiliting sufficient labors, materials, plants and equipment, the Contractor shall 
works at such hours as may be necessary, subject to existir>g laws, to ensure the 
prosecution of work in accordance with the approved schedule (PERT/CPM). If the 
Contractor tons behind the approved excavation schedule, the Engineer may raqisre the 
Contractor to incredse the number of Shifts and/or equipment without extra cost to the 
Authority.

2. Failure of the Contractor to comply with the reqixrements shall be reasonable grourtos to 
assume that the Contractor is not performing the excavation work with such diligence as will 
insure completion within the spedhed time, in which case, the Engineer may be compelled 
to take steps to protect the iiTterest of the PPA.

3. When the Contractor elects to work overtime and on Surtoays and legal holidays, 
appropriate authority from those cortcem must be secured and notice of his intention to do 
so shal be submitted to the Engineer wthin the reasor^abletime in advance thereof.

4. The Contractor shal submit daily excavafforr reports in dupticate widitn two (2) days after the 
end of the day covered by the report duly signed by the Contractor or his duly authorized 
representative and the Engineer. The report shafl be made in forms and to be provided by 
the Authority.

5. The Contractor shal take rtecessary measures to protect the life and health of his men in 
accordance wrth the existing laws and regulations of the Government The Contractor shall 
provide safety devices to Engineer and personrtel while on board the equipment/plant in 
performance of their official duties.

6. The Contractor shall put up artd maintain such markers and buoys as will prevent any 
accident in consaqu^>ce df his excavation work. No Nabiitty whatsoever attaches to the 
Auffiortty, If as a result of the operations or installation, an ardent happens in the project 
area. The Contractor shafl hold the Authority free and harmless against any or all daims of 
persons involve in such accidents.

RM«r Oma. Smv
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EXCAVA TED MA JERiALS

1. Disposal of excavated unsuit^le iTtatefials from seabed shaB be transported and deposited 
at 10.00 tons, (minimum) away from the area to be excavated

2. Stockpiling and usage of excavated materials from existing backfill shaH be approved by the 
Engineer in coordination with the Agency.

Displace Meteriais

1. Should the Contractor, during the pfogress of the excavation works, lose. dump, throw 
overboard, sink, misplace any materials, plant, machinefy or appliance which may be 
dangerous to or obstruct navigation andor port operations activities, the Contractor shall 
immediate^ give notice with description and location of such obstruction to the Authority artd 
when required, shal mark the obstruction until such time the same is removed.

2. Should the Contractor refuse, neglect or delay compliance with the above requirements, 
such obstructions shal be removed by the Authority and the cost of Its removal shall be 
deducted from any money due or to be^me due to the Contractor or proceeded against his 
performance bond.

3. Any excavated materials that is deposited other than the designated area will not be paid 
and the Contractor shaH be required to remove such misplaced materials and deposit it to 
where directed at hts e)q)ense.

INSPECTION

t. No PPA Project Engineer or Authority's Representative is authorized to chai^ any 
provisions of the exc»ation spedfications without written authorization of the Authority.

2. Nor shal the presence or absence of a PPA project Engineer or Authority's Representative 
relieve the Contractor from any of his responsibility under the Contract

PAYUMITS

tt is to be clearly understood that no payments will be made for excavation beyond the excavation
Umits. The ConUactor shal be^ afl cost of over excavation beyond the project depth and in
addition, of any remedial measures ordered by the Authority or its representative to be taken in
areas over excavation is not permitted.

SOUNDINGS

1. The Contractof. in the presence or j6nt with the Authority's Representative ar)d during the 
progress of the excavation works, shall perform continuous checking of the depth thru 
soundings.

2. For the purpose of work progress payments; the Contractof. jointly with the Authority’s 
Representative and/or Surveyors, shall conduct sour^ings on areas sut^ected to excavation 
activities during the mortth or the preceding period for which payment is being claimed.

3. The Contractor will be responsible for all costs involved in the above mentioned such as 
costs for the survey equ^ment, measurement, markings, materials and other cost related 
thereto.
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ITEM 03 ROCKWORKS

SCOPE OF WORK

The work induces the furnishing of aH labor, matehals and equpment required for the rock works
indtiding armour rocks, under layer and rock fill in accoidance with the Specifications and as
indicated in the drawings or as directed by the Engineer.

SETTING OUT OF WORKS

1. Topographic/Hydrographic Survey

Prior to commencement of Works, the Contractor together with the Engineer shall conduct 
topogr^thic and hydrographic surveys in order to establish the actual field condition or 
bathymetry of the project site. The said Survey shaH be used as the basis of quantity 
measurement

2. The Contractor shafl set out the Works and shafl solely be responsible for the accuracy of 
such undertaking. Visible construdion markers shal be used to clearly define honzontal 
limits prior to placing of any material.

MATERIAL REQUIREMENTS

1. All rocks to be used shall be arigular, hard, durable and not likely to disintegrate in seawater. 
Roc* layers to be installed should more or less be *globai in d)apea. *angular in surface* and 
should avoid “rtver run rocks*. Rocks that are suh-angular may be subject to the approval of 
the Engneer. Rour^ded or wen rounded pieces wiO not be accepted.

2. All rocks shall have a minimum unit weight of 2.650 kg per cubic meter (specific gravity 2.6S) 
of solid materials whan measured dry.

3. Rocks with specific gravity higher than the above specified is preferable and will readily be 
accepted. But no adjustment (increase) in the contract price will be made on this account.

4. Rocks of the primary cover layer shall be sourtd, durable and hard. H shall be free from 
laminations, weak cleavages. «td urtdesirable weathering, and shafl be of such character 
that i will not disintegrate from the action of the air. seawater, or in hartdfeng ar»d placaog. Alt 
stone shal be angular quarry stone.

5. An rocks shal conform to the foQowing test designations:

Apparent spetifie gravity 
Abrasion

ASTM C 127 
ASTM C 535

EXECtmON

QUARRY SITE AND ROCK QUANTITY

1. It is the Contractor's respons&ifity to make necessary surveys t investigabortt on quarry 
sites applicable to the Works, taking into consideration the nature of the rock works required 
ur>der the Contract such as required quality, total quantity and daily required quantity, 
transportation method and route etc..

<0 SM RB«a. CM«. »4M



7
tm

2. The Contractor shall submit data on charactehstics of proposed quarry sites together with 
the location of sites, test results of their products and samples for the approval of the 
Engineer.

3. When the Contractor intends to operate a quarry for the Works, the Contractor shall take all 
the responsibilities In connection wHh its operation including, but not Hmited to. obtaining all 
necessary permits and approvals, payment of safety measures or Ike (if any), provisions 
and mainterraoce of safety measures arrd temporary access roads, afl of private and public 
roads and temporary jetb^ to be used to transport quarried materials and the complance 
with an regulations etc. required by the authorities having jurisdichon over arty part of the 
operation.

Should any explosive be used in the quarry operattorw, the Contractor ehal be responsib^ 
to meet laws and regulations, wherever appicable. established by the Local Government 
and Central Government Department corKemed.

4. Despite the Engir>eef,s previous approval of toe rtatural rock and borrow pits, the Engineer 
reserves toe right to suspertd any operation in connection with the rock, if, in its opinion, 
such rock is not suitable for the work. In such case, the Contractor shafl comply with toe 
Engineer's Instructions.

5. The finish bulkhead shal be true to grade and section. The spaces/voids between rocks 
shal be filled/sealed with 2 kg. to 16 kg. rocks and shall be approved by the Engineer before 
placing geotextile fitter thereon to prevent toe filling materials (soil and sand) from escapirtg 
to cause scouring and setOement if finished surface.

STORAGE OF MATERIALS

Quarried rock materials shall be stored by weight/class or In a manner approved by the Engineer
and in a yard kept dean, free from undesirable materials.

SAMPLING TEST

1. Thirty (30) days prior to commencement of rock works, samples and test resuEs of rock 
material which conforms to toe Speetocalions caled for in the Contract shall be subrratted to 
toe Engineer for evaluation and approval.

2. Rock samples from different sources and of different classes shal also be submitted, 
together with test resufts and its corresponding certificates, for the Engineer's approval.

3. Rocks accepted at toe quarries before shipments or at the site before placement shall not be 
used as a waiver. The Engineer has the right to reject any infenor rock qudity.

4. Samples for each class of approved materials are to be kept in the field for 
comparison/checking of delivered rock materials. A test shall be required for every 1.500 
cu.m.

CROSS-SECTIONS COMPLETED ROCKWORK

Cross-sections ^towng the elevations of the completed rock works and the terrain of toe eusting 
seabed priortoconstructionshalgo together with every progress report and request for progjess or 
final payment

Rock works which was previously paid should be easily identified from sections being requested for 
payment.

liyw—iw tl EWB^ia'&adc Ci>n>i^ 
Pwl«( Sai Itaqua, Dw«ni,
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ITEM 04 GEOTEXTILE FABRIC

SCOPE OF WORK

Thts work covers dl the following requirements regarding the installation of geote)dil6 (fitter fabric) in 
accordartce with the Bnes, grades, and dimensions shown in the drawings.

MATERiAL REQUIREMENTS

The geotextile fabric sh^l meet the following requiremerrls in foil. If required, a sample of 1.0 sq.m, 
shell be supplied to the Engineer for approval and retention for purposes of comparative tesbng 
against materials randomly sampled from the site.

1 PHYSICAL PROPERTIES

a. The geotextile material shall be a nonwoven needle punched type comprising of 
needle punched polypropyleoe fibers or Its equivaienL

b. The geotextAe material shal be UV stabilized to ensure retention of minimum 70% 
original tensile Strength after 90 days exposure to sunlight The manufacturer shall 
submit test results to the Engineer for approval.

2.

c. The geotextUe must be highly resistant to long term contact with damp eementatious 
substances or add or alkali solutions in the pH range 2'13. The manufacturer shall 
submit test data to ensure resistance of the polymer.

MECHANICAL AND HYDRAULIC PROPERTIES

The geotextfle supplier is required to certify that the materials deUvered to site will be proven 
to meet or exceed the foilowing properties:

TECHNICAL PROPERTIES UNIT MINIMUM
TEST

STANDARD
A. Physical Characteristics;

Minimum Mass 
foer unit areal

(gMi2) 540 ASTM D5261

Thickness (F=2 kpa) mm 4.5 ASTM 05199

8. Mechanical Prooertiee:

Tensie Strength (mdTcd) KN/m 13/22 ASTM D4595

Tensile elongation (mdfod) % 90/40 ASTM D4595

C6R Puncture Resistance N 3000 ASTM D6241
C. Hydraulic ProoertJee:

EJforltve ^Mning Size 
fOer WetSievinol

(mm) 0.08 ASTMD4751

Water Permeability:
PermitDvttv iii:i 0.5 ASTM 04491

~iveS5S«7Baiin0 Andi CauMMW 
M d 8tn ftma. D*«H,

Si
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Note:

Tolerances:

Mechanical Propefties 
Hydraiiic Properbes

•1.0% of the Minimum Value 
-1.0% of the Minium Value

EXECUTION

1. The geotextile ehalt be deivered to site with an outer wrapper to protect it from exposure to 
the elements.

2. Prior to laying of geotextile filter, stone filler shall be placed between gaps or voids of armour 
/ core rods as ikewise mentiofted in the requirements of Item “Rock Works*.

3. The non-wooven geoCexble filter shad be installed and lay manually at site as per design 
drawirtgs. The filter shafl be laid lengthwise down slopes and appropriately anchored along 
the top edge.

4. The Engineer reserves the right to sample geolextile delivered to site for individual quality 
corrtrol testing at the contractor's expense. A material not meeting the manufacturer's 
certified values will be rejected from the site.

5. The geolextHe Shall be proven to resist dynamic puncture damage when subject to impact 
stress from stone armour (200-400 kg.) dropped from a minimum height of 2.0 m. and 
should be laid on at least 1-foot sartd anO gravel beddir>g. GeotexUle faiNng to resist 
puncture shal not be accepted.

6. To fadlftate site Quality Assurance, each roll of geotextile delivered to site shal be dearly 
labeled with brar>d name, grade, and production batch number.

7. Geotexiite overlaps shall be at least 1.0 m unless otherwise stated on die drawings. 
AttemaUvefy. geotextile overlaps are to be heat-welded or sewn usir>g appropriate 
poiypropyle^ or other synthetic thread and portable hand sewing equipment.

'*
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fTEM 05 RECLAMATION AND FILL

SCOPS OP WORK

Th« item shall consist of the construction of back-up area in accordance with the Specifications 
and in conformity with the fines, orades, and dimertsions shown on the Plans or estabtehed by 
the Engineer.

The area to be upgraded shafl be as Micsted on the Drawings.

The worlts indudes furnishing of aH labor, materials and equipment required to complete/finish 
the upgrading of the area in accordance with the Drawings and the Specificstions.

The following major items of works are induded:

1. Supply and fill of suitable materials to places required to upgrade elevation of areas as 
shown n the drawings.

a. Compaction of fill materials
b. Supf^ and placing of filler fabric

2. The work may also indude the construction of temporary dike or structure to enclose the 
reclamation material before the completion of a permanent waterfront containment 
structure.

MATERIAL REQUIREMENTS

1. Pilling Materials

a. General

All sources of filling matenats shal be approved by the Engineer.

Appropriate quantities of sample of afl materials to be used h the Works shal 
be submitted for acceptance and approval by the Engineer thirty (30) days before 
the commencement of work.

Genera filling shall consist of approved material from approved sources of suitable 
grading obtained from excavation, quarries or borrow pits, without excess fines, 
day or silt, free from vegetation and organic matter

Sample of approved materials shal be kept/stored in the field for ready 
reference/comparison of the delivered materials.

The Contractor shal ensure that adequate quantities of required materials that 
comply with the specifications and quality approved by the engineer are available 
at all times.

b. Ffll Materials other than Dredged/Excavated Materials

Fill materials for reclamation purposes other than dredged materials shall be pit 
sand, quarry run, gravel or mine tailings. The fill material shall be of the same 
quality or b^er as approved by the Engineer.
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c. Type of Filling Materials

C.1 Selected Fill Materials

All materials used for fill shall be free of rock boulders, wood, acr^ 
materials, organic matters and refuse.

The material shafl r>ot have high organic content and shal meet the 
followir^ requiremefTts:

I Not more than 10 percent by weight shal pass the No. 200 sieve 
(75 macrons).

ii. Maximum particles size Shall not exceed 75 mm.

IN. The fill materials shall be capable of being compacted in the manner
and to the density of not le^ than 95%.

iv. The material shall have a plasticity index of not more than 6 as 
determined by AASMTO T 90.

V. The material shall have a soaked CBR value of not less than 25% 
as determined by AASHTO T193.

C.2 Sand and Gravel Rll

The materials shall be composed of at least 50% sand and 50% gravel in 
terms of volume and shall be free from rock boulders, wood, scrap, 
vegetables, and refuse. The materials shall not have organic content arid 
the maximum p^licle size shaN not exceed 100mm diameter. Source of 
materials shafl be river or mountain quarry or manufactured.

e.3 Excavated Materials

The excavated materials shall be used for backfilling as directed by the 
Engineer.

EXECUTION

Reclamation and Fill 

a. Gerteral

The Contractor shal be responsible for afl ar>dllary earthworks that are necessary for the 
reception of the fin material and including, all spout handHng. temporary dike or shoring 
construction where necessary, temporary protection to dikes in the sea arKf drainage of 
excess water.

The arrangements of these anciUaiy earthworks shall be laid out in consultation with the 
Engineer and to the Engineer's satisfaction and care shall be taken to minimize the loss 
of fill.

Reptacemerrt, backfilling and reclamation may be done by any method acceptable to the 
Ei>gineer. Prior to start of Work, the Contractor shall submit his method and sequence of 
performing the works to the Engineer for approval However, the Engineer's approval of 
the method and sequence of construction shal not release the Contractor from the 
responsibflity for the adequacy of labor and equipment

‘ w'iTft o f
PM « 4m 0«MV
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c. Ihe Engineer shall approve the type of material to be used as fill prior to its placement. If 
die material is rejected, such material shall be deposited into areas designated or as 
directed by the Engineer.

d. Reclamation of fill material shall be placed in horizontal layers not exceeding 200mm {8 
inches), loose measurement, and shafl be compacted as specified before the next layer 
is placed. Effective spreading equipment shal be used on each lift to obtain uniform 
thickness prior to compacting. As the compaction of each layer progresses, continuous 
ievefng and manipulating wil be required to assure uniform density. Water shal be added 
or removed, if necessary, in order to obtain the required density. Removal of water shal 
be accomplished through aeration by plowing, blading, dicing, or other methods 
satsfadory to the Engirieer.

Dumpirtg and rolling areas shall be kept separata, and no lift shall be covered by another 
until the necessary compaction is obtained.

Hauing arid levelng equipment shal be so routed and distr^uted over each layer of the 
fill n such a manner as to make use of compaction effort afforded thereby and to minimize 
ruttHig and uneven compaction.

TRIAL SECTION

Before finish grade construction is started, the Contractor shall spread and compact trial sections 
as directed by the Engineer. The purpose of the trial sections is to check the suitability of the 
materials and the efficiency of the eqispment and construction method which is proposed to be 
used by the Contractor. Therefore, the Contractor must use the same material, equipment ar>d 
procedures that he proposes to use for the main work. One trial section of about 500 m2 shall be 
made for every type of material andfor construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shal c^ry out such field density tests 
and other tests required as directed by the Engineer.

If a trial section shows that the proposed materials, equipment or procedures in the Engineer’s 
opinion are not suitable for sub-base, the material shall be removed at the Contractor's expense, 
and a newtiial section shall ba constructed.

If the basic conditions regarding the type of material Of procedure change during the execution of 
the work, new trial sections shall be constnjcted.

CROSS-SECTIONS OF COMPLETED RECLAMATION

Cross-sections shcwng the elevations of the completed redamation and the terrain of the existing 
seabed prior to construction Shan go together with every progress report and request for progress 
or final payment.

FIELD COMPACTION TEST

Field Density tests to determine the percent of compaction of the material (selected fill, aggregate 
base course, etc) shall be conducted. Compaction of each layer thereafter shall continue until a 
field density of 95 percent ofthe maximum drydensity in accordance with AA5HTOT/160 Method 
D has been achieved. In place density determination shall be made in accordance with AASHTO 
T191/ASTMD1556.

TOLERANCE

Elevation plus 5 cm.

i.a—r
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Hi* n-»

ELEVATION
tens. i<Q

90 • a L Pipe

PLAN
SCALE LT1

TYPICAL DETAIL OF INSTAIIATION
MU TO SCALE

90 « & L PIPC

^ & I. SHeer base ruxer veuxiB all around

NOTES : •
;; ALL JOIHTS SHALL BS FULST WELDSD 
ALL AROUND.
2) THE GRADUATED SETTLEHSHT ROD 
SNCLUDING THE BASE SHALL BE PAINTED 
WITH TWO (2) COATS OF ANTI-RUST PAINT 
AND THE 195 U. PAINTED WITH 
ALTERNATIVE BANDS OF RED AND WHITE 
SNAUEL, 0.15 M. LONG ALL AROUND.

& L 9€CT BASE 
FtLier VEUO ALL ASOJND

DETAILS OF 
STANDARD GRADUATED 

SETTLEMENT ROD

p0t tf aan FtoQ>», Om«v <
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rrcM oe REINFORCED CONCRETE

SCOPE OF WORK

AH works felling under this Section shal indude reinforeed concrde for all knJs and parts of arty 
reinforced concrete drudure.

GENERAL PROVISIONS

1. Full cooperation shall be given to the other trades to install embedded Hems. Suitable 
templates or instructions wiN be provided for settirtg. items shaB have been inspeded. and 
tests for concrete or other maten^ or for mechanical operatiortt shal have been completed 
and approved.

2. The following publications of the issues listed below, but referred to thereafter by basic 
designation only, form as an integral part of this Specification to the extent ir>dicated by the 
reference thereto:

a. American Concrete Institute (AC I) Standards;

AC1117 Standard Specifications for Tolerances for Concrete (Construction 
and Maleriats

ACI121R QuaTity Management System for Cor>crete Constructon 

ACI201.2R Gude to Durable Concrete

ACI211.1 Standard Practice for Setecting Proportions for Normal. Heavyweight,
and Mass Concrete

ACI 214R Recommended Practice for Evaluation of Strength Test ResuHs of 
Concrete

ACI 301 Spedfications for Structural Concrete 

ACI 304 2R Radng Concrete by Pumping Methods

Glide for Measuring. Mbong. Transporting, and Placsig Concrete 

Hot Weather Concreting

Standard Specification for Cold Weather Concreting 

Glide to Curing Concrete 

Guide for Consobclation of Concrete 

Gcade for Concrete Inspection

ACI304R 

ACI305R 

ACI 306.1 

ACI 308R 

ACI309R 

ACI 311.4R 

ACI 316M

ACI 347

Metric Buikting Code Requirements for Structural Concrete arvd 
Commentary

(Blade to Formworti for Concrete
» CMfifia Hem cmjmmm .
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ACfSP>15 Fiekl Reference Manual: Standard Specifications for Structural 
Concrete with Selected ACI and A STM References

ACl SP'2 AC) Maruial of Concrete Irtspedion 

b. American Society for Testing and Materials (ASTM) Publications:

ASTMC150 Standard Specification for Portland Cement

ASTM C114 Standard Method for Chemical Analysis of HydrauicCemeit

ASTM C 185 Standtfd Method for Air Content of HydrauRc Cement

ASTM C 115 Standard Test Method for Fineness of PoilM Cement by the 
Turbidimeter

ASTM C 204 Standard Test Method for Fk>enes8 of Hydraulic Cement by Air- 
PermeabiRty Apparatus

ASTMC1S1 Standard Test Method for AutodaveE)d>ension of Portland Cemerd

ASTM C 109 Standard Test Method for Compresss/e Strength of HydrauBc Cement 
Mortars

ASTM C 266 Standard Test Method for Time of Setting of Hydraufc-Cemerrt Paste 
Gilmore Needles

ASTM C 191 Standard Test Method of Time Setting of Hydrauic Cement by Vest 
Needle

ASTM C 33 Standard SpecifiGation for Concrete Aggregates

ASTM C136 Standanl Test P4ethod for Sieve Analysis of Fne artd Coarse 
Aggregates

ASTM C 117 Standard Test Method for Materiab Fner than 75 rracren (No. 200) 
Sieve in Mineral Aggregates by Waslsng

ASTM C 29 Standard Test Method for Bulk Density (Unit Weighf) and Voids in 
Aggregate

ASTM C 128 Standard Test Method for Density. Relative Density (Specific Gravity), 
and Absorption of Fine Aggregates

ASTM C 87 Standard Test Method for Effect of Orgarnc Impurities in Fna Aggregate 
on Strer)gth of Mortar

ASTM C 88 Standard Test Method for Soundness of Aggregates by Use of Sodium 
Sulfate or Magnesium Sulfate

ASTM C142 Startdard Test Method for Clay Lumps and Friable Particles in 
Aggregates

ASTM C 97 Standard Test Method for Absorption and BuR Spedfic Gravity of 
Dimension Stone
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ASTMC127 Test Method lor Spedfic Gravity and Absorpbon of Coarse Aggregate

ASTM C 535 Standard Test Method for Resistance to Degradadon of Large-Size 
Aggregate by Abrasion ar>d Impact in the Los Angeles Machine

ASTM C 66 Sttfidard Test Method for Soundness of Aggregates by Use of Sodium 
Sulfate or Magnesium Sutfate

ASTM 0131 Test Method for Resistartce to Degradation of SmalLsize Coarse 
Aggregate by Abrasion ar>d Impact in the Los Angeles Machirte

ASTM C 94 Standard Specification for Ready-Mixed Concrete

ASTM 0 512 Chbfide Ion in Water

ASTM D 516 Sulfate Ion In Water

ASTMA61S Standard Spedficatton for Deformed ani Plain Cartwn-Steel Bars for 
Concrete Rertorcement

ASTM A 370 Stttidard Test Mothodo and DeTrwtions for Mechanical Testing of Steel 
Products

ASTM A $10 Standard Spedficabon for General Requirements for WIm Rods and 
Coarse Round Wire. Carbon Steel

ASTM A $ Startdard Spedfication for General Requirements for Rolled Structural 
Steel Bars, Plates, Shapes, and Sheet Piing

ASTM C 31 Standard Practice for Making and Curing Concrete Test Specimens 
in the Field

ASTM 0 39 Standard Test Method for Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C 172 Standard Practice for Sampfing Freshly Mixed Concrete

ASTM C 192 Standard Practice for Making and Curing Concrete Test Spedmens in 
the Labofatory

ASTM C 293 Standard Test Method for Flexurel Strength of Concrete (Using Simple 
Beam with Center-Point Loadrg)

ASTM C 76 Stendanj Test Method for Ftexural Strength of Conaete (Using Simple 
Beam wth Third-Point Loading)

ASTM C 42 Standard Test Method for Obtaining and Testrg Dried Cores and 
Sawed Beams of Concrete

ASTM C 174 Standard Test Method for Measuring Thickness of Concrete Elements 
Using Drilled Concrete Cores

ASTM C 143 Standard Test Method for Slump of Hydraulic-Cement Concrete

ASTM C 494 Standard Specification for Chemical Admixtures for Concrete

AM a Ma PUm DMA. I
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ASTM C 1017 Standard Specification for Chefncal Admixtures for use in 
Producing Flowing Concrete

ASTM C 171 Standi Specification for Sheet Materi^for Curing Concrete

ASTM C 309 Standard Spedfication for Liquid Membrane-Forming Compounds for 
Curing Concrete

ASTM 5329 Star^dard Test Methods for Sealants and FAm, Hot Appfied, For Joints 
avj Cracks ii Asphalbc and Portland Cement Concrete Pavements

ASTM D 5167 Standard Practice for Melting of Hot Applied Jovit and Crack Sealant 
and FAer for Evaluation

ASTM A 706 Standard Specification for Lovr*Alloy Steel Deformed and Plain 
Bars for Concrete Reinforcement

ASTM A 966 Standard Test Method for Magnetic Partide Examination of Steel 
Forgings using Alternating Current

ASTM C 1064 Standard Test Method for Temperature of Freshly Mixed 
Hydraulic-Cement Concrete

ASTM C 1077 Standard Prance for Laboratories Testing Concrete and Concrete 
Aggregates for use in Construction and Criteria for Laboratory 
Evaluation

ASTM C 1107 Standard Specification for Packagad Dry, Hydraufi^Cement Grout 
(Norvshrink)

ASTM C 1116 Standard Specification for Fiber-Reinforced Concrete

ASTM C 1157 Star)dard ^lecification for HydrauBc Cement

ASTM C 138 Standard Test Method for Density fUnl Weighr), r«ldt and Air 
Content (Gravimetric) of Concrete

ASTM C 173 Standard Test Method for Air Content of Freshly Mixed Concrete 
by the Volumetric Method

ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete

ASTM C 295 Petrographic Examination of Aggregates for Concrete

ASTM C 33 Standard Spedfication for Concrete Aggregates

ASTM C 42 Standard Test Method for Obtaning and Test Dfiled cores and Sawed 
Dooms of Concrete

ASTM C 469 Static Modidus of Elasticity and Poisson's Ratio of Concrete in 
Compression

ASTM C 595 Standard Specification for Blended Hydraulic Cements

ASTM Cl 116 Standard Specification for Fiber-Reinforced Concrete and Shotcrete
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d.

d.

9.

f.

A STM C 1751 Preformed Expansion Joint Fillers for Concrete Paving and Structural 
Construction. (Non-exlnjding and Res^ient Bituminous Types).

A STM D1179 Fluoride km in Water

ASTM D1190 Standard Specification for Concrete Joint Sootar, Hot-Applied 
Elastic Type

ASTM 01751 Standard Specification for Preformed Expansion Joint Filler for 
Concrete Pavir>g arxl Strxictural Constniction (Non-extruding 
and Resilient Bituminous Types)

ASTM E 329 Standard Specification for Agendas Erigaged in the Testing and/ or 
Irtspecbon of Materials used in Construction

American Welding Society (AWS)

D12 Welding Reinforcing Steel. Metal Inserts and Connections in
Reinforced Concrete Construction.

Phifippine National Standard (PNS)

PNS49 Steel Bars for Concrete Reinforcement

DPWH Starxlgd Specifications 

Al other standards hereiflatter in^cated.

Trie edition or the revised version of such codes and standards currant at the date 
twenty eight (26) days prior to date of bid submission sriaH apply. During Contract 
execution, any changes In such codes and standards shall be applied a^r approval by the 
Owner.

SUBMITTALS

1. Test Reports and Certificates shall be furnished and approval received before de&very 
of certified or tested materials to the Project Sites.

a. Submit Test Reports for the foftowing: 

a. 1 Concrete mixture proportions

Submit copies of test reports by independent test labs conforming to 
ASTM C 1077 showing that the mixture has been successfully tested to 
produce concrete with the properties specified and that mbcture wiB be 
suitable for the job conditions. Test reports shafl be submitted along with the 
concrete mbcture prr^Mrtions. Obtain approval b^Ore concrete placement 
Fully describe the processes and methodology whereby mixture proportiorts 
were developed and tested and how proportions wH be ad/uked during 
progress of the work to achieve, as closely as possible, the designated levels 
of relevant properties.

a.2 Aggregates

te) Qiita.!
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Submit test resuRs for aggregate quality in accordance with ASTM C 33. 
Where there is potential for alkalhsitica reaction, provide results of tests 
conducted in accordance with ASTM C 227 or ASTM C 1260. Submit 
results of all tests during progress of the work \n tabular and graphical 
form as noted above, describirtg the cumulative combined aggregate grading 
and the percent Of the combined aggregate retained on each sieve.

a.3 Admbctutes

Submi test results in accordance with ASTM C 494 and ASTM C 1017 for 
concrete admixtures. ASTM C 260 for ar-entraswig agent, and manufacturer's 
titerature and test reports for corrosion irMritor and ant^washout admixture. 
Submitted data shal be based upon tests performed within 6 months of 
submittal.

a.4 Cement

Submi test results in accordance with ASTM C 150 Portland cement. Submit 
curreri ml data.

a. S Water

Submit test results in accordance with ASTM D 512 and ASTM D 516. 

b. Submit Certificates for the folowing:

b. 1 Curing conCfSte Slcmonb

Submit proposed materials and methods for curing concrete elements. 

b.2 Form removal schedule

Submit proposed materials and ntethods for curing cortcrete elements.

b.3 Concrete placement and compaction

Submit technical ilerature for equipmerrt and methods proposed for use in 
placing concrete. Indude pumping or conveying equipment including type, 
see and material for pipe, valve characteristics, and the maximum length and 
height concrete wHI t» pumped. No adjustments shall be made to the mixture 
design to facilitate pumping.

Submit technical literature for equipment and methods proposed for vforating 
and compacting concrete. Submittal shal indude technics literature desofoirtg 
the equipment including vibrator diameter, length, frequency, amplitude, 
centrifugal force, and manufacturer's description of the radius of mfluence 
under load. Where flat work is to be cast, provida similar information 
relative to the proposed compacting screed or other method to ensure dense 
placement

b.4 Mixture designs

Provide a detaied report of materials and methods used, test results, and the 
field test Strength (fcr) for marine concrete required to meet durabiity 
requirements.

Tijii jia<iMit
Pn tf Sv otrvfh 9«*«r
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The Contractor shall submit shop drawings and erection drawings tor formworK and 
scaffolding at least 14 days prior to commencing the wrk.

Each shop drawing and erection drawing shaB bear the signature of a Contractor's qualified 
Engir>eer. Details of all proposed formworic to be prefabricated and formworic to produce 
special finishes shall be submitted to the Engineer for approval before any materials ara 
ordered. If the Ertgir>eer so requires, samples of proposed formworks shall be constructed 
and concrete placed at the Contractor's expense so that the proposed methods and 
finished effect can be demonstrated.

The Contractor shal submit shop drawings showing reinforcing bar placmg and bar Bsts 
for the Engineer's approval. Such shop drawings shal show also supplemental bars for 
forming, strengthening frames of bars of sufficient rigidity to withstand forces during pladng 
concrete, tf rtecessary, shaped steel may be added to improve rigidity of the frame erf bar.

Such shop drawings shal clearly Indicate bar sizes, spacing, location and quantKies of 
reinforcement, mesh, chairs, spai^ and other details to be as per ACI Manual of 
Standard Pradice for DetaNir>g Rertforced Cormte Structures.

Details shal be prepared for placement of reinforcement where special conditions occur, 
including most ooogMad areas and connection between pre-cast concrete and concrete rfv 
situ.

All shop drawings shall be reviewed by Hie Engineer within seven (7) days after receding 
them. At least two <2) days prior to pouring concrete, toe Contractor shall submit to the 
Engineer a pouring permit for his inspection and approval.

MATERIAL REOURfEMENTS 

CEMENT

Unless otheiwise spedfiad in toe Drawings, only one (1) brand of cement shaB be used for 
any individual structure. In determintog the appro^ mix. only Portland camera shal be used 
as the centonlitious material.

1. Portland Cement ASTM C 150

Type II (for general use. more especially when moderate Suffate resistance is desired) 

ADMIXTURE (IF NECESSARY)

Unless otherwise required by field cortditions, adnkxture may be used subject to toe 
expressed approval of the Ertgineer. The cost of which shall already ba irtttuded in the unit 
cost bid orf the Contractor for the concrete.

1. Air Entrainirtg Admixture conform to ASTM C 260.
2. Admixture other than air entraining agent shall conform to ASTM C 494.
3. Admixture containing cNoride ions, or other ions producing deleterious effect shaB 

not be used.

Cl I mil?
mia Sbo
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AGGREGATES

1. Crushed Coarse Aggregate

Conforming to ASTM C 33 and having rtominal sizes passing 36.0 mm to 19.0 mm. 19.0 mm 
to 9.5 mm to No. 4 sieve. The matenat shall be wefl graded between the imits indicated and 
individually stodcpted. N shall be the Contractor's responsibility to blend the materials to 
meet the gradation requirements for various types of concrete as specified herein.

Nomiruri sizes for combned gradation shaB be as foOows:

ASTM Sieves

Nominal Sia of Coarse Aggregates

% by Weight Passing

40mm 25mm 19mm 10mm

50,0mm (2'^ 100 - • -

38.0mm (11/T) 95-100 100 • •

dl.dmm (1 W) • 90-100 100 -

2S-0mm (1*) - - 90-100 •

19.0mm (3/4*) 35-70 25-90 • 100

16.0mm (5/8") - - 20-55 85-100

9.5mm (3/8*) 10-30 0-10 0-10 0-20

No. 4 0-5

2. Fine Aggregate

ASTW C 33 except for gradation which has been revised to meet local conditions unless 
otherwisa required by the Engineer, grading of find aggregate shall be asfotfows:

ASTM Sieves % by Weight Passing

9.5mm (3/T) 100

No.4 90-100

No. 8 80-100

No. 16 50-90

No. 30 25-60

No. 50 5-30

No. 100 o • o

!5S?crT59«a
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a.

b.

WATER

Grading of fine aggregates shall be reasonably uniform and fineness modulus 
thereof shall not vary more than 0.2 from that of the representative sample in which 
mix proportions of concrete m based.

Due care shad be taken to prevent segregation.

The mixing water shall be clear er>d apparently dean. If it contains quantities or substances that 
discolor It or make it smell or taste unusual or objectionable, or cause suspicion, ft shall not be used 
unless service records of concrete made with it (or other information) Indicated that it is not injurious 
to the quality, shall be subject to the acceptance criteria as shown in Table 5.3 and Table 6.4 or as 
designated by the purchaser.

When wash water is permited. the producer will provide satisfactory proof or data of norv 
detrimental effects if potentially reactive aggregates ara to be used. Use of wash water will be 
discontinued tf urtoedrable raacbons with admixtures or aggregates occur.

Table 64 Acceptance Criteria for Questionable Water Supplies

Test Limits
Compressive strength, min. %
Control at 7 days

90

Time of Setting deviation from control from 1:00 aariter to 1 ;30 later

Time of Setting (GlllmoreTest)
InKial
Final Set

No marked change
No marked change

Appearartce Clear

Color Cotoriess

Odor Odoriess

Total Solids 500 parts/million max.

PH value 4.5 to 8.5

knraKnxn ^ EiBh'q Re0r Cau«M^
tattf Sitk RD^U*. DWWi. 64MT
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Tabl«$4 Chemical Limitation for Wash Water

Limits
Chemical Requirements, Minimum

Concentration
Chloride as C1(1) expressed as a mass percent 
of cement when added to the C1M> in the other 
components of the concrete rrextures shad rwt 
exceed the following levels:

1. Prestressed Concrete 0.06 percent
2. Conventionally reinforced concrete in a moist 0.10 percent

environment and exposed to chloride
3. Conventionally reinforced concrete in a moist 0.15 percent

environment but not exposed to chloride
4. Above ground building construction where No limit for corrosion

the concrete will stay dry

Sulfate as SO4. ppm* 3.000
Alkalies as (NaeO ♦ 0.655 K3O), ppm 600
Total Solids com 50.000

Wash w^er reused as mixing water In concrete may exceed the listed concentrations of 
sulfate i i can be shown that the concentration calculated in the total mbdng water, including 
mixing water on the aggregate and other sources, does not exceed that stated limits.

Water will be tested in accordance with, and shall meet the suggested requirements of 
AASHTO T 26.

Water known to be of pot^^ quality may be used without test 

CURING MATERIALS

1. Impervious Sheet Materials

ASTM C 171 type, optional, except that polyethytene film, if used, shad be white opaque.

2. Burlap of commercial quality, non-staining type, consistirtg of 2 layers nwiimum.

3. Membrane Forming Curing Compound

ASTM C 309; subml evidence that product conforms to speqficatiof».

JOINTING MATERIALS 

1. Sealant

Sealant shall be multi-component, polyurethane base compound, gray in color, self- 
leveling for horizontal joints. 2 part polythremdyne. terpolymer compound, gray in colon 
non-sag for vertical joints.

Sealant shall be compatible with materials in contact ar^ to perform satisfactorily under 
saA water and traffic conditior^, and be capable of making joint watertight and aBow 
movement 25% of the width of joint in any direction.

rf ti—CmmwSw
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Sealant shal be guaranteed against leakage* cracking* crumbling, melting, shrinkage* 
running, loss of adhesion for a period of five years from the date of acceptar>ce of work.

2. Joint backing shall be expanded extruded polyethylene, low density, oval in shape to fit 
the joints as indicated on the drawings and to tw compatte with sealant

3. Where required, primer shall be compabbCe with joint materials and installed in 
accordance with manufacturer's instnictions.

4. Joint filler shall conform to ASTM D1751 (AASHTO M213) rwn-exbvding. resdtent 
bituminous type. Filler shall be furnished for each joint in single piece for depth and width 
required for joint, unless otherwise authorized by the Engineer. When more than one piece ts 
authorized for a joint, abutting ends shall be fastened and hold securely to shape by stapling 
or other posrtrve fastening.

EPOXY BONDING COMPOUND

ASTM C 881. Provide Type I for bondng hardened concrete to hardened concrete; Type II for 
boriding freshly mbred concrete to hardened concrete; and Type III as a binder in epoxy mortar or 
concrete, or for use in bonding skid-resistant materials to hardened concrete. Provide Class B if 
placement temperature is between 4 and 16°C; or Class C if placement temperature is above 
16°C-

REINFORCEMENT

Steel reinforcement, other than Steel for Pre-stressing, used in Reinforced Concrete* shat conform 
toASTMandPNSasfoftows:

ASTM Designation A61 $ - Deformed Billet Steel Bars for Concrete Reinforcement 
Minimum yield strength of 276 MPa (40,000 pel) - for 12mm diameter and below 
Minimkan yield strength Of 414 MPa <60,000 psi) - for 16mm diameter and above

PNS 49 - Steel Bars for Concrete Reinforoement

TIE WIRE

Tie wire shafi be plain, cold drawn annealed steel wire 1 6 mm diameter.

SAMPLES AND TESTING

1. Cement

Sampled either at the mill or at the site of work ar»d tested by an independent commercial or 
government testing laboratory duly accredited by the Bureau of Research and Standards 
(BRS) of the DPWH, Department of Science and Technology (DOST) or the Department 
of Trade and Industry (DTI) at no additional cost to PPA. Certified copies of laboratory test 
reports shaH be furnish^ for each lot of cement and shaH indude all test data* results, and 
certificates that the sampling ar>d testing procedures are in conformance with the 
Spedficafions. No cement shal be used until notice has been given by the Er^ineer that the 
t^ results are satisfactory. Cement that has been stored, other than in bins at the mills, 
for more than 3 months after delivery to the Site shall be re-tested before use. Cement 
delivered at the Site and later found after test to be unsuitable shal not be incorporated into 
the permanent works.

fSM CHiK 6«w
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Aggregates: Tested as preserved in ASTM C 33

At least 28 days prior to commencing the work, the Contractor shall inform the Engneer of 
the proposed source of aggregates and provide access for san^3ttng.

Gradation tests wil be made on each sample without delay. Al other aggregates tests 
required by these Speafications shaB be made on the initial source samples, and shall ba 
repeated whenever there is a change of source. The tests shal indude an analysis cf each 
grade of material and an analysis of the combined material representing the aggregate 
part of the mix.

3. Reinforcement

Certified copies of mill certificates shall accompany dellv^ies of steel bar reinforcement. If 
requested by the En9lr>eer additional testing of the matenals Shall be made at the 
Contractor's e)q>erkse.

4. Concrete Tests

For test purposes, provide 1 s^ of three (3) corKrete cylinder samples taken from each 
day’s pouring and to represent not more than 75 cu.m, of concrete dass or fraction 
thereof of concrete plac^. Sandies shall ba secured ki conformance with ASTM C 172. 
Tests specimens shall be made, cured, and packed for shipment In accordarKe with 
ASTM C 31. Cy1ir>ders will be tested by and at the expense of the Contractor in 
accordance with ASTM C 39. Test specimens will be evaluated separately by the 
En^neer. for meeting strer)gth level requirements for each with concrete quality of ACI 318. 
When samples fail to conform to the requirements for strengths, the Engineer shal have the 
right to order a change in the proportms of the concrete mix for the remaining portions of 
the work al no additional cost to the Authority.

5. Test of Hardened Concrete in or Removed from the Structure

When the results of the strength tests of the concrete ^)ecimens indicates the concrete as 
placed does rwt meet the Specification requirements or where there are other evidences 
that the quality of corxaete is below the specification requirement In the opinion of the 
Er>gineer, tests on cores of irvplace concrete shal be made in conformance with ASTM C 42.

Core spedmervs shall be obtained by the Corrtractor and shall be tested. Any deficiency 
shal be corrected or if the Contractor elects, he may submit a proposal for approval before 
the load test is made. If the proposal is approved, the load test shall be made by the 
Contractor and the test results evaluated by the Engineer in conformance wiU) Chap^ 20 
of ACI 318. The cost of the load tests shall be borne by the Contractor, tf any concrete shows 
evidence of failure durmg the load test, or fails the load test as evaluated, the deficiency be 
corrected in a manner approved by the Er>gineer at no additional cost to the 
Authority.

6. Chemical Admbrtures/Addltives

The admbftures/additrves f ^)pmved shal conformed to ASTM C 494 and ASTM C 1017. 
The testing shaft be conducted with cement and aggregate proposed for the Project The 
admixtures/addltives shal be tested and those that have been in storage at the Project Site 
for longer foan six (6) months shall not be used until proven by retest to be satisfactory.

Samples of any ad rnixtures/addrtives proposed by the Contractor shaft be subnutted for 
testing at least 56 days in advance of use. which shal require approval of the Engineer. 
Testing of admbdurss/adcfitives proposed by the Cm ib actor mduding test mbong and ^nder

iRovaI
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test $hal be at the Contrador’s expense.

7. Jointing Materials and Curing Compound Samples

At least 28 days prior to commencing the work, the Contractor shall submit to the 
Engirteer tor his approval samples of the following materials proposed tor use together with 
manufacturer's certificate.

a. 10 kgof jomtseaCait
b. 1m ler^gth of joint filler
c. 6i. ofcuringcompoiaxl
d. 1m length of joint backing

The Engineer shall deliver to the Contractor his assessmerrt on the materials within seven 
(7) days after receiving them.

EXBCtmON

DELIVERY. STORAGE AND HANDLING OF MATERIALS 

1. Cement

Do not deliver concrete until vapor barrier, forms, reinforcement embedded items, and 
chamfer strips are in place and ready for concrete placentent. ACI 301 and ASTM A 934 
tor job site storage of mderials. Protect materials from contaminaits such as grease, oi, 
and dirt Ensure materials can be accurately idenUried after bundles are broken and tags 
removed.

Immediately upon receipt at the Site, the cement shad be stored separately in a dry 
weathertight. property ventilated structures with adequate provisior^ for prevention of 
absorption of moisture. Storage accommodations for concrete materials shaO be subject to 
approval and shall afford easy access for inspection and identification of each shiprnertt in 
accordance with test reports.

Cement shall be delivered to the Site in bulk or in sound and property sealed bags and while 
being loaded or unloaded and durir>g transit to the concrete mbcers whether conveyed in 
vehicles or in mechanical means, cement shal be protected from whether by effective 
coverings. Effioent eoeertsshal be supplied and erected during heavy winds.

If the cement is deKvered to bulk, the Contractor shafl provide, at his own cost, approved 
silos of adequate size and numbers to store sufficient cement to ensure continuity of work 
and the cement shafl be placed to these sJos immediately after it has been deliverad to the 
Site. Approved precautions shall be taken into consideration ditong unloading to ensure 
that the resulting dust does not constitute a nutsanea.

If the cement is delivered to bags, the Contractor shall provide, at his own cost, perfectly 
waterproofed and well ventilated sheds having a floor ^ wood or concrete raised at least 
0.5m above the ground. The sheds shall be large enough to store sufficient cement to 
ensure continuity of the work and each consignment shall be stacked separately therein 
to permit easy access for tospection. testing and approval. Upm delivery, the cernent shtf 
at once be placed in these sheds and shafl be used to the order to which 8 hW been delivered.

Cement bags should rxrt be stadced more than 13 bags tegh. Ad cement shtf be used 
within two months of the date of manutocture. If delivery conditions render this impossible,
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the Er>gir>eer may permit cement to be used up to three (3) month after manufacturing, 
subject to such conkions mducSng addition o( extra cement as he Shall stipulate.

Aggregate

Al fk>e and coarse aggregate for concrete shal be stored on dose fitting, steel or concrete 
stages dedgn with drainage sfopes or in bins of substantial construction in such a manner 
as to prevent segregation of sizes ar>d to avoid the indusion of did and other foreign 
materials in the concrete. Al such bins shall be emptied ar^ deaned at intervals of every 
six (6) moriUtt or as reqtired by the Engineer. Each size of aggregate shaH be Stored 
separately unless otherwise approved by the Engi

Stockpiles of coarse aggregate shall be built to horizontal layers not exceeding 1.2 m to 
depth to minimize segregation.

FORMWORK

Forms

Designed, constructed, and maintained so as to insure that after removal of forms the 
finished concrete members will have true surfaces free of offset, waviness or bulges end 
wiH conform accurately to the Indicated shapes, dimensions, lines, elevations and 
positions. Form surfaces that will be to contact with concrete shsN be thoroughly deaned 
before each use.

Design

Studs arid wales shaB be spaced to prevent deflection of form material. Forms and joints shall 
be sufficientty tight to prevent leakage of grout and cement paste during placing of 
concrete. Juncture of formwork panels shdl occur at vertical control joints, and construction 
joints. Forms placed on successive units for continuous surfaces sh^ be fitted In accurate 
tfignment to assure smooth completed surfaces free from irregulartties and signs of 
discontinuity. Temporary opening shaH be arranged to wall and where otherwise required 
to facilitate deantog and inspection. Forms shall be readily removable without impact, 
shock, or damage to the conoete.
Form Ties

Factory fobrfoated. adjustable to permit tightening of the forms, removable or snap-off 
metal of design that wiH not a Bow form deflection and wil not spal concrete upon removd. 
Bolts and rods that are to be completely withdrawn shaH be coated with e non-staining 
bond breaker. Ties shall be of the type which provide watertight concrete 
ChacTtfering

External comers that wifl be ei^osed sh^ be chantfered. beveled, or rounded by mouMtogs 
placed to the forms or as todicated to the drawings.

Coatings

Forms for exposed surfaces shal be coated with form oil or fomwelease agent before 
reinforcement is placed. The coating shall be a commercial formulation of satisfactory and 
proven performance that «i not bond with, stain, or adversely affect concrete surfaces, and 
Shan not Impair subsequerrt treatment of concrete surfaces depending upon bond or adhesion 
nor impede the wetting of surfaces to be cured with water or curing compounds. The coating 
shall be used as recommended in the manufacturer's printed or written instructions. 
Forms for unexposed surfaces may be wet with water in lieu of coating Immediately before

Pm V On*.
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placing of concrete. Suiplus coating on form surfaces and coating on reinforcement steel 
and construction joints shal be removed before placing concrete.

6. Remosai of Forms shal be done ii a manner as to prevent to the concrete and to insure 
complete saf^ of the structure after the fblow^ conditions have been met. W^ere the 
structure as a whole is supported on shores, forms for beam and girder sides, and similar 
vertical structural members may be removed before expiration of curing period. Care shall 
be taken to avoid spallirtg the concrete surface or damaging concrete edges. Wood forms 
shal be completely removed.

Minimum stripping arKi striking time shall be as follows unless otherwise approved by the 
Engmeer.

Vertical sides of beams, walls, and columns, lift not 12 hours exceedir>g 1.2 m

Vertical sides of beams and wsis, Bft exceeding 1.2 m 36 hours Scftfifts of main slabs and 
beams (props left ur>def) S days

Remove of props from beams and mains slabs and other work 10 days

7. Control Test

if the Contractor proposes to remove forms eerier than the period stated above, he shall be 
required to submft the results of control tests showing evidence that concrete has attained 
sufficient strength to permit removal of supporting forms. Cylinders required for corftrol tests 
shall be provided in addition to tiiose otherwise required by this Specffwation. Test 
specimens shall be removed from molds at the and of 24 hours and stored in the structure 
as r>eaf the potots as practicable, the same protection from the elements durirtg curirtg as is 
given to thoss portions of the structure which they represent, and shal not be removed from 
the structure for trensrrattal to the laboratory prior to expiration of three fourths of the 
proposed period before removal of forms. Cylnders wH be tested by and at the expense of 
the Contractor. Supporting forms or shoring shall not be removed until corrtrol test 
specimens have attained strerigth of at least 160 kg/sq cm. The newty unsupported portions 
of the structure shall not be subjectod to heavy construction or material losdi^.

REINFORCEMENT

1. Reinforcement

Fabricated to shapes and iflnaaions shown and shal be placed where indicated. 
Reinforcement shaH be free of loose or flaky rust and mill scale, or coating, and any other 
substance that would reduce or destroy the bond. Remforcmg steel reduced in section shall 
not be used. After any substantial delay in the work, previously placed reinforcing steel for 
future bonding shall be inspected and cleaned. Reinforcing steel shall not be bent or 
straightened in a manner injuhous to the steel or concrete. Bars with kinks or ber>ds not 
shown in the drawings shd not be placed. The use of heat to bend or straighten reinforcmg 
steel shal not be permitted. Bars ShaH be moved as necessary to avoid interference with 
other reinforcing steel, conduits, or embedded Items. If bars are moved more than one bar 
diameter, the resulting arrangement of bars including additional bars necessary to meet 
structural requirements shall be approved before concrete is placed. In slabs, b^ms arto 
girders, reinforcing steel shal not be spliced at points of maximum stress unless otherwise 
indicated. Unless otherwise shown in the drawings, laps or splices shaO be 40 times the 
reinforcing bar diameter.
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