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Technical Specificattone 

(Safety Signages end Benicades)

ITEM 08 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The mateiials to be used for signages and barricades are !4 inch (12mm) marine plywood or 
taipaulin poster on 2' x 2’ (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

-l?na

CONSTRUCTION 
•••■ AREA

COMCmiCTIOM

I2"! 7 6000 LUMBER

7^ T GOCO URISER -

1200
FRONT StDC

FRAMING fOR aaOm 11,20m SIGNAGES

FRONT

FRAMING FOR O SOn 10.80m SICKACES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VII 

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

USTOF DRAWINGS:

01 of 14 Development Plan, Vidnity Map, General Notes, List of Drawings

02 of 14 General Plan

03 of 14 Piling Plan @ RC Wharf, Plans Showing Slab Reinforcement @ RC Wharf

04 of 14 Piling Plan @ RC Platform, Plans Showing Slab Reinforcement @ RC
Platform

05 of 14 Pile Schedule, Typical Transverse Section, Typical Longitudinal Section Plan
(Roro Ramp @ RC Platform)

06 of 14 Typical Deck Reinforcement (Roro Ramp @ RC Platform) Detailed Section
(Roro Ramp @ RC Platform), Section A-2

07 of 14 Detailed Section (Roro Ramp @ RC Platform)

08 of 14 Detail of Pile Cap, Detail of Beam, Detail of Curtain Wall, Detail of
Construction Joint

09 of 14 Detail of Mooring and RDF Attachment

10 of 14 Detail and Section Roro Ramp @ RC Wharf

11 of 14 Typical Reinforcement of Deck (Roro Ramp) @ RC Wharf

12 of 14 Detailed Section (Roro Ramp) @ RC Wharf

13 of 14 Detailed Section (Roro Ramp) @ RC Wharf. Detail of Rubber Dock Fender
(V-500H X 1500L)

14 of 14 Detail of 450mm X 450mm Pre-Stressed Concrete Pile
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BILL OF QUANTITIES
CONSTRUCTION OP RC PIER AND CONTINUOUS RORO RAMP 

Port of BenonI, Mahinog, Camiguin

NO.
JIL

BILL NO. 1

1.01 

1.02

1.03

1.04

DESCRIPTION OF WORK

GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program in the execution of the 
project

TOTAL FOR BILL NO. 1

UNIT PRICE
UNIT QTY. (Pesos)
(3) (4)

lot

mo.

mo.

mo.

1

14

14

14

AMOUNT
(Pesos)
W«(8)

Page 1



BILL OF QUANTITIES
CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP 

Port of BenonI, Mahinog, Camigutn

NO. DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

BILL NO. 2 CONSTRUCTION OF RC WHARF WITH RORO RAMPS

2.01 Chipoff existing rc curb, flush to deck level and smoothened with mortar l.m. 71

2.02 Supply and deliver to site 0.45m x 0.45m PSC piles I.m. 3,976

2.03 Handle, pitch and drive 0.45m x 0.45m PSC vertical piles l.m. 1,480

2.04 Handle, pitch and drive 0.45m x 0.45m PSC batter piles l.m. 2,496

2.05 Chipping and cutting of driven PSC piles up to cut-off elevation including 
disposal of debris no. 104

2.06 Splice 0.45m x 0.45m PSC piles as directed by engineer no. 104

2.07 Supply and place 3,500 psi concrete for superstructure cu.m. 371

2.08 Supply and install steel reinforcements for superstructure kg. 68,290

2.09 Supply and deliver to site rubber dock fender (V-type SOOH x 1500L) including 
accessories

set 5

2.10 Install rubber dock fender including accessories set 5

2.11 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar 
for construction joint, including dowel bars l.m. 142

2.12 Remove and re-install existing RDF including provision of new accessories 
(bolts, nuts, washers, etc.) set 11

Page 2



BILL OF QUANTITIES
CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP 

Port of BenonI, Mahlnog, Camiguin

NO.
J2L
2.13

2.14

DESCRIPTION OF WORK_______ ^___ m___ ______
Remove and re-install existing Bollard including provision of new accessories 
(bolts, nuts, washers, etc.)

Remove and turn-over to authority existing bollard

UNIT

set

no

QTY.
UNIT PRICE 

(Pesos)

TOTAL FOR BILL NO. 2

AMOUNT 
(Pesos) 
(4) X (5)

Page 3



BILL OF QUANTITIES
CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP 

Port of BenonI, MahInog, Catniguin

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

BILL NO. 3 CONSTRUCTION OF RC PLATFORM WITH RORO RAMP

3.01 Supply and deliver to site 0.45m x 0.45m PSC piles l.m. 2,392

3.02 Handle, pitch and drive 0.45m x 0.45m PSC vertical piles I.m. 952

3,03 Handle, pitch and drive 0.45m x 0.45m PSC batter piles l.m. 1,440

3.04 Chipping and cutting of driven PSC piles up to cut-off elevation including 
disposal of debris no. 68

3,05 Splice 0.45m x 0.45m PSC piles as directed by engineer no. 68

3.06 Supply and place 3,500 psi concrete for superstructure cu.m. 236

3,07 Supply and install steel reinforcements for superstructure kg. 45,801

3.08 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including 
accessories set 6

3.09 Install rubber dock fender including accessories set 6

3.10 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar 
for construction joint, including dowel bars l.m. 18

3.11 Remove and turn-over to authority existing bollard no 2

3.12 Demolish and dispose existing RC deck including affected pile caps and 
beams sq. m. 81

Page 4



BILL OF QUANTITIES
CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP 

Port of Benoni, Mahinog, Camlguln

NO.
J2L
3.13

DESCRIPTION OF WORK 
_________ (2)_________

Chipping of existing RC piles up to elevation mean lower low water (MLLW)

UNIT
(3)
no.

QTY.
(4)
18

UNIT PRICE 
(Pesos) 

(5)

TOTAL FOR BILL NO. 3

AMOUNT 
(Pesos) 
(4) X (5)

Page 5



BILL OF QUANTITIES
CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP 

Port of BenonI, Mahinog, CamIguIn

AMOUNT
(Pesos)NO.

IL
BILL NO. 4 

4.01

DESCRIPTION OF WORK
iEL

REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority

UNIT
(3)

lot

QTY.
UNIT PRICE 

(Pesos) 
(5)

451,809.21

TOTAL FOR BILL NO. 4

451,809.21

451,809.21

Page 6



BQ-7
BOO and Attachments 

(Annex 1 • Basie of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as foilows:

BILL NO. 1

GENERAL EXPENSES

Kern 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
matehais, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Kern 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price Shan be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff at least 48.00 m2

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and inddentals necessary to 
complete the maintenance of the temporary sKe office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

CcnsVUGOon cf RC Aar and Corilnuous RoRo Ramp
Port of Benoni, MaNnog. Camipidn
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BOQ tnd Attachments 

(Annex 1 - Basie of Payments)

BILL NO. 2

CONSTRUCTION OF RC WHARF WITH RORO RAMPS

Item 2.01 Chip-off existing R.C. Curb, flush to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C. 
Curb to be chipp^ off, flushed to deck level and smoothened with mortar in 
accordance with the plans and speciTications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and Incidentals necessary to complete the work.

Item 2.02 Supply and deliver to site 0.45m x 0.45m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles 
(0.45m X 0.45m), supplied and delivered to site in accordant with the plans arKl 
specifications and accepted by the Engineer. The contract unit price shall be toll 
compensation for furnishing ail materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 2.03 Handle, pitch and drive 0.45m x 0.45m vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m 
vertical PSC piles, handled, pitched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tods and incidentals necessary to complete the work.

item 2.04 Handle, pitch and drive 0.4Sm x 0.45m batter PSC piles

Tbe quantity to be paid for shall be the actual length In linear meter of 0.45m x 0.45m 
batter PSC piles, handled, pitched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to compdete the work.

Item 2.05 Chipping and cutting of driven PSC piles up to cut off elevation including 
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles to be 
chipped and cut off up to required elevation including disposal of debris in accordance 
with the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.06 Splice 0.45m x 0.45m PSC piles as directed by engineer

The quantity to be paid for shall be the actual number of 0.45m x 0.45m PSC piles, 
spliced as directed by engineer In accordance with the plans and spedfications and 
accepted by the Engineers. The contract unit pric» shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

ConAuctnn «f RC Ptof and Ccrttnuou* RoRo Rafflf
Port «f BanenI, Mahinog, Camigtin
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BOQ andAttadimerMs 

(Annex 1 - Basie of Paymente)

Item 2.07 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Kern 2.08 Supply and Install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.09 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) Including 
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V- 
type 500H x 1500L) Including accessories, supplied and delivered to site in 
accordance with the f^ans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.10 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender 
including accessories, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.11 Supply and Install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for 
construction joint including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped 
galvanized 100mm x 100mm x 10mm angle bar for construction joint including dowel 
bars, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.12 Remove and re-lnstall existing RDF including provision of new accessories 
(bolts, nuts, washers, etc.)

The quantity to be paid for shall be the actual quantity in set of existing RDF, removed 
and re-installed including provision of new accessories (bolts, nuts, washers, etc.) in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shail be foil compensation for furnishing ail materials, labor, 
equipment, tools and incidentals necessary to complete the work.

"’bondnjcSon RC Pier artd Continuous RoAo
PM of Btewoi MMe«. C«nl0Ai



BQ-10
BOQ and Attachmems 

(Annax 1 - Bm« of Paymanta)

Kern 2.13 Remove and re-install existing RDF Including provision of new accessories 
(bolts, nuts, washers, etc.)

The quantity to be paid for shall be the actual quantity in set of easting RDF. removed 
and re-installed including provision of new accessories (bolts, nuts, washers, etc.) in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and Incidentals necessary to complete the work.

Hem 2.14 Remove and turn-over to authority existing bollard

The quantity to be paid for shall be the actual number of existing bollard, removed and 
turned over to authority in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddent^s necessary to complete the work.

BILL NO. 3

CONSTRUCTION OF RC PLATFORM WITH RORO RAMP

Item 3.01 Supply and deliver to site 0.45m x 0.45m PSC piles

The quantity to be paid for shall be the actual length In linear meter of PSC piles 
(0.45m X 0.45m), supplied and delivered to site in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 3.02 Handle, pitch and drive 0.45m x 0.45m vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m 
vertical PSC piles, handled, pitched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be toll compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Hem 3.03 Handle, pitch and drive 0.45m x 0.45m batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m 
batter PSC piles, handled, pHched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentais necessary to complete the work.

Hem 3.04 Chipping and cutting of driven PSC piles up to cut off elevation including 
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles to be 
chipped and cut off up to required elevation induding disposal of debris in accordance 
vrith the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
inddentais necessary to complete the work.

~ Construction of RC Pier af¥J Continuous RoRo ■sa*
PortaTBrnonl, M»Nneo. Cmigrin
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eOQ and Attachments 

(Annex 1 - Basis of Payments)

Horn 3.05 Splice 0.45m x 0.45m PSC piles as directed by engineer

The quantity to be paid for shall be the actual number of 0.45m x 0.45m PSC piles, 
spliced as directed by engineer in accordance with the plans and specifications and 
accepted by the Engineers. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.06 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 3.07 Supply and Install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

item 3.08 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including 
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V- 
type 500H x 1S00L) including accessories, supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. Hie 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.09 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender 
including accessories, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be fell compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Kern 3.10 Supply and Install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for 
construction Joint including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped 
galvanized 100mm x 100mm x 10mm angle bar for construction Joint Including dowel 
bars, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be fell compensation for 
femishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Consttuction c( RC Plw and CocXnjBus RoRo R«Rp 
PwlefeMMri.UaNnao.Cani.Bidn
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BOQ and Attactvnents 

(Anrv** 1 • Basis of Payments)

Item 3.11 Remove and tum-over to authority existing bollard

The quantity to be paid for shall be the actual number of easting bollard, removed and 
turned over to authority in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.12 Demolish and dispose existing RC deck including affected pile caps and beams

The quantity to be paid for shall be the actual area in square meter of existing RC deck 
including affected pile caps and beams, demolished and disposed in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing ail materials, labor, equipment, tools and 
incidentals necessary to complete the work.

item 3.13 Chipping of existing RC piles up to elevation mean lower low water (MLLW)

The quantity to be paid for shall be the actual number of existing RC piles to be 
chipped off up to elevation mean lower low water (MLLW) in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

BILL NO. 4

REIMBURSABLE ITEMS

Kern 4.01 Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined items. The Contractor’s Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said items. The amount of bid should be fixed as indicated in the amount stated in 
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities 
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined items shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

CoRsiuicton of RC PUt md GoMnuout RoRe Ramp
PM ol BMoni, MMmog. dwlgiin
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BOQ and Attachment 

(Annex 2 - FacMee te be Prmided)

FACILiTIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of such 
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an 
area of at least 48 square meters for use of the Engineer and staff, including all the necessary 
electricity, water, communication services and consumables.

C«nstrwctKMi erf RC aod Conbouous RoRo
Port erf Boneni. Uihinoo, Caniguin
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BOO and Attachments 

(Annex 4 - Conctructien Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

55 pcs. Hard Hats

55 pcs. Gloves

4 pcs. Goggles

2 pcs. Aprons

4 pcs. Safety Betts

55 pcs. Safety Shoes

4 pcs. Life Lines

Safety Devices

1 lot Banicades

1 lot Warning signs

2 units Fire extinguisher

Medical and First Aid System For fourteen (14) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

ConstnjcSon of RC Pm arid CertinuoM» RoRo Ramp 
Port ct Senoni, Mafwtcg, Cvnipuin
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BIDDING FORMS



Btddng Forms 
(Bid Form)

Bid Form

Date:
fTBNo:

To: PhiMpptne Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, Manila

We, the undersigned, dedare that:

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract Construction of RC Pier and Continuous RoRo Ramp, Port 
of Benoni, Mahinog, Camiguin;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding arty discounts offered below is:

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses P

2 Construction of RC Wharf with RoRo Ramps

3 Construction of RC Platform with RoRo Ramp

4 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT) P

The discounts offered and the methodology for their application are: insert informationJ:

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of pnsert 
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
hatiohalities frorri the following eligible couritries: [insert ihfdrrhabonf.

ConaOxjcdon of RC Pw and CoodnuCH^ RoRo RaMp 
Port of Darwni, tlihinog> Caniguin



Biddng Form* 
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, inc:luding any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid. together with your written acceptance thereof induded in 
your notification of award, shall constitute a binding contract between us, until a fomiaf 
Contract is prepared and executed; and

(I) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.

(}) We likewise certify/confirm that the undersigned, is the duty authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Contract Construction of RC Pier and Continuous RoRo Ramp, Port of 
Benoni, Mahinog, Camiguin of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of: 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:___________

Construction of RC PMr and Continuous RoRo Ramp
Port of Dancni, Mahinog, Camiguin



Bidding Formt 
(Oivgoing)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

11

Owner's
Name
and

Address

Nature/
Scope

of
Woilc

21

Contractor’s
Role

(in
percentage)

3]

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices

4}

Date Of 
Award

51

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration 
JL

Start Completed

A) Government
Contracts

I. On-going 
li. Awarded but 

not yet started

B) Private
Contracts

i. On-goIng
ii. Awarded but

not yet started

NOTE:

1] As appearing or defined In the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Ventura / Consortium
4] Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specify the ‘Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by;
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

Coratnialan of RC Pm ind Ccntnuouc RoRo Ramp
Pod ol Banenl. Mahkieg, Caxilgtln

U>



Bidding Form* 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Namo of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to cun^nt prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and/or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

ConitrueUsn otRCP^rindContlnuoui RcAo ktirip'
Port er B*netU, MtNnog, Camiguin



Bidding Form* 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of Work 
1)

Unit of 
Measure

Quantity
Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Unit of 
Measure

Quantity

1. Off-shore Pile Driving of Concrete Piles

2. Reinforced Concrete Works

l.m.

cu.m.

3,184

304

NOTE: 1) Submit the Certificate of Complefion/Certificate of Acceptance by the project owner, Fmal Recapitulation/Bill of Quantities end/or 
Constructor Performance Evaluation System (CPES) ratings, t*', 2nd & Final visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2j The Owner's Certificate of Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form: September 2012)

Authorized Signing Official Date

d«nitnicbon oTRC Pt*r ind CoottruKwt RoRo Ramp"
Pm of Banoni, Mthliwg. Cimlguln

tVi
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Bidding Forms 

(Financial)

FINANCIAL DATA
A. The prospective bidder’s audKed Financial Statements, showing, among others, the 

prosp^ve bidder’s total and current assets and liabilities, stamped “RECEIVED' by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Networth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows;

NFCC= [ (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coindding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited finandal statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Offidal 

Date:_________

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate finandal statements.

Coramictton of RC Ptw *n4 ConMnueua RoRg Ramp 
Port of BonoM, Mahmog, Camigiin



Bidding Form* 
(Pt*dg»d P*isonn«l)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bicKlata, including valid PRC License, for the various positions 
/ functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex *_*

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPV\/H Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course 
Issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager - Five(5)years Materials Engineer-One (1) year
Project Engineer - Three (3) years Materials Engineer I - for projects costing up to 100M
Foreman - Five (5) years Materials Engineer II -for projects costing more than 100M

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing Offtcial Date

Coratmctton of RC Pio »nd Condnucus RoRo Rvnp
Port at Boneni. MoMnog. Cwilgulii



Bidding Form* 
(PMgtd Equipment]

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit($)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
•A............Z”)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newfy purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of tease contract together with a copy of the Marina Owner's (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (J*nu»ry 2011)

Authorized Signing Official Date

CooSructkm ol RC Plw ind C«nllnuou« R«Ro R*mp 
Pol o( B*neM, Mitiliwg. Camtguln

00
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Bidding Form* 

(Ormixj* • Soie)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF_____________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (Nationalitv). and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the sole proprietor or authorized representative of (Name of Bidder) with office
address at_____________________ :

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do, execute and perfomi any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized 
‘Special Power of Attorney* for the authorized representative);

3. (Name of Bidder) is not ‘blacklisted* or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor Is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAG), the Technical Working Group, and the BAG 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinHy or affinity up to the third civil degree;

7. (Name of Bidder) complies with easting labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidden

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Constnjction of 

RC Pier and Continuous RoRo Ramp, Port of Benoni, Mahinog, Camiguin.

Construction of RC Pi* wtd Conbmxxjm Rofto Ramp
Port of Banonl. Mshlnofl, CsnUgwIn
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Bidding Forma 

(Omnibus - Sola)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were kJentified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], ^lace issued]

Doc. No.. 
Page No.. 
Book No.. 
Series of

Cons9\jcaon of RC Piar and ConOrKiour RoRo Raf^
Port of Daocrti, MihifWB, ComiBijn
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Bidding Form* 

(Omnibus - Pvinatship}

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I ( Name ), of legal age, (Civil Status). (NationaIrtvV and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that;

1. I am the duly authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s 
Certificate (whichever is applicable);

3. (Name of Bidder) is not ‘blacklisted* or barred horn bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted In satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing tiie PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical Worldng 
Group, and tiie BAC Secretariat, the head of the Project Management office or the 
end- user unit, and the project consultants by consanguinity or affinity up to the third 
dvil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder

a) Carefully examine all of the Bidding Document;
b) Ac:know1edge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the fadlities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of 

RC Pier and Continuous RoRo Ramp, Port of Benoni, Mahinog, Camiguin.

CoralniGlion of RC Pl*> and CoMkKieu* ReRe RMnp
Pert ef Saneni. HWimog. Camlgk*i
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Bidding Forms 

(Omnibus - PartneraMp)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at_____ .

Witness my hand and seal this__ day of [month] [year].

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of

Consbucton of RC Piaf and Ccrtfuous RoRo
Port of Banon, Malwra, Cnigria
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8«Mr^ Perm* 

(Oenribu* - Co(p./J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (NationaIrtvL and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with office
address at___________________ :

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Proj^) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board Resolution or Secretary's Certificate;

3. (Name of Bidder) is not ‘blacklisted" or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end- user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of 

RC Pier and Continuous RoRo Ramp, Port of Benoni, Mahinog. Camiguin.

Cdrakuctonol RCPiarand Corttmous RoRoRamp
Port of Bmont. MahirioQ. Carnigiin
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Bidding Foma 

(Omnfeui - CorpJJ.V)
9. (Name of Bidder) did not give or pay directty or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or offidal, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, 
_________ , Philippines.

have hereunto set my hand this__ day of. 20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at /p/ace of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined In the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her pnsert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [month] ^ear].

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No.. 
Book No.. 
Series of

CcnOuMlon o( RC Plw «nd ConAmna RoRo Ftap
Port g( DonortI, Mortirwa. Csiqp<ki
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Bidding Forms 

(Bld-Sscuring Dsciarabon)

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No.

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, manila

, the undersigned, declare that:

1. I understand that, according to your condHions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that; (a) I/we will be automatically disqualified from bidding for any 
contract wKh any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of 
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1 
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake;

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;

(b) I am declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (I) I failed to timely file a request for reconsideration or (ii) i filed a 
waiver to avail of said right;

(c) I am declared as the bidder with the Lowest Calculated Responsive Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I have hereunto set my hand this, 
____ , Philippines.

day of. 20 at

Name of Bidder’s Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

of RC Continuous RcAo Ramp
Pcft d Benoni. Mahinog, Cwnguin
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Bidding Forma 

(Bid-Seamg Oadarabon)

SUBSCRIBED AND SWORN to before me this__day of [month] [year] at /p/ace of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). 
Affiant/s exhibited to me his/her pnsert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no._____ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBUC

Serial No. of Commission__________
Notary Public for_____ until_______
Roil of Attorneys No.____
PTR No.__, [date issued], [piece issued]
IBP No.__, [date issued], [piece issued]
Doc. No.__
Page No.__
Book No.__
Series of___ .

Conssucaon er RC Rar and Centnueu* RcRs Ramp
Port c( eanert, Waaaieg, Camigian
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BxMng Farm* 

(Const. Methodology)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description 

Location

1.
2.

3.
4.

B.

1.

2.
3.

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

CONSTRUCTION OF RC WHARF WITH RORO RAMPS 
(Area: 71m x 9m « 639.000 sq.m)

Chipping of existing rc curb, flush to deck level and smoothened with mortar (71 l.m.) 
Supply and drive 450mm x 450mm PSC piles (3,976 l.m.), including splicing, chipping 
and cutting of newly driven piles up to required elevation (104 pcs.), supply and place 
3,500 psi reinforced concrete (371 cu.m.) and steel bars (68,290 kg of various sizes) for 
superstructure
Supply and install rubber dock fenders, V-type, 500H x 1,500L (5 sets)
Supply and re-install existing RDF (11 sets) and existing bollard (7 sets), remove and 
turn -over to authority existing bollard (4 sets)

CONSTRUCTION OF RC PLATFORM WITH RORO RAMP 
(Area * 428.00 sq.m)

Supply and drive 450mm x 450mm PSC piles (2,392 l.m.), including splicing, chipping 
and cutting of newly driven piles up to required elevation (68 pcs.), supply and place 
3,500 psi reinforced concrete (236 cu.m.) and steel bars (45,801 kg. of various sizes) for 
superstructure
Supply and install rubber dock fenders, V-type, 500H x 1 ,S00L (6 sets)
Remove and turn-over to authority existing bollard (2 sets), demolish and dispose 
existing rc deck (81 sq.m.), including chipping of existing piles up to required elevation 
(18 pcs.)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Cun/e Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of RC Piet end Continuaus RoRo Rsmp 
Port ot BonenI, Mshincg, Csmgum
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(Marponnr Schadul*)

MANPOWER SCHEDULE

Name of Project

Proposed Project Descnption

Location

MANPOWER
(Minimum)

CONTRACT DURATION f Calendar Davsl

MONTHLY

1 2 a 4 < 6 7 « 9 It 11 12 IS 14

Project Manager

Project Engineer

Materials Engineer

Construction Safety and 
Health Officer

Foreman

Spedfy other aoDlicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

Cortslructtoncif RC Har *04 ConttnuoutRoRo Ramp
PortotBanenI, MatanoB. Camtgutn
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Bidding Forms 

(Equpmert Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project 

Proposed Project Description

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
« 3 1 4 « 7 3 r 11 13 13 14

111

Signature
(Authorized Signing Official)

CoftXiuctnn el RC Pier and Condnuous RoRo Ramp
Port ol Banoni, Mahinog, Camgrtr
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(Pajrment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

CtnMruetlon o( RC Piet end ConOnooui RoHo Romp
Put of BwHinl. IMiinoa. Cmiauin
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building. Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP 

PORT OF BENONI, MAHINOG. CAMIGUIN

KNOW ALL MEN BY THESE PRESENTS:

.day of. _20_. in Manila.This Contract, made and entered into this___
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager, 
JAY DANIEL R. SANTIAGO, and hereinafter referred to as ‘PPA”;

- and -

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________. represented

., duly authorized forthis purpose, as 
., a copy of which is hereto attached and

in this act by___________________________
evidenced by Secretary’s Certificate__________
made an integral part hereof as Annex ■‘A’, and hereinafter referred to as "CONTRACTOR”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the 
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Construction ofRC 
Pier and Continuous RoRo Ramp. Port of Benoni, Mahinog. Camiguin;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, after the opening of bids on. , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of_______________________________________________________(B______ ), Philippine
Currency;

WHEREAS, pursuant to Head Office 6AC Resolution No..
the contract was made to the CONTRACTOR in a Notice of Award dated 
of_________ _(P

. Series of______, award of
_________ , In the amount
_____ ), after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said 
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:

CanMrudtM cf RC Plw and Cortmuous RcAo tonp
Pan <f Banon. tlMioQ. Cmmiim
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ARTICLE I

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fofly as if the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control 
in foil force and effect the rights and obligations of the Parties, except as othenivise modified by the 
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively 
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the iatter 
hereby covenants to execute and complete the Construction ofRC Rerand Continuous RoRo Ramp, 
Port ofBenoni, Mahinog, Camiguin; in conformity in ail respects with the provisions of this Contract as 
follows;

ITEMS TOTAL AMOUNT

1. General Expenses P
2. Construction of RC Wharf with RoRo Ramps P
3. Construction of RC Platform with RoRo Ramp P
4. Reimbursable Items P

TOTAL AMOUNT

CcnrauGtan «f RC vd CortkiuouB RoRo Runp
Pon oreonenl, IMMog. CraigtRi
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and 
defined in this Contract at its sole cost and expense, and to fully and faKhfulty furnish all materials, tools, 
labor supplies, equipment, services and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials it will supply or deliver or install and/or use in the construction 
and workmanship of all his work under the Contract, shall be brand new and in accordance with the 
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this 
Contract, and agrees to perform its obligations hereunder in the most effident and competent manner, 
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in 
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE III

CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR 
of all its undertakings defined in and provided for underthis Contract and Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

®_________________________________________________________),
Philippine Currency, indusive of the 12% value added tax, payment to be made and computed on the 
basis of final quantities at the unit bid price for each item of work actually performed and finished for 
each pay item as determined and accepted by PPA and in the manner set forth in the Contract 
Documents, as full compensation for everything furnished and done by the CONTRACTOR underthis 
Contract, including all vrarks required but not specifically mentioned, and also for all losses and 
damages to foe CONTRACTOR arising out of foe vrark aforesaid, from the action of the elements, or 
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses 
incurred by or in consequence of foe suspension or discontinuance of the contract herein specif and 
for faKhfulIy completing the contract and the whole thereof, at the time and In foe manner provided in 
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon prior approval of the Government 
Procurement Policy Board (GPPB)orwhen a Treaty or International or Executive Agreement Expressly 
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shaS refer 
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and 
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full 
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth 
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or In part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated 
damages payable to the PPA by the CONTRACTOR under this Contract.

CoostrucOon of RC Pm and Ccnbniioua RoRo Ra<np 
Port of BanenI, Mahinog, Camiguin
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3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the vrarks 
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies, 
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention often percent (10%) refened to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing Mfth irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts 
equivalent to the retention money substituted for and acceptable to PPA. provided that the project is on 
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. 
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid fora duration to be 
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is 
Intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the farthful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of 
irrevocable letter of credit issued by a Universal or Commerdal Bank, and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the following schedule:

a.

b.

Irrevocable,
letter of credit issued by a Universal or
Commerdal Bank
any combination of the foregoing

- Ten Percent (10%) of thetotal 
contract price

- Proportionate to share of form with 
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA, 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in deteult 
in any of Ks obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA 
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no daims filed 
against the CONTRACTOR or the surety company and there are no daims for labor and materials filed 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) overthe original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

CsnAucton 4 RC Piw and Coninuous RoRs Rnp
Port of Banoni, Mntannj, Canguti



CF-5
{Draft Contract Fonn)

4.05 In case of a reduction in the contract value or for partially completed works under this contract 
which are usable and accepted by PPA, and the use of which in the Judgment of PPA shall not affect 
the structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V

COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within________________ calendar days (induding Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall 
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fa3 to satisfactonty 
complete the work within the specified contract time, plus any time extension duty granted and is hereby 
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract, equal to at least one-tenth (1/10) of 
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Factlities Construction and Maintenance Department of PPA.

5.04 It is understood that the damages herein provided are fixed and agreed Gquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus any time extension duly granted to the 
CONTRACTOR. PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and 
take over the prosecution of the project or award the same to a qualified contractor through negotiated 
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR'S performance 
security shall be forfeited. The amount of the forfeited performance security shall be aside from the 
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof 
and impose other appropriate sanctions.

ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA 
shall determine the amount of such extension; provided that PPA is not bound to take into account any 
claim for an extension of time unless the contractor has prior to the expiration of the contract time and 
virithin thirty (30) calendar days after such work has been commenced or after the circumstances 
leading to such daim have arisen, delivered to PPA notices in order that it could have investigated them 
at that time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any daim. 
Upon receipt of full and detailed particulars, PPA shall examine the fads and extent of the delay and

Consmicaon s( RC Her wid Continuous Rofto Rwip 
Poftof Bsnoni. Mahincg. Camigula
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Shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of 
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the criticai 
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the conduct 
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in 
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original 
contract time during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of 
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written 
information to be furnished by the PPA, non-acquisition of permit to enter private properties within the 
right-of-way resulting in complete paralization of construction activities, and other meritorious causes as 
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction 
materials, general labor strikes, and peace and order problems that disrupt construction operations 
through no fault of the CONTRACTOR may be considered as additional grounds for extension of 
contract time provided they are publidy feH and certified by appropriate government agencies such as 
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attadied to any 
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration 
and that the validity of the performance security shall be conespondingly extended.

ARTICLE VII 

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one 
whole complete work and that partial payments on account by the PPA or the use of parts of the work 
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and 
final acceptance in writing by the PPA.

ARTICLE VIII

CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not 
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal 
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR 
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their 
duties. The CONTRACTOR agrees and binds Itself to indemnify the PPA for whatever injuries or 
damages caused or occasioned or contributed to by the failure, negligence or conduct of the 
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of 
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall, 
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all 
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from

tRoRator^
Port at Btnanl. Mit*<ag. Av^uai
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any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its 
implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until Ks final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such 
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment, 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

, arising out of or in the course of this Contract 
and vice-versa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in 
progress to ascertain that the completed works or stages comply in all respects, with the standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the 
CONTRACTOR shall be held responsible for the acceptability of the finished works. The 
CONTRACTOR shall promptly correct all works determined by the PPA as failing to meet requirements, 
at CONTRACTOR’S own expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, 
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to 
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 
hereof. Should the PPA give rts written approval, such consent shall not relieve the CONTRACTOR of 
its responsibilities under the Contract. The CONTRACTOR shall ensure that the temns and conditions of 
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and 
conditions of the Contract.
11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA, provided, however, that any failure of PPA to make such a request shall not relieve foe 
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to foe commencement of work, secure the standard 
CONTRACTOR’S all risk insurance (CARI) from foe Government Service Insurance System (GSIS) or

ConsiniGlton si RC PM an4 Conlinuou* RsRo Rtnp
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any insurance company duly certified by the Insurance Commission as authorized to issue such 
insurance, to insure the works against all losses or damages ansing from whatever cause for which the 
CONTRACTOR is responsible under the Contract.

ARTICLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like 
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR 
shall undertake and complete the repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized 
representative has issued an order to undertake repair. In case of failure or refusal to comply with this 
order. PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former 
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for 
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the 
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a 
warranty security in the form of letter of credK issued by a Universal or Commercial Bank or Bank 
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the 
following schedule:

a. Letter of Credit issued by a 
Universal or Commercial Bank

b. Bank guarantee confirmed by a 
Universal or Commerdal Bank

Five percent (5%) of the total contract price

Ten percent (10%) of the total contract price

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from 
frie date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse 
of the said one (1) year period.

ARTICLE XIV

TAXES, LICENSES. PERMITS AND FEES

14.01 The CONTRACTOR’S tax, licenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to the national and/or local government units 
and/or its instrumentalities/agencies on account of the performance and completion of the work 
stipulated herein, fees for the testing of materials and samples and fees for ttie testing and inspection of 
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto including preparation of documents and notarial fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is 
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR 
from PPA.

Conatrucbon of RC PM and Continuous RoRo Ramp 
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14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax clearance horn the Bureau of Internal Revenue (BIR) as well as 
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated 
with the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions 
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and 
Regulations.

15.03 The PPA may. at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose 
unit prices shall be derived based on the following;

a. For additional/extra works duly covered by change orders involving work items which 
are exactly the same or similar to those in the original contract, the appficable unit prices 
of work Kerns in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work Kerns 
that are not in the original contract, the unK prices of the new work Kerns shall be based 
on the direct unK costs used in the original contract (e.g. unK cost of cement, rebars, 
form lumber, labor rate, equipment rental, etc.). AH new components of the new work 
Kern shall be fixed prices, provided the same is acceptable to both PPA and the 
CONTRACTOR, and provided further that the direct unK costs of new components shall 
be based on the CONTRACTORS's estimate as validated by PPA via documented 
canvass in accordance wKh existing rules and regulations. The direct cost of the new 
work Kem shall then be combined wKh the mark-up factor (i.e., taxes and profit) used by 
the contractor in his bid to determine the unK price of the new work Kem.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, wKh the approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment. Said request for payment shall be included wKh the CONTRACTOR'S 
statement of progress payment.

ARTICLE XVI 

SUSPENSION OF WORK

16.01 The PPA or Ks duly authorized representative shall have the authority to suspend the work 
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or 
any fortuKous events or for failure on the part of the CONTRACTOR to correct bad conditions which are 
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any 
provisions of the Contract, or due to adjustment of plans to suK field conditions as found necessary 
during construction. The CONTRACTOR shall immediately comply wKh such order to suspend the 
work wholly or partly.
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In case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It is the Intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect 
and applicability. However, in the event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIIl

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or 
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration In 
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the ‘Arbitration 
Laws” and Republic Act No. 9285; otherwise known as the ‘Attemative Dispute Resolution Act of2004”. 
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration 
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to resdnd or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
Interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other 
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of 
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 It is clearly understood that in case a dispute or disagreement arises between the PPA and the 
CONTRACTOR regarding the manner by which the latter is performing works, tiie CONTRACTOR shaS 
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTICLE XIX

OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irrecondlable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 It should also be dearly understood that any payment or failure of the PPA to demand 
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the 
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this 
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.
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19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without the prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of 
Judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the 
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to 
be incorporated in any contract or agreement with third parties, as same is connected with or related to 
the performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. It is 
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or 
supplies brought to the project site wthout the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall settle their respective accountabilities as of the date of termination, cancellation or resdssion, 
including the refund of any and all advances made plus legal interest from date of receipt of the amount 
or amounts advanced.

19.05 It is expressly agreed that whenever the CONTRACTOR Is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake the whole or portion of the unfinished work by administration or by negotiation through 
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved 
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work 
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and 
to show a satisfactory performance, PPA may take over the whole or portion of such work and have 
such work done by administration or award the same to another qualified contractor through negotiated 
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools, 
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply 
writh the same, PPA shall have the option to take over the project in whole or in part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04, 
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under 
this Contract according to the true intent and meaning of all the Contract Documents taken together,

ether the same may or may not be shown or described particularly in the drawings, plans and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in the drawngs, plans and specifications, it shall immediately refer the same to the PPA. 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condKion, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are 
excavated or in any manner used by the CONTRACTOR in connection with the performance of its 
obligations under this Contract.
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19.09 The CONTRACTOR agrees and binds Kself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all 
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned 
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, it is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby birKis 
and obligates Kself to indemnify the PPA for any and all liabilKies, losses, damages, judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the fauK, negligence, act, omission, delay, conduct, breach of trust or 
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR 
and/or any of Ks employees, agents, representatives or sut>contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents ft submitted which form integral parts 
hereof are authentic and duly executed wKh all the required fonnatities for the same, and that the facts 
and/or date contained therein are true and correct. A breach of this representation including all 
misrepresentation in the documents or suppression of material facts therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and entered into, 
gives the PPA the immediate right or recourse to motu proprlo rescind, abrogate or otherwise 
terminate the contract without need of judicial action, in accordance wKh Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift 
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that 
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudicially orwKhout need of judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference. Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management.

ARTICLE XXII

EFFECTfVnY

22.01 This Contract shall become effective after the same shall have been signed by the Parties 
hereof.
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place 
first hereinatx>ve written.

PHILIPPINE PORTS AUTHORITY

By:

Jay Daniel R. Santiago 
General Manager

By:

WITNESSES:

Mark Jon S. Palomar _____
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of___________________ ) S.S.

BEFORE ME, a Notary Public for and in the City of this day of

NAME

Jay Daniel R. Santiago

20__ , personally appeared the following:

Proof of 
Identity

DATE PLACE

Known to me and to me known to be the same persons who executed the foregoing instrument as: 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority _______  _____ ______

and they acknowledged to me that the same is their own free act and deed as well as the free and 
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for ConstrucSon of RC Pier and Continuous RoRo 
Ramp, Port ofBenoni, Mahinog, Camiguin; consisting of 13 pages, including this page on which this 
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every 
page thereof.

IN WITNESS WHEREOF. I have hereunto affixed my hand and notarial seal on these presents 
at the place and on the date first above written

Doc. No._____ :
Page No.____
Book No.____
Series of 20
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