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INVITATION TO BID

FOR THE PROPOSED DREDGING OF THE PORTS OF NAVAL, BAYBAY,
‘HILONGOS AND GUADALUPE, PROVINCE OF BILIRAN, LEYTE
: AND SOUTHERN LEYTE

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY
2019, intends to apply the sum of R 160,825,645.64 being the Approved Budget for the
- Contract (ABC) to payments under the contract for the Proposed Dredging of the
Ports of Naval, Baybay, Hilongos and Guadalupe, Province of Biliran, Leyte and
Southern Leyte (LFP WLB NO. 042-2019). Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for A. Dredging along berths and
maneuvering areas of the Ports to a designed depth below Mean Lower Low Water
{MLLW) as follows: 5.00m. for Naval Port; 7.00m. for Baybay Port; 6;00m. for
Hilongos Port and 5.00m for Guadalupe Port B. Total Volume to be Dredged:
- 314,000 cu. m. (33,000 cu.m., 129,000 cu. m., 73,000 cu.m. and 79,000 cu. m. for
Naval, Baybay, Hilongos and Guadalupe Ports, respectively) of soft to highly
dense (compacted) clayish sand/mud, silt, sand, pebbles and possibie hard
materials C. Disposal of dredged soil materials 16.00 kms. away from the project
site. Completion of the Works is required in 426 calendar days. Bidders should have
completed a contract similar to the Project. The description of an eligibie bidder is
contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR)} of Republic Act 9184 (RA 9184), otherwise known as the
*Govermnment Procurement Reform Act.”

Bidding is restricted to Filipiho citizens/scle proprietorships, cooperatives, and
partnerships or organizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from the Philippine Ports Authority Bids
and Awards Committee (BAC) for Engineering Projects and inspect the Bidding
Documents at the address given below from 8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 19
November 2019 from the address below and upon payment of the applicabie fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the
- amount of FIFTY THOUSAND PESOS (R 50,000.00).

A Bonifacio Drive, South Harbor, Port Area. Manila 1018 Philippines
P.0. Box 436 Manila, Philippines
Tel No. (+632) 954-8800  Fax No. (+632) 5274855
website: www ppa.com.ph




It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Philippine Ports
“Authority, provided that bidders shall pay the appiicable fee for the Bidding Documents
not later than the submission of their bids.

The Philippine Ports Authority's Bids and Awards Committee for Engineering Projects
will hold a Pre-Bid Conference on 27 November 2019 at 10:00 a.m. at the PPA
Function Room, 7 Floor, PPA Bldg., Bonifacio Drive, South Harbor, Port Area, Manila,
which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat at the address below on or before
1:00 p.m. of 17 December 2019. All bids must be accompanied by a bid security in any
of the acceptable forms and in the amount stated in the bidding documents.

Bid opening shall be on 17 December 2019 at 2:00 p.m. at the 7™ Floor, PPA Building,
A. Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the
presence of the bidder's representatives who choose to attend at the address below.
Late bids shall not be accepted.

. Required PCAB Registration:. Medium B — Port, Harbor and Offshore
Engineering

The Philippine Ports Authority reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in
accordance with Section 41 of RA 9184 and its IRR, without thereby incumring any
liability to the affected bidder or bidders.

For further information, please refer to:
BAC Secretariat, Philippine Ports Authority
5™ Fioor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila

Telephone/Fax No. 527-47-35
527-47-35 Loc. 539

PPA Website: www.ppa.com.ph

MARK JON 8, PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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a) General

Scope of Bid

1.1.

The Procuring Entity named in the BDS, invites bids for the construction of Works,
as described in Section VI_Specifications.

1.2. The name, identification, and number of lots specific to this bidding are provided in
the BDS. The contracting strategy and basis of evaluation of lots is described in
ITB Clause 27.

1.3. The successful Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.17

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named in
the BDS, and in the amount indicated in the BDS. It intends to apply part of the funds
received for the Project, as defined in the BDS, to cover eligible payments under the
Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

(a) defines, for purposes of this provision, the terms set forth below as follows:

(i) "corrupt practice” means behavior on the part of officials in the public
or private sectors by which they improperly and unlawfully enrich
themselves, others, or induce others to do so, by misusing the
position in which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of
any such official in the procurement process or in contract execution;
entering, on behalf of the Procuring Entity, into any contract or
fransaction manifestly and grossly disadvantageous to the same,
whether or not the public officer profited or will profit thereby, and
similar acts as provided in Republic Act 3019;

(i)  "fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a confract to
the detriment of the Procuring Entity, and includes collusive
practices among Bidders (prior to or after Bid submission) designed
to establish bid prices at artificial, non-competitive levels and to
deprive the Procuring Entity of the benefits of free and open
competition;

(iii)  “collusive practices® means a scheme or arrangement between two
or more Bidders, with or without the knowledge of the Procuring
Entity, designed to establish bid prices at artificial, non-competitive
levels; and

Praposed Dredging of Porix of Noval, Boyboy, Hifongos and Guodalupe, Provinces of Biliran, Leyte and Southern Leyte
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3.3.

MB- 2

(iv) “coercive practices” means harming or threatening to harm, directly
or indirectly, persons, or their property to influence their participation
in a procurement process, or affect the execution of a contract;

(v)  “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
governmentforeign or international financing institution into
allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or investigation or
from pursuing such proceedings or investigation; or

(bb) acts intended to materally impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign governmentforeign or intenational financing
institution herein.

(b) will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the Contract; and

(c) will declare a fimm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil, administrative,
and/or criminal penalties available under the applicable laws on individuals and
organizations deemed to be involved in any of the practices mentioned in ITB
Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

Conflict of Interest

41.

All Bidders found to have conflicting interests shall be disqualified to participate in
the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (g) below:

(a) A Bidder has controlling shareholders in common with another Bidder;

Proposed Dredging of Ports of Noval, Baybay, Hilongos and Guadalupe, Provinces of Biliran, Leyte and Southern Leyte
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A Bidder receives or has received any direct or indirect subsidy from any
other Bidder;

A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

A Bidder has a relationship, directly or through third parties, that puts them
in a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process,

A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid;

A Bidder who participated as a consultant in the preparation of the design
or technical specifications of the goods and related services that are the
subject of the bid; or

A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project.

4.2. In accordance with Section 47 of the IRR of RA 9184, afl Bidding Documents shall
be accompanied by a swomn affidavit of the Bidder that it is not related to the Head
of the Procuring Entity (HoPE), members of the Bids and Awards Committee
(BAC), members of the Technical Working Group (TWG), members of the BAC
Secretariat, the head of the Project Management Office (PMO) or the end-user
unit, and the project consultants, by consanguinity or affinity up to the third civil
degree. On the part of the Bidder, this Clause shall apply to the following persons:

(a)
()
(c)

(d)

(€)

If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
if the Bidder is a partnership, to all its officers and members;

if the Bidder is a corporation, to all its officers, directors, and controlling
stockholders;

If the Bidder is a cooperative, to all its officers, directors, and controfling
shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (¢) or (d)
of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause
will resutt in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding:

Proposed Dredging of Ports of Navol, Baybay, Hilongos and Suadolupe, Provinces of Billran, Leyte and Southern Leyte



5.2.

53.

54.

5.5.

(a) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of which
at least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;

(¢) Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines.

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or
more persons/entities that intend to be jointly and severally responsible or
liable for a particular contract: Provided, however, that, in accordance with
Letter of Instructions No. 630, Filipino ownership or interest of the joint
venture concemed shall be at least seventy five percent (75%): Provided,
further, that joint ventures in which Filipino ownership or interest is less
than seventy five percent (75%) may be eligible where the structures to be
built require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest shall be
based on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under any
Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached agencies
of the Procuring Entity.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fity percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the Philippine Statistics Authority (PSA) consumer price index.
However, contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC}) of their
registration based on the guidelines as prescribed by the PCAB.

(b) For Foreignfunded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as follows:

Proposed Dredging of Ports of Noval, Baybay, Hitongos ond Guodoiupe, Provinces of Bifiron, Leyte and Southern Leyte
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NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract for
this Project.
The values of the domestic bidder’s current assets and current liabilities shall be
based on the latest Audited Financial Statements (AFS) submitted to the BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial statements
prepared in accordance with international financial reporting standards.

6. Bidder's Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a swom statement in
the form prescribed in Section IXBidding Forms as required in ITB Clause 12.1

(b) (ii).
The Bidder is responsible for the following:
(a)  Having taken steps to carefully examine all of the Bidding Documents;

{b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(¢) Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

(d) Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under {TB Clause 10.4.

(¢) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any
of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;

() Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and all
statements and information provided  therein are true and correct;

(g) Authorizing the HOPE or its duly authorized representative/s to verify all the
documents submitted;

(0) Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract, accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Cerlificate,
whichever is applicable;

(i) Complying with the disclosure provision under Section 47 of RA 9184 and
its IRR in relation to other provisions of RA 3019;

Froposed Dredging of Ports of Novel, Boybay, Hilongos and Guadolupe, Provinces of Biliran, Leyte and Southern Leyte



6.3.

6.4.

'§)] Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

(i) Ensure the entittement of workers to wages, hours of work, safety
and health and other prevailing conditions of work as established by
nationa! laws, rules and regulations; or collective bargaining
agreement; or arbitration award, if and when applicable.

In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wage-related
benefits, bidder agrees that the performance security or portion of
the contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of Republic Act No. 9184
without prejudice to the institution of appropriate actions under the
Labor Code, as amended, and other social legislations.

(i) Comply with occupational safety and health standards and to correct
deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder
undertakes to suspend contract implementation pending clearance
to proceed from the DOLE Regional Office and to comply with Work
Stoppage Order; and

(iiy Inform the workers of their conditions of work, labor clauses under
the contract specifying wages, hours of work and other benefits
under prevailing national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when applicable,
through posting in two (2) conspicuous places in the establishment’s
premises; and

(k) Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and project
requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of the
contract, project, or work; (b) climatic conditions; (c) transportation facilities; (c)
nature and condition of the terrain, geclogical conditions at the site communication
facilities, requirements, location and availability of construction aggregates and
other materials, labor, water, electric power and access roads; and (d) other
factors that may affect the cost, duration and execution or implementation of the
contract, project, or work.
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The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
fumished by the procuring entity. However, the Procuring Entity shall ensure that
all information in the Bidding Documents, including supplementai/bid bulletins
issued are correct and consistent

Before submitting their bids, the Bidders are deemed to have become familiar with
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of
his bid, and the Procuring Entity will in no case be responsible or hable for those
costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from those
that have paid the applicable fee for the Bidding Documents at the office indicated
in the Invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other
than those prohibited by a decision of the United Nations Security Council taken under
Chapter VIl of the Charter of the United Nations.

Subcontracts

8.1.

8.2,

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of the
Works to an extent as may be approved by the Procuring Entity and stated in the
BDS. However, subcontracting of any portion shall not relieve the Bidder from any
liability or obligation that may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause 12
and comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting
of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works will be
subcontracted at any stage of the bidding process or during contract
implementation.  If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part of
the technical component of its bid.

b) Contents of Bidding Documents

Pre-Bid Conference

9.1.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue and
on the date indicated therein, to clarify and address the Bidders’ questions on the
technical and financial components of this Project.
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9.2,

93.

(b) The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the Invitation to Bid/Bidding Documents in
the PhilGEPS website. If the Procuring Entity determines that, by reason of the
method, nature, or complexity of the contract to be bid, or when international
participation will be more advantageous to the GoP, a longer period for the
preparation of bids is necessary, the pre-bid conference shall be held at least
thirty (30) calendar days before the deadline for the submission and receipt of
bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they fully
understand the Procuring Entity’s requirements. Non-attendance of the Bidder will
in no way prejudice its bid; however, the Bidder is expected to know the changes
and/or amendments to the Bidding Documents as recorded in the minutes of the
pre-bid conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid
conference shall be recorded and prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to prospective
bidders not later than five (5) days upon written request.

Decisions of the BAC amending any provision of the bidding documents shall be
issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar
days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

10.4.

Prospective bidders may request for clarification(s) on and/or interpretation of any
part of the Bidding Documents. Such a request must be in writing and submitted
to the Procuring Entity at the address indicated in the BDS at least ten (10)
calendar days before the deadline set for the submission and receipt of Bids.

The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin,
to be made available to all those who have properly secured the Bidding
Documents, at least seven (7) calendar days before the deadline for the
submission and receipt of Bids.

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents shall
be identified as an amendment.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concemed, if available, and at
any conspicuous place in the premises of the Procuring Entity concemed. It shall
be the responsibility of all Bidders who have properly secured the Bidding
Documents to inquire and secure Supplemental/Bid Bulletins that may be issued
by the BAC. However, Bidders who have submitted bids before the issuance of
the Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw
their bids in accordance with ITB Clause 23.
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c) Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements, the
bids, and all other documents submitted to the BAC are in foreign language other than
English, it must be accompanied by a franslation of the documents in English. The
documents shall be translated by the relevant foreign govemment agency, the foreign
government agency authorized to translate documents, or a registered translator in the
foreign bidder's country; and shall be authenticated by the appropriate Philippine foreign
service establishment/post or the equivalent office having jurisdiction over the foreign
bidder's affairs in the Philippines. The English franslation shall govern, for purposes of
interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

)] Eligibility Documents ~
Class "A" Documents

(i) PhilGEPS Certificate of Registration and Membership in accordance
with Section 8.5.2 of the IRR. For procurement to be performed
overseas, it shall be subject to the Guidelines to be issued by the
GPPB;

(ii) Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the Bidder's SLCC similar to the contract to be bid, in
accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(i.1) name of the contract;

(i.2) date of the contract;

(i.3) contract duration;

{(ii.4) owners name and address;

(ii.5) nature of work;
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(ii.6) contractor's role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

(ii.7) total contract value at award;
(i.8) date of completion or estimated completion time;
(i.9) total contract value at completion, if applicable;

(i.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder's SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner's
Certificate of Fina! Acceptance issued by the Owner other than the
Contractor or the Constructors Performance Evaluation System
(CPES) Final Rating, which must be at least satisfactory. In case of
contracts with the private sector, an equivalent document shall be
submitted;

Unless otherwise provided in the BDS, a valid special PCAB License
in case of joint ventures, and registration for the type and cost of the
contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B" Documents

v)

If applicable, Joint Venture Agreement (JVA) in accordance with RA
4566.

Technical Documents -

(M

(i)

Bid security in accordance with ITB Clause 18. If the Bidder opts to
submit the bid security in the form of.

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation
from a Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming from the
Insurance Commission that the surety or insurance company
is authorized to issue such instruments.

Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid,

(i.2) List of contractor’s personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data. These personnel must
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meet the required minimum years of experience set in the
BDS; and

(ii.3) List of contractor's major equipment units, which are owned,
leased, and/or under purchase agreements, supporied by
proof of ownership, certification of availability of equipment
from the equipment lessorivendor for the duration of the
project, as the case may be, which must meet the minimum
requirements for the contract set in the BDS; and

(i) Sworn statement in accordance with Section 25.3 of the IRR of RA
9184 and using the form prescribed in Section {X.Bidding Forms.

Documents Comprising the Bid: Financial Component

13.1. The financial component of the bid shall contain the following:

(a  Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and

(b)  Any other document related to the financial component of the bid as stated
in the BDS.

(a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not

be accepted.

)

Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are
met:

(i) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the
procuring entity, payment could be made upon the submission of bids.

(i) The procuring entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible
unit of the procuring entity and that the estimates are based on
adequate detailed engineering (in the case of infrastructure projects)
and reflect the quality, supervision and risk and inflationary factors, as
well as prevailing market prices, associated with the types of works or
goods to be procured.

(i) The procuring entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of infrastructure projects, the
procuring entity must also have trained quantity surveyors.

(iv) The procuring entity has established a system to monitor and report
bid prices relative to ABC and engineer's/procuring entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on actual
total costs of goods and works.
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14.  Alternative Bids

14.1. Altemative Bids shall be rejected. For this purpose, altemative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for purposes
of bidding. A bid with options is considered an altemative bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two (2)
or more separate bid envelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, altemative
bids shall not be accepted.

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.
A Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)
will cause all the proposals with the Bidder’s participation to be disqualified. This
shall be without prejudice to any applicable criminal, civil and administrative
penalties that may be imposed upon the persons and entities concemned.

15. Bid Prices

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based
on the priced Bill of Quantities submitted by the Bidder.

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Bids not addressing or providing all of the required items in the
Bidding Documents including, where applicable, Bill of Quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this regard,
where a required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the said
item would mean that it is being offered for free to the Government, except those
required by law or regulations to be provided for.

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause, prior to the deadline for submission of bids, shall be included
in the rates, prices, and total bid price submitted by the Bidder.

15.4. All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified in
GCC Clause 48. Upon the recommendation of the Procuring Entity, price
escalation may be allowed in extraordinary circumstances as may be determined
by the National Economic and Development Authority in accordance with the Civil
Code of the Philippines, and upon approval by the GPPB. Furthermore, in cases
where the cost of the awarded confract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date of
bid opening, a contract price adjustment shall be made or appropriate relief shall
be applied on a no loss-no gain basis.

16. Bid Currencies
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18.

16.1.

16.2.

16.3.
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All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the
BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the amounts
in various currencies in which the bid price is expressed to Philippine Pesos at the
exchange rate as published in the Bangko Sentral ng Pilipinas (BSP) reference
rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not exceed
one hundred twenty (120) calendar days from the date of the opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their bids.
The request and the responses shall be made in writing. The bid security
described in ITB Clause 18 should also be extended comresponding to the
extension of the bid validity period at the least. A Bidder may refuse the request
without forfeiting its bid security, but his bid shall no longer be considered for
further evaluation and award. A Bidder granting the request shall not be required
or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in
an amount stated in the BDS, which shall be not less than the percentage of the
ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage
of the ABC)
(a) Cash or cashier's / manager’s
check issued by a Universal
or Commercial Bank.
Two percent (2%)

For biddings conducted by
LGUs,the cashier's/manager's
check may be issued by other
banks certified by the BSP as
authorized fto issue such
financial instrument.
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18.3.

184.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confimed or authenticated by
a Universal or Commercial
Bank, if issued by a foreign
bank.

Two percent (2%)

For biddings conducted by

LGUs, the Bank Draft/

Guarantee, or imevocable

letter of credit may be issued

by other banks certified by the

BSP as authorized to issue

such financial instrument.

(c) Surety bond callable upon
demand issued by a surety or
insurance  company  duly Five percent (5%)
certified by the Insurance
Commission as authorized to
issue such security;

The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring entity
and furnish the performance security required under ITB Clause 32.2, within ten
(10) calendar days from receipt of the Notice of Award, and commits to pay the
corresponding amount as fine, and be suspended for a period of time from being
qualified to participate in any government procurement activity in the event it
violates any of the conditions stated therein as provided in the guidelines issued
by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a request for reconsideration
and/or protest, or lapse of the reglementary period without having filed a request
for reconsideration or protest. Without prejudice on its forfeiture, Bid Securities
shall be retumed only after the Bidder with the Lowest Calculated Responsive Bid
(LCRBY) has signed the contract and furnished the Performance Security, but in no
case later than the expiration of the Bid Security validity period indicated in ITB
Clause 18.2.

Upon signing and execution of the confract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
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Bidder's Bid Security will be discharged, but in no case later than the Bid Security
validity period as indicated in ITB Clause 18.2.

18.5. The bid security may be forfeited:

(@

()

if a Bidder:

)

(ii)

(iif)

(iv)

(v}

(vi)

(vii)

(vili)

()

)

{xi)

(xii)

withdraws its bid during the period of bid validity specified in ITB
Clause 17,

does not accept the correction of errors pursuant to ITB Clause 27.3

(bY,

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false information or
falsified documents,

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligibility screening or any other
stage of the public bidding;

allowing the use of one’s name, or using the name of another for
purposes of public bidding;

withdrawa! of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the LCRB;

refusal or failure to post the required performance security within the
prescribed time;

refusal to clarify or validate in writing its bid during post-qualification
within a period of seven (7) calendar days from receipt of the
request for clarification;

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting late
Bids or patently insufficient bid, for at least three (3) times within a
year, except for valid reasons.

if the successful Bidder:

0
(ii)

fails to sign the contract in accordance with ITB Clause 31;

fails to furnish performance security in accordance with ITB Clause
32.
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20.

Format and Signing of Bids

19.1

19.2

19.3

19.4

Bidders shall submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX.Bidding Forms on or before the
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes,
and which shall be submitted simultaneously. The first shall contain the technical
component of the bid, including the eligibility requirements under ITB Clause 12.1,
and the second shall contain the financial component of the bid. This shall also be
observed for each lot in the ¢ase of lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second envelopes
as described in ITB Clauses 12 and 13. In addition, the Bidder shall submit
copies of the first and second envelopes. In the event of any discrepancy
between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantiies, under
Section IX hereof, shall be signed by the duly authorized representative/s of the
Bidder, Failure to do so shall be a ground for the rejection of the bid.

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or

initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

Bidders shall enclose their original eligibility and technical documents described in
ITB Clause 12, in one sealed envelope marked "ORIGINAL - TECHNICAL
COMPONENT,” and the original of their financial component in another sealed
envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all in an
outer envelope marked “ORIGINAL BID.”

Each copy of the first and second envelopes shall be similarly sealed duly marking
the inner envelopes as “COPY NO. __ - TECHNICAL COMPONENT" and
"COPY NO. ___ — FINANCIAL COMPONENT" and the outer envelope as "COPY
NO. ___ " respectively. These envelopes containing the original and the copies
shall then be enclosed in one single envelope.

The original and the number of copies of the bid as indicated in the BD$ shall be
typed or written in ink and shall be signed by the Bidder or its duly authorized
representative/s.

All envelopes shall:
(a) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(<) be addressed to the Procuring Entity's BAC in accordance with ITB Clause
20.1;

(d) bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and
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{¢) bear a waming "DO NOT OPEN BEFORE..." the date and time for the
opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The BAC
or the Procuring Entity shall assume no responsibility for the misplacement of the
contents of the improperly sealed or marked bid, or for its premature opening.

d) Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity's BAC at the address and on or before the
date and time indicated in the BDS. In case the deadline for submission of bids fall on a
non-working day duly declared by the President, Governor or Mayor or other government
official authorized to make such declaration, the deadline shall be the next working day.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be
accepted by the Procuring Entity. The BAC shall record in the minutes of Bid Submission
and Opening, the Bidder's name, its representative and the time the late bid was
submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed for
submission and receipt of bids. The Bidder shall not be allowed to retrieve its
original bid, but shall be allowed to submit another bid equally sealed and properly
identified in accordance with Clause 20, linked to its original bid marked as
*“TECHNICAL MODIFICATION® or “FINANCIAL MODIFICATION® and stamped
*received” by the BAC. Bid modifications received after the applicable deadline
shall not be considered and shall be returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is
received by the Procuring Entity prior to the deadline prescribed for submission
and receipt of bids. The Letter of Withdrawal must be executed by the authorized
representative of the Bidder identified in the Omnibus Sworn Statement, a copy of
which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding through
a letter which should reach and be stamped by the BAC before the deadline for
submission and receipt of bids. A Bidder that withdraws its bid shall not be
permitted to submit another bid, directly or indirectly, for the same contract.

23.4. No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial Bid
Form. Withdrawal of a bid during this interval shall result in the forfeiture of the
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Bidder's bid security, pursuant to ITB Clause 18.5, and the imposition of
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR.

Opening and Preliminary Examination of Bids

241,

24.2.

24.3.

24.4.

24.5.

24.6.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the Bids submitted and reschedule the opening of Bids on the next
working day or at the soonest possible time through the issuance of a Notice of
Postponement to be posted in the PhilGEPS website and the website of the
Procuring Entity concemed.

Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes
and determine each Bidder's compliance with the documents prescribed in ITB
Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the
required document, it shall be rated "passed” for that particular requirement. In
this regard, bids that fail to include any requirement or are incomplete or patently
insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said
first bid envelope as "passed’”.

Unless otherwise specified in the BDS, immediately after determining compliance
with the requirements in the first envelope, the BAC shall forthwith open the
second bid envelope of each remaining eligible Bidder whose first bid envelope
was rated “passed.” The second envelope of each complying Bidder shall be
opened within the same day. In case one or more of the requirements in the
second envelope of a particular bid is missing, incomplete or patently insufficient,
and/or if the submitted total bid price exceeds the ABC unless otherwise provided
in ITB Clause 13.2, the BAC shall rate the bid concerned as “failed.” Only bids
that are determined to contain all the bid requirements for both components shall
be rated "passed” and shall immediately be considered for evaluation and
comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the comesponding withdrawn bid shall be returned to the
Bidder unopened.

All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the following
Class “A” Documents may be substituted with the appropriate equivalent
documents, if any, issued by the country of the foreign bidder concerned, which
shall likewise be uploaded and maintained in the PhilGEPS in accordance with
Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTi) for sole proprietorship, or CDA for
cooperatives, _

b) Mayor's/Business permit issued by the local government where the principal
place of business of the Bidder is located; and
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¢) Audited Financial Statements showing, among others, the prospective Bidder's
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from the
date of bid submission.

24.7. Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under ITB
Clauses 12.1 (a)(ii) by any of the joint venture partners constitutes compliance.
The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

24.8. The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening
shall be made available to the public upon written request and payment of a
specified fee to recover cost of materials.

249 To ensure fransparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address. The
notice shall be issued within seven (7) calendar days from the date of the bid

opening.
e) Evaluation and Comparison of Bids
Process to be Confidential

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat
and TWG, are prohibited from making or accepting any kind of communication
with any Bidder regarding the evaluation of their bids until the issuance of the
Notice of Award, unless otherwise allowed in the case of ITB Clause 26.

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will result
in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to requests
for clarification shall be in writing. Any clarification submitted by a Bidder in respect to its
bid and that is not in response to a request by the Procuring Entity shall not be
considered

Detailed Evaluation and Comparison of Bids
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27.5.
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The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

(a) The detailed evaluation of the financial component of the bids, to establish
the comrect calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all
bids rated "passed,” using non-discretionary “pass/fail* criterion. The BAC shall
consider the following in the evaluation of bids:

(a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0) or a
dash {-) for the said item would mean that it is being offered for free to the
Procuring Entity, except those required by law or regulations to be provided
for; and

(b) Avithmetfical corrections. Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications. Any adjustment shall be calculated in monetary terms to
determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be considered,
unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in
the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all Bidders shall be required to include in their bids the cost of all taxes,
such as, but not limited to, value added tax {VAT), income tax, local taxes, and
other fiscal levies and duties which shall be itemized in the bid form and reflected
in the detailed estimates. Such bids, including said taxes, shall be the basis for
bid evaluation and comparison.
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27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots

or for any combination thereof, provided that all Bids and combinations of Bids
shall be received by the same deadline and opened and evaluated simultaneously
s0 as to determine the bid or combination of bids offering the lowest calculated
cost to the Procuring Entity. Bid prices quoted shall comrespond to all of the
requirements specified for each lot. Bid Security as required by ITB Clause 18
shall be submitted for each contract (lot) separately. The basis for evaluation of
lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as
having submitted the Lowest Calculated Bid complies with and is responsive to all
the requirements and conditions specified in ITB Clauses 5, 12, and 13.

Within a non-extendible period of five {5) calendar days from receipt by the Bidder
of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder
shall submit its latest income and business tax returns filed and paid through the
BIR Electronic Filing and Payment System (eFPS) and other appropriate licenses
and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award. Provided in the
event that a finding against the veracity of any of the documents submitted is
made, it shall cause the forfeiture of the bid security in accordance with Section 69
of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and
13, as well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary “passffail® criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB, and
recommend to the HoPE the award of contract to the said Bidder at its submitted
price or its calculated bid price, whichever is lower, subject to ITB Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which event
the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh
period to make a similar determination of that Bidder’s capabilities to perform
satisfactorily. If the second Bidder, however, fails the post qualification, the
procedure for post qualification shall be repeated for the Bidder with the next
Lowest Calculated Bid, and so on untl the LCRB is determined for
recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the determination by
the BAC of the LCRB and the recommendation to award the contract, the HoPE or
his duly authorized representative shall approve or disapprove the said
recommendation.
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In the event of disapproval, which shall be based on valid, reascnable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the
HoPE shall notify the BAC and the Bidder in writing of such decision and the
grounds for it. When applicable, the BAC shall conduct a post-qualification of the
Bidder with the next Lowest Calculated Bid. A request for reconsideration may be
filed by the Bidder with the HoPE in accordance with Section 37.1.3 of the IRR of
RA 9184.

29. Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity
concerned reserves the right to review ifs qualifications at any stage of the
procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder's capability to underiake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements or
documents, or any changes in the situation of the Bidder which will affect its
capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as ineligible
and shall disqualify it from submitting a bid or from obtaining an award or contract.

Based on the following grounds, the Procuring Entity reserves the right to reject
any and all Bids, declare a Failure of Bidding at any time prior to the contract
award, or not to award the contract, without thereby incurring any liability, and
make no assurance that a contract shall be entered into as a resuit of the bidding:

(a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and any
of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act which
restricts, suppresses or nullifies or tends to restrict, suppress or nullify
competition,

(b) If the Procuring Entity's BAC is found to have failed in following the
prescribed bidding procedures; or

(<) For any justifiable and reasonable ground where the award of the contract
will not redound to the benefit of the GOP as follows:

(i) If the physical and economic conditions have significantly changed
so as to render the project no longer economically, financially or
technically feasible as determined by the HoPE;

(i) If the project is no longer necessary as determined by the HoPE;
and

(i)  If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.
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29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when:
()] No bids are received,
(e)  All prospective Bidders are declared ineligible;
® All bids fail to comply with all the bid requirements, fail post-qualification; or

() The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.

f)  Award of Contract

Contract Award

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the LCRB.

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify
the successful Bidder in writing that its bid has been accepted, through a Notice of
Award duly received by the Bidder or its representative personally or by registered
mail or electronically, receipt of which must be confirmed in writing within two {2)
days by the Bidder with the LCRB and submitted personally or sent by registered
mail or electronically to the Procuring Entity.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be
subject to the following conditions:

(a)  Submission of valid PCAB license and regisiration for the type and cost of
the contract to be bid for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of the PCAB License
and Registration for the type and cost of the contract to be bid as a pre-
condition to the Award, within ten (10} calendar days from receipt of the
Notice of Award.:

(b)  Posting of the performance security in accordance with ITB Clause 32,
(c) Signing of the contract as provided in ITB Clause 31, and

(d)  Approval by higher authority, if required, as provided in Section 37.3 of the
IRR of RA 9184,
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31. Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity nofifies the successful Bidder that its bid
has been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the successful
Bidder shall post the required performance security, sign and date the contract
and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within the
same ten (10) calendar day period provided that alt the documentary requirements
are complied with.

The following documents shall form part of the contract:

(a) Contract Agreement;

(b) Bidding Documents;

(¢) Winning Bidder's bid, including the Technical and Financial Proposals, and
all other documents/statements submitted (e.g., Bidders response to
request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity's bid evaluation;

(dy Performance Security;

(¢)  Notice of Award of Contract; and

()  Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum period
of ten (10) calendar days from the receipt of the Notice of Award from the
Procuring Entity and in no ¢case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and posted in
favor of the Procuring Entity in an amount not less than the percentage of the total
contract price in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security | (Not less than the Percentage of
the Total Contract Price)

(a) Cash or cashier's/manager’s
check issued by a Universal
or Commercial Bank. Ten percent (10%)

For biddings conducted by
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the LGUs, the
Cashier's/Manager's Check
may be issued by other
banks certified by the BSP
as authorized to issue such
financial instrument.

(b) Bank draft/guarantee or
irevocable letter of credit
issued by a Universal or
Commercial Bank: Provided, Ten percent (10%)
however, that it shall be
confiimed or authenticated

by a Universal or
Commercial Bank, if issued
by a foreign bank.

For biddings conducted by
the LGUs, Bank Draft/
Guarantee, or Irrevocable
Letter of Credit may be
issued by other banks
certified by the BSP as
authorized to issue such
financial instrument.

(c) Surety bond callable upon
demand issued by a surety
or insurance company duly Thirty percent (30%)
certified by the Insurance
Commission as authorized to
issue such security.

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of
the bid security, in which event the Procuring Entity shall have a fresh period to
initiate and complete the post qualification of the second Lowest Calculated Bid.
The procedure shall be repeated untii LCRB is identified and selected for
recommendation of contract award. However if no Bidder passed post-
qualification, the BAC shall declare the bidding a failure and conduct a re-bidding
with re-advertisement, if necessary.
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Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the Notice
to Proceed (NTP) together with a copy or copies of the approved contract to the
successful Bidder. All notices called for by the terms of the contract shall be effective
only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be
questioned in accordance with Sections 55 of the IRR of RA 9184.

Propased Dredging of Ports of Navol, Boyboy, Hilongos end Guadeiupe, Provinces of Biliran, Leyte and Southern Leyte



Bid Data Sheet

Bid Data Sheet

BDS Clause
1.1 The PROCURING ENTITY is PHILIPPINE PORTS AUTHORITY
1.2 The name of the Contract is PROPOSED DREDGING OF PORTS OF NAVAL,
BAYBAY, HILONGOS AND GUADALUPE, PROVINCE OF BILIRAN, LEYTE AND
SOUTHERN LEYTE
The identification number of the contract is LFP WLB No. 042- 2019.
The lot(s) and reference is/as:
(insert name)
20 The Funding Source is:
The Philippine Ports Authority through the Corporate Budget of the Authority
for CY 2019 in the amount of P 160,825,645.64
The name of the Project is PROPOSED DREDGING OF PORTS OF NAVAL,
BAYBAY, HILONGOS AND GUADALUPE, PROVINCE OF BILIRAN, LEYTE AND
SOUTHERN LEYTE.
{LFP WLB No. 042- 2019)
a1 No further instructions.
5.1 No further instructions.
5.2 Bidding is restricted to eligible bidders as defined in [TB Clause 5.1.
5.4(a) For this purpose, similar contracts shall refer to contracts which have the
same major categories of work.
8.1 | Subcontracting is not allowed.
8.2 “Not applicable”
9.1 The Procuring Entity will hold a pre-bid conference for this Project on:
27 November 2019
10:00 A.M.
PPA Function Room, 7" Floor, PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila
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10.1 The Procuring Entity’s address is:
PPA Building A. Bonifacio Drive, South Harbor, Port Area, Manila

ATTY. MARK JON S. PALOMAR
Chairperson, HO-BAC-EP
Telephone Number : 527 — 83 - 56 local 604

E — Mail Address : mjspaloman@gmail.com

121 No further instructions.

12.1{a)(iii} No further instructions.

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the

following:

Key Personnel General Experience Relevant Experience
Project Manager Ports, Harbors, & Offshore Work experience is similar in

Engineering Works nature and complexity to the

Project Engineer - do - project to be bid
Construction Safety and - do - - do -
Health Officer
Foresnan - do - - do -

Also refer to Section IX {Bidding Forms of the Bid Documents)

The minimum major equipment requirements are the following:

12.1(b)ii.3)
Equipment Capactty No. of Units
1) Seif-propelied grab type Dredger, min GW 450 tons with mechanically or
electrically-driven 60T crane and multiple line heavy duty rock/sand grab 1
bucket of 4.0 cu.m. capacity with cutting teeth and 500 cu.m. hopper
capacity (Owned)
OR
) Non-propelled Crane Barge {grab type dredger), min GW 450 tons with 1

mechanically or electrically-driven 60T crane (min) and multiple line
heavy duty rock/sand grab bucket of 4.0 cu.m. capacity with cutting teeth
and 500 cu.m. loading capacity (Owned);

Tughoat, 550 hp (Owned or Leased); 1
OR
) Non-propelied Crane Barge, {grab type dredger); min GW 450 tons with 1

mechanically or electrically-driven 80T crane {min} and multiple line
heavy duty rock/sand grab bucket of 4.0 cu.m, capacity with cutting teeth

{Owned);

Tughoat, 550 hp (Owned or Leased); 1
Non-propetied Hopper/Loading Barge, 300 cu.m. capacity each (Owned 2
or Leased);
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13.1(a) The amount of reimbursable items (P2,358,968.00) shall be the maximum
amount.
13.1{b} This shall include al! of the following documents:

1) Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment rentals
used in coming up with the Bid; and

2) Cash flow by quarter or payment schedule.

13.2 The ABC is 8 160,825,645.64. Any bid with a financial component
exceeding this amount shall not be accepted.

142 No further instructions.

16.1 The bid prices shall be quoted in Philippine Pesos

16.3 No further instructions.

17.1 Bids will be valid until {(not exceeding One Hundred Twenty (120} days from
the date of the opening of bids.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts;

1. The amount of not less than P 3,216,512.91 [2% of ABC], if bid security
is in cash, cashiers/imanagers check, bank draft/guarantee or
irrevocable letter of credit;

2. The amount of not less than P 8,041,282.28 [5% of ABCJ if bid security is
in Surety Bond.

182 Bids will be valid until {nct exceeding One Hundred Twenty (120} days from
the date of the opening of bids.

20.3 Each Bidder shall submit One (1) original and Six (6) copies of their
Technical and Financial Bid, properly book-bound with hard cover and
corresponding index tabs. Screw-bound, ring-bound and combo-bound
documents are not acceptable. Failure to comply with these requirements
shall be ground for disqualification.
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21.0 The address for submission of bids is.

BAC Office, 5th Floor, PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila
The deadline for submission of bids is.

17 December 2019
1:00 P.M.

241 The place of bid opening is.

PPA Function Room
7" Floor, PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila
The date and time of bid openings is:
17 December 2019
2:00 P.M.

242 No further instructions.

243 No further instructions.

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding
evaluation and contract award.

27.4 No further instructions.

28.2 None

31.4() Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM.
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1.1)

1.2)

1.3)

1.4)

1.5)

1.6)

1.7)

1.8)

1.9)

1.10)

1.11)

1.12)

1.13)

1.14)

1.15)

1.16)

1
Definitions

For purposes of this Clause, boldface type is used to identify defined terms.The
Arbiter is the person appointed jointly by the Procuring Entity and the Contractor
to resolve disputes in the first instance, as provided for in GCC Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity's Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However,
the contractor shall commence execution of the Works on the Start Date as
defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to be
paid by the Procuring Entity to the Contractor for the execution of the Works in
accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to complete
the Works in addition to the original Completion Date stated in this Contract.

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the Contractor
to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor's employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Procuring Entity's
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract completion
and final acceptance within which the Contractor assumes the responsibility to
undertake the repair of any damage to the Works at his own expense.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the Contractor
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1.17)

1.18)

1.19)

1.20)

1.21)

1.23)

1.24)

1.25)

1.26)

1.27)

1.28)

and which shall not form or are not intended to form part of the Permanent
Works.

The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion
Date may be revised only by the Procuring Entity’s Representative by issuing an
extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the lalter to begin
the commencement of the work not later than a specified or determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall remain
at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an integral
part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall be

" responsible for supervising the execution of the Works and administering this

Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procuring Entity's Representative as forming part
of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.
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1.29)

1.30)

1.31)

2.1)

2.2)

2.3)

3.1)

3

A Subcontractor is any person or organization to whom a part of the Works has
been subcontracted by the Contractor, as allowed by the Procuring Entity, but not
any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by
the Confractor that are needed for construction or installation of the Permanent
Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed by
the Contractor in accordance with this Contract, including (i) the fumishing of all
labor, materials, equipment and others incidental, necessary or convenient to the
complete execution of the Works; (i) the passing of any tests before acceptance
by the Procuring Entity’s Representative; (jii) and the carrying out of all duties and
obligations of the Contractor imposed by this Contract as described in the SCC,

interpretation

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity's Representative will
provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

‘The documents forming this Contract shall be interpreted in the following order of
priority:
a) Contract Agreement;
b) Bid Data Sheet;
¢) Instructions to Bidders;
d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;
f) General Conditions of Contract;
g) Specifications;
h) Bill of Quantities; and
i) Drawings.
Governing Language and Law
This Contract has been executed in the English language, which shall be the

binding and controlling Janguage for all matters relating to the meaning or
interpretation of this Contract All comespondence and other documents
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3.2)

4.

pEertaLr;ing to this Contract which are exchanged by the parties shall be written in
nglish.

This Contract shall be interpreted in accordance with the laws of the Republic of
the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is received by the
concerned party.

5.

5.1)

5.2)

5.3)

5.4)

6.1)

6.2)

6.3)
6.4)

Possession of Site

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1),
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-of-
way required by it in connection with access to the Site. The Contractor shall also
provide at his own cost any additional facilities outside the Site required by it for
purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with this Contract is being camied out or is
intended to be carried out.

The Contractor’s Obligations

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supetvision, labor, Materials, Plant and
Contractor's Equipment, which may be required. All Materials and Plant on Site
shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted by
the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall camy out all instructions of the Procuring Entity's
Representative that comply with the applicable laws where the Site is located.
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6.5)

6.6)

8.7)

6.8)

6.9)

6.10)

7.1)

7.2)

7.3)

7.4)

5

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those of
the personnel listed in the Schedule.

If the Procuring Entity’'s Representative asks the Contractor to remove a member
of the Contractor's staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
conhnection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all Jabor laws, including child labor related enactments, and
other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during this
period. The Procuring Entity may modify the schedule of other contractors, and
shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of such
discoveries and carry out the Procuring Entity's Representative’s instructions in
dealing with them.

Performance Security

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the forms
prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be forfeited
in the event it is established that the Contractor is in default in any of its
obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring Entity
of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returr_aed
to the Contractor after the issuance of the Certificate of Final Acceptance subject
to the following conditions:

(@) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;
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7.6)

7.7)

8.2)

8.3)

9.1)

(b) The Contractor has no pending claims for labor and materials filed
against it; and

() Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of
the validity of the performance security to cover approved contract time
extensions.

In case of a reduction in the contract value or for partially completed Works under
the contract which are usable and accepted by the Procuring Entity the use of
which, in the judgment of the implementing agency or the Procuring Entity, will
not affect the structural integrity of the entire project, the Procuring Entity shall
allow a proportional reduction in the original performance security, provided that
any such reduction is more than ten percent (10%) and that the aggregate of
such reductions is not more than fifty percent (50%) of the original performance
security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring Entity
fo institute action pursuant to Act 3688 against any subcontractor be they an
individual, firm, partnership, corporation, or association supplying the Contractor
with labor, materials and/or equipment for the performance of this Contract.

Subcontracting

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works
more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of any
liability or obfigation under this Contract. The Contractor will be responsible for
the acts, defaults, and negligence of any subcontractor, its agents, servants or
workmen as fully as if these were the Contractor's own acts, defaults, or
negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor during
contract implementation stage. Subcontractors disclosed and identified during the
bidding may be changed during the implementation of this Contract. In either
case, subcontractors must submit the documentary requirements under ITB
Clause 12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by any Procuring Entity to be eligible, the
subcontracting of such portion of the Works shall be disallowed.

Liquidated Damages
The Contractor shall pay liquidated damages to the Procuring Entity for each day

that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost
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9.2)

10.

7

of the unperformed portion for every day of delay. The total amount of liquidated
damages shall not exceed ten percent (10%) of the amount of the contract. The
Procuring Entity may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor's
liabilities. Once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of this Contract, the Procuring Entity may rescind or
terminate this Contract, without prejudice to other courses of action and remedies
available under the circumstances.

if the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall comrect any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred
to in the SCC supplemented by any information obtained by the Contractor.

1.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

12.
12.1)

12.2)

12.3)

12.4)

Contractor's Risk and Warranty Security

The Contractor shall assume full responsibility for the Works from the time project
construction commenced up to final acceptance by the Procuring Entity and shall
be held responsible for any damage or destruction of the Works except those
occasioned by force majeurs. The Contractor shall be fully responsible for the
safety, protection, security, and convenience of his personnel, third parties, and
the public at large, as well as the Works, Equipment, installation, and the like to
be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at his own expense, of
any damage to the Works on account of the use of materials of inferior quality
within ninety (90) days from the time the HoPE has issued an order to undertake
repair. In case of failure or refusal to comply with this mandate, the Procuring
Entity shall undertake such repair works and shall be entited to full
reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply with
the preceding paragraph, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables of
the GoP in his favor shall be offset to recover the costs.

After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in
one or more key structural elements of the project which may lead to structurat
failure of the completed elements or structure, or *Structural Failures,” i.e., where
one or more key structural elements in an infrastructure facility fails or collapses,
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thereby rendering the facility or part thereof incapable of withstanding the design
loads, and/or endangering the safety of the users or the general public:

(@)

®)

(©)

@

()

Contractor — Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior
quality/substandard materials, and any violation of the contract
plans and specifications, the contractor shall be held liable;

Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or
:Jndeltook construction supervision for the project shall be held
iable;

Procuring Entity's Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be
held liable in cases where the Structural Defects/Failures are due
to hisiheir willful intervention in altering the designs and other
specifications; negligence or omission in not approving or acting on
proposed changes to noted defects or deficiencies in the design
and/or specifications; and the use of substandard construction
materials in the project;

Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground
cables and electrical wires, underground tunnel, mining shaft and
the like, in which case the applicable warranty to such structure
should be levied to third parties for their construction or restoration
works.

Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or
non—compliance by a user with the technical design limits and/or
intended purpose of the same, then the user concemed shall be
held liable.

12.5) The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the date
of issuance of the Cerfificate of Final Acceptance by the Procuring Entity.

12.6) The Contractor shall be required to put up a warranty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in
accordance with the following schedule:

Amount of Warranty Security

Form of Warranty Not less than the

Percentage (%) of Total
Contract Price
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12.7)

12.8)

9

(a) Cash or letter of
credit issued by
Universal or
Commercial bank:
provided, however,
that the letter of
credit shall be | Five Percent (5%)

confirmed or
authenticated by a
Universal or

Commercial bank, if
issued by a foreign
bank

(b) Bank guarantee
confirmed by
Universal or
Commercial bank:
provided, however,
that the lefter of
credit shall be | Ten Percent (10%)

confirmed or
authenticated by a
Universal or

Commercial bank, if
issued by a foreign
bank

(c)  Surety bond callable
upon demand
issued by GSIS or
any surety or . o
insurance company Thirty Percent (30%)
duly certified by the
Insurance
Commission

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said one
year period.

In case of structural defectsffailure occurring during the applicable warranty
period provided in GCC Clause 12.5), the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil,
and/or criminal charges against the responsible persons as well as the forfeiture
of the warranty security posted in favor of the Procuring Entity.
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13.  Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

14. Procuring Entity's Risk

From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity:

(a)

®)

15. Insurance

The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are
due to:

(i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with
any legal right by the Procuring Entity or by any person
employed by or contracted to him except the Contractor.

The risk of damage to the Works, Plant, Materials, and Equipment
to the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity's design, or due to war or radioactive
contamination directly affecting the country where the Works are to
be executed.

15.1) The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

(@)
)]

©
(d)

Contractor's All Risk Insurance;

Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

Personal injury or death of Contractor’s employees; and

Comprehensive insurance for third party liability to Contractor's
direct or indirect act or omission causing damage to third persons.

15.2) The Contractor shall provide evidence to the Procuring Entity's Representative
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies to the
Procuring Entity's Representative. Such evidence and such policies shall be
provided to the Procuring Entity's through the Procuring Entity’s Representative.

15.3) The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity's Representative the insurance policies in force
including the receipts for payment of the current premiums.
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15.4)

15.5)

15.8)

15.7)

16.
16.1)

1

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to herein
or any other insurance which he may be required to obtain under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such insurances
and pay such premiums as may be necessary for the purpose. From time to
time, the Procuring Entity may deduct the amount it shall pay for said premiums
including twenty five percent (25%) therein from any monies due, or which may
become due, to the Contractor, without prejudice to the Procuring Entity
exercising its right to impose other sanctions against the Contractor pursuant to
the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is deemed
necessary for its protection and that of the Contractor's personnel and third
parties, and/or order the interruption of dangerous Works. [n addition, the
Procuring Entity may refuse to make the payments under GCC Clause 40 until
the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

(¢)  Theissuer of the insurance policy to be replaced has:
()] become bankrupt;

(i) been placed under receivership or under a management
committee;

(i)  been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its
license to engage in business or its authority to issue
insurance policies cancelled; or

(v} Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

Termination for Default of Contractor

The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

)] Due to the Contractor's fault and while the project is on-
going, it has incurred negative slippage of fifteen percent
(15%) or more in accordance with Presidential Decree
1870, regardless of whether or not previous wamings and
notices have been issued for the Contractor to improve his

performance;
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(ii)

(iii)

Due to its own fault and after this Contract time has expired,
the Contractor incurs delay in the completion of the Work
after this Contract has expired; or

The Contractor:

. abandons the contract Works, refuses or fails to comply with

a valid instruction of the Procuring Entity or fails to proceed
expediticusly and without delay despite a written notice by
the Procuring Entity;

. does not actually have on the project Site the minimum

essential equipment listed on the bid necessary to
prosecute the Works in accordance with the approved
Program of Work and equipment deployment schedule as
required for the project;

. does not execute the Works in accordance with this

Contract or persistently or flagrantly neglects to carry out its
obligations under this Contract,

. neglects or refuses to remove materials or to perform a new

Work that has been rejected as defective or unsuitable; or

. sub-lets any part of this Contract without approval by the

Procuring Entity.

16.2) All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor's defautt.

17. Temmination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
compietely stopped for a continuous period of at least sy (60) calendar days through
no fault of its own, due to any of the following reasons:

(@)

®)

Failure of the Procuring Entity to deliver, within a reasonable time,

supplies, materials, right-of-way, or other items it is obfigated to
furnish under the terms of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and

order situation, as certified by the Armed Forces of the Philippines
Provincial Commander and approved by the Secretary of National
Defense.

18. Temmination for Other Causes

18.1) The Procuring Entity may terminate this Contract, in whole or in part, at any time
for its convenience. The HoPE may terminate this Contract for the convenience
of the Procuring Entity if he has determined the existence of conditions that make
Project Implementation economically, financially or technically impractical and/or
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unnecessary, such as, but not limited to, fortuitous event(s) or changes in law
and National Government policies.

18.2) The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

18.3) Fundamental breaches of Contract shall include, but shall not be limited to, the

following:
(@)

®)

©)

@)

(©)

Q)
(®

®)

The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

The Procuring Entity’s Representative instructs the Contractor to
delay the progress of the Works, and the instruction is not
withdrawn within twenty eight (28) days;

The Procuring Entity shall terminate this Contract if the Contractor
is declared bankrupt or insolvent as determined with finality by a
court of competent jurisdiction. In this event, termination will be
without compensation to the Contractor, provided that such
termination will not prejudice or affect any right of action or remedy
which has accrued or will accrue thereafter to the Procuring Entity
and/or the Contractor. In the case of the Contractor's insolvency,
any Contractor's Equipment which the Procuring Entity instructs in
the notice is to be used until the completion of the Works;

A payment certified by the Procuring Entity's Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and
the Contractor fails to correct it within a reasonable period of ime
determined by the Procuring Entity's Representative;

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the GCC Clause 9; and

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in uniawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:

() comupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1, unless otherwise
specified in the SCC;
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18.4)

18.5)

18.6)

19,
19.1)

19.2)

14
(i) drawing up or using forged documents;

(i) using adulterated materials, means or methods, or engaging
in production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with
corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity's Representative in order to terminate the existing
contract for a cause other than those listed under GCC Clause 18.2), the
Procuring Entity's Representative shall decide whether the breach is fundamental
or not.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

The following provisions shall govern the procedures for the termination of this
Contract:

(@) Upon receipt of a written report of acts or causes which may
constitute ground(s) for termination as aforementioned, or upon its
own initiative, the Procuring Entity shall, within a period of seven
(7) calendar days, verify the existence of such ground(s) and cause
the execution of a Verified Report, with all relevant evidence
attached;

(b) Upon recommendation by the Procuring Entity, the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

()] that this Contract is being terminated for any of the
ground(s) afore-mentioned, and a statement of the acts that
constitute the ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(i)  aninstruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.
The Notice to Terminate shall be accompanied by a copy of the Verified Report;

(©) Within a period of seven (7) calendar days from receipt of the
Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of
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the seven (7) day period, either by inaction or by default, the HoPE
shall issue an order terminating the contract;

The Procuring Entity may, at anytime before receipt of the
Contractor's verified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain
items or works subject of the notice had been completed, delivered,
or performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten {10) calendar days from
receipt of the verified position paper, the HoPE shall decide
whether or not to terminate this Contract. It shall serve a written
notice to the Contractor of its decision and, uniess otherwise
provided in the said notice, this Contract is deemed terminated
from receipt of the Contractor of the notice of decision. The
termination shall only be based on the ground(s) stated in the
Notice to Terminate; and

The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

19.3) Pursuant to Section 63(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the intemal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws, the
procuring entity shall impose on contractors after the termination of the contract
the penalty of suspension for one (1) year for the first offense, suspension for two
(2) years for the second offense from participating in the public bidding process,
for violations committed during the contract implementation stage, which include
but not limited to the following: '

(a)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period
in the Notice to Proceed ("NTP");

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
contractor to comply with any written lawful instruction of the
procuring entity or its representative(s) pursuant to the
implementation of the contract.  For the procurement of
infrastructure projects or consultancy contracts, lawful instructions
include but are not limited fo the following:

(i) Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i)  Provision of waming signs and barricades in accordance
with approved plans and specifications and contract
provisions;

(i)  Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials,
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including broken pavement and excavated debris in
accordance with approved plans and specifications and
contract provisions;

{iv)  Deployment of committed equipment, facilities, support staff
and manpower,; and

(v) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

(c)  Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in
the Constructor's Performance Evaluation System ("CPES") rating
sheet. In the absence of the CPES rating sheet, the existing
performance monitoring system of the procuring entity shall be
applied. Any of the following acts by the Contractor shall be
construed as poor performance:

0] Negative slippage of 15% and above within the critical path
of the project due entirely to the fault or negligence of the
contractor; and

(ii) Quality of materials and workmanship not complying with
the approved specifications arising from the contractor's
fault or negligence.

(¢) Willful or deliberate abandonment or non-performance of the
project or contract by the contractor resulting to substantial breach
thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

Force Majeure, Release From Performance

For purposes of this Contract the terms “force majeure® and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions; and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all works carried
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out before receiving it and for any Work camied out afterwards to which a
commitment was made.

If the event continues for a period of eighty four (84) days, either party may then
give notice of termination, which shall take effect twenty eight (28) days after the
giving of the notice.

After termination, the Contractor shall be entited to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(a)  any sum to which the Contractor is entitied under GCC Clause 28;
{b) the cost of his suspension and demobilization;
(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from
the time of the notice of termination.

Resolution of Disputes

If any dispute or difference of any kind whatsoever shall arise between the parties
in connection with the implementation of the contract covered by the Act and this
IRR, the parties shall make every effort to resolve amicably such dispute or
difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity's
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen (14)
days of the notification of the Procuring Entity’'s Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered by
the RA. 9184 and its IRR shall be submitted to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the *
Arbitration Law® and Republic Act 9285, otherwise known as the “Altermnative
Dispute Resolution Act of 2004™: Provided, however, That, disputes that are
within the competence of the Construction Industry Arbitration Commission to
resolve shall be referred thereto. The process of arbitration shall be incorporated
as a provision in this Contract that will be executed pursuant to the provisions of
the Act and its IRR: Provided, further, That, by mutual agreement, the parties
may agree in writing to resort to other alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation
to the Procuring Entity, from which part of the payments to the Contractor are being

made:

(a) The Procuring Entity is obligated to notify the Contractor of such
suspension within seven (7) days of having received the
suspension notice.
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(b) If the Contractor has not received sums due it for work already
done within forty five (45) days from the time the Contractor's claim
for payment has been certified by the Procuring Entity’s
Representative, the Contractor may immediately issue a
suspension of work notice in accordance with GCC Clause 45.1).

Procuring Entity's Representative’s Decisions

Except where otherwise specifically stated, the Procuring Entity’s Representative
will decide contractual matters between the Procuring Entity and the Contractor in
the role representing the Procuring Entity.

The Procuring Entity's Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring Entity’s
Representative

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative's approval shall not alter the Contractor's
responsibility for design of the Temporary Works,

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s Representative

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’'s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will be
adjusted accordingly and confimed by both the Procuring Entity and the
Contractor.

if the Contractor's Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the intended Completion Date

The Procuring Entity’s Representative shall extend the Intended Completion Date
if a Variation is issued which makes it impossible for the Intended Completion
Date to be achieved by the Contractor without taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional costs. No
payment shall be made for any event which may warrant the extension of the
Intended Completion Date.
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26.2) The Procuring Entity’s Representative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. i the Contractor has failed to
give early waming of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

27. Rightto Vary

27.1) The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2) Variations shall be valued as follows:
(a) At alump sum price agreed between the parties;
(b)  where appropriate, at rates in this Contract;

(<) in the absence of appropriate rates, the rates in this Contract shall
be used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than cumrent industry
rates and to be agreed upon by both parties and approved by the
HoPE.

28. Contractor's Right to Claim

if the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

29. Dayworks

29.1) Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in
the SCC, the Dayworks rates in the Contractor's bid shall be used for small
additional amounts of work only when the Procuring Entity's Representative has
given written instructions in advance for additional work to be paid for in that way.

29.2) All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall
be verified and signed by the Procuring Entity’s Representative within two days of
the work being done.

29.3) The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

30. Early Waming

30.1) The Contractor shall warn the Procuring Entity’'s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may require the Contractor
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to provide an estimate of the expected effect of the future event or circumstance
on the Contract Price arnd Completion Date. The estimate shall be provided by
the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity's Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Procuring Entity’s Representative.

Program of Work

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shafl submit to the Procuring Entity’s Representative for approval
an updated Program of Work at intervals no longer than the period stated in the
SCC. If the Contractor does not submit an updated Program of Work within this
period, the Procuring Entity’s Representative may withhold the amount stated in
the SCC from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Program of Work has
been submitted.

The Procuring Entity’s Representative's approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program of
Work and submit it to the Procuring Entity’s Representative again at any time. A
revised Program of Work shall show the effect of any approved Variations.

When the Program of Work is updated, the Contractor shall provide the Procuring
Entity's Representative with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the Contract, converted
as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

Either the Procuring Entity's Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in accordance
with the early warning procedure.

The Procuring Entity's Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Procuring Entity's Representative either at the
Management Conference or after the Management Conference and stated in
writing to alt who attended the Conference.
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33.  Bill of Quantities

33.1) The Bill of Quantities shall contain items of work for the construction, installation,
testing, and commissioning of work to be done by the Contractor.

33.2) The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for each
item.

33.3) If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changes for all items do not
exceed ften percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

33.4) If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown of
any rate in the Bill of Quantities.

34. instructions, inspections and Audits

34.1) The Procuring Entity’s personnel shall at all reasonable times during construction
of the Work be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

34.2) If the Procuring Entity’s Representative instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has a defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If
there is no defect, the test shall be a Compensation Event.

34.3) The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors appointed by the Funding Source, if so
required by the Funding Source.

35. Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity's Representative may instruct the Contractor to
search uncover defects and test any work that the Procuring Entity's Representative
considers below standards and defective.

36. Costof Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor's
acts or omissions.

37. Correction of Defects
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The Procuring Entity's Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1) year from
project completion up to final acceptance by the Procuring Entity's
Representative.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity's
Representative’s notice.

The Contractor shall correct the defects which he notices himself before the end
of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor fo submit a quotation for the comresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

The Procuring Entity shall give the Contractor at least fourteen (14) days notice of
his intention to use a third party to correct a Defect. If the Contractor does not
comrect the Defect himself within the period, the Procuring Entity may have the
Defect comrected by the third party. The cost of the comrection will be deducted
from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Advance Payment

The Procuring Entity shall, upon a written request of the contractor which shall be
submitted as a contract document, make an advance payment to the contractor
in an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum or, at the most two, installments according to a schedule
specified in the SCC.

The advance payment shall be made only upon the submission {o and
acceptance by the Procuring Entity of an imevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed by
the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price as
stipulated in the Conditions of Contract, subject to the maximum amount stated in
SCC Clause 39.1). -
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Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
request for payment shall be verified and certified by the Procuring Entity's
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the contractor as progress payment.

{a) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
{c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e)  Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the Contractor
provided that at least twenty percent (20%) of the work has been accomplished
as certified by the Procuring Entity’'s Representative.

Items of the Works for which a price of "0" (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates and
prices in the Contract.

Payment Certificates

The Contractor shall submit to the Procuring Entity's Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity's Representative shall check the Contractor's monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
(a) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

) include the valuations of approved variations.
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The Procuring Entity's Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

Retention

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.1).

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of Works, as determined by the
Procuring Entity, are completed. If, after fifty percent (50%) completion, the Work
is satisfactorily done and on schedule, no additional retention shall be made;
otherwise, the ten percent (10%) retention shall again be imposed using the rate
specified therefor.

The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby letters of credit from a
commercial bank, bank guarantees or surety bonds callable on demand, of
amounts equivalent to the retention money substituted for and acceptable to the
Procuring Entity, provided that the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shaifl be made. Said
imevocable standby letters of credit, bank guarantees and/or surety bonds, to be
posted in favor of the Government shall be valid for a duration to be determined
by the concerned implementing office/agency or Procuring Entity and will answer
for the purpose for which the ten (10%) percent retention is intended, ie., to
cover uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

Variation Orders

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items that
are not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the “as staked plans” or construction drawings prepared after a joint
survey by the Contractor and the Procuring Entity after award of the contract,
provided that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should
be within the general scope of the project as bid and awarded. The scope of
works shall not be reduced so as to accommodate a positive Variation Order. A
Variation Order may either be in the form of a Change Order or Extra Work
Order.
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A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or protection
of the project which were not included as items of Work in the original contract,
such as, where there are subsurface or latent physical conditions at the site
differing materially from those indicated in the contract, or where there are duly
unknown physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent in the
Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HoPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the original
contract price, subject to the guidelines to be determined by the GPPB: Provided,
however, That appropriate sanctions shall be imposed on the designer,
consultant or official responsible for the original detailed engineering design
which failed to consider the Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar
days after such work has been commenced or after the circumstances leading to
such condition(s) leading to the extra cost, and within twenty-eight (28) calendar
days deliver a written communication giving full and detailed particulars of any
extra cost in order that it may be investigated at that time. Failure to provide
either of such notices in the time stipulated shall constitute a waiver by the
contractor for any ctaim. The preparation and submission of Variation Orders are
as follows:

(a) If the Procuring Entity's representative/Project Engineer believes
that a Change Order or Extra Work Order should be issued, he
shall prepare the proposed Order accompanied with the notices
submitted by the Contractor, the plans therefore, his computations
as to the quantities of the additional works involved per item
indicating the specific stations where such works are needed, the
date of his inspections and investigations thereon, and the log book
thereof, and a detailed estimate of the unit cost of such items of
work, together with his justifications for the need of such Change
Order or Extra Work Order, and shall submit the same to the HoPE
for approval.

(b)  The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring
Entity to conduct an on-the-spot investigation to verify the need for
the Work to be prosecuted and to review the proposed plan, and
prices of the work involved.
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(<) The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together
with the supporting documents, to the Head of Procuring Entity or
his duly authorized representative for consideration.

(d) The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being
satisfied that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concemed
shall not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final tumover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific durationftime to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

45,
45.1)

45.2)

Suspension of Work

The Procuring Entity shall have the authority to suspend the work wholly or partly
by written order for such period as may be deemed necessary, due to force
majeure or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the generat public, to
carry out valid orders given by the Procuring Entity or to perform any provisions
of the contract, or due to adjustment of plans to suit field conditions as found
necessary during construction. The Contractor shall immediately comply with
such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projectsfactivities along the critical path of
activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor
from performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-fumnished are
not issued to the contractor precluding any work called for by such
plans.

(c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in
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writing by the Philippine National Police (PNP) station which has
responsibility over the affected area and confimed by the
Department of Interior and Local Government (DILG) Regional
Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractor's claim for progress billing
beyond forty-five (45) calendar days from the time the Contractor’s
claim has been certified to by the procuring entity’s authorized
representative that the documents are complete unless there are
justifiable reasons thereof which shall be communicated in writing
to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity's Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received
up to the date of the issue of the certificate and less the percentage to apply to
the value of the work not completed, as indicated in the SCC. Additional
Liquidated Damages shall not apply. If the total amount due to the Procuring
Entity exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because of
a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs
of protecting and securing the Works, and less advance payments received up to
the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Secunty to the Contractor.

Extension of Contract Time

Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to the
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expiration of the contract time and within thirty (30) calendar days after such work
has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

Extension of contract time may be granted conly when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual
conditions obtained at the site, in excess of the number of rainy/unworkable days
pre-determined by the Procuring Entity in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection, and/or for
equivalent period of delay due to major calamities such as exceptionally
destructive typhoons, floods and earthquakes, and epidemics, and for causes
such as non-delivery on time of materials, working drawings, or written
information to be furnished by the Procuring Entity, non-acquisition of permit to
enter private properties or non-execution of deed of sale or donation within the
right-of-way resutting in complete paralyzation of construction activities, and other
meritorious causes as determined by the Procuring Entity's Representative and
approved by the HoPE. Shortage of construction materials, general labor strikes,
and peace and order problems that disrupt construction operations through no
fault of the Contractor may be considered as additiona! grounds for extension of
contract time provided they are publicly felt and certified by appropriate
govemnment agencies such as DTI, DOLE, DILG, and DND, among others. The
written consent of bondsmen must be attached to any request of the Contractor
for extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Perfomance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as deterrined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations, or
other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain

basis.
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49. Compiletion

The Contractor shall request the Procuring Entity's Representative to issue a certificate
of Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.

§0. Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity’s Representative issues a certificate of Completion.

51. Operating and Maintenance Manuals

51.1) If "as built" Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2) if the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative shall withhold the amount stated
in the $CC from payments due to the Contractor.
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Special Conditions of Contract

SCC Clause

1.17 The Intended Completion Date is 428 calendar days from
commencement of work, inclusive of the estimated Thirty (30)
calendar days considered unfavorable to the prosecution of the works
at site (adverse weather and sea condition).

1.22 The Works consist of:

1. Dredging/Excavation of soft to medium dense seabed comprising
of compacted clayish sand/soil, pebbles/stones up to designed
depth of 5.00m @ Naval, 7.00m @ Baybay Port and 6.00m @
Hilongos and 5.00 meters below MLLW @ Guadalupe Port.

2. Loading of excavated dredging materials into the dumping scow
and disposal to designated area as directed by the Project
Engineer.

3. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters
b) Minimum distance of 30.0 kms. away from the project site

1.23 The Procuring Entity's Representative is:

ATTY. MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

5% Floor PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila

1.24 The Site is located at NAvAL, BAYBAY, HILONGOS AND GUADALUPE,
PROVINCE OF BILIRAN, LEYTE AND SOQUTHERN LEYTE and is defined in
drawing/s

1.28 The Start Date is the date of receipt of the notice to proceed by the
Contractor.

1.31 1. Refer to the Bidder's Responsibilities under 6.1 of ITB-5 and GCC
4-5

2.2 None
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SCC Clause
51 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon mobilization of equipment.
6.5 The Contractor shall employ the following Key Personnel.
a. Project Manager
b. Project Engineer
¢. Construction Safety and Health Officer
d. Foreman
e. Others
7.4(c) No further instructions.
1.7 No further instructions.
8.1 No further instructions.
10.0 None
123 No further instructions.
125 One (1) year from the project completion up to final acceptance by PPA.
130 No additional provision.
If the Contractor is a joint venture, “All partners to the joint venture shall
be jointly and severally liable to the Procuring Entity.”
18.3(h)(i) No further instructions.
21.2 The Arbiter is: {(To be appointed)
29.1 No day works are applicable o the contract.
311 The Contractor shall submit the Program of Work to the Procuring

Entity's Representative within days of delivery of the Notice of
Award.

SCC-2
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SCC Clause

31.3 The period between Program of Work updates is days.

The amount to be withheld for late submission of an updated Program
of Work is .

343 The Funding Source is the Philippine Ports Authority’s Corporate
Budget for CY 2019.

38.1 The provision on advance payments or mobilization fees in the terms
and conditions of all contracts / purchase orders / job orders for goods,
services and infrastructure projects that will be signed or executed shall
henceforth be excluded.

401 No further instructions.

511 The date by which operating and maintenance manuals are required is
The date by which “as built”™ drawings are required is

51.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is

SCC-3
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6.01

6.02

Technical Specifications

PROJECT : PrOPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND

GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

SCOPE OF WORK

General Provisions

To undertake the PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND
GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE, with an estimated
volume to be dredged of 374,000.00 cu.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel's traffic within the vicinity
5. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters
b) Minimum distance of 30.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes fumishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

DREDGING EQUIPMENT/LAYOUT OF WORK

Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.

Propased Dredging of Ports of Navol, Buybay, Hifongos ond Guodolupe, Provinces of Bifiran, Leyte and Southern Leyte
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Technicat Specifications

*=  Physical Data/Layout of Work

THE_CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DrsmsAUDuans PERMIT AND_OTHER RELATED CLEARANCE FROM THE PHILIPPINE

COAST GUARD (F {PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the government established ranges and
gauges which shall be pointed out fo him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Confractor shall promplly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPYION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
» Description

This item shall consist for the dredgingfremoval of soft to highly dense seabed
comprising of clayish sand/soil, pebbles/stones/rocks at PORTS OF NAVAL, BAYBAY,
HILONGOS AND GUADALUPE in conformity with the dimensions shown in hydro survey
ptan or as established by the PPA Engineer with coordination with the PMO-Western
Leyte/Biliran.

The dredged materials shall be transferred / dispose to designated disposal site.

= Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). if the Contractor falls behind the approved dredging schedule, the
Authority's Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging werk with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

2
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6.04

Technical Specifications

=  When the Confractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

= The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

» The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Government. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

* The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within FOUR HUNDRED TWENTY-SDX (426) CALENDAR
DAys (inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 314,000.00 cu.m.

EDGING MATERIALS

Disposal of Dredging Materials shall be hauledAransported using hopperfloading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

= Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Confractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction unti! such time the
same is removed.

s Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

» Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority's Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

Proposed Dredging of Ports of Naval, Baybay, Hilongos ond Guadalupe, Provinces of Biliran, Leyte and Southern Leyte
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6.07

Technical Specifications

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority's Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

* An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-
EOFR.A. 9184.

» NO OVER-DREDGED PAYMENT SHAIL BE MADE ON PROGRESS-DREDGING
ACCOMPLISHMENT.

Slide Slope

» The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

= The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.
The dredging of PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE calls for a vertical
accuracy of (+/-) 0.30 meter.

It is to be clearly understood that no paymenis will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:
» The seabed as determined by soundings prior to dredging.
s The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

=  Vertical faces at the imits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD".

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable afler the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

Propased Dredging of Ports of Noval, Baybay, Hilongos ond Guadalupe, Provinces of Biliran, Leyte and Southern Leyte
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6.010

6.011

Technical Specifications

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upen such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
{90%) thereof up to and untii such time as the total dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas unfil finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’'s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the waterftide level,
and the position of the sounding paraphemalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost refated thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE _PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan
(see attached hydro plan)
TOTAL ESTIMATED VOLUME - 314,000.00 cu. m.
APPROXIMATE DREDGING AREA - See attached Survey Plan

= WIDTH - See attached Survey Plan

s LENGTH - See attached Survey Plan
DREDGING SOIL COMPOSITION - Soft to Highly Dense seabed

Comprising of Compacted Clayish
Sand/Soil, Pebbles/Stones/Rocks
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BOQ and Attachments 4
{Annax 1 - Basis of Payments}

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME: PROPOSED DﬁEDGING OF PORTS Of NAVAL, BAYBAY, HILONGOS AND
GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

LOCATION : NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BILIRAN, LEYTE
AND SOUTHERN LEYTE

The work items inciuded in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

Payment for this item includes the expenses incurred by the Contractor for moving-in of minimum
major equipment and/or plant required for the project and moving out of the same after {inal
acceptance of the work including cleaning-up. Fifty percent {(50%) of the total amount shall be
payable after the mobilization activity while the remaining (50%) payable after acceptance of the
completed project. A list of equipment showing the detailed cost for its mobilization and
demobilization works shall be included in the bid amount for this item.

item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

Payment for this item shall be made in a monthly basis and in accordance with the implementation
of the approved Environmental Safety and Health Program of the DOLE as required by the
Engineer.

ftem 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

Payment for this item shall include the cost of the temporary facility (field office) as specified. The
field office may be demolished by the Contractor upon instruction of the Engineer. Payment shall be
in lump sum.

BILL NO. 2—- DREDGING AND DISPOSAL

tem 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to_availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handiing, Port Charges and Other Expenses/Fees
refated to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS

item 3.01 Provide for Office and Survey Equipment

Payment for this item shall include the actual cost of office and survey equipment as enurerated in
Annex. Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED DREDGING DF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUIPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE



BOQ and Attachment 5
[Annex 2 - Facillties to he provided}

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND

GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

LOCATION . NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BILIRAN, LEYTE

A

AND SOUTHERN LEYTE

SITE OFFICE

The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroomfoilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borme by PPA after the completion of the project.

1 unit SERVICE VEHICLE; 6 speed A/T; 2.199 L; Max Power 193ps @ 3,800 rpm
Diesel/Gasoline with; Power Steering, Power Window and Power Door Lock
capable; Includes Registration, Insurance, Misc.

1 unit TOUGHBOOK for Hydrograpl'nc Survey; water and shock-proof resistant

Operating System : Windows® 10 Pro

Durability : Fully rugged

Display : 10.1" WUXGA 800 nit

Battery : i5-7Y57 model. 8.5 hours

Ports & Expansions : On Tablet: USB {optional 2nd USB),

MictoSDXC, HDMI, Ethemet, Optional Serial,
Audio InfOut, Micro-SIMOn Keyboard Dock:
USB x 3, SDXC, HDMI, VGA, Ethemet Serial,

Docking connector

Wireless : Wi-Fi, Bluetooth®, optional 4G LTE,
optional GPS

Weight : 3.91bs.

Certification : MIL-STD-461F, MIL-STD-810G, IP65,
ANS! 12.12.01-2000 Hazardous Locations

Warranty : 3-year warranty

2 pcs. AERIAL IMAGING DRONE; equipped with a 1-inch 20-megapixel sensor capable of
shooting 4K/60 fps video and Burst Mode stills at 14 fps. The Flight Autonomy
system includes five vision sensors for 2-directional obstacle sensing and
forward-vision obstacle avoidance. Adoption of titanium alloy and magnesium
alloy for increase rigidity of the airframe and reduces weight. Includes : Camera
Drone, Remote controller, Four pairs of propellers, Flight Battery, Battery
charger, 16GB MicroSD card, Power cable, Micro USB cable, USB OTG cable,
Carnrying case, and Gimbal clamp.

PROPOSED DREDGWS OF PORTS OF NAVAL, BAYBAY, HEONGOS AMD GUADALLIME, PROVINCES OF BISAN, LEYTE AND SOUTHERN LEYTE



BOG and Attachment 6
{Annex 2 - Fadifities to be provided)

Weight 3 Ibs.

Max Ascent Speed 13.4 MPH

Max Descent Speed 8.9 MPH

Max Forward Speed 45 MPH

Max Ceiling 400 fi. (Electronically Limited)
Max Flight Time 28 min.

Operating Temp 32° to 104°F

Satellite Systems GPS & GLONASS
Obstacle Sensory Range 2 to 49 ft.

Gimbal Control Range  -90° to +30° Pitch
Camera Sensor 1/2.3"

Lens FOV 94°

ISO Range 100-3200

Max Image Size 4000x3000

Max Video Size 4096x2160

Max Video Bitrate 60 Mbps

File Systems FAT32, exFAT

Photo Formats  JPEG, DNG

Video Formats  MP4, MOV, MPEG
Charger Specs  17.4v, 100w

Remote Frequency 2,400-2.483 GHz
Max Transmission Range3.1 mi.

Battery Model Intelligent Flight PH4
Battery Specs 5,350 mAh, 15.2v

® % & & & & 5 & 4 & b 3 B 0B e OE e N

unit AUTO CAD LT SOFTWARE {3 years subscription)

units TABLET for Hydrographic Survey water and shock-proof resistant

&

g ¥

Operating System : iOS 10.3.2, upgradable to 10S 12.1

Technology : GSM /CDMA/HSPA/EVDO /LTE

Display : Type LED-backiit IPS LCD, capacitive
touchscreen, 16M colors

Size : 10.5 inches,

Resolution : 1668 x 2224 pixels, 4:3 ratio

Internal Memory : 64/256/512 GB, 4GB RAM

BATTERY BOOSTER; 27000mAh Power Bank with built in AC Outlet;
CoMMUNICATION UNIT (VHF Portable Radio), Biuetooth wireless Technology;

HANDHELD PORTABLE GPS; Size: 6.1 x 114 x 3.3 cm; Weight 209.8 g with
batteries; Display: 7.6 cm (37), 240 x 400 pixels, transflective colour TFT
touchscreen; Batteries: rechargeable NiMH pack (included), or use standard or
rechargeable AA batteries; Battery life; Up to 16 hours, depending on use and
screen brightness; Waterproof rating: IPX7 (can take brief submersion up to 1m),
Barometric altimeter; Tilt-compensated 3-axis elecironic compass; Camera: 8
megapixel camera with digital zoom and autofocus; Memory: 4GB. Holkds 10,000
waypoints, 250 routes with up to 20,000 route points; Data: Includes geocaching,
tide, sunset and moon tables

PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BRLIRAN, LEYTE AND SOUTHERN LEYTE



BOQ and Attachments 7
{Annex 3 = Minimum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND

GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

LOCATION : NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BILIRAN, LEYTE

AND SOUTHERN LEYTE

Ill-

ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0
cu.m. capacity with cutting teeth and 500 cu.m. hopper capacity;

(Owned)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE {GRAB TYPE DREDGERY), min GW 450 fons with
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cum. capacity with cutting teeth and 500 cu.m. loading capacity;
(Owned)

ONE (1) UNIT TUGBOAT, 550 HP;
{Owned or Leased)

CR

ONE (1) UNIT NON-PROPELLED CRANE BARGE, (GRAB TYPE DREDGERY); min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth;

{Owned)

ONE (1) UNIT Tugboat, 550 hp;
{Owned or Leased)

ONE (1) UNIT Non-propelled Hopper/l_.oading Barge, 300 cu.m. capacity each,;
(Owned or Leased)

PROPOSED DREDGING OF PORTS OF NAVAL, BAYRAY, HILONGOS AND GUADALLIPE, PROVINGES OF BNURAN, LEYTE AND SOUTHERN LEYTE
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Bidding Forms 1
{Bid Form)

BID FORM

Date:
ITB No. 2019

To: Philippine Ports Authority

Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that

We have examined and have no reservation to the Bidding Documents, including Addenda,
for the Contract for the PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND
GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE;

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid:

The total price of our Bid, excluding any discounts offered below is:

BILL DESCRIPTION ' TOTAL
NO AMOUNT

1 GENERAL EXPENSES R

2 DREDGING WORKS

3 REIMBURSABLE ITEMS

TOTAL AMOUNT OF BID (including VAT)

The discounts offered and the methodology for their application are

Our Bid shall be valid for a period of 120 Calendar days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;

Our fimm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of
the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract is
prepared and executed; and

Propased Dredging of Ports of Novol, Boybay, Mitangos and Guadolupe, Pravinces of Bifiran, Leyte ond Sauthern Leyte



Bidding Forms 2
(Bid Form)

i We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid
that you may receive.

j- We likewise certify/confirn that the undersigned, is the duly authorized representative of the
bidder, and granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for the
PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES
OF BILIRAN, LEYTE AND SOUTHERN LEYTE.

k. We acknowledge that failure to sign each and every page of this Bid Form, including the Bill
of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of;

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Proposed Dredging of Ports of Noval, Baybay, Hilongos and Guadalupe, Provinces of Bifiron, Leyte and Southern Leyte
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FINANCIAL DATA

A, The prospective biider's audited Financial Statements showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue or its duly accredited and authorized institutions for the
preceding calendar year which should not be eardfier than two (2) years from the date of bid
submission.

Year

1. Total Assets

. Curmrent Assets

. Total Liabilities

. Net worth (1-3)

2
3
4. Current Liabilities
5
6

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal {o the ABC to be bid, as follows.

NFCC = [ (current assets minus current liabilities) (15) ] minus value of all outstanding
or uncompleted portions of the projects under ongoing contracts, including
awarded contracts yet to be started coinciding with the contract to be bid.

NFCC =

Attached herewith are certified true coples of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official
Date:

NOTES:
I Partnership or Joint Venture, each Partner or Member Finm of Joint venture shall submit separate financial statements

Proposed Dredging of Ports of Noval, Baybay, Hilongos and Guadolupe, Provinces of Biliron, Leyte and Southern Leyle
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Bidding Forms 9
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)

CITYOF

)SS

AFFIDAVIT

I { Name ), of legal age, (Civil Status), (Nationality), and residing at {Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1.
2.

I am the sole proprietor of (Name of Bidder) with office address at

As the owner and sole proprietor or authorized representative of (Name of Bidder), |
have full power and authority to do, execute and perform any and all acts necessary
to participate, submit the bid, and to sign and execute the ensuing confract for
PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE,
PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE of the Philippine Ports Authority;

{Name of Bidder) is not “blacklisted™ or barred from bidding by the Govermnment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

Each of the documents submitted in satisfaction of the bikiding requirements is an
authentic copy of the original, complete, and all staterents and information provided
therein are true and correct;

{Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted,;

| am not related to the PPA General Manager, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end — user unit, and the project consultants
by consanguinity or affinity up to the third civil degree;

(Name of Bidder) complies with existing labor laws and standards; and

(Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

¢) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

Proposed Dredying of Ports of Novol, Baybay, Hilongos and Guadalupe, Provinces of Biliran, Leyte ond Southern Leyte



Bidding Forms 10
{Omnibus - Sobe)

d) Inquire or secure Supptemental / Bid Bulletin(s} issued for PROPOSED DREDGING
OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF
BILIRAN, LEYTE AND SOUTHERN LEYTE;

9, (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person of official,
personne! or representative of the government in relation to any procurement project

or activity.
IN WITNESS WHEREOF, | have hereunto set my hand this day of
20 at , Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execition], Philippines. Affiant/s isfare personally known to me and wasiwere identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.-M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no, and his/her
Community Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Publfic for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Proposed Dredging of Ports of Noval, Baybay, Hilongos ond Guadalupe, Provinces of Biliron, teyte ond Southern Leyte



Bidding Forms 11
{Omnibus ~ Partnecship)}

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)

CITY OF

)S8

AFFIDAVIT

I ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1.
2

I am the duly authorized and designated representative of (Name of Bidder) with
office address at (Address),

| am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing
contract for PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND
GUADALUFE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE of the Philippine
Ports Authority, accompanied by the duly notarized Special Power of Attorney,
Board/Parinership Resolution, or Secretary’s Certificate (whichever is applicable);

{Name of Bidder) is not "blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and cormrect,

(Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the doecuments submitted,;

None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management office
or the end- user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

(Name of Bidder) compfies with existing labor laws and standards; and

(Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document;

b) Acknowledge all conditions, local or otherwise, affecting the implementation
of the contact;

¢) Made an estimate of the facilities available and needed for the contact to be
bid, if any; and

Proposed Dredging of Ports of Nuval, Boybay, Hilongos and Guadolupe, Provinces of Biliran, Leyte and Southern Leyte



Bidding Forms 12
{Omnibus — Partnership)

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the PROPOSED
DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE,
PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, fo any person or official,
personnel or representative of the government in relation to any procurement project

or activity.
IN WITNESS WHEREOF, | have hereunto set my hand this day of
20 at , Philippines.

Bidder's Representative / Authorized Signhatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [yeat] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and histher
Community Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTRNo. _____ [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Propased Dredging of Ports of Naval, Baybay, Hilongos and Guadaiupe, Provinces of Biliran, Leyte ond Southern Leyte



Bidding Forms 13
{Omnibus ~ Copl.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)

CITY OF

}SS

AFFIDAVIT

| { Name )}, of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swomn in accordance with law, do hereby depose and state that:

1.
2.

| am the duly authorized and designated representative of (Name of Bidder) with
office address at :

| am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execule the ensuing
contract for PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND
GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE of the Philippine
Ports Authority, accompanied by the duly notarized Special Power of Attorney, Board
Resolution, or Secretary’s Certificate (whichever is applicable);

(Name of Bidder) is not "blacklisted™ or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board,

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and comect,

{Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the or end- user unit and the project consultants by
consanguinity or affinity up to the third civil degree;

(Name of Bidder) complies with existing labor laws and standards; and

{Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation
of the contact;

c) Made an estimate of the facilities available and needed for the contact to be
bid, if any; and

PROPOSED DREDGING OF PORTS OF NAYVAL, BAYEAY, HILONSOS AND (GLUADALUPE, PROVINCES OF BRRAN, LEYTE AND SOUTHERN LEYTE



Bidding Forms 14
{Omnibue — Corp/J .V}

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the PROPOSED
DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE,
PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE;

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.
IN WITNESS WHEREOF, | have hereunto set my hand this day of
20 at , Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and wasiwere ilentified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me histher [insert type of government identification card used),
with his/her photograph and signature appearing thereon, with no. and his/her
Community Tax Certificate No. issued on at .

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [deate issued], [place issued]
Doc. No.
Page No.
Book No.
Series of

PROPOSED DREDGNG OF PORTS OF NAYAL, BAYEAY, HILONGOS AND GUADALUPE, PROVINCES OF BitAN, LEYTE ANO SOUTHERN LEYTE
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Bedding Forme

REPUBLIC OF THE PHILIPPINES)
CiITY OF )S.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, Scuth Harbor,
Port Area, manila

IWe, the undersigned, declare that:

1. IAWe understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid-Securing Declaration.

2. |\We accept that: (a) l/we will be automatically disqualified from bidding for any contract with any
procuring entity for a period of two {2} years upon receipt of your Blacklisting Order; and, (b) liwe
will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing
Declaration, within fifteen (15) days from receipt of written demand by the procuring entity for the
commission of acts resulting to the enforcement of the bid securing declaration under Sections
23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f}, of the IRR of RA 9184, without prejudice to other
legal action the government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) Iwe failed to timely file a request for reconsideration or (ii) liwe filed a waiver to avail
of said right;

¢. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and l'we have
fumished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/lWe have hereunto set my/our hand/s this day of [month] [year] at
{place of execution).

Name of Bidder's Authorized Representative

{Signatory’s Legal Capacity)
AFFIANT

PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE
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Bickding Forms

SUBSCRIBED AND SWORN fo before me this __ day of fmonth] [vear] at [place of execution],
Philippines. Affiant/s is/are personally known to me and wasAwvere identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s
exhibited to me his/her [insert type of government identification card used], with histher photograph
and signature appearing thereon, with no.

Witness my hand and seal this ____ day of [month] [vear].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attomeys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. ___

Book No,

Series of .

PROPOSED DREDGING OF PORTS OF NAVAL, BAYEAY, HILONGOS AND GUADALUPE, PROVINCES OF Bl stan, LEYTE AMD SOLTHERN LEYTE



Bidding Forms
{Conat. Methodology) 17

DREDGING METHODOLOGY

Name of Project :

PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF
BILIRAN, LEYTE AND SOUTHERN LEYTE

Proposed Project Description :
DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:

NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINGES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Dredging/Excavation of the existing seabed up to the required, composing more or

else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

Loading of excavated dredging materials into the dumping scow and disposal to

designated area as directed by the Project Engineer.

Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION V1)

+ Shall be undertaken on the deep portion of the channel way up to the shallow
area.

« Must not obstruct the flow of vessel’s traffic within the vicinity.

Estimated Dredging Area . See Section 7.0; hydrographic survey plan
Designed Depth : See Section 7.0; hydrographic survey plan
Estimated volume to be dredged 314,000 cu.m.

DISPOSAL {Open Sea Dumping)

NOTES:

Transporting and disposing of dredged materials;;

¢ Minimum sea level of 20.0 meters

¢ Minimum distance of 16.0 kms. away from the project site

¢ Must not obstruct the flow of vessel's fraffic within the vicinity.

- The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

= The construction method shall ba consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Authorized Signing Official
Signature

PROPOSED DREDGING OF PORTS OF NAVAL, BAYRAY, HILONGOS AND GUADALUPE, PROVINCES OF BILAN, LEYTE AND SOUTHERN LEYTE



Bidding Forms 18
{(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project :

PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF
BILIRAN, LEYTE AND SOUTHERN LEYTE

Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:

NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

Contract Duration

MANPOWER
{Minimum) 426 Calendar days

30 1 60 | 90 | 120 | 150 | 180 | 210 | 240 | 270 | 300 | 330 | 360 | 390 | 42¢

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie..

1

2)

3) Others

Signature
{Authorized Signing Official)

PROPUSED DREDGING OF PORTS OF NAVAL, BATRAY, HLONGOS AND GLADALUPE, PROVINCES OF IRURAN, LEYTE AND SOUTHERN LEYTE



Bidding Forms 19
{Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project :

PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF
BILIRAN, LEYTE AND SOUTHERN LEYTE .

Proposed Project Description :
DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:
NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

Contract Duration
EQUIPMENT Number
{Minimum) Of Units 426 Calendar days
30 | 60 | 80 | 120 | 150 | 180 | 210 | 240 | 270 | 300 | 330 | 360 | 390 | 428
1)
2)
3)
4)
5)
6)
N
Signature
(Authorized Signing Official)

PROPOSED DREDGING OF PORTS OF NAVAL, BAYRAY, HILONGOS AMD GUADALUPE, PROVINCES OF BILAN, LEYTE AND SOUTHERN LEYTE




Bidding Forms 20
(Manpower Schadule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project ;

PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF
BILIRAN, LEYTE AND SOUTHERN LEYTE

Proposed Project Description ;

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:

NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BILIRAN, LEYTE AND SOUTHERN LEYTE

Project Duration Payment Schedule Cash flow
{days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL

- The cash flow by quarter and payment schedule should be consistent with the Bar Chart and S-curb.

- Advance payment shoukd be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PROPOSED DREDGING OF PORTS OF NAVAL, BAYBAY, HILONGOS AND GUADALUPE, PROVINCES OF BiLRAN, LEYTE AND SOUTHERN LEYTE
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Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT

FOR THE

This Contract made and entered into this day of 2019, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a govemment instrumentality created
under Presidential Decree No. 857, as amended, with principal office at PPA
Building, Bonifacio Drive, South Harbor, Port Area, Manila, represented herein
by its duly authorized General Manager, JAY DANIEL R. SANTIAGO, and
hereinafter referred to as “PPA™,

- and —

, duly organized and existing in accordance
with Philippine laws, with office and business address at ,
represented in this act by its , as evidenced by , @ copy
of which is hereto attached and made an integral part hereof as Annex "1°,
and hereinatfter referred to as "“CONTRACTOR".

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its 2016 Implementing Rules
and Regutations (IRR), PPA advertised and posted on the PPA website and PhilGEPS, as well
as on its bulletin board, an Invitation to Bid for the ;

WHEREAS, in response to the said advertisement bidders submitted their
respective bids for the foregoing project;

WHEREAS, after the opening of bids on and the conduct of bid evaluation and
post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices set
forth in its proposal was found to be the Bid in the amount of
PESOS{ ), Philippine Cumency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of .
award of confract was made to the CONTRACTOR in a Notice of Award dated , in
the amount of PESOS ( ), after submission of the required
documents within the prescribed period and compliance to the conditions stipulated in the IRR;

Prornsy Dasnaes oF PoRTY oF Ny, Bamar, Hyoms A SolDalore, Paoveeces or Bauas, LEYTE Ant SouTHER LEYTE



WHEREAS, the CONTRACTOCR duly accepted the award by signing its Conforme on the
said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
stipulations herein contained, PPA and the CONTRACTOR have agreed, as follows:

1.

In this Contract, words and expressions shall have the same meanings as are
respectively assigned to them in the attached Contract Documents.

The following documents shall form part of this Contract:

A.

m o 0o U

Bid Documents consisting of the following:

A1 Invitation to Bid;

A.2 Instructions to Bidders;

A.3 Bid Data Sheet,

A.4 General Conditions of Contract;

A.5 Special Conditions of Contract

A.6 Specifications;

A.7 Drawings/Plans;

A.8 Addenda and/or Supplemental/Bid Bulletins, if any,

Technical and Financial Proposals;
Performance Security;
Notice of Award of Contract with the Contractor's Conforme thereto; and

Other contract documents that may be required by existing laws and PPA, such
as;

E.1 Construction Schedule and S-Curve;

E.2 Manpower Schedule;

E.3 Construction Methods;

E.4 Equipment Utilization Schedule;

E.5 Construction Safety and Health Program approved by the DOLE;
E.6 Pert/CPM

E.7 Duly Approved Program of Works and Cost Estimates;

E.8 Certificate of Availability of Funds;

E.9 Abstract of Bids; and

E.10 Resolution of Award

PropccED Drenas OF Posrs oF Navat, B Ha Ao B e, Py OF Binan, LEYTE AND SouTrems LEvie




3. In consideration of the payments to be made by PPA, the CONTRACTOR commits to
complete the Works and remedy any defects therein in conformity with the provisions
of this Contract and Contract Documnents,

3. In consideration of the execution and completion of the Works and remedying any
defects therein, PPA commits to pay the Contract Price or such other sum as may
become payable under the provisions of this Contract and Contract Documents.

5. This Contract shall become effective after the same shall have been signed by the
Parties hereof.

IN WITNESS WHEREOQF, the Parties have hereunto signed this Contract on the date
and place first hereinabove written,

PHILIPPINE PORTS AUTHORITY

TINNO.
By:

JAY DANIEL R. SANTIAGO
General Manager

WITNESSES:

ACKNOWLEDGMENT

Peorosn Dacomws or Ports oF Navas, Bavsar, He AnD (m
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