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Glossary of Terms, Abbreviation, and Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to and in
consonance with the requirements of the bidding documents. Also referred to as Proposal and
Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a
bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised
IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects or
activities of the GOP requiring adequate external technical and professional expertise that are beyond
the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) advisory and
review services; (ii) pre-investment or feasibility studies; {jii) design; (iv) construction supervision; (v)
management and related services; and (vi) other technical services or special studies. (2016 revised
IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier or
Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor
for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of
Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor —is a natural or juridical entity whose proposal was accepted by the Procuring Entity and
to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding
Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.

DTI - Department of Trade and Industry.
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Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as specified
in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public businesses or
in the pursuit of any govermment undertaking, project or activity, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, including non-
personal or contractual services such as the repair and maintenance of equipment and furniture, as
well as trucking, hauling, janitorial, security, and related or analogous services, as well as
procurement of materials and supplies provided by the Procuring Entity for such services. The term
“related” or “analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition, repair,
restoration or maintenance of roads and bridges, railways, airports, seaports, communication
facilities, civil works components of information technology projects, irrigation, flood control and
drainage, water supply, sanitation, sewerage and solid waste management systems, shore
protection, energy/power and electrification facilities, nationa! buildings, school buildings, hospital
buildings, and other related construction projects of the government. Also referred to as civil works or
works. (2016 revised IRR, Section 5[u})

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB ~— Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods, infrastructure
project or consuiting services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be consolidated in
the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.
SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN - United Nations.
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INVITATION TO BID

FOR THE

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O,
CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN JOSE,
SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2021,
intends to apply the sum of P526,355,820.28 being the Approved Budget for the Contract (ABC)
to payments under the contract for the PROPOSED CONSTRUCTION AND OFFSHORE
INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN,
MANGUINO-O, CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR
ISLAND AND LILOAN, SOUTHERN LEYTE (LFP ELS NO. 036-2021). Bids received in excess
of the ABC shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in One Hundred Fifty Five (155) calendar days from the receipt by
the successful bidder of the Notice to Proceed. Bidders should have completed a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passffail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations {IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 03 December
2021 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
SEVENTY FIVE THOUSAND PESOS (P75,000.00). The Procuring Entity shalt allow the bidder
to present its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
13 December 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 27 December 2021 at 9:00 a.m. Late bids shall not be
accepted.

A. Bonifacio Drive, South Harbor, Port Area, Manila 1018 Philippines
PO, Box 436 Manila, Philippines
Tel. No. (+632) 527-8356 to 83 Fax No. {+632) 527-4855
website: www.ppa.com.ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 27 December 2021 at 10:00 a.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurming any liability to the affected bidder or bidders.

e Required PCAB Registration: LARGE B - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
PhilGEPS Website: www.philgeps.gov.ph

MARK JON §. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)
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1. Scope of Bid

The Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids for the
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN
ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE,
with Project Identification Number LFP ELS No. 036-2021.

The PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN
ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR AND LILOAN, SOUTHERN LEYTE is for the
construction of Works, as described in Section VI (Specifications).

2. Funding Information

21. The PHILIPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2021 in the amount of P526,355,820.28

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shaill be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
" contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I" of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, ManGUING-0, CATBALOGAN, SAN ISICRO,
CALBAYOS, AND SAN JOSE, SAMAR ISLANG AN LILOAN, SOUTHERN LEYTE
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5. Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

52 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA's CPl, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentfforeign or intemnational financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIi of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%j) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subconfracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

PROPOSED CONSTRUCTION AND OFESHORE INSTALLATION OF AIDS T MARINE NAVIGATION AT PORTS OF BORDNGAN, GUIUAN, MANGUING-0, CATBALOGAN, SAN ISIDRO,
CALBAYQG, AND SAN JOSE, SAMAR ISLAND AN} LILOAN, SOUTHERN LEYTE
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9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through
electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical
Components

10.1 The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivaient office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

10.4 A List of Contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

10.5 A List of Contractor’'s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

1. Pocuments Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

PRopasen CONSTRUCTION AND DFFSHORE INSTALLATION OF ADS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-0, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JQSE, SAMAR ISLAND AND ULOAN, SOUTHERN LEYTE
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11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

' Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shali be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

PROPOSED CONSTRUCTION AND (IFFSHORE INSTALLATION OF A/DS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIVAN, MANGUING-O, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAIMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder
shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest caiculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

PaePOSED CONSTRUCTION AND DFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GINUAN, MANGUINO-G, CATBALDGAN, San IsiDRO,
CALBAYQG, AND SANJOSE, SAMMAR ISLAND AND ULOAN, SOUTHERN LEYTE
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20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED CONSTRUCTION AND DFFSHORE INSTALLATION OF A/DS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MIANGUING-0, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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Bid Data Sheet

Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer o contracts which
have the same Major Calegories of Works which shall be:
Description/Clarification Unit of Measure Quanrtity
{at least)
1. Construction, Delivery and
Offshore Installation of Aids to
Marine Navigation System;
2. Supply, Construct, and
Delivery at Staging Area of set 35
Solar-powered Lighted Buoy
Assembly;
3. Offshore Commissioning,
Testing and Observation of
Aids to Marine Navigation
71 Portion of Works allowed to be | Maximum Percentage allowed fo be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
103 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
Relevant
General .
Key Personnel . Experience
Experionce (Minimum)
Work experience Is similar in nature and Work experience is
complexity to the project to be bid similar in nature and
complexity to the project
to be bid
a) Project Manager Parts, Harbors, & Five (5) years
. - Offshore Engineering
b) Project Engineer Works Three (3) years
¢) Construction Safety and
) Health Officer v One (1) year
d) Foreman Five (5) years

PROPOSED CONSTRUCTION AND DFFSHORE INSTALLATION OF Aips T0 MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGLING-0, CATBALOGAN, SAN ISIDRO,
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Bid Data Sheet
105 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
1. CRANE BARGE, Non- 319 GWT with 60T 1-Owned
propelled mechanically operated crane
Tugboat 500hp 1-Owned or Leased
OR
CRANE BARGE, Self- 319 GWT with 60T 1-Owned
propelled mechanically operated crane
ll. BAR CUTIER, (min.) Electric, 25mm dia. 1-Owned
lll. BAR BENDER, {min.) Electric, 25mm dia. 1-Owned
IV. Concrete Mixer, One Bagger (min.) 1-Owned
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Bid Data Sheet
12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Secufing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 10,527,116.41 [2% of ABC], if bid
security is in cash, cashier's/manager's check, bank draft/guarantee or
irrevocable letter of credit;

2. The amount of not less than P 26,317,791.01 [5% of ABCJ if bid security
is in Surety Bond.

6 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and comresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entily, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

3. Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

4. The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
-specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successfu! Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

g, Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4.
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11.

12.

13.

14.

GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for smail additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity's
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount untit the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity's
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built" Drawings and/or
operating and maintenance manuals as specified in the SCC.,

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-0, CATBALOGAN, SAN ISIDRG,
CALBAYOG, AND SANJOSE, SAMAR ISLAND AND LILOAN, SOUTHEAN LEYTE



SECTION V

SPECIAL CONDITIONS
OF CONTRACT



SCC -1

Special Conditions of Contract

GCC Clause
2 Sectional Completion:
None
1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.
4.1 Site Investigation Report:
None
7.2 Permanent structures: Fifteen (15) years
Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures
10 No dayworks are applicable to the contract.
11.1 The Contractor shall submit the Program of Work to the Procuring

Entity’'s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
156.1 The date by which operating and maintenance manuals are
required is .
The date by which “as built” drawings are required is
15.2 The amount to be withheld for failing to produce “as built’ drawings

and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-0, CATBALOGAN, SAN
ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN
LEYTE

6.01 SCOPE OF WORK

» General Provisions
= To undertake the following works :

1. Mobilization/Demobilization and Cleaning/Clearing

2. Provide environmental safely and health program in the execution of the project

3. Provide the Upkeep and Maintenance of Temporary Facility and Service Vehicle
{rental)
Construction, delivery and Offshore installation of Aids to Marine Navigation System
Supply, construct and offshore installation of Solar-powered Lighted Buoy Assembly
Offshore Commissioning, Testing and Observation of Aids to Marine Navigation
Reimbursable ltems (Provide/Procure brand new equipment for use of PFA

- Engineers and Staff necessary for the proper implementation of the project)

NogaA

= The work includes the fumishing of all labor, materials, plants, and equipment required to
completeffinish the works in accordance with the Specifications.

=  Work Schedules
s After examinations of all relevant data, coordination needs, work constraints, equipment
to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of work shall be submitted to the
Engineer for approval within 15 days before the proposed commencement of the
Works.

6.02 EQUIPMENT/LAYOUT OF WORK

= Plant
= The Contractor shall keep on the job sufficient equipment andfor plant to meet the
requirement of the project.

» The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the works with safety as set forth herein and shall be subject to
inspection by the Authority’s Representative at all times.

= Physical Data/Layout of Work
* The Authority does not guarantee to keep the project site free from obstructions.

* The Contractor shall conduct the work in such a manner as not to disrupt the flow of
seacraft plying the navigational channel at all times.

*» The Contractor shall furnish, at his own expense, all platforms, equipment, range
markers, temporary buoys, etc., and labor as may be required in laying out any part of
the work.

» The Contractor shall be responsible for the installation, maintenance, and preservation of
all gauges, ranges, platforms and temporary buoys. Upon completion of the work, the
Contractor shall promptly remove all ranges, markers, buoys and other marker places by
him that may be detrimental to smooth passage of seacraft passing the channel.
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6.03

6.04

6.05

Technical Specifications

CONCEPT OF THE SUPPLY, DELIVERY, AND INSTALLATION OF WORKS

The PHILIPPINE PORTS AUTHORITY (PPA), hereinafter referred to as the employer
wishes to receive bids for the Construction, Supply, Deliver and Offshore Installation of Sixty
Nine {69) units of Navigational Aids System herein referred to as the works.

The Invitation to Bid is open to contractors who are qualified and authorized under the
Philippine Laws to undertake the works. However, only one (1) of the firms with interlocking
directors or officers or interest shall be allowed to submit a bid. Failure to detect prior to
bidding, any of these types of relationships do not constitute as a waiver by the Employer.

Bid proposals are to be completed and to be submitted to the Employer in accordance with
the Instructions to Bidders.

The bidder/s shall bear all costs associated with the preparation and delivery of its bid and
the Employer will in no case be responsible or liable whatsoever to those costs, regardless
of the conduct or outcome of the bidding process.

CRITERIA IN THE SELECTION OF THE CONTRACTOR

The contractor should be duly registered to operate a business/services with the LGU with
valid and existing license Ports and Harbors and Offshore Engineering;

The contractor should have undertaken similar in nature and complexity with at least 50% of
the ABC for any major operations of Ports and Harbors or Cffshore Engineering works as
indicated in the Eligibility Statements;

The contractor should have a PCAB LICENSE OF LARGE B — Port, Hatbor and Offshore
Engineering;

The contractor should satisfy the minimum equipment requirement;

The contractor should have no pending case with the Government;

The contractor should be the lowest calculated and responsive bidder to undertake the
required works;

Among others required by BAC.

WORKS

Description
» This item shall consist of supplying, constructing, delivering and installing the
required Navigational Aids System at the designated offshore site around THE PORTS
OF LIMAWASA, MAASIN, GUADALUPE, HILONGOS, BAYBAY, ORMOC CiTY, ISABEL,
PALOMPON, SAN RICARDO AND NAVAL

Progress of Work
= Upon mobilizing sufficient labors, materials, plants, and equipment, the Contractor
shall works at such hours as may be necessary, subject to existing laws, to ensure
the prosecution of work in accordance with the approved schedule (PERT/CPM). if
the Contractor falls behind the approved schedule, the Authority's Representative
may require the Contractor to increase the number of shifts and/or equipment without
extra cost to the Authority.

= Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the work with such diligence
as will ensure completion within the specified time, in which case, the Authority may
be compelled to take steps to protect the interest of the PPA.

»  When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concerns must be secured and a notice of his
intention to do so shall be submitted to the Authority's Representative within a
reasonable time in advance thereof.
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Technical Specifications 3

* The Contractor shall submit monthly reports within two (2) days after the end of the
day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shaill be made in
forms and to be provided by the Authority.

» The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Government. The
Contractor shall provide safety devices to the Authority’s personnel while on land or
on board the equipment/plant in the perfformance of their official duties.

* The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his work. No liability whatsoever attaches to the Authority
if as a result of the installation, an accident happens in the project area. The
Contractor shall hold the Authority free and harmless against any or ali claims of
persons involved in such accidents.

6.06 WORK DURATION

= The spply, delivery and installation works shall be completed within ONE HUNDRED FiFTY
{155) CALENDAR DAYS (INCLUSIVE OF SUNDAYS, HOLIDAYS AND UNWORKABLE WEATHER/SEA
CONDITION).

6.07 _INSPECTION

= No PPA Project Engineer or Authority's Representative is authorized to change any
provisions of the specifications without the written authorization of the Authority.

= Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

6.08 FACILITIES/ACCOMMODATION TO BE PROVIDED

= The Contractor shall provide the use of a vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and workforce as may be necessary for inspecting and supervising the supply, construction,
delivery and installation of navigational aids system.

= The Contractor shall provide a temporary site facility for office and worksite purposes of the
Contractor's Personnel and Authority's Representatives. The rocom shall be fully equipped
and maintained to the satisfaction of the Authority. It shall be properly lighted and
ventilated.

6.09 MODE OF PAYMENT

=  The total amount to be paid for under this contract will be measured by the actual work
accomplished after the work specified is completed or immediately after the cut-off date to
be set if the Contractor opted for interim payments.

» Payments for supply, delivery and installation works will be made not often than once a
month. Payments shall be made upon the estimates of work satisfactorily completed by the
Contractor and accepted by the Authority during the preceding period.

= Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(20%) thereof up to and until such time as the total supply, delivery and installation works
shall have been completed. :

= The bid unit rate for supply, delivery, and works applies to any additional materials or works
needed tc complete the works.
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Technical Specifications

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN,
SAN ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN,
SOUTHERN LEYTE

AIDS TO MARINE NAVIGATION SPECIFICATION AND PROPOSED L.OCATION
(Duly Coordinated with Philippine Coast Guard)

2

. Light Color and
Buoy Name Coordinates Type of Buoy Top Mark Buoy Color Characteristics
SAMAR
Borongan, Samar
11°36'41.18"N Latera! Port Hand Single Green FI2 Greenev5
1| BorlPAMI | io5e9722.10% Mark Cylindricat Can Green sec
11°37'8.15"N Lateral Starboard | Single Red Cone
2 | BorLSHM2 | 15507717.31°E |  HandMark | Pointing Upward Red Fl2 Red ev 5 sec
11°36'39.83"N Lateral Port Hand Single Green Fl12 Green ev5
3 | BorlPHM3 | *ocerys 757E Mark Cylindrical Can Green sec
11°37'3.43"N Lateral Starboard | Single Red Cone
4 | BoriSHMA 4 yo5e071.07%E Hand Mark | Pointing Upward Red F12Red ev5 sec
11°36'38.55"N Lateral Port Hand Single Green FI2 Greenev5
> | BorlPHMS 1 55026149.18"E Mark Cylindrical Can Green sec
11°36'58.66"N Lateral Starboard | Single Red Cone
6 | BorlSHM®E | 155e26'4531"E | HandMark | Pointing Upward Red FI2 Red ev 5 sec
2 Black Cones White: VQ (6) +
7 Bor-SCM A 11°37'44.06"N South Cardinal One Above the Yellow Long Flash ev 10s
125°29'25.11"E Mark Other Pointing | above Black | orQ (6} +Long
Downward Flash evl5s
2 Black Cones White: VQ.(6) +
8 Bor-SCM B 11°37'36.83"N South Cardinal One Above the Yellow Long Flash ev 10s
125°28'59.03"E Mark Other Pointing | above Black § orQ(6) +Llong
Downward Flash ev15s
2 Black Cones White: VQ, (6) +
9 80r-SCM C 11°37'29.69"N South Cardinal One Above the Yellow Long Flash ev 10s
125°28'33.65"E Mark Other Pginting | above Black | or Q(6) +Long
Downward Flash evl5s
2 Black Cones White: VQ (6) +
10 Bor-SCM D 11°37'22.58"N South Cardinat One Above the Yellow tong Flash ev 10s
125°28'8.38"E Mark Other Pointing | above Black | or Q{6) + Long
Downward Flash ev15s
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2 Black Cones White: VQ (6) +
11 | BorscME 11‘33'1?.19"[*: South Cardinal One Abm.fe Fhe Yellow Long Flash ev 10s
125°27'42.75"E Mark Other Pointing | above Black | orq (6) + Long
Downward Flash ev15s
11°36' " rdinal Black w/ .
12 | Borecme 1°36'46.80"N East Cardina 2 Black Cones Horizontal White: VQ (3} ev
125°26'34.35"E Mark Base to Base 5sorQ(3)evi10s
Yellow Band
Sub-Total 12
Guiuan, Eastern Samar
. Light Color and
Buoy Name Coordinates Type of Buoy Top Mark Buoy Color Characteristics
. 131°1'9.72"N Lateral Port Hand Single Green FI 2 Green ev5
1| GUHPHMI | 9gen215.65"E Mark Cylindrical Can Green sec
. 11°1'2.39"N Lateral Starboard | Single Red Cone
2 | GUHSHMZ | 5 ce49193.32E Hand Mark Pointing Upward Red FI2Red ev5 sec
. ‘| 11°1'20.30"N Lateral Port Hand Single Green FI2 Greenev5
3 | GuHLPHM3 | 5 c002'30.88"E Mark Cylindrical Can Green sec
. 11°1'15.33"N Lateral Starboard | Single Red Cone
4 | GuHSHMA | y5es2137.43"% | Hand Mark Pointing Upward Red FI2 Red ev 5 sec
. 11°1'38.38"N Lateral Port Hand Single Green F12 Green ev5
S | GuHPHMS | 55e4242.43% Mark Cylindrical Can Green sec
. 11" 1'33.81"N Lateral Starboard | Single Red Cone
6 | GuHSHME 1 15ce2'51.36" | Hand Mark Pointing Upward Red FI2 Red ev5 sec
_ Black w/
5 GULECM A 11° 1'55.49"N East Cardinal 2 Black Cones Horizontal | White: VQ {3) ev
, 125°42'35.78"E Mark Base to Base Yellow 5s50rQ(3)ev10s
Band
Black w/
3 GUI-ECM B 11° 2'9.00"N East Cardinal 2 Black Cones Horizontal | White: VQ (3) ev
125°42'24.26"E Mark Base to Base Yellow S5sorQ{3)evi0s
Band
2 Black Cones vellow White: VQ (6) +
9 Gui-SCM C 11° 2'20.82"N South Cardinal One Above the above Long Flash ev 10s
125°42'25.98"E Mark Other Pointing Black orQ(6) + Long
Downward Flash ev15s
2 Black Cones Yellow White: VvQ (6) +
10 | Gui-scMD 11°2'33.88"N South Cardinal One Above the above Long Flash ev 10s
125°42'38.08"E Mark Other Pointing Black or (1 {6) + Long
Downward Flash ev15s
Black w/
5 Black soh one or
ack spheres, .
. 11°2'7.65"N Isolated Danger more FI 2 Whiteev5
11 | Gui-IDME 125°42'32 34"E Mark One gb:ve the broad sec
ther horizontal
red bands
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Black w/
one or
12| Gupmp | 1721730°N | Isolated Danger %?":i‘bi‘:’ie:::' more | FI2Whiteev5
125°42'27.95"E Mark broad sec
Other i
horizontal
red bands
TOTAL 12
Manguino-o, Samar
12°7'S0.00"N Lateral Port Hand Single Green Fl14 Greenevd
Man-LPHM1 | 124026'52.95% Mark Cylindrical can | &7¢°" sec
12°7'33.66"N Lateral Starboard | Single Red Cone
Man-LSHM2 | *154°27'23.74% | HandMark | Pointing Upward Red Fl4 Red ev 8 sec
12° 7'59.69"N Lateral Port Hand Single Green Fl4 Greenev8
Man-LPHM 3 1 1 2427'6.13"€ Mark Cylindrical Can Green sec
12° 7'49.50"N Lateral Starboard | Single Red Cone
Man-LSHM4 | *194°272797°E |  HandMark | Pointing Upward Red FI 4 Red ev 8 sec
12° 8'9.87"N Lateral Port Hand Single Green Fl4 Greenev8
Man-LPHM 3 | *24%2719.58"€ Mark Cylindrical Can Green sec
12°8'5.12"N Lateral Starboard | Single Red Cone
Man-ISHM6 | 194°27'3236"E | HandMark | Pointing Upward Red FI4Red ev 8 sec
Sub-Total 6
Catbalogan City, Samar
11°46'17.47"N | Lateral Port Hand Single Green Fl4Greenev8
1| GUEIPHMI | s es035.43°E Mark Cylindrical Can Green sec
11°45'9.78"N Lateral Starboard | Single Red Cone
2 | CatISHM2 | 54515657 Hand Mark | Pointing Upward Red FI 4 Red ev 8 sec
11°46'21.80"N | Lateral Port Hand Single Green Fl4 Greenev8
3| CatLPHM3 | oas10.97°E Mark Cylindrical Can Green sec
11°45'22.59"N | lateral Starboard | Single Red Cone
4 | CatLSHMA | 174°512805" | HandMark | Pointing Upward Red FI 4 Red ev 8 sec
11°46'25.39"N | Lateral Port Hand Single Green Fl4 Greenev8
3 Cat-LPHM 5 124°51'27.68"E Mark Cylindrical Can Green sec
11°45'36.11"N | Lateral Starboard | Single Red Cone
6 Cat-L5HM 6 124°51'51.16"E Hand Mark Pointing Upward Red Fl4 Red ev 8 sec
11°46'29.04"N | Lateral Port Hand Single Green Fl4 Greenev8
7| CoLPRM7 o aes153.78% Mark Cylindrical Can Green sec

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TQ MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN ISIDRO, CALBAYOG,
AND SANJOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE




Technical Specifications

7

11°45'49.02"N

Lateral Starboard

Single Red Cone

8 Cat-LSHM
a 8 124°52'13.86"E Hand Mark Pointing Upward Red Fi4 Red ev 8 sec
11°46'32.76"N | Lateral Port Hand Single Green Fl 4 Green ev8
9 Cat-LPHM 9 124°52'19.09"E Mark Cylindrical Can Green sec
11°46'2.28"N Lateral Starboard | Single Red Cone
10 | Cat-LSHM 10 | 154523672 | HandMark | Pointing Upward Red FI4 Red ev 8 sec
2 Black Cones White: VQ (6) +
11 Cat-SCM A 11°46'14.04"N South Cardinal One Above the Yellow Long Flash ev 10s
124°49'42.99"E Mark Other Pointing | above Black | or Q(6) + Long
Downward Flash ev15s

11°46'14.57"N

2 Black Cones

White: VQ (6) +

12 CatSCM B South Cardinal One Above the Yellow Long Flash ev 10s
124°50'9.97"E Mark Other Pointing | above Black | orQ (6} + Long
Downward Flash evl5s
Sub-Total 12
San Isidro, Northern Samar
12°22'30.00"N | Lateral Port Hand Single Green Fl2 Greenev5
? SHPHMI 1 15401937.97"E Mark Cylindrical Can Green sec
' 12°22'11.04"N | Lateral Starboard | Sinsle Red Cone
2 SI-LPHM 2 124°19'39.92"E Hand Mark Pointing Upward Red FI 2 Red ev 5 sec
12°22'2531"N | Lateral Port Hand |  Single Green FI2 Greenev s
3 | SHPHM3 | r20'1.95"E Mark Cylindrical Can Green sec
12°22'11.83"N | Lateral Starboard | Single Red Cone
4 SI-LPHM 4 124.20'0.35"E Hand Mark Po"‘tlng Upward Red Fl 2 Red ev5sec
Sub-Total 4
Calbayog, Samar
12°3'5.19"N Lateral Port Hand Single Green Fl4 Greenev8
1| AHPHMI | 4)4e3538.28"E Mark Cylindricat Can Green sec
' 12°3'5.57"N | Lateral Starboard | Single Red Cone
- R F14 Red
2 AHLSHM 2 124°35'48.39"E Hand Mark Pointing Upward ed ed ev § sec
12°3'14.98"N Lateral Port Hand Single Green Fl 4 Greenev8
3 | AHPHM3 | oo 4e35138.57°E Mark Cylindricat Can Green sec
a ALLSHM 4 12°3'15.36"N Lateral Starboard | Single Red Cone Red F14 Red ev 8 sec

124°35'A5.87"E

Hand Mark

Pointing Upward

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS GF BORONGAN, GUIUAN, MANGUING-0, CATBALOGAN, SAN ISiDRD, CALBAYOG,
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12°3'23.66"N

Lateral Port Hand

Single Green

Fl 4 Greenev8

5 Al-LPHM 5
124°35'37.50"E Mark Cylindrical Can Green sec
12°3'24.40"N Lateral Starboard | Single Red Cone
6 AHSHM 6 124°35'43.78"E Hand Mark Pointing Upward Red FI14 Red ev 8 sec
12°3'32.09"N | lateral Port Hand Single Green Fl 4 Green ev8
7| AHPHMT ) os35135.94%E Mark Cylindrical Can Green sec
12°3'33.99"N | Lateral Starboard | Single Red Cone
8 Al-LSHM 8 124°35'41.72"E Hand Mark Pointing Upward Red Fl14 Red ev 8 sec
Sub-Total 8
San lose, Northern Samar
12°32'18.19"N | Lateral Port Hand ] Single Green Fl 2 Green ev5
1 [SHPHMY | 54290.66" | Mark Cylindrical Can Green | coc
12°32'10.00"N [ Lateral Starboard | Single Red Cone
2 [SHSHM2 | 4e28'5115"E | Hand Mark Pointing Upward Red Fl2 Red ev 5 sec
12°32'41.40"N | Lateral Port Hand | Single Green FI 2 Greenev5
3 [SHPHM3 | o 4e28'37.41°E | Mark Cylindrical Can Green | cec
. 12°32'33.81"N | Lateral Starboard | Single Red Cone
4 | SHSHMA 1 1042831617 | Hand Mark Pointing Upward Red FI2 Red ev 5 sec
12°32'14.82"N | Latera! Port Hand | Singfe Green Fl 2 Greenev5
S | SHPHMS 1 o4029'52.85% | Mark Cylindrical Can Green | ec
12°32'6.03"N | Lateral Starhoard | Single Red Cone
6 | SHSHM6 | 1 129'53.85% | Hand Mark Pointing Upward Red | Fl2Redev5 sec
12°32'16.93"N | Lateral Port Hand | Single Green Fl 2 Green ev5
7 |SHPHMS 1 4e302878% | Mark Cylindrical Can Green | coc
12°32'5.60"N | Lateral Starboard | Single Red Cone
8 |SHSHME | 1)4°3028.22"E | Hand Mark Pointing Upward Red | FlZRedev5sec
2 Black Cones White: VQ (5) +
gyt " . One Above the Yellow ]
g |siscMA 12°32'15.23"N | South Cardinal = above Long Flash ev 10s
124°29'15.98°E | Mark Other Pointing or Q.{6) + Long
Downward Black Flash ev15s
Sub-Total 9
Liloan, Southern Samar
1 LP-LPHM 1 10°9's4.86"N | Lateral Port Hand Slr_lgle.Green Green fl4 Greenev8
125° 6'51.86"F Mark Cylindrical Can sec
5 LP-LSHM 2 10° 9'36.61"N Lateral Starbcla(ard Snr_ngl? Red Con: Red F14 Red ev 8 sec
1250 6'51.71“E Hand Mal' POIntlng Upwal’
3 LP-LPHM 3 10° 9'50.26"N Latera! Port Hand Sl[lg!e‘Green Green Fl4 Greenev8
Mark Cylindrical Can sec

125° 7'10.46"E

PROPOSED CONSTRUCTION AND OEFSHORE INSTALLATION OF AIDS YO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN 1SRG, CALBAYOG,
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Technical Specifications 9
10°9'39.63"N | Lateral Starboard | Single Red Cone
LP-LSHM 4 o ow B
125°7'5.31°¢ Hand Mark Pointing Upward Red Fl4 Red ev 8 sec
10°9'41.32"N | Lateral Port Hand Single Green Fl4 Greenev8
LP-LPHMS | 425072440 Mark Cylindrical Can Green sec
10°9'31.99"N | Lateral Starboard | Single Red Cone
LPASHME | 125°718.16% Hand Mark | Pointing Upward Red FI 4 Red ev 8 sec
Sub-Total 6
TOTAL 69
RECAPITULATION:
NO. OF
LOCATION TYPE OF BUOY BUOY SUB-TOTAL
Lateral Port Hand Mark (LPHM) 3
Lateral Starboard Hand Mark {(LSHM) 3
Borongan, Samar South Cardinal Mark (SCM) 5 12
East Cardinal Marks (ECM) 1
Lateral Port Hand Mark (LPHM) 3
Lateral Starboard Hand Mark {LSHM) 3
Guiuan, Samar South Cardinal Mark {SCM) 2 12
East Cardinal Marks {ECM) 2
Isolated Danger Mark (IDM) 2
' 4
Manguino-o. Samar Lateral Port Hand Mark (LPHM) 6
g ' Lateral Starboard Hand Mark (LSHM) 4
Lateral Port Hand Mark {LPHM) 4
Catbalogan City, Samar Lateral Starboard Hand Mark (LSHM} 4 12
. Lateral Port Hand Mark {LPHM) 2
San Isidro, Northern Samar tateral Starboard Hand Mark {LSHM} 5 4
3
Lateral Port Hand Mark (LPHM)
Calbayog, Samar Lateral Starboard Hand Mark {LSHM) 3 8
b
Lateral Port Hand Mark (LPHM)
San Jose, Northemn Samar Lateral Starboard Hand Mark (LSHM) 6 9
Lateral Port Hand Mark (LPHM) 4
Liloan, Southern Leyte Lateral Starboard Hand Mark {LSHM) 4 6
North Cardinal Mark (NCM) 1
TOTAL 69

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN ISIDRD), CALBAYOG,
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Technical Specifications 10

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-Q, CATBALOGAN, SAN
IsibRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN
LEYTE
ESTIMATED CHAIN LENGTH

{SUBJECT TO CHANGE - DEPTH IS BASED ON NAMRIA CHART)

ESTIMATED TOTAL LENGTH -  25mm Mooring Chain -  1,648.00 meters

PrOPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AID3 TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUIND-0, CATBALOGAN, 54N 151080, CALBAYOG,
AND $AN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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Technical Specifications
(Froject Billboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2.400mm) using ¥ inch {(12mm} marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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Technical Specifications
(Project Billboard)
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Technical Specifications
(Project Bilboard}

& To all our contractors, suppliers, and
_service providers, all we ask is for you to

SPEED UP
your contracts and [f=1 N lSH
AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

A Message from
DOTr Secretary Arthur Tugade

[ R A Y A |
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Technical Speciﬁcatigng
(Safety Signages and Barmicades)
ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2t x 2--2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm)} shall be provided.

The materials to be used for signages and barricades are %z inch (12Zmm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

800

CONSTRUCTION |
i n e AR

+ AUTHORIZED PERSONMEL DMLY
*HARD HATY RECHHRED
“WATCH FOR FALLING MATERIAL

«WATCH FOR vING BOUNMENT
e-mmmmmmu R

800

x  GOOD LUMBER

son Z'% 7 GOOD LUMBER /
[_ I \
| -~

1200
FRONT SIDE FRONT SIDE
FRAMING FOR 0,80m x 1.20m SIGNAGES FRAMING FOR 0.60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF A10S TG MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-0, CATBALOGAN, SAN ISi0R0, CALBAYOG,
AND SAN JGSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN
ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN
LEYTE

LOCATION 1 SAMAR ISLAND AND SOUTHERN LEYTE
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES
Item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the actual number of minimum equipment requirement
enumerated in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary fo mobilize and demobilize all the minimum
equipment requirement enumerated in the bid documents including cleaning of the site. Fifty percent
(50%) of the total amount shall be payable after the mobilization activity while the remaining (50%)
payable after demobilization and cleaning.

item 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff.

item 1.03 Provide the Upkeep and Maintenance of Temporary Facility

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services.

BILL NO. 2 - CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION SYSTEM

item 2.01 Construction/Fabrication and delivery at site of the mooring system

item 2.02  Supply, delivery and installation at site of the mooring chains

Item 2.03 Offshore Installation of mooring system at designated site, including buoys
and navigational marine lights

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site.
However, 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by
PPA and shall only become demandable/payable upon installation and commissioning of the buoys.
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment,
materials and labor in handling the items and all related works.

PROPOSED CONSTRUCTION AND QFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIVAN, MANGUINO-O, CATBALOGAN, SAN ISIDRD, CALBAYODG,
aND SAN JOSE, SAMAR ISLAND AND LIEOAN, SOUTHERN LEYTE
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 3 - SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF SOLAR- POWERED
LIGHTED BUOY ASSEMBLY

Item 3.01 Supply, construct, deliver and install at site 62 sets of polyethylene Buoys
Iitem 3.02 Supply, test, deliver and install at site Marine Lanterns Assembly (Nav Aid)

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site.
However, 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by
PPA and shall only become demandable/payable upon installation and commissioning of the buoys.
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment,
materials and labor in handling the items and all related works.

BILL NO. 4 - OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO
MARINE NAVIGATION

Item 4.01 Offshore commissioning, testing and observation of aids to marine navigation

The quantity to be paid for shall be the actual number of navigational aids delivered and installed at
the Entrance Channel. Payment shall be in accordance with the actual work accomplished
include the cost of equipment, materials and labor in handling the items and all related works.

BILL NO. 5 - REIMBURSABLE ITEMS

Item 5.01 Provide Office and Survey Equipment

The quantity to be paid for shall be the actual number of office equipment, as enumerated on the bid
documents, supplied and delivered in accordance with the specifications and accepted by the
Engineer. The contract lump sum price shall be full compensation for providing all the reimbursable
items. The amount of bid should not exceed the maximum amount stated in the Bid Data Sheet [ITB
Clause 13.1 (a)]. Claims for payment shall be supported by Official Receipt(s) (OR). The amount to
be paid for shall be the price indicated in the OR but should not exceed the contract lump sum price.
Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIGAN, MANGUIND-O, CATBALOGAN, SAN [SIDRO, CALBAYODG,
AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE



BOQ and Attachment 8
{Annex 2 — Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-0O, CATBALOGAN, SAN
ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN

LEYTE

LOCATION : SAMAR ISLAND AND SOUTHERN LEYTE

A. SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. 1t shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom/toilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borne by PPA after the completion of the project.

2 lots DEsKTOP COMPUTER SYSTEM & ACCESSORIES, including OFFICE COLORED
PRINTER

Description/Specifications:
Intel Quad Core i7-4790 Prooessor 3.6GHz

Processor : 3.50 GHz Intel Core i7

RAM : 8 GB SDRAM DDR3

Hard Drive : 2 TB HDD 7200 rpm
Operating System : Windows 7 Professional-64 Bit
Processor Brand : Intel

Computer Memory Type : DDR3 SDRAM

Optical Drive Type : BluRay DVD

4GB GTX745 Dedicated Graphlcs

Includes: Computer, Power cable, Keyboard and Mouse (USB wired)
DVI-VGA Dongle

SOFTWARES : AUTO-CAD LT

AUTOMATIC VOLTAGE REGULATOR

2 lots AUTO-CAD LT SOFTWARE (3 year Subscrition) and

2 lots COLORED OFFICE JET PRINTER

PROPOSED CONSTRIFCTION AND QFFSHORE INSTALEATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-0, CATEALOGAN, SAN t51DRO, CALBAYOG,
AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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EQUIPMENT REQUIREMENT

PROJECT NAME: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE

LOCATION

NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN
ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN

SAMAR ISLAND AND SOUTHERN LEYTE

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 69 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Iv.

unit  Crane Barge, Non-propelled (319 GWT) with
60T mechanically operated crane (Owned)

unit Tugboat, 500hp (Owned or Leased)
Or

unit Crane Barge, Self-propelled (319 GWT) with 60T
mechanically operated crane (Owned)

unit Concrete Mixer, One Bagger, Min. (Owned)
unit  Bar Cutter, Electric, 25mm dia., Min, (Owned)

unit  Bar Bender, Electric, 26mm dia., Min. (Owned)

PRrROPCSED CONSTRUCTION ANS QFFSHORE INSTALLATION OF AIDS 7O MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-C, CATBALOGAN, SAN {SICRO, CALBAYOG,
AND SAN JOSE, SAMAR ISLAND AND £1L OAN, SOUTHERN LEYTE
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Laber and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
15 pcs. Hard Hats

15 Gloves

pcs
15 pes.  Goggles
pcs

15 Safety Shoes
Safety Devices

2 lot Buoys/Markers

2 lot Waming signs

1 units  Fire extinguisher {10kg.)
1 lot Disinfection Booth with footbath
15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - For four and 1/2 (4.50) mos.

Temporary Shelter for Workers - 1 lot

NOTE:

The Contractor shall provide the abovecited minimum construcfion safety and health requirements or as required by the
Engineer.

PROPOSER CONSTRUCTION AND QFFSHORE INSTALLATION OF A:DS TQ MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINC-O, CATBALOGAN, SAN IStDRC, CALBAYOG, AND
SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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MAY 1 5 2020

£ G
PHILIPPINE g by

FORTS “T - -
AUTHORITY '-

ENGINEERING CIRCULAR NO.#{ 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTCRS

FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition fo ihe existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to  be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Soctal Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine {52) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personneliworker during the period of
ECQ/GCAQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and cther protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-19 in the work place.

A Bonifack Drive. South Habor, Port Area. Mapita 1018 Phitippinss
P.Q. Box 436 Manita. Phil
Tel No. 1+852) 954-8800 Fax wﬁ 527-4855
website: wwaw p) o ph™"
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5. Field Offices, empioyees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly,

8. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitarnins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements, '

9. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiafity/privacy.

10.Daily health monitoring report shall be prepared by the Safety Officer and fo be
submitted to the assigned PPA Project Engineer/Port Engineer.

11.Proper protocols in accordance with the DT and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between fransfer shall be
conducted.

14. All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15_Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.

&\
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16.PPA Port/Resident Engineer shail ensure strict compliance to DOLE D.0O. No.

13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work

activities including the proposed sequencing of activities to be followed and
undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

—

A

“ T

,QONSTAQT E T) FARINAS, JR.
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June 29, 2020

MEMORANDUMW

FOR The Aasistant General Manager for Englineering
Office of the Assistant Gensrat Managger for Engineenng

FROM 1 The Manager
internal Audit Department (LAD)

SUBJECT . Construction Guidelines for Project implementation during the
period of Public Health Emergency

Last June 16, 2020, we receivad thru email the lstter from the Constructon Incustry
Awuwthonty of the Philippmes (CLAP) 10 the General Manager dated Jone 15 2020
(copy altached) regarday the above sutyast. CIAP is requesting PPA to assist them
in disseminating the abave Constnaction Gudshngs 1o our stakendidars ncluding
contratites and impsementing units.

Reiative to thus. VAD being the implamenting unit for Constructors Performance
Evaluation System (CFES) and reldlive 12 its impiementation, may we seek
assistansce from your good office in dssemnating the attached guidelines to the PPA
Engineering Units an3 PPA construciors

Thank you for your kind conssderation

-

PHIL. PORTS ABTHORITY
ENCINEERING O7 ¢ 35K
PROJ. DE¥'T DCPMARTAEND

VENICIUS V. VILLASENOR

L= Tre Gererst Mg
Altscnymentis As stad

4 basdya Laws Saptimaten B0 Wrr any 318 Elpanve
ok P Pl Etaaser
Ty o T e Berr L R T 1 ] ]
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guidetines. These were developed considenng SME coniractors whith empioy the
biggest chunk of the industry’s fabor work force and farge contractons invelved in both
public and private infrastructure projects as well as vertical construction.  The
guidalines will give pointers in managng their human resources at this criical time but
will Lkewise give important dirpctions to contracters in managing their business not just
for survival but to be able to contribute to the country's economic fecovery program.

The TWG is presenting options or cowses of actions which contractors may consider
depending on applicabity to the projoct’s wque characleristics while mairtaining
minimum requrements basec on gucelings by govemment authoribes such as the
IATF Omnibus Guidelines for the Implermentabon of Commurity Quaranting in tha
Phiippines, Department of Trade and idustry {DT3) and Department of Labar and
Employment (DOLE) Interdim Guidelines on Workplace Prevention and Control of
COVID-18, and DOH Department Memorandum No. 2020-220, Interim Guidelines on
the Retum-to-Work.

These guidslines are subject 1o periodic rewvew L betler respond to developments and
ensure workers health and protaclicn g5 well a5 complance with government
reguiations. '

Purpose

The guidslines will set key prnciples &1¢ minemum rugqurements that define
responsbie, heohhy ancg safe operations for construction relsted operabans under
COVID-18 and ensure the sunvival of busirese as well as the protection of workers,

Scope | Coverage

The quideines will indude preventon, detection. and rapid response mES5USS
designed to acheve the principles above whie maintaming business continity across
the constructon ndustry.

Policy Content / Guidelines
Materials

I Delivenss
i. Al equipment and malerial deliveries must be carelully planned and
monitored. _
2. Transition and delivery zoncs sre identfiad and fimited to select persomnel,
i.e. recrivers and deliverers,
<.1. Transition personne! are regulardy monitored, always provided required
Personal Protective Egupment {PPEs) and may be included for optional
testing.
2.2. Sccial distancing and other protorols by the Departmient of Health (DOM)
should b followved,
3. As much as possible, cargo is unicaded only by the receivers, while the
defverers do not leave their vehiclos. i the receivers are not encugh 1o undond
the cargo, the deliverers must unicad while the receiver has 10 wait at 8
sooyred distance untl compieted.

Lungietnt GuTeran £ Eren bnanexal ot acng B oen s it Sutek et ey {Pa o012
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-

*

4. All cargo should undergo proper disinfection procadures befora use. Likewise,
involved staff should also be prepeerty disinfected before entering the jobsile.
4.1. Materials, which are exposed to the sun, such as concrete and graved,

read not be disinfected,

Manpower

I.  Awareness and Commurvcation
1. Active communication between the workers, safety officers (3s specified under
Section 14 of R.A. 11058 and s implementing Rules and Regulations {(IRR) as
spacified In DOLE D.O. 158 S 2018). site supervisors, and management is
advised in planreng and implementing the protocols,
1.1. ARl tanguages and dialects should be accounted for to ensure proper
communicagon.

2. Infographics (may adopt DOH's), signages, and posters on health anc safety
magsures {ses Annex A} must be posted at eniry points and strategic areas
2.1, Dgily updotes on the latest developments.

2.2. Seff-acreening measures.
2.3. COVID-18 Hedine,

3. As much 25 posuble, af workers should exercise the practices for redutng

the risk of i-ansmission. and proper hygene as identfied by the DOH:

3.1. Social distancing [al least one (1) meler distance from next person).

3.2. Proper harkiwashing using anti-battenal sosp (or use hicohoi-based
kand eanitzer when unavailabie).

3.3 Avcid contac! with own ayes, nose, eng mouth.

3.4 Prohibd spitteyy.

3.5. Covering of mouth with tissue or prm (if tissue is unavailabla) when
SNeeZINgG of coughng.

3.56. Use and remove PPE with care,

3.7, Do not share personat helongings such as phones. pens, PPEs.

1.8, Avoid physical greetings (e.g. handshaxas, hugs).

4, All workers' atatus on-sita and off-site, are property noled at oll imes by lhe

safety officers.

4.1, Fit 1o work

4.2. Sick

4.3, High temperatura
4.4. Oter congitons

5. An acceptable level of heatth evaluation is property communicated between
new hires and managemen],

6. AN workers would need to provide thelr location or place of residence prigr to
working. This Is Lo help create a propor algorithen for contact tracing.

6.1. Acgditionally, workaers caming frorm COVID-19 hotapots woul? need 1o ba
identthed.

7. Quarantined workers should also be kept track of under stnct confidentialty
and privacy.

k. Cleanng for Retumn to Work
1. Stringent gualification cmiaria for amployeesiworkers:

T on Dusdshins A Frens skonecie e dacy: S paaadt o buass faads Faneen; | Pes 30012
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1.1, Must be 21 10 S9-year<old, without pra-existing health conditions, such
eg, but not Imitod to, immuncdeficency, comorbwdites. or other haalth
risks, inclhuding any person who rasidas with the aforementianed.

1.2. Employees or consultants who are 60-year-ok! or above may be part of
tha warkfrrea fnr ennetrustinn nmicrtes se may ha allruad andar Cansaral

2.6 £. Runny nose

2.67. Nasal congastion

2.6.8. Muscle pains

269 Headache

2.6.10.0ifMiculty of breathing

2.6.11.Diarrhen

2.6.12.L0ss of sense of smell

2.6.13.Loss of sense of taste

2.7. Sercurity guard or assignod perscnnel safely engineers an duty wilk then
refor these personnel to the Safety and Heakh Perscanel. who wiii then
conduct the DOH Decision Tool for COVIN-19 Assesement.

28. Emplyers shah provide the DOLE through its Regional Office copy
furteshed DOM, monthly repon of iliness, diseases and injuries ulilizing
the DOLE Work Acodentliness Report Form (WAIR) (see Annex G).

3. Suspected Cases (Possdle cases of COVID-18)

3.1 Any indivicual exhdibng flu-like sympioms should not report 1o work
Instesc, they should do the obowng:

3.1.1, Selfdsolale, alent their safety officers or other applicable
authonties.

3.1.2, Centract proper heatth guthcrities for additicnal cuicance.,

3.2, Empicyeesivorkers, who had the COVID-19 irys, should do the
following before reporting o work:

2.2.1, Fulfiil th» adecuate tme for self-quarantining as recommended by
me DOH.

3.2.2. Tes! negative for COVID-14.

3.2.3. Receive proper medical clearance, before reponting (0 work,

33 in the cvent of a worker coaracling COVID.1R while working. the
ranagement shoukd do the Tollowing:

3.5.1. isolate the worker immediately in a8 separmte well.wenilaled
holding area {or in ate isclalion room) in the workplaca, away from
olher workers,

3.3.2. Contact locat govemment anz healtth avthorities.

3.2.3. Gathes tecords of all peccie who have worked with the intected
worker, who tested poetive withun the past Togr wocks.

3.3.4. Gather Infoernation on those who have been in location o shared
cquiprnant with the person,

3.3.5. Provide COVID-19 testing to sl workers, who heve been working
ciosely with the irdected individual.

3.2.6. He ready ta presen! the informnation to the approprate authorites,

3.3.7. inform the wxier workfores of the situation whils protecting the
pnvacy of the individual.

1.38. Clean and disinfect all sde surtaces and cguipment.

2.3.8. Follow any additicnal directions from local gavernment and heaith
authoritios.

3.4. For semsor personne!, who are working in muttiple jobsites, they are
expezied to self-guaranting for at least 14 days. if there has been a
braach in one of their johsiles,

3.5. The salely officer shoukd have a knostedge on the proximate hospitals or
guaraniine fadlities o ensure that in the evert of a COVID-19 incident,
workers can be given proper heetthesre,

Tintatct awmet Mo atenktte A f mrnf Emts it ta S b mb s —m & =T o . came T .oa Frrmm F A
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M. Monitaring

1. Heafth Checks

1.1. Regular monilering of personnel's health, especialy for COVID-19
symptoms (e.g., mandatory reqular no contact temperature chotk).

1.2. Day lo day monitoring of personne!'s health.

2. Warkers Hygene
2.3, Constant reminder on proper cocughing atiquette,

3. Limil number of Work Personnel
3.1, Umited mobdization of persorngl and minimized skeletal staff,

IV. Froper Waork Altire
1. Al workers must wear the prescridod doshing of the DOLE-OSHC.!

1.1. Shit with sleeves
Pants
Closed-toe booss
Hard hat
Hagh visibility vost
Other necessary Personal Protecuve Equipment (i.e. face masks. gioves.
goggles, face shields, etc.) shaf be prescribed based on spealflic
characteristics of project,
2. Asper e DOH, all workers are expecied 1o woar proper faca masks.

andh el i i e
ok wN

v Socia! Distancing and Frecautionary heasures

*. Sooal distancing should be observet at e construct:on sie and in e offics:
1.1. Al workers shoukd respect socal distsncing guidelings, as much as

possible,

2. Prowsion tor transport compliant with social distancing requrements.

3. Provision of On-Near-Site accomrnodstionsibarracks, where availabie,

31 Enough space should be providea for every emmploycoiviorker staying in
the barracks to ensure that socia! distancing (81 least 50% reduction in
density of people} are adequately implemenied. This can be achieved
vither by providing additonanl spacefacktes or by hawg occupanis
work (and sleep) m shifts,

3.2, Segregate employeesiworkers who are coming batk to work from those
who onginally stayed in the barmmacks during the ECQ period.

3.3. Barracks should have at least one (1) meter of physical distance from
each occupant and/or prowvision of & physical bafrier in between
ortupants.

3.4. Should be well ventiated / vindows opened 1o allow fresh air circufation.

4. Provision of dedicated point-do-point shute service (residenceavorncplace-
residence and comphant with socizi! distancing).

5. Ovserve soddl distanting (e.g.. No skanng of workspaces, staggered lunch
breaks, use of large conference rooms only) and hygiene measures (e.g.,
provide hand washing and disinfection statons, mandatory use of face masks)
in workplaces, shuttles and accommaodations. '
5.1. Sphyaltemating shifls are encouraged lo avoid exensive intermingling.
$.2. Braaks should be staggered to Emit the number of peopie in proximey

with esch other,

B L T L A T irippryupur Sy ORISRy Ve S T S
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3.3. Individuals are expecied to clean up their own areas after eating with
preper disinfoctants,

5.4. Limit the number of peopls operating of accupying fresght elovators,

5.5. Designate smoking araa:

5.5.1. Smokersivapers must use designated area or do so off-site and
butts are to ba placed in the designated raceptacla. Handa must
be washed before and sfler smoking.

5.5.2. Stard 50 that smoke or vapor produced is not going inta ancther
person’s breathing zome.

56. Site mectngs:

5.6.1. Only absolutely neces sary mestng participants should attend.

5.5 2. Aticrddeos should be one (1) meter apart from aach cther.

5.6.3. Rooms should be well ventilated ! windows opened 1o allow fresh
air crculabion.

5.6.4. Hold mestings n open ereas where possible.

§$.6.5. Conduct tockhaox meetings i wide open spaces 10 enable workers
10 keep the required phyeical distanos of ol least one (1) meter.
(580 Annex H).

566. Meelings are to be held through teleconferencing or
videosonferenang, where possible.

V1. Sae Operations / Construction Work Site
1. Access and Movement toffrom Construcaon Site
1.1, It possicle. establish one-woy stoircases and walkways to minimize
workers' contarct,
1.2, Management tan lock up possible deconlaminabon chambers (e.g.
smmming ponl grade.chiorine).
1.3. All poopia enterng and exiting the workplace should be regstered, far
easief conlact tracing in the avent of an outhreak.
1.4. Ali non-gssential workers are prohibited from entering the jobsite.
2. Limiting and Remowing intemal touch points areas.
3. Compartmentalizaticn
3.1. If possible, divide the corsiruclion site mio Zones or other methoos ta
keep workers physicelly separated. This wilt promale social distancing
and will make conlainment of possible putbreak easier.
3.1.1. Limil on the numnber of people per Zone is advised,
3.1.2. Managemant can consider reducing workforce in the jobsite.
4. Constructan S4e Cleaning
4.1, Regular disinfection of workplaces, shutties, and accommodations.
4.2, An offices and jcbaites should disinfect the following at laast twice per
day
4.2.1. Door handles
422 Ralngs
4223 Ladders
4.2.4, Switches
4,25, Controls
4.2.6, Shareg cquipment
4.2.7. Comman Bnd eating arcas
£.2.8, Personal workstations

Lamaoren Suvsems A ETRe g ok il Bos sy P svene o vt s Frmwees | Doge Y of 47
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4.3. Hands and common tools'equipment are cleaned o Ssinfected after
each lash.
4.4, Awoareness on location of cormmonly used items

5. Alloffices and jobsites should mplement additional cleaning measures of
cormmon areas as recommended by the DOH.

6. Management can lock up possble docontamination chambers (e.g. chionne,
lodine, betadine, potassim persutfate)

6.1. Demistng only decontaminates the surface, thus the need for PPEs.
6.2. Suggested additonal ssnilary measures Lo be implermentedfinsialled on
site but are not limited to the following:

£,2.1. Watcr stations

6.2.2. Proper hancdwashing areas and hand washing protocol.

6.2.3. Alcchol-based hand sandizer shall be provided m all department
areas, entrancas. tarreens, beside hand punch machines ang
other facdites,

€.24. Disnfeqtant wiping products.

€.2.5. Foatwear cisinfection treatment units (foct Saths) before entering
sile premises or facilities (staf! houses, barracks, canteens'mess
halls, site offsces and others ),

7. Lmit and remove intermal touch point areas (e.g. coffee machmes, water
fountains, common pens). I possdie, slso remove doors! dooe handles for
jobsites, .

8. A proper wasle and dispesal ares must be provided, as well as proper
aisposal of contaminated products.

Vil. Addtanal Guaeiines for Vertical and Honzontal Projects
1. U pessible, sl constructon workets arc to be housed in either on-ste
barracks, ar olf.silc bawacks. This would maxe montonng of workers'
activitics casier.
1.1. All workers musl use the same wvehicles they ceme intoc work i i
returning to the of!-site baracks.
1.2. At vehighes would nocd to be disinfected. before being reacty for use the
nox{ day.
2. Management can aise look inlo using the foors of builcings. as barracks, with
proper permission of the awners.

Machinery

1. All equipment deliverics must be carefully planned, monitored and managed to
avoid the nsk of COVID-19 transmission,

2. Al detvered cquipmert must be cleaned and disinfected before use,

3. Assign regular worker 10 use the equipment, il possible. If sharing cannot be
prevented, lake procautions and folow the cleanung guide before and afler
cach uss.

4, Clean equiprment before and after each day's work wih a disinfectant,
concontrating on points of conlact such as handies,

%2. if equipment na=ds to be transferred to other construction sites, the following
action must be taken nto considerations:

5.1. Plian, monilor and manague the Yansfer of equipment.
5.2. Equipment should be disinfected before transporting.

Camatratne fnavtsiies A Fa e S e dodun ey D en? o b et Erugvary | P 8 of 12
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5.3. Transporting driver must be recorded including the ass:stant,

S.4. Albthe debvery site. equipment should be properly endorsed.

5.5. Once the oquipment & recelved at the project sile, number 2, 3 and 4
marst be dene.

5. Document everything.

Risk Assossment and Response-

1. Al contractors vould need to gunrantee the minimum level of standards o
protect the health of the workers engsged in the construciion sites.

2. Before any actvity is resumes, all hazards, dua to the halting of work, must be
reviawed and conlrelled.
2.1, Workers involved should haves proper understanding of the operations and

snvironment condiion chatking

3. An integrated continuity plan sheukd also be providad in the event of a partial or
compiete shutdown of johsile or if jodsie operations are severely imited.

4. Al conliactors should complete an integrated continuity plan to resgond to
partial or complete shuldown of canstruzhon stes or 0 tho case of a severe
Lmdation of site operations.

The COVIQ-19 pandemc afects working howrs and eamings in all businesses,
globally. However, the construgtion moustry Is umique with respect to the COVID-19
beciuse construction contracts fypically contain provisions ahout time for perdomance
and feas for faiéng to perform on trme. Thiere is no guestion that all panicibants in the
construction industry have experienced. ond will cantinus to expenence. impatts on
their operations because of COVID-1¢ and expents say the fallout is one more factor
posed 10 affect construction fims, These impacts incluce, among others, scheduke
delays. workiorce disruptions. equipment and supply chan disruptions. reduced
produclivity due 10 on sde health and splety measures (e.g., social disiansng,
stagrenng of work, enhanced sanilary me acures, eic.), permit delays cr restncuons on
new penmits, and financng restichions or Cash fiow shortages.

Thesefore. # is ctical that construttion companies be proactive rather than reactve in
gealing with the COVID-19 and it is highly recommended thal they lake the following
steps wrth tespedt to the coronawns:

1. Qefing ~ identfy the cormpany’s main vulneradddies (convens a mooting with
senior management and deusion-rmakers lu identfy potentisl impacts on the
company).

2. Assess - understand f and now the company is prepared to desl wih the
company s main vuineratalilics (rowvew any existing ptans an procedures lo
ensure they are cument and begin preparing busingss continuity ang ensis
management plans and procedurcs ammed at meumzing polential impacis on
the company).

3. implernont and Manage - ensure the company’s plans and pracedures work
{work with senior managemeant end cecision.makers 1o establish anrd embed
response and recovery artangements end confirm senior management and
decislonmakers undesstand their roles and support how the plans and
procedures will be usec),

4. Communicate and Remain Vigilent — ensute the company's leams are informed
(assign clear responstilities for intemal and external commurmncations),

This pandemic was nct foreseeable and unfcriunatsly, its durstion and faout reman

uncertain. What Is certain is that the world is transitioning. Being prepared for this will
ba essental to managng the outcome and mninizing negative impacts,

s L T R e D B I T e - T PP— £ or. 47 r2 2N
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Monitoring

DTI-CIAP s revilatzing #s Jont Administrative Order No. 01, S. 2011 wth DOLE,
DPWH. DILG and the Professional Regulaton Commission (PRC) to strengthan
coordination and cnhance the wmplementalion of the Construction Guidelnes on
Proiest implamentation for the period of Public Heatth Emergency, DOLE D.O, 13 and
RA 11058 and its IRR as spacified in OOLE D.O. 198 S. 2018. and Epeatfically,
enforce stict monitanng of construction actrvities.

The DOLE shall refer to the Priippine Contractors Accredilation Board (PCAB) s
findngs, after due process, on any act or omission committed by construcbon
contractors in wolabon of labor standards. safety nées and regulations and other
pertrent polices.

Eftectivity

These guidelines shall 1ake effect after approval by the CIAP Board and posting in the
officiat gazette {www.cfficialgazette.gov.ph) and CIAP website {www.cign.ct.gov.ph).

Raferences

1. WHO ~ Gertmg yaur workptace 1sady for COVID. 14, 19 March 2620

2 Pndooines ~ Otubus Guidoénes on e implementation of Community Quarantne x e
Prilfoowneas as of 15 Msy 2020

3 Pripange - COVID 13 Protacoss for Conziruction SNes Workers 5afory and Secunly
Version 2 dy Prulgone Consiructors Assocuabion (FCA) as of 25 Aprd 2020

4 Austraty - Euiging and Constructiun [ndistry: Miowmizing the Fash end exposure (o

COVID-19 as of 9 Apet 2020

Canada - COVID-13 - Ssnowdled Poionis tor ab Caneoan Construchon Sies

versxn 4

tn

6. New Zealang COVID-18. V&AM Carstrimtinn Prriocois Yersior 2

7. New Zesland - COVID-19 Mealh and Salely Protocois for New Zealand Residental
Consiruction Sites Version 3. 27 Apnt 2020 :

8. DCOM ~ Aamimstrative Order Ne, 2020-015 “Gudainas on the Risk-Gased Pubfc MHeath

Stancerds for COVID-19 Mmgston”

8. DGH Deparrment Memovandum Ma. 20201151, fenim Gaidefines on Expanded Testvig
hov COVID- 19 redaersted undar JOH DA No 2020-124

10 DOM DA Mo, 2020-0220, = 2020, Intenm Guidelines an the Retumndp-Work as of 11
May 2020

1t DPWH DO 39 § 2020, Rewised Construction Safety Guidenes for the implementabon
of InfraginKture Projects dunng the COVID-19 Public Health Crsis, repoaing D.O. Mo
35 5. 2020

12 OT!- DOLE ierim Guidaonas on Workplase Pravernten and Controd of COVID-19

13 0Tl angd DOLE Webmar on B May 2020

14 DOLE Labor Adnsory Ng. 18, 5. 2020, Guasines on the Cost of COVID-19 Freveniion
and Conlrol Messwres, 16 May 2020

15, OOLE Depavtment Order 137 Gundelines Goverming Occupational Safety and Hesbh in the
Congtruction incfustry

165. RA TIBSE, "An Act Strengthening Compkance wih Ocowpations) Safely and MHaaltth
Sisnderds end Providing Panamies for Violations therecd™ ond Xs Implemanting Rales sad
Rzgulshons 8s speclfied in DOLE 0.0. 198 S 2016

17, DOLE-DPWH.ONLDILG-PRE Jovx Adminisirginee Crger Mo 1, Seres of 2011
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18 ££1 Gudphngs on the COVID-12 Prevaran and Control o the Workaloce {Alert igvel

code RED subJave! 2)
19. DAMCI Work Rasumption Protocols &3 of 22 Apni 2020
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15 June 2 ©20

Atty. JAY DANIEL R SANTIAGO
General NAanager

Philippires Pons Authority PPA)
Bonfacio Prive, South Harbor
Port Ares , Mania

gubject:  Construction Guidelines for Project implementation during the
petiod of Public Health Emergency

Dear Atty . Santiago:
Greeting 23!

In tine with the President's declaration of Public Health Emergency in the counltry ta
adgress GOVID-19, the Philippine Domestic Construction Board {PDCB), an
implementing toard of the Construction industry Authority of the Philippines
{CIAP), mmandaled 10 formyinte policies, pans, programs, end strategies for the
develpprnent of the Philippine consirucion industry arganized a Techn_icai ’_Nntking
Group (TWG) comprised of reprasentatives from contractors cf varying sizes and
suppicrs coming from Luzon, Visayas and Mindsnao to formulate profocols for the
industry TOr resumption of conatructon work n ereas under quaranzine.

As a result, we have developed the “Construction Guldelines far Project
h;pbmgntaﬂon during the p:riod of. Public I-!ezhh Emerger_t:yf' lo serve as
reforence fof contraclors and #mplems:nting agencies, 10 ensure visbility of projects
ard protacton from and sprezd of the coronavirus. The Guidslines wers spproved by
the POCB and CIAP Board on May 18 and Juna 2020, respectively.

These quideines sst key praciplas and minimum  requirements that define
respansible. heatthy and safe operabons for construchon-related operations under
COVID-19 and ensure the survival of business as well as the proection of workers.
These guidelnes ndude prevention, detection, and rapd £2poNsSe measures
designed 10 acrveve the princples abowve vhile maintaming business continuity
acrass the construction industry.

These alse presenl cplions O courses of actons which contraciors may consider
depending on apclicability to the pryject's unique charactenstics while maintaining
minmum requirements based on gudeines by_ government aqmoribes Su_ch as the
IATF Omnibus Guideines for the Implementation of Community Quarantine in the
Phiippines, Department of Trode and Industry (DT1) and Depamnt of Labor and
Employment (DOLE) Interim Guidslines an Workplace Praventon and Control of

COVID-13. and DOH Depariment Memorandum No. 2020-220, Intetim Guidelnes on
the Retum-lo-Atork.

in ths regard. may we respectiully fumish you with the copy of the approved
Construction Guidelines {copy eached), far your reference, Further, may we atso

PHEIPPRE DOMESTIC CONSTRUCTION BQARD
CONSTRUSTION NOUSTRY AJTHORITY OF THE P IPPINES
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request your kind assistance in disseminating these Constructon Guideknes amang
your stakeholders, including contractors and implermenting agencies.

You may miso visit CIAP's websde at www. ciap dti.gov.ph for the latest updates and
version of thesa Construction Guidolines.

For questions and clanfications, kindly email POCB Sccretariat at pdebbdti.gov.ph,
Thark you for your usunsd support.

Sincerely,

DORIS U, GACHO
Executive Directar, PODCS o

P}
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) {(all pages); or

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (c) Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas,
and

O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intetnal Revenue (BIR).

Technical Documents

O (e) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

1 () Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the ruies; and

O (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
5rigina| copy of Notarized Bid Securing Declaration; and

(il  Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

O b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O () Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

PrOPOSEG CONSTRUCTION ANG (IFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF LIMAWASA, MAASIN, GUADALUPE, HILONGOS, BAYBAY, ORMOC, ISABEL,
PALOMPON, SAN RICARDO ANG NAVAL
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Financial Documents

O (k)

a o

a (m)

The prospective bidder's audited financial statements, showing, among
others, the prospective bidders total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence,

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

0

(n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O
O

0

(0)
(p)

C))

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

PROPOSED CONSTRUCTION AN DFFSHORE INSTALLATION OF A1DS TO MARINE NAVIGATION AT PORTS OF LIMAWASA, MAASIN, GUADALUPE, HILONGOS, BAYBAY, DRMOC, ISABEL,
PALOMPON, SAN RICARDO AND NAVAL
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF
AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O,
CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN,
SOUTHERN LEYTE;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: :

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i} value added tax (VAT), (i) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Perforrance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines!' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,

1 currently based on GPPB Resolution No. 09-2020

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TQ MIARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-0, CATBALOGAN, SAN ISIDRC,

CALBAYOS, AND SAN J0SE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sigh and execute the ensuing
contract for the PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-Q, CATBALOGAN,
SAN ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

PROPGSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN ISIDRO,

CALBAYOG, AND SAN J05E, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM
Date :

Project Identification No. :

BILL NO. DESCRIPTION TOTAL AMOUNT
1 GENERAL EXPENSES
2 CONSTRUCTION, DELIVERY AND OFFSHORE
INSTALLATION OF AIDS TO MARINE NAVIGATION
SYSTEM
3 SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF
SOLAR- POWERED LIGHTED BUOY ASSEMBLY
4 OFFSHORE COMMISSIONING, TESTING AND
QOBSERVATION OF AIDS TO MARINE NAVIGATION
5 REIMBURSABLE [TEMS

TOTAL AMOUNT OF BID (INCLUDING VAT)
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Bidding Forms
{Financial}

FINANCIAL DATA

A The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

221

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTE:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit separate financial statements.

PROPOSED CONSTRUCTION AND DFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUILAN, MANGLING-0, CATRBALOGAN, SAN ISIDR(,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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Bidding Forms
(Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF )8.S.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby
depose and state that:

1. | am the sole proprietor or authonzed representative of with office
address at

2. As the owner and sole proprietor, or authorized representative of
! have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF
BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN JOSE,
SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE of the Philippine Ports Authority, as shown
in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blackllstegjerson or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct,

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilites as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O, CATRALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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Bidding Forms
{Omnibus - Sole)
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract; '
¢. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN
JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the » government

of the Philippines_pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of __, 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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Bidding Forms
{Omnibus — Partnership}

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby

depose and state that:

1. 1 am the duly authorized and designated representative of with
office address at ;

2. | am granted full power and authority to do, execute and perform any and alt acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract
for PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE
NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE, as shown in
the attached [state title of attached document showing proof of authorization (e.g.,
duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power
of Attorney, whichever is applicable;)];

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by_itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name_of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

PROPOSED CONSTRUCTION AND GFFSHORE INSTALLATION OF A1DS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUTUAN, MANGUING-O, CATRALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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Bidding Forms
{Omnibus — Partnership)

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN
JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE;

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __, 20__ at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUILAN, MANGUING-O, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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Bidding Forms
{Omnibus — Corp.AJ.V)}

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.8.

AFFIDAVIT

of legal age, [Civil Status], [Nationality], and residing at
, after having been duly sworn in accordance with law, do hereby depose

and state that:

1. 1 am the duly authorized and designated representative of with
office address at ;

. 1 am granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT
PORTS OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN ISIDRO, CALBAYOG, AND
SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE of the Philippine Ports Authority,
as shown in the attached [state title of attached document showing proof of authorization
(e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;})];

. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmentfforeign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

. {Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

 None of the officers, directors, and controlling stockholders of [Name of Bidder] is related

to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC),
the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

. [Name of Bidder] complies with existing labor laws and standards; and

. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MaRiNE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND ULOAN, SOUTHERN LEYTE
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Bidding Forms
{Omnibus — Comp/J.V)

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if

any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the PROPOSED
CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN

JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE;

oW

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or _entity under an obligation involving the duty to
deliver certain qoods or services, to the prejudice of the public and the government
of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or
the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __, 20 at
, Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OSFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GLILUAN, MANGLINO-O, CATBALOGAN, SAN ISTDRO,
CALBAYDG, AND SAN JOSE, SAMAR ISLAND AND UILOAN, SOUTHERN LEYTE
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Bidding Forms
(Bid—Securing Declaration)}

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CiTY OF ) S.8.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IWe accept that (a) liwe will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) liwe will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or {ii) l/we filed a
waiver to avail of said right; and

¢. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, IAWe have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AJDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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WORK/CONSTRUCTION METHODOLOGY

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF
BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN [SIDRO, CALBAYOG, AND SAN JOSE, SAMAR
ISLAND AND LILOAN, SOUTHERN LEYTE

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 69 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
SAMAR ISLAND AND SOUTHERN LEYTE

MINIMUM SCOPE OF WORK METHODOLOGY:

Upon receipt of Notice to Proceed (NTP), procurement for the mooring chains and marine lantern,
and polyethylene buoys if preferred, shall be made.

Thereafter, shall mobilized sufficient labors, supplies, materials, plants and equipment for the
construction of mooring system and solar-powered lighted buoys. The construction works shall be at
such hours as may be necessary, subject to existing laws, to ensure the prosecution of work in
accordance with the approved schedule (PERT/CPM).

After the completing the construction of the entire Navigational Aids system, it shail be delivered near
the project site and it shall be loaded to a crane barge one (1) set at a time and shall be installed at
the designated offshore site.

1. CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION SYSTEM
2. SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF SOLAR-POWERED LIGHTED BUOY ASSEMBLY

3. OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO MARINE NAVIGATION OPEN SEA
DISPOSAL OF DREDGED MATERIALS

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall be
carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / $-Curve Schedule, Equipment Schedule and
Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GLIUAN, MANGUING-O, CATRALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND ULOAN, SOUTHERN LEYTE
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MANPOWER SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFESHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF BORONGAN, GUIUAN, MANGUINO-0, CATBALOGAN, SAN {SIDRO, CALBAYOG, AND SAN JOSE, SAMAR
ISLAND AND LILOAN, SOUTHERN LEYTE

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 69 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
SAMAR ISLAND AND SOUTHERN LEYTE

MANPOWER Contract Duration (155 Calendar days)
{Minimum)
MONTHLY
1 2 3 4 5 6 7 8 9 10

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2

3) Others

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AJDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR
ISLAND AND LILOAN, SOUTHERN LEYTE

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 69 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Location:
SAMAR ISLAND AND SOUTHERN LEYTE

Contract Duration (155 Calendar days)

EQUIPMENT Number
(Minimum) Of Units MONTHLY

1)

2)

3)

4)

5)

6)

7

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUTUAN, MANGIANG-O, CATBALOGAN, SAN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND LILOAN, SOUTHERN LEYTE
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS
OF BORONGAN, GUIUAN, MANGUINO-O, CATBALOGAN, SAN ISIDRO, CALBAYOG, AND SAN JOSE, SAMAR
ISLAND AND LILOAN, SOUTHERN LEYTE

Proposed Project Description :

CONSTRUCT, SUPPLY, DELIVER, INSTALL AND COMMISSION 69 SETS OF SOLAR-POWERED LIGHTED
OCEAN BUOYS, INCLUDING MOORING SYSTEM, AT DESIGNATED OFFSHORE SITE

Locafion:
SAMAR ISLAND AND SOUTHERN LEYTE

Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL

NOTES
- The cash flow by quarter and payment schedule showld be consistent with the Bar Chart and S-curb.
- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GLIUAN, MANGIANO-O, CATEALOGAN, SaN ISIDRO,
CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND IILOAN, SOUTHERN LEYTE
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfamo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity") and [name and address of Contractor]
(hereinafter called the “Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Phlhpplne Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any,

b. Winning bidders bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional

contract documents or _information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

the Notice to Proceed Variation Orders, and Warranty Securi shall
likewise form part of the Contract.

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATEALOGAN, SAN
19IDRO, CALBAYOG, AND SAN JOSE, SAMAR ISLAND AND Lil OAN, SOUTHERN LEYTE
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4.  The Philippine Ports Authority égrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
{Signatory’s Legal Capacity)

for: for:

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVGATION AT PORTS OF BORONGAN, GUIUAN, MANGUING-O, CATBALOGAN, SAN
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