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Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost.

BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with requirements of the bidding documents. Also referred to as Proposal 
and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospers bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consultirtg Services required by the Procuring Entity. (2016 
revised IRR, Section 5{e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consutting Services - Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that are 
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) 
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[ij)

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, Including all attachments and appendices thereto and all documents 
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded. Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement whose 
funding source is from a foreign government, foreign or international finandng institution as
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Acronym*
Glomary Of Terms, Abtarevialion, and

specified in the Treaty or international or Executive Agreement (2016 revised IRR, Section 
5[b]).

GFI - Government Financial Institution.

GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of any 
kind, including non-personal or contractual services such as ttie repair and maintenance of 
equipment and furniture, as well as trudcing, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. Tbe tenn ‘related* or “analogous services* shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of Information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power ar>d electrification fecilities, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, detailed, 
and scheduled in the Project Procurement Management Plan prepared by the agency which 
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06- 
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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PHILIPPINE
PORTS

AUTHORITY

INVITATION TO BID

1

FOR THE

BATAAN CLUSTERED PROJECT: PROPOSED DREDGINGOF PORTS OF 
CAPINPIN AND LAMAO, BATAAN, ORION AND LIMAY, BATAAN PROVINCE

TTie Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020, 
intends to apply the sum of P38,380,326.81 being the Approved Budget for the Contract (ABC) 
to payments under the contract for the BATAAN CLUSTERED PROJECT: PROPOSED 
DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN, ORION AND LIMAY,
BATAAN PROVINCE (LFP BNA NO. 009-2020). Bids received in excess of the ABC shall be 
automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project.- Completion 
of the Works is required in One Hundred Twenty Seven (127) calendar days from.the receipt 
by the successful bidder of the Notice to Proceed. Bidders should have completed, within five 
(5) years from the date of submission and receipt of bids, a contract similar to the Project. The 
descnption of an eligible bidder is contained in the Bidding Documents, particulariy in Section II 
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non- 
discretionary “pass/fair criterion as specified in the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and 
Awards Committee (BAC) and Inspect the Bidding Documents at the address given below from 
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December 
2020 from the given address and website(s) below and upon payment of the applicable fee for 
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB in the amount of 
TWENTY-FIVE THOUSAND PESOS (P25,000.00). The Procuring Entity shall allow the bidder 
to present its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on 
W January 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor. PPA Bldg., Bonifacio 
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via 
zoom, which shall be open to all prospective bidders.

Bids must be duty received by the BAC Secretariat through manual submission at the office 
address indicated below on or before 19 January 2021 at 1:00 p.m. Late bids shall not be 
accepted.

A. Bonifacio Drivs, South Harbor. Port Area. Mania 1018 Philippines 
PO. Box 436 Maniia. Philippines 

Tel. No. (-t-632) 527-8356 to 83 Fax No (*632) 527-4855 
website www ppa.com.ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount 
stated in ITB Clause 16.

Bid opening shall be on 19 January 2021 at 2:00 p.m. at the 7th Floor, PPA Building, A. 
Bonifacio Drive, South Hartor, Port Area, Manila. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No 9184 
without thereby incurring any liability to the affected bidder or bidders.

Requred PCAB Registration * Medium A - Port, Harbor and Offshore 
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority 
5th Floor, PPA Bldg., A. Bonifacio Drive, 
South Harbor, Port Area, Manila 
Telephone Nos. 527-47-35

527-83-56 to 83 loc.539 
PPA Website: www.Doa.com.ph 
GPPB Website; www.gppb.com.ph

MARK JON/S. PALOMAR 
Chairperson, PPA Head Office Bids and Awards 
Committee for Engineering Projects (HO-BAC-EP)

http://www.Doa.com.ph
http://www.gppb.com.ph
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1. Scope of BidThe Procuring Entity, Phiuppine Ports Authority invites Bids 
for the Bataan Clustered Project : Proposed Dredging op Ports op 
Capinpin and Lamao, Bataan, with Project Identification Number LFP BNA 
No. 009-2020.

The Bataan Clustered Project : Proposed Dredging op Ports op 
Capinpin and Lamao, Bataan is for the construction of Works, as described in 
Section VI (Specifications).

2. Funding Information

2.1. The Philippine Ports Authority through the source of funding as 
indicated below for CY2020 in the amount of P38,380,326.81.

2.2. The source of funding is;
Corporate Operating Budget.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAG through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contracted 
Works and flie conditions for this Project, such as the location and the nature 
of the work; (b) climatic conditions; (c) transportation fecilities; (c) nature and 
condition of the terrain, geological conditions at the site communication 
facilities, requirements, location and availability of construction aggregates 
and other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, 
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 
contract They or through an agent shall not engage in corrupt fraudulent, 
collusive, coercive, and obstmctive practices defined under Annex “r of the 
2016 revised IRR of RA No. 9184 or other Integrity violations in competing for 
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be 
financially capable will be evaluated.

legally, technically, and

PnoeoieoDtiSDOiNeofSAMAifBucfPoiir, QuizonPtoviNci
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5.2 The Bidder must have an experience of having completed a 
Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the 
ABC adjusted, if necessary, by the Bidder to current prices 
using the PSA's CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar' to the contract to be bid 
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and 
the foreign govemment/foreign or international financing 
institution may agree on another track record requirement, as 
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shaii compiy with the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a 
dedsion of the UN Security Council taken under Chapter VII of the Charter of 
the UN.

7. Subcontracts
7.1. The Bidder may subcontract portions of the Project to the extent 

allowed by the Procuring Entity as stated herein, but in no case more 
than fifty percent (50%) of the Project

The Procuring Entity has prescribed that

Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the 
Contractor of any liability or obligation under the Contract. The Supplier 
will be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these 
were ttie Contractor’s own acts, defaults, or negligence, or those of its 
agents, sen/ants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time and either at its physical address and/or through 
videoconferendng/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for darification on and/or Interpretation of 
any part of the Bidding Documents. Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through

pROPOstD DutoaiwoiSANAKiiiaPo'iT, Quaon Ppoma
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10.

electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical 
Components

10.1 The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAG are in foreign language other 
than English, it must be accompanied by a translation in English, which 
shall be authenticated by the appropriate Philippine foreign service 
establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
contract for this Project Any additional type of Contractor license or 
permit shall be indicated in the BDS.

10.4 A List of Contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet the required minimum years 
of experience set In the BDS.

10.5 A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financiai Component

11.1. The second bid envelope shall contain the financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financiai 
Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted.

11.3. For Foreign-funded procurement a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 
IRRofRANo. 9184.

Pnoposio OttocMe Of Sam Anofiis POUT, QuaoM Pnovisd
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12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation, Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
days from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its 
Bid.

The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, foilure of the Bidders to comply with the said 
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online 
submission to the given website or any other electronic means, the Bidder

PtiofossD DneciOMe ofSAsAnones Pour, Qoeios pRowwf
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shall submit an electronic copy of its Bid, which must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its 
physical address or through online submission as indicated in paragraph 7 of 
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAG shall open the Bids in public at the time, on the date, and at 
the place specified In paragraph 9 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed 
evaluation of all Bids rated ‘passed'' using non-discretionary pass/fail 
criteria. The BAG shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the Bid or 
combination of Bids offering the lowest calculated cost to the Procuring 
Entity. Bid Security as required by ITB Glause 16 shall be submitted for 
each contract (lot) separately.

19.3 In all cases, the NFGG computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABGs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Galculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and

PnOfOllD DfCDQIHiS or S*SAnODIS POtlT, OonOH PftOVINCC
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paid through the BIR Electronic Filing and Payment System (eFPS). and other 
appropriate licenses and permits required by law and stated In the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract Additional Contract documents are 
indicated in the BDS.

Pjto^seo ORfD(itN<j Of Sam Andres PoifT. Quezon Province
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Bk> Data Sheet

Bid Data Sheet
ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which 
have the same Major Categories of Works which shall be:

Description/Clarification Unit of Measure Quantity 
fat least)

Dredging and Open sea 
disposal of dredged materials cu.m. 75,000.00

7.1 Portion of Works allowed to be 
subcontracted:

Maximum Percentage 
subcontracted:

allowed to be

Subcontracting is not allowed Subcontracting is not allowed

10.3 For Joint Venture:

Special PCAB License

10.4 The key personnel must meet the required minimum years of experience 
set below:

Key Personnel Genera/
Experience

Relevant
Experience
(Minimum)

Work experience is similar in itature and 
complexity to the project to be bid

Ports, Harbors, & 
Offshore Engineering 

Works

Work experience is 
similar in nature and 

complexity to the project 
to be bid

a) Project Manager Five (5) years

b) Project Engineer Three (3) years

c) Construction Safety and 
Health Officer

One (l)year

d) Foreman Five (5) years

Batajvi Ctusneio Pkojict ; Pkoposid OfioaiHC or Potrs ot Cahnuhano L*mo. Bataam
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Bid Data Shaat

10.5 The minimum major equipment requirements are tfie following:

Equipment Capacity Number of Units

Self-propelled grab 
type Dredger

min GW 450 tons with 
mechanically or electrically- 
driven 60T crane and 500 
cu.m. hopper capacity

1-ovimed

Grab Bucket Heavy duty rock^nd of 4.0 
cu.m, capacity with cutting 

teeth

1-own ed

Orange-peel Clamshell 4.0 cu.m, capacity 1-owned

OR

Non-pro pelled Crane 
Barge (grab type 

dredger)

min GW 450 tons with 
mechanically or electrically- 
driven 60T crane and 600 
cu.m, hopper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m. capacity with cutting 

teeth

1-owned

Orange-peel Clamshell 4.0 cu.m. capacity 1-owned

Tugboat 550 hp (minimum) 1-owned/leased

BATAAMCwsmeo PKuta: Pnoposto OtiDSiNC or Ponri or Cwwpm amo Lamao. Bataam
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BMEMaShaal

OR

Non-propelled Crane 
Barge

min GW 450 tons with 
mechanically or electrically- 

driven 60T crane

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-own ed

Orange-peel Clamshell 4.0 cu.m, capacity 1-owned

Tugboat 550hp (minimum) 1-owned/leased

Non-pro polled 
Hopper/Loading Barge

300 cu.m. capacity each 2-own ed/teased

Value Engineering Clause:

Not Allowed

The bid security shall be in the fctfm of a Bid Securing Declaration or any of 
the following forms and amounte;

1. The amount of not less than P 767,606.54 [2% ofABCJ, if bid security is 
in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 
letter of credit;

2. The amount of not less than P 1,919,016.34 [5% of ABC] if bid security 
Is in Surety Bond.

12

15.1
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Bid Oats Sheet

6 Each bidder shall submit one (1) original and six (6) copies of the Technical 
and Financial Proposals, property labelled, book-bound, with hard cover 
and corresponding index tab.

19.2 Partial bids:

Not Allowed

20 Other appropriate licenses and permits required:

None

21 Additional contract documents relevant to the project that may be required 
by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction 
Methods, Equipment Utilization Schedule, Construction Safety and Health 
Program approved by the Department of Labor and Employment and 
PERVCPM or other acceptable tools of project scheduling.
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GCC- 1

Scope of Contract

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably inferred as being required for its completion as if such 
items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, Including the Generic Procurement Manual, and 
associated issuances, constitute the primary source for the terms and 
conditions of the Contract, and ttius, applicable in contract implementation. 
Herein clauses shall serve as Hie secondary source for the terms and 
conditions of the Contract.

This is wiUiout prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities. Hie advertisement, posting, or Invitation of which 
were issued after the effecti'vity of the said amendment

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the Works 
(oHierthan references to the Completion Date and Intended Completion Date 
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to 
the Contractor based on the schedule of delivery indicated in the SCC. 
which corresponds to the execution of the Works. If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring Entity 
to give possession in accordance with Hie terms of this clause, the 
Procuring Entity’s Representative shall give the Contractor a Contract 
Time Extension and certify such sum as feir to cover the cost incurred, 
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity wilt be deemed to have delayed the start of the relevant activities.

The resulting adjustments in contract time to address such delay 
may be addressed through contract extension provided under Annex ‘‘E” 
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
spedfied in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule.
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5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant 
to RA No. 3688 against any subcontractor be they an Individual, firm, 
partnership, corporation, or association supplying the Contractor with 
labor, materials and/or equipment for the performance of this Contract

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor.

7. Warranty

7.1. In case the Contractor foils to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public biddirtg. All payables of the GOP in his favor shall be offset 
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 
Specific duration of the warranty is found in foe SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in foe SCC, the Contractor’s 
liability under this Contract shall be as provided by foe laws of the Republic of 
the Philippines.

If the Contractor is a joint venture, all partners to foe joint venture shall be jointly 
and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima focie by foe 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent allusive, coercive, and obstructive practices as stated in ITB Clause 
4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex 'E* of the 2016 revised 
IRR of RA No. 9184, arxi if applicable as indicated in the SCO, the Dayworks 
rates In the Contractor’s Bid shall be used for small additional amounts of work 
only when Oie Procuring Entity's Representative has given written instructions 
in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work 
showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The submissions of 
the Program of Work are indicated in the SCO.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at 
intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program of Work within 
this period, the Procuring Entity’s Representative may withhold the 
amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until the next payment after the 
date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 
may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall 
be submitted as a Contract document make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in 
Annex *E' of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 
shall not be included for payment.

BjkTAM CwsTineo PtcuccT: Psofosco DtuoaiNe at pours or CAPintm am> Lamao, Bajaam



GCC-4

15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide ‘as builf Drawings and/or 
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals 
by the dates stated above, or they do not receive the Procuring 
Entity’s Representative’s approval, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from 
payments due to the Contractor.
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Special Conditions of Contract
GCC Clause

2 Sectional Completion:

None

1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor upon commencement of the project.

6 Site Investigation Report:

None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building 
Code of the Philippines and other structures made of steel, iron, or 
concrete which comply vnth relevant structural codes (e.g., DPWH 
Standard Specifications), such as, but not limited to, steel/concrete 
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, 
filtration and treatment plants, sewerage systems, power plants, 
transmission and communication towers, railway system, and other 
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated 
Prooram ofWork is

13 The provision on advance payments or mobilization fees in the 
terms and conditions of all contracts/ purchase orders/ job orders 
for goods, services and infrastructure projects that will be signed 
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are 
reauired is

The date bv which ‘as built” drawinas are reauired is

15.2 The amount to be withheld for filing to produce ‘as built” drawings 
and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT : Bataan Clustered Project : Proposed Dredging of Ports of Capinpin 
AND Lamao, Bataan

6.01 SCOPE OF WORK

• General Provisions
• To undertake the PROPOSED Dredging of Ports of Capinpin and Lamao, Bataan, 

with an estimated volume to be dredged of 75,000.00 cu.m. Includes:

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish 
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging mateiials into the loading scow and disposal to 
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shadow 
area.

4. Must not obstruct the fkiw of vessel’s traffic within the vicinity
5. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from the project site

• The dredging area shall be dredged at the required depth as indicated on the 
Drawing/s.

• The work includes furnishing of all labor, materials, plants and equipment required to 
complete/Tinish toe dredging works in accordance with the Dredging Specifications.

• Work Schedules
• After examinations of all relevant data, coordination needs, work constrains, 

equipment to be used and other matters, a PERT/CPM diagram showing the detailed 
schedule/duration and sequences for toe execution of dredging work shall be 
submitted to the Engineer for approval within 15 days before the proposed 
commencerhent of the Works.

• Before the commencement of rock breaking/dredging works, the Contractor together 
with the Autoorit/s Representatives and Surveyors shall conduct a pre-joint 
hydrographic survey which will forni basis of actual quantity of dredging materials to 
be removed/excavated.

• Prior to dredging works, toe Contractor shall establish visible markers/buoys to 
clearly define the limits of the dredging area.

6.02 DREDGING EOUIPMENT/LAYOUT OF WORK

Plant
The Contractor shall keep on the job sufficient dredging equipment and/or plant to 
meet toe requirement of toe project
The equipment/plant shall be in satisfactorily operating conditions and capable of 
efficientty performing the dredging works with safety as set forth herein and shall be 
subject to inspection by the Authority's Representative at all times.

Bataan Clustered Project; Proposed Dredging oj Ports of Copinpin and Lamao, Bataan



Technical Specifications

■ Physical Data/Layout of Work
• The Contractor, prior to the start of dredging works, shau secure

DlSPOSAL/DUIMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHIUPPtNE
COAST Guard fPCG) or any other government agency, tr shall be RESPONStBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN OS APPLICATION OF SAID PERMITS
INCLUDING PA YMEHT OF CORRESPONDING FEES/CHARGES.

■ The Authority does not guarantee to keep the project dredging area free 
FROM obstructions.

• The Contractor shall adjust and conduct the work in such manner not to disrupt the 
flow of seacraft plying the navigational channel at all times.

■ The Contractor shall layout his work from the government established ranges and 
gauges which shall be pointed out to him prior to commencement of the dredging 
work but shall be responsible for all measurements in connection therewith.

• The Contractor shall furnish, at his own expense, all platforms, survey equipment, 
range markers, poles, buoys, etc., and labor as may be required in laying out any 
part of the dredging work.

a The Contractor shall be responsible for the installation, maintenance and 
preservation of all gauges, ranges, platforms, dredging limit markers and buoys. 
Upon completion of the work, the Contractor shall promptiy remove all ranges, 
markers, buoys and other marker place by him that may be detrimental to smooth 
passage of seacraft passing the channel.

■ In the ABSENCE OF A CLEAR GUIDEUNES, THE IMPLEMENTING OFFICE (DSD) DOES NOT 
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE 
FEES/DUES THAT MIGHT BE IMPOSED BYTHE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
■ Description

■ This Item shall consist tor the dredging/removal of soft to highly dense seabed 
comprising of clayish sand/soil, pebbles/stones at Capinpin and Lamao, Bataan in 
conformity with the dimensions shown in hydro survey plan or as established by the 
PPA Engineer with coordination with the PMO-Bataan.

■ The dredged materials shall be transferred / dispose to designated disposal site.

■ Progress of Work
■ Upon mobilizing sufficient labors, materials, plants and dredging equipment and as 

time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14) 
per day or more as may be necessary, subject to existing laws, to ensure the 
prosecution of work in accordance with the approved dredging schedule 
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the 
Authority’s Representative may require the Contractor to increase the number of 
shifts, working hours and/or dredging equipment without extra cost to the Authority.

■ Failure of the Contractor to comply with the requirements shall be reasonable 
grounds to assume that the Contractor is not performing the dredging work with such 
diligence as will insure completion within the specified time, in which case, the 
Authority may be compelled to take steps to protect the interest of the PPA.
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■ When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention 
to do so shall be submitted to the Authority’s Representative within the reasonable 
time in advance thereof.

• The Contractor shall submit daily dredging reports within two (2) days after the end of 
the day covered by the report duly signed by the Contractor or his duly authorized 
representative and the authorized PPA representative. The report shall be made in 
forms and to be provided by the Authority.

• The Contractor shall take necessary measures to protect the life and health of his 
men in accordance with the existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authority’s personnel while on boanj the 
dredging equipment/plant in performance of their official duties.

• The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his dredging work. No liability whatsoever attaches to the 
Authority, if as a result of the dredging operations or installation, an accident happens 
in the project area. The Contractor shall hold foe Authority free and harmless against 
any or all claims of persons involve in such accidents.

6.04 WORK DURATION & ESTIMATED QUANTWES

• The dredging vw>rks shall be completed within One HUNDRED TWENTY-Seven (127) 
Calendar Days (inclusive of Sundays, Holidays and Unworkable days).

■ The estimated quantity of dredging materials necessary to be removed Is 75,000.00 cu.m.

6.05 DREDGING MATERIALS

■ Disposal of Dredging Materials shall be hauted/lransported using hopper/loading barge and 
deposited to designated area as directed by foe Project Engineer.

■ Displace Materials
• Should foe Contractor, during the progress of the dredging works, lose, dump, throw 

overboard, sink, misplace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activities, foe Contractor 
shall Immediately give notice with description and location of such obstruction to the 
Authority and when required, shall mark or buoy foe obstruction until such time the 
same is removed.

• Should foe Contractor refuse, neglect or delay compliance with foe above 
requirements, such obstructions shall be removed by foe Authority and foe cost of its 
removal shall be deducted from any money due or to become due to the Contractor 
or proceed against his performance bond.

• Any dredged materials that is deposited other than the designated area will not be 
paid and foe Contractor shall be required to remove such misplace materials and 
deposit It to where directed at his expense.

6.06 INSPECTION

• No PPA Project Engineer or Authority’s Representative Is authorized to change any 
provisions of foe dredging specifications without written authorization of foe Authority.

■ Nor shall foe presence or absence of a PPA project Engineer or Authority’s Representative 
relieve foe Contractor from any of his responsibility under foe Contract
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6.07 FACIUTIES/A CCOMODA TION TO BE PROVIDED

■ The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 
equipment, appliances and materials fuming part of the ordinary and usual equipment/plant 
and crew of the dredging plant as may be necessary in inspecting and supervising the 
dredging work.

• The Contractor shall provide a temporary site office for office and sleeping purposes of 
Authority’s Representatives. The room shall be fully equipped and maintained to the 
satisfaction of the Authority. It shall be property lighted and ventilated.

6.08 OVERDREDGED. SIDE SLOPE AND PAY LIMITS

• Over dredged (Over-depth)
■ An over-dredged of 0.30 meters beyond the required project depth below MLLW may 

BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR‘ 
EOFR.A. 9184.

■ No OVER-DREDGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING 
ACCOMPLISHMENT.

■ Slide Slope
■ The volume of excavated materials to be paid for is that of a rectangular prism with 

sides vertical plus the triangular prism formed by the prescribed allowable side slope 
of 1:3.

■ The vertical sides of the rectangular prism shall not go beyond the designed dredging 
limits.

• The dredging of PORTS OF CAPiNPfN and Lamao, Bataan calls for a vertical accuracy of (+/-) 
0.30 meter.

- It is to be clearly understood that no payments will be made for dredging beyond the 
dredging limits except as provided above. The Contractor shall bear all the cost of over- 
dredging beyond the project depth and In addition, of any remedial measures ordered by the 
Authority or its representative to be taken in areas over-dredging is not permitted.

6.09 MEASUREMENT AND PAYMENT

■ The basis of measurement for dredging quantities is the net cubic content of the voids 
formed by the removal of the materials within the limits of payment as follows:

■ The seabed as determined by soundings priorto dredging.
• The level or levels specified to which dredging is to be carried out, as will be proved 

by sweeps and surveys undertaken after dredging.
■ Vertical faces at the limits of dredging (with allowable slide slope) as defined on the 

plan.
■ Computation of volume shall be manually calculated and in the metric system using the 

“End area Method”.
- Computation of progress-dredging volume accomplishment shall not include the 

allowable over-dredged of 0.30 meters.
■ The total volume of materials to be paid for under this contract will be measured by 

computing the volume between the bottom surface shown by soundings made before 
dredging and the bottom surface by the soundings made as soon as practicable after the 
work specified is completed or immediately after the cut-off date to be set if the Contractor 
opted for interim payments.
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■ Payments for dredging will be made not often than once a month. Payments shall be made 
upon the estimates of work satisfactorily completed by the Contractor and accepted by the 
Authority during the preceding period.

■ Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total dredging work shall have been 
completed.

■ The Contractor will be held responsible for clearing, slumping of side slope and/or all other 
materials dropped into the dredging areas until finally accepted by the Authority.

■ The unit rate for dredging work applies to excavating of any materials within the dredging 
area and to include the removal and disposal of all debris and other objects encountered, 
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

■ The Contractor, In the presence or joint with the Authority’s Representative and during the 
progress of the dredging works, shall perform continuous checking of the depth thru 
soundings.

■ For the purpose of work progress payments; the Contractor, jointly with the Authority’s 
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging 
activities during the month or the preceding period for which payment is being claimed.

■ Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00 
meters and to be undertaken jointly by the Contractor and the Authority’s Representative 
and Surveyors.

■ Records shall be made during the sounding activities giving the time, the water/tide level, 
and the position of the sounding paraphernalia and plant/equipment. Each party shall have 
and keep its own records.

• Computation of the volume dredged for the period shall be made in accordance with Section 
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the 
Authority, checked and concurred by the Contractor.

• The Contractor shall be responsible for all costs involved in the above mentioned soundings 
such as costs for the survey boat, sounding and survey equipment, measurement, markings, 
materials, transportation and other cost related thereto. PPA may opt to us£ its own
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
down/damage during the course op the survey work and transporta TTON TO/FROM THE
DREDGING SITE.

6.011 TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH:
(see attached hydro plan)
TOTAL ESTIMATED VOLUME

APPROXIMATE DREDGING AREA 
- WIDTH 
■ LENGTH

DREDGING SOIL COMPOSIVON

See attached Survey Plan

75,000.00 cu. m.

See attached Survey Plan 
See attached Survey Plan 
See attached Survey Plan
Soft to Highly Dense seabed 
Comprising of Compacted 
Sand/Soil, Pebbles/Stones

Clayish
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Teehnicil Specifications 
(Ptcjed Bnboard)

ITEM 02 PROJECT BILLBOARD

SPECIFICATION

Ttie Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4fL x 8ft. (1,200mm x 
2,400mm) using 'A inch (12mm) marine plywood or tarpaulin poster on 3/16 in<^ (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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(Protect Billbotfa)

I I I I I I I I i I I
/ t i I //// I I /

I I I I I I I I I I I

“To all our contractors, suppliers, and 

service providers, all we ask is for you to

SPEED UP
your contracts and FINISH
AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS 

OF COST agreed upon. Gawin niyo 

Van at hindi tayo nnaghihiwalay ng 

landas (Do that and we will not part ways).lp

A Message from 

DOTr Secretary Arthur Tugade
///////////
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(SaMy Signages and Banicadee)

ITEM 03 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4lt (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm} for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are V2 inch (12mm) marine plywood or 
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

* ij •
1 CONSTRUCTION I 
1 AREA 1 1

COANOOp
coHtnwenOM

tm

Ir«?GOOOUWAR

rx r eooo LUMttft-

FRONT

f RAMNQ FOR OeOm a 1,20m SIGHAOES

FRONT SD6

FRAMNG FOR 0.60m s 0.60m SIGNAGES AND BARRtCAOES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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AND
Attachments



BILL OF QUANTITIES
Proposed Dredging of Ports of Capinpin and Lamao, Bataan

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
(1) m (3) |4) (5) (4) X '(5)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization l.s. 1.00

1.02 Provide Environmental Safety and Health Program. l.s. 1.00

1.03 Provide and Maintain Site Office l.s. 1.00

1.04 Port Charges, Disposal Permits and/or ECC/CNC Processing l.s. 1.00

TOTAL FOR BILL NO. 1 • GENERAL EXPENSES

01

fa
<T

Signiture
Bidder's Authorized Representative

BATAAN CLUSTERED PROJECT; Proposed Dredging of Ports of Cepinpin end Lsmeo, Bslaen



BILL OF QUANTITIES
Proposed Dredging of Ports of Caplnpln and Lamao, Bataan

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
U) (2) (3) (4) (5) (4) a '(5)

BILL NO. 2 DREDGING WORKS

2.01 Dredging and Disposal of Dredged Materials. cu. m. 75,000.00

TOTAL FOR BILL NO. 2 • DREDGING WORKS

s
00n

w

a
Qi

n-
S'

Signiture
Bidder's Authorized Representative

BATAAN CLUSTERED PROJECT: PropoMd DrtdsMg Of Port! of CapMpin and Lamas, Bataan



BILL OF QUANTITIES
Proposed Dredging of Ports of Caplnpin and Lamao, Bataan

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
m (2) (3) (4) (5) (4) X '(5)

BILL NO. 3 REIMBURSABLE ITEMS

3.01 Provide Office and Survey Equipment l.s. 1.00

TOTAL FOR BILL NO. 3 • REIMBURSABLE ITEMS

at
OQ
A
CM

W

o

Q>

S1

SIgnIture
Bidder's Authorized Representative

BATAAN CLUSTERED PROJECT: Propotea Dradging of Port* or C«pinp«i «nd Lamoo, Btuwi



BOQ and Attachments
(Annex 1 • Basis of Paymsnts)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : BATAAN CLUSTERED PROJECT: Proposed Dredging of Ports of Capinpin 
AND Lamao, Bataan

LOCATION : Capinpin and Lamao, Bataan

The wohc items included in the proposal and the basis of payments are as foiiows:

Item 1.01
BILL NO. 1 • GENERAL EXPENSES 

Mobilization/Demobilization and Cleaning/Clearing.
The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid 
documents mobilized, demobiiized and cieaning of the site and accepted by the Engineer. The 
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment 
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement 
enumerated In the bid documents including cleaning of the site. Fifty percent (50%) of the total 
amount shall be payable after the mobilization activity while the remaining (50%) payable after 
demobilization and cleaning.

Item 1.02 Provide Environmental Safety ar>d Health Program in the execution of the 
project

The quantity to be paid for shall be the actual implementation of construction safety and health 
program and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete die 
implementation of the Construction Safety and Health Program, as required and approved by the 
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff
The quantity to be paid for shall be the actual rental for temporary site office and residence for the 
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of 
temporary site office and residence for the engineer and staff at least 48.00 m2

The quantity to be paid for shall be the actual services rendered in maintaining the site office and 
accepted by die Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of die 
temporary site office and residence as well as other expenses such as provision for electric power, 
telephone bill, potable water supply, janitorial and security sen/ices

Kern 1.04 Port Charges aiKf ECC/CNC Processing

Payment for this item shall be in per actual cost/receipt of PCG issued Disposal Permit, and 
Berthing, Dockage Fee or any port charges the concerned PMO may impose.

St TA«N Cuormp nra«cr .* moms 0«o«M« Of Pnm or Cmnmw AND Um«4 SArMN



BOQ and Attachments 5 
(Amm 1 - Ban* or Payrmnts)

BILL NO. 2 - DREDGING AND DISPOSAL

Item 2.01 Dredging of Maneuvering Areas and disposai of dredged materiais to the 
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but 
subject to availabilftv of fund. In cubic meters of dredged materials including disposal to the 
designated area as directed by the Project Engineer. Payment shall Include the cost of dredging 
equipment, materials, labor, survey works, handling. Port Charges and Other Expenses/Fees 
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS 

Item 3.01 Provide for Office and Survey Equipment
The quantity to be paid for shall be the actual quantity of determined Kerns by the Authority deemed 
necessary in the implementation of the project, supplied, delivered and accepted by the Authority. 
Payment for said Kerns shall be made only upon complete delivery/acceptance of such. The 
contract lump sum price shall be full compensation for providing all determined Kerns. The 
Contractor's Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included 
in the cost of said Kerns. Claims for payment shall be supported by Official Receipts) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicate in the OR but 
should not exceed the contract lump sum price. The determined Kerns shall be toe property of PPA. 
Operation and maintenance shall be borne by PPA.

Payment shall be in per Kem delivered with no OCM and Profit imputed in the unit cost.

BATAAHCWSlmtUFllOIKT;FKOnSaOKIOOtKOfPOtmOfOltf»m*MOUMAO>aATAAM



BOQ and Attachment 6
(Annex 2 - Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME: BATAAN CLUSTERED Project : Proposed Dredging of Pc«ts of Capinpin 
AND Lamao, Bataan

LOCATION Capinpin and lamao, Bataan

A. SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for 
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have tiled bathroom/toilet complete with fixtures and partitions for at least 
two (2) rooms. The field office shall be located within or near the project site as approved by 
the Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main items of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipnrent shall be the property of PPA. Operation and maintenance 
shall be borne by PPA after the completion of the project.

3 units Communication Unit
Marine VHP Radio with bluetooth wireless technology

2 units Data Collector/Communication Unit 
(iPad Mini, Wifi + Cellular)

1 unit Portable (Hand-held) Depth Sounder; Depth range 0.6 - 80 m; Directive 
angle (half of full angle) 24°; Power source 9V DC. dry battery (006P); Display 
:LCD; Dimension: diameter 42 x 198 mm Length, Weigh 190 g approx.

Bjitaam CusTBiai PmufCJ: Pkokxb) Dwax^ Of fioms or Atm lAt*»0, SatAiut



BOQ and Attachments 7 
(AnnexS-MMinum Equipment Requirements)

MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME; BATAAN CLUSTERED Project : Proposed Dredging of Ports of Capinpin 
andLamao, Bataan

LOCATION ; Capinpin AND Lamao, BATAAN

One (1) UNfT Self-propelled Grab type Dredger, min GW 450 tons with mechanically 
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0 
cu.m. capacity with cutting teeth, 4.0 cu.m. capacity Orange-peel Clamshell and 500 cu.m, 
hopper capacity;
(Owned)

OR

One (1) UNIT NONPROPELLED CRANE BARGE (GRAB TYPE DREDGER), min GW 450 tOnS with 
mechanicalty or electrically-driven SOT crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity vtrith cutting teeth, 4.0 cu.m, capacity Orange-peel 
Clamshell and 500 cu.m, loading capacity; (Owned)

One (1) UNIT Tugboat, sso hp; 
(Owned or Leased)

OR

III. One (1) unit Nonpropelled Crane Barge, (grab type dredger); min GW 450 tons with 
mechanically or electrically-driven SOT crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity with cutting teeth, and 4.0 cu.m, capacity Orange-peel 
Clamshell;
(Owned)

One (1) unit Tugboat, 550 hp;
(Owned or Leased)

Two (2) UNITS Non-propelled Hopper/Loading Barge, 300 cu.m, capacity each;
(Owned or Leased)

aAT**M CixSiatS) PticufCT: Pnorosa) Dtttoana Of PoKJSOf CMtirm Aff Imuo, ftmow
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80Q and Attachment 

(Annex 4 - ConMniaion Stely & Heatth ReqiMemenls)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of ttie Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes

Safety Devices

2 lot Buoys/Markers

2 lot Warning signs

1 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 

Temporary Shelter for Workers

For four and 1/2 (4.50) mos. 

1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

At rA*M CUittTBKtt Atoccr: Proaosed Otmaw Of foins w Cwww 4MD &)M4W



BOQ and Attadments 
(Annex 6 - Cgneenng Qrojlar No. 012020)

MAY 1 5 2020

ENGINEERING CIRCULAR NO.|L2020

FOR THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

FROM THE ASSISTANT GENERAL MANAGER. 
ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVlD-19 
PUBLIC HEALTH CRISIS

r

Pursuant to the Proclamation No. 929. series of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the 
Coronavinis Disease 2019 (COVID-19) and in view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the identified areas, the following guidelines, in addition to the existing safety 
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in all on-going PPA infrastructure 
projects including the DOTrTourism and Social Reform projects:

Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditions, such as. but not limited to immunodeficiency, 
comorbidities or other health risk and who did not come in contact with someone 
with COViD-19 shall be allowed to be included in the workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare 
facilities and amenities, such as employees’ quarters for board and losing for 
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their in-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to sodal distancing, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVID-19 in the work place.

A Bc^t(ac<o Dnye Sowifi Hfvtxy, Port Area I 
PO Bos 436 Marits i 

leJ No faxj

1

fttriuw CuSTBtai no>ECr: MOKWB) Otcosws or nxns or Cmwm AND Uiuok fU rA4W



10
BOQ «nd ABatfiment* 

(Annex 6 - Egineertng Circular No. 012020)

5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all on-going projects. ’

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor's health/safety 
officer particularly tiie temperature, blood pressure and exposure monitoring. 
Personnel witti symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer,

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictiy observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13. Sharing of construction and office equipment is discouraged, However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. All materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering ttie construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly 
logged and checked for symptoms. Gatherings, fiquors, and/or merry-making 
are strictly prohibited in die project site.

■<%
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<Annax 6 - Eginaering Ciraiar No. 01 2020)

16. PPA Port/Resktent Engineer shall ensure strict compliance to DOLE D.O. No. 
13. series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^^DNSTA^E TfFARlNAS, JR.
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(Ajinex 7 - Constfudon Guidelnes for Project Implementation 
during Public Health Emergency dated June 29,2020)

y

c^- ^ ,

jtcA an 

g) dA(H^ jP'M

June 29. 2C20

MSH^WVW

JVL >- *• ?p;;,

FOR The AeelsUnl General Maru^er ter Engineering
Office of the Assistant General Manager for Er>gineer>r>g

FROM The Manager
In'emal Audit Department (tAO)

SUBJECT Construction Guideline* for Project Implementation during the
period of Public Health Emergency

Last June ts. 2020, we received thru email the lener from the Constnjcton fridusfry 
Authenry of the Philippines (ClAP) to the General Manager dated June 15. 2C20 
(copy attached) regartitng the above Sub^act. ClAP is requesting PPA to assist them 
in dssemmting the aoove Construction Gudeiines lo our stakeholders atciuAng 
contractors and impiemendng units.

Relative to this. lAD being the impierT>entr>g unit for Constructors Performance 
Evaluation System (CPCS) and relative to Ks implementation, may we seek 
assistance from your good office in dssamnatng the attached guidelines to the PPA 
Ergineerir>g Units and PPA constoidors

Thank you for your kind censdoratoo

VENiaUS V. VILLASENOR 

Cc The Gerera Mana^

Altagwmim AiMaMd

PHIL. PORIS PtnHORIIt
<l!PROX cer t DtrNti'athl

A frrdliHeta* ls« • • VPe « *are«
* * Paav* fre***e*

W to •C*; •• to 4«k'
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(Annex 7 - Construction Cuidainos fcr Project ImptemerTtabon 
during PuUc Heath Emergency dated Jine 29,2020)

guidelines. These were developed considenrg SWE contractors which eni{^oy the 
biggest chunk of the kxJustr/a labor workforce and large contractors Involved in both 
public and private Infrastructure projects as well as vertical constnjcton. The 
guidelines will gVe pointers in managng their hianan resources at this critical tine but 
will likewise give important directions to contractors in managing their business not Just 
fcr survival but to be able to contribute to the country’s economic recovery program.

The TtVG Is presenting options or courses of actions which contractors may consider 
depending on applicab4t/ to the prejoct‘8 irw?ue characteristics while margining 
minimum requremenls based on guCeSnes by government authorities such as the 
lATF Omnibus Guidelines lor the bnplomer.talion of Communrty Ouarantir^e In the 
PhSppines. Departnent of Trade and krtefustry (DTI) arKl Department of Labor and 
Employment (DOLE) Interim Guidelines on Workplace Prevention and Control of 
C0V10-19. ar>d DOH Department Memorandum No. 2020*220. Interim GuideSnes on 
the Retum-to-V/ork.

These guidelines are subject to periodic review to better respond to developments and 
ensure workers health and protection as well as compLance with government 
regulations.

Purpose

The guidelines win set key prrcioles anC minmum requirements that define 
responsi*?, healthy and safe operabons for construction related operabons under 
COVIO-19 and ensure the survive of busriess as weB as tfvs protection r/workers.

Scope / Coverage

The guidek'ies wil indude prevenbon. detection, and rapid response measures 
designed lo achieve the prinaples above iMUe mainlining b<isine<s continuity across 
the constructon irvdustry.

Policy Content / Guidelines 

Materials

I. Defivenea
1. All equipment and matsrisf dalrveries must be carefully planned and 

moniiorcd.
2. Transition and delivery zones are identified and limited to select personnel, 

i.e.. receivers and defe^rers.
2.1. Transition personnel are regularly monitored, always provided required 

Personal Protective Equ^vnerit (PPEs) end may be tnduded for optional 
testing.

2.2. Sodnl distancing and other protocols by tho Department of Health (DOH) 
should be followed.

3. As much as possible, cargo is unloaded only by the receivers, while Che 
defverers do not leave thear vehides. If the receivers are not enough to unload 
the cargo, the deliverers must unload while the receiver has to wait a* s 
secured distance unU completed.

Cmxtvwir rj> /< n> |PaK 5 cT 12 ■■■
BAiAAn QuS7Bte> fttotcr; PitOAOta) Owoows or Potm or CAnwww awp Iamao, B*taam
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(Annex 7 - Construction Guideines tor Project Imptementation 
during Public Health Emergency dated June 29.2020)

A. AJI cargo should undergo proper disinfection procedures before use. Ukeerise, 
involved staff should also be properly disinfected before entering the jobsite.
4.1. Materials, Mhich are exposed lo the sun, stich as concrete and gravel, 

need not be dtsinlected.

Manpower

I. Awareness and Communcat>on
1. Active cor»»Mnic3tton botween the woriiors. safety officers (as specified under 

Section 14 of R.A. 11053 and ss tmpfementing Rules and RtgulAfions (JFR) as 
specified in DOLE D O. 19Q S. 2018). site supervtsors. and management rs 
advised in plamng and implementing the protocols.

1.1. An languages and dialects should be accounted fcr lo ensure proper 
communication.

2. Wogrdphscs (may adopt DOH's), signages, and posters on health and safety 
measles (see Annex A) must be posted at entry points and strategic areas-
2.1. Oaity updates on the latest develcpmenta.
22. Self-screening measi^es.
2.3. COVIO-19 HoOirw,

3. As much es possible, al wcrkem should exercise the practices for reducng 
the risk of Iransmissicn. and proper hygere as kJentfied by the DCtH:
3.1. Social distancing [al least one (1) meter distance from next person].
3.2. Proper handwashing using ar.b^ctenal soap (or use elcohol^sed 

hand sanILzer when inavaiitible).
3.3. Avoid contact w«3i own eyes. nose, end mouth.
3.4. Prohibrt spittng.
3.5. Covering oi mouth with tissue or arm (if tissue is unavailable) when 

srveezrg or coughmg.
3.8. Use and remove PPE wth Ccire.
3.7. Do not share personal belongings such es phenes, pens, PPEs.
3.8. Avoid physical greetings (e.g. handshakes, hugs).

4. All workers' Status on-site and off-s-te, ere property noted at eO txnes by the 
safety officers.
4.1. Fit to week
4.2. Side
4.3. High icmporatura
4.4. Other conomcfts

5. An acceptable level of health evaluation Is properly communicated between 
new hires and management.

6. AJ workers would need to provide their location or place of residence prior to 
workng. This is to help create a proper algorithm for contact tracing.
6.1. AddiUonaSy. workers comng from COVIO-19 hotspots would need to be 

identified.
7. Quarantined workers should also be kept track of under strict confidentiality 

and privacy.

It. Oeanng for Return to Work
1. Stringent qualification criteria for dmptoyees'Wxkers:

pan i .t« ruMt-! ( | Pji'si 3
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(Annex 7 - Construction Guideines for Prefect Implementatian 
during Public I looWr Emergency dated June 29,2020)

l.t. Mitsf be 21 to S9-year<W. wrhout pre-existing heaWi condtton*. sucft 
6t, but net Initod to. immunodeficjency. conorbiditos. or other heatih 
risks. rx±jdmg any person tvho resides with the aforementkioftd.

1.2. Employees or consuttants who are fcO-yenr-okJ or above may be part of 
the wcrtftxce for contlruclion projects as may be allowed under General 
Ccmnwnity Quarantne (GCO) and ECO gukiefincs under Omnibus 
Guidelines on dm Implementaton of Community Quarantsr^e in the 
Phiiipptnes dated 15 May 2020 whKh states that those aged CO and 
above may be aiowed to work ri permitted induslnes and offices.

1.3. Must have no COVID 19 symptoms.
Screen^ and entry at construction site, tlcm 4. Section 8 erf the Omnibus 
Guidelines on the Implementation of Community Ou^^Bne In the PfWPppincs. 
dated IS May 2020, states that ’Compliance with Joint DTI-DOLE Retum-to- 
Woflt Guidelines and DOH Retum-t^Work Guidelines shal be considered 
Suthoenl compt.anca with mirvmum health standards. In no case shall the 
testr>g of aS returning workers be construed as a condition precedent fev 
his/her return." The most enportant scieeniny step is rf»ecking al retumir^g 
workers for syrrpTorns within the last 14 days and excluding anyone who is 
symptomatic. (Annex B) Contra cl ers have the option to test workers for 
COVID-19 thru DOH preserbed tesar^g protocols to determine if there is 
asymptomatic transmission.
2.1. The human Reswjrco Department should undertake daily health pre- 

screerwng (see Annexes C S D - DOLE Work Resumption Protocol & 
pre-saeenmg sample form). Returning emptcyeesjVorkers should be 
made aw^e of giving accurate information as specified in RA 11332.
All retiming empioyecs^vorkers must decUre (via SMS) any recent 
travel histcry to or residence tn an area «rth a reported case of local 
transmissicr of COVIO-19 over the 14-days pnor to entry.
Returning workers that do not show any symptoms will bo Quarantined 
for 14 days witfun the Jobstto and wil be allowed to work under a 2of>ed 
or grouped area.

2.4. These who have been tvlng/confined in the barracks during ECd’GCQ 
period tor St least 14 days and wch no syn^Tioms. will be anowed to werk 
immodiaiely.

2.5. Management should have an undersLsrxbng and plan on how the 
workers travel to arid from ffxj jobsites.

2.6. A heightened gale entrance screening protocol (see Annex E - Sample 
protocol for Screening Employees and Wsttors per DT1-DOLE Interim 
Guidelines) with the use of ncn-contad thermal scanners on ALL 
personnel upon entry to constmetion premises wi be implemenied. 
He/She must declare recent possible exposure to connrmed COVlD-19 
cases, indudrg travel history to or residence in an area with reported 
local transrmsion of COVlD-19 disease. The IncUvktua! should also 
attest that they are not experiencing the fotowhg symetoms: (see Annex 
F - Daily COVlD-19 Health Checklist Form)
2.6.1. Fever
2.62. Cough
2.62. Shortness of breath
2.6.4. Colds
2.6.5. Sore threat

2,2.

2.3.

*-sn<r cn-\a ri>«nn | 4 all:
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2.6 J. Runny ncse 
2.67. Nasal congestion
2.6.6. Muscle pains 
2.63. Headache
2.6.10.Difficulty o( bfcathfig 
2 6.11.Diarrhea 
2-6.12.Loss of sense of smell 
2.6.13.LOSS of sense of taste

2.7. Secunty guard or assigned persenneif safely engineers on duty wil then 
refer these personnel to the Safety and Hcaltfi Personnel. %»t)o wll then 
conduct the DOH Decision Tool for COVlO-13 Assessment

2.8. Employers shall provide the DOLE through its Regional Office copy 
funsshed DOH. monthly report cf IBnets, diseases and injuries utHzing 
the DOLE Woric Acddentlllness Report Form (WAIR) (see Annex G).

3. Suspected Cases fPosstjle cases of COVlD-t 9)
3.1. Ary indivicual exhi)itir»3 nu«ike sympsoms should not report to work. 

Instead, they should do the totowtvg:
3.1.1. Self-isdate. alert their safety officers or other applicable 

authorltes.
3.1.2. Contract proper heatUi authcrities for add;tcnal guidance.

3.2. EmptoyeesAworkers. who had the COVlO-19 virus, should do the 
folowtr>g before reporting lo work;
3.2.1. Fulfill the adeoiiate time for seff-quarantinir>g as recormended by 

me DOH.
3.27. Test r*ega1ive for COVID-19.
377. Receive proper medical dcarance, before reporting to work.

3.3. In tlie event cf a worker con tracing COVI3-19 whtie working, (ho 
marwgement ahexJd do me fallowing;
3.3.1. Isolale the wvker immediately in a separate vv-B-ventiated 

holding area (or in site isolation room) in the workplace, away from 
other workers.

372. Contact local goverrunent and health authorities.
377. Gather records of al people who have wonted with the Infected 

wc*ker. who tested positive withm the past four weeks.
37.4. Gather information vr those who ha're been in location or shared 

equipment whh the person.
377. Provide COVIO-19 testing to oU workers, who have been working 

dosety with ihe infected individual.
37.6. Be ready lo present me information to the approcnate authorities.
3.3.7. Inform me wider workforce of the situation while proteebng me 

privacy of Ihe individual.
3.3.8. Clean and disinfect aO s.te surfaces and equipmenL
3.3.9. Follow any additional directions from local government and health 

authorities.
3.4. For senior personnel, who are working in mufrple jobsites, mey are 

expected to self-quararmne for at least 14 days. If there has been a 
breach n one of ihex jobsites.

3.5. The safety officer should have a knowledge on the prohnvite hospitals or 
quarantine faculties to ensure that in the event of a COVtO-19 incident, 
workers can be given proper healthcare.

0' J I 0l 12
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1^.
1.3.
1.4.
1.5.
1.6.

III. Uonitoring
1. Healm Checits

1.1. fnoritchng oi pef&nnnefs hoahh. espeoafy for C0VO.19 
symptoms (e.g.. mandjtofy regular rx) contact lempcfature d>©ck).

1.2. Day to day monitoring of personnel's health.
2. Worticrs Hygiene

2.1. Oxistar^ reminder on proper ccughing etiquette.
3. Ufrti number of Work Personnel

3.1. Umiled mcttdtzation of personnel and mmimOed skeletal staff.

IV. Proper ASIre
1. All workers must wear the presertaod dodiing of the DOLE-OSHC;

1.1. Shirt with sleeves 
Pants
CJased-tDc boots 
Hard hat
High visibility vest
Other necessary Personal Protective Equipment (i.e. face masks, gloves, 
goggles, face shields, etc.) shal bo presented based on speoHc 
characteristics cf proiect,

2. As per the DOH. all workers are expected to wear proper face masks.

V. Social distancing end Prcceutiongry Kdeasufe.f
1. Sobai distanarig shouio be observed at the construct-on s.te and in fie office:

1.1. Ait workers should rescect aocal distancing guidelines, as much as 
possible.

2. Provision for transport compliant w/ith social dtsta-*>ar>g regrjremerits.
3. Provision of Onwhlear-Stta accomrriodation&^tarracks. where av^lates.

3 1- Enoogh space should be provided for every crrpJoycc.Vn5rker staying hi 
the bamacks to ensure thal ssocial d'rstanong (at least 5C!k reduction in 
density of peoptn) are adequately Implemented. This can be achieved 
either by providif^g additxnal space-fadtlies or by haw>g occupar.ls 
work (and sleep} in shifts.

3.2. Segregate emrtoyees.'wofkers «ho am coming back to work from those 
who criginady stayed in the barracks dunng the ECQ period.

3.3. Barracks should have at least one (1) meter of physical distance from 
each occupar.t snd.fur provison of a physical barrier in between 
occupants.

3.4. Should be wed ventaicd / v/i ndows opened to allow fresh air ciraiaton.
4. Provision of dedicated poml-to-pciH shuttle service (residence-workpiace- 

residence and com^rfiant with sccisJ distancing}.
5. Observe social cSslancrtg (e.g.. no sharing of workspaces, staggered kirvch 

breaks, use of large conference rooms only) and hygiene measures (e g., 
pitovide hand washing ar>d disinfection stations, mandatory use cf face masks) 
in workplaces, shuttles and acccvmwodations.
5.1. Sp*Valtemafe>g shifts are encMuraged to avoid extensive interTTarglmg.
5.2. Breaks should be staggered to imit the number of people In proximity 

wflh each other.

fc.« .'1.9^ *'* ,V ^ut«< tnf'tix'Ty |r»p« ft C/12
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5.3. Individuals ve eirpecled to dean up their own areas after eating with 
proper disinfectants.

5.4. Limit toe number ot people o perating or occupying freight elevators.
5.5. Designate smoking area;

5.5.1. SmokersAmpers must use desigriated area or do so off-site artd 
butts are to be placed to the designated receptacle. Hands must 
be washed before and after smoktog.

5.5.2. Stand so that smoke or vapor produced is fwt going toio anotoer 
person's breathing zone.

5.6. Site mcebrtgs:
5.6.1. Only absototefy necessary meeting partdpania should attend.
5.6.2. Aflcndccs shouW be one {t) meter apart from each other.
5.6.3. Roems should be well ventilated t windows opened to allow fresh 

air crculabon.
5.6.4. Held meetings to open areas where possible.
5.6 5. Conduct toetbox meetings in wide open spaces to enable workers 

to keep toe required physical disanoe o# at feast one (1} meter, 
(see Arre* H).

5.6.6. Meetings am to te held through teleconferencing or 
videocenfereneng. where possible.

M. Sfie Operations/Constnxtion IVork Site
1. Access ar>d Movement toffron Construction Site

1.1. ff possWe. estatiish one-way staircases and walkways to minimize 
workers' contact.

1.2. Management can lock up possiWe dcconlammaton chambers (e.g. 
S'wimming pool gr*Jc-cMonne>.

1.3. AH pcopto ©ntemg and exnlng toe workplace should be re^st&red. for 
easier contact tracing in the event cf an outbreak.

1.4. All norv-essentiat workers are prohibited from entering the jobsite.
2. Limiting and Removing inlemal touch points areas.
3. CompartmenUUzaticn

3.1. ff possible, divide toe construebon site into zones or other methods to 
keep workers physically separated. Thes win promote social distancing 
and will make containment cf possible outbrnax easier.
3.1.1. Limil on toe rkjnber of people per zone Is advised.
3.12. Management can consider reducing workforce to toe jr^site.

4. ConstruetTon Site Cleaning
4.1. Regular disinfection of workplaces, shuttles, and accommodations.
4.2. All offices and jefcsies should distofed the following at least twice per 

day:
4.2.1. Dxr handles 
*22. RaTngs
4.2.3. Ladders
4.2.4. Switches
4.2.5. Controls
4.2£. Shared equipment
4.2.7. Common and eaSrvg areas 
4J2.8, Personal workstations

Cu“aWt.rt»vi iSuMuw Ar CTn><( MnW t/ Ktik nud* r't',".*,/ { T cf 13
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4.3. Hands and common toot&'equipment are cleaned or <Ssinfcctcd a tier 
each task.

4.4. A'A«areness on location of corrynonly used items
5. A3 offices and Jobsites should rnploment additiorul cleaning measures of 

common areas as recommended by tfie OOH.
6. Management con look up possibio docontaminacon chambers (e.g. ctUorme,

Iodine, betadino. potassium persulfate).
6.1. Demisting only decontaminates the surface, thus the need for PPEs.
6-2- Suggested acjdrticnal sanitary measures to be implefnentcd.'insJallcd on

SJte but ere not limited to tho foibwing:
5.2.1. Water stations
6.2.2. Proper hanefwashing areas and harxJ washing protocol.
6.2.3. Alcohol-based hand samtUer shall be provid^ in all department 

areas, entrances, canteens, beside haivj pur>ch macfdnes and 
other fdoltoes.

€.24. Disinfectant wiping products.
62.5. Footwear ctsirdecbon treatment irits (foci taths) before entenng 

site premises or facilities (staff houses, barracks, canteens.'mess 
halts, site offices and others).

7. Limit and remove internal touch point areas (e.g. ceffee machmes, water 
fouritains, common pens), ff posst^e, also remove doors/ door handles for 
Jobsites.

8. A proper waste and disposal area must be provided, as well as proper 
disposal cf contarvnaled products.

VII. AdditKinal CiMeliaes fer Veffrea/ and Horiionlaf P.Ti/ecfs
1. If possible, ail constructxjn workers are to be housed in either on-sle 

barracks, or off-sitc barracks. This would na^e mon/tonng of workers’
Activities easier.
1.1. All workers must use the same vehicles they came into work in. if 

returning to 6>e of-site barracks.
1.2. Alt vehicles would need to be disinfected, before being ready for use the 

next day.
2. Management can also look inlo usir»g the floors of builongs. as barracks, with 

proper permission of the owners.

Machirsery

1. AM equipment dclivorios must be carefully planned, monitored and managed to 
avoid the nsk cf COV1D-19 Iransmis^on.

2. Afl delve red equipment must be cleaned and disinfected before use.
3. Assign regular worker to use the «qu>prnon(. if possible. If sharing canr>ot be 

prevented, take precautions and fOtow the clearwvg guide before and after 
each USB.

4. Clean equipment before cmd after each day's work wlh a dlsinfectanL 
concentrating on points of contact such as handles.

5. If equipment needs to bo transferred to ether construcOor sties, the folowtng 
action must be taken Wo considerations;
5.1. Plan, monitor and manage tho transfer of equipment
5.2. Eguipmerd should be disinfected before transporting.

C<nu%n»v: \i> Ptv.**-1 al flAX ht»3fi |P«mi I CT 13
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5.3. Transpoding dnvsr must b<3 recafdtd IncJuding the BsislanJ,
5.4. Al the defevery »ite. equipnent should be property erxJorsed.
5.5. Once the equipment ts.received it Wie project »ite, number 2, 3 and 4 

must be done.

Money

Contractinj parties need to d/scuis. b&hfo resumption or start of Mortt, contract 
peovtsions on: Payments, Variations and Time^nes ccnstdenng the effects of current 
government health and safely standards that have to be complied with to prevent the 
spread of the oororravirus pondcmc and ensure worters' protedwn from the 
contagious disease. Contreclora' concern on cash don, phce esca/at>on, time 
errtensrons and prodoctrrity n-iff need to be established end eg.reed with prefect 
owners. Contractors ne^ (o devise prctject implementation ptan atgned wth 
government approvrd health and safety protocols.

Cor tractors need la familiarize themselves with Republic Ad (R-A.) 11459 or 
Bayanihsn to Heal As One Act; RJ^. llOSe and ds IRR as soecified in DOLE 0.0.198 
S. 2018. end DOLE'S 0 O. 13 and ensure contracts are signed with these landmark 
regulations. For projects with signed contracts before the onset of the coronavirus 
pandersc. contractors need to check on DOLE'S guidelines on drafting new contracts 
so provisens on emptoyroent detaJi, I.e. accemmodatior^. rreals. etc. can be 
included as these are expected to be heavily affected by new guidelines on health and 
safety. Company code of oscipines rnay likewise need to be reviewed and re-written 
to cons-der pandemic guidelines and cnsi/x cmployees.’workers' full support and 
cooperation.

Pursuant to Section 21 of DOLE D.0.198. s. 2018, -The total cost of irnpiemvnling a 
OSH program sheD be an Integral part of the operations cost. It shall be a separate 
pay Item in cons/oicfjdn and in all contraebng or subcontracting arrangements ’ to 
cover the cost inflected durr>g this Pubke Health EmergoiKy. Those costs include, but 
are not tmited, to testing krts: personal protective equipment; workers' barracks; 
quarsrting facities; isoLabon rooms; dsinfecta-nts; sanitation equipment and faciities; 
and other expenses relative to com planes with safety and health standards during 
construction.

Contractors should conduct periodic audits (frequency to be determined based on a 
project scale ar>d scope) to verify that the appropriate measures have been 
lmp4emerxed and are mantained.

The sle supervisors and safety officers are expected to conduct daJy audits, and 
safety reports to management in order to make sure that the apprcpcate measures 
•re implemented and followed.

Cortstnjcbon companies should expect to deal with heightened safety and health 
gukfeiines unQI such time tfiat (lie pandemic has fully been eradica'.Bd, ar>d:

1. Analyze contract requirements:
2. Comply With contractual notice requirements;
3. Adapt and Adjust schedule;
4. Coordinate arid Cooperate with all participants: and

C^vcn.-vi" fvc.«rl AW •KUS'Cr Ol^'V ItW a' s.iu. iS.^1 I i cj
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S. Document everything.

Risk Assassrnent and Response-
1. AS conlfactors wtxJd need to gunrantcc the minimum level of standards to 

protect the health of the workers engaged In the tonsioiction sites.
2. Before any activity is resumed, all hazards, due to the hatting of work, must be 

reviewed and conlroJted.
2.1. Workers Involved should have proper understanding of the operations and 

environment comiton chocking
3. An Integrated contnuity plan s.^ciikj also bo provided in the event c# a partial or 

corretete shutdown of job^c or if joos.le operations are severely Imted.
4. AJI contractors should compiele an ritcgrgtcd contnurty plan to respond to 

partial or complete shytdewn of construebon sdes or h the case of a severe 
kmrtatioo of site operauons.

The COVC-19 pandernc affects working hors and earnings ki aR businesses, 
fitobally. However, the construction Induatry Is unique with respect to the COVID-19 
because ccr^tnjction contracts typeaty contain provisos about Ume for perfcrmance 
and fees for foilng to perform on time. There Is no cvestion that all panicoents in the 
construction industry have experienced, and will continue to experience. hnpocJs on 
Iheir ocerations because of COVJD*t9 and experts say the fallout is one more factor 
poised 10 affect construction firms. TNrsc impacts jncluCe. amorig others, schedule 
delays, workdorce disruptions. equiprr>enl and supply chan efsruptiong. reduced 
proOuctrviiy due to on s.te health and safety measures (e.g.. social distancmg, 
staggering of work, enhanced sanitary rn«asures, etc.), permit delays or rostnctfCins on 
new permis, and finaneng restnctions or cash flaw shortages.

Therefore, it is criicaJ that constnjaion cornpames be coacyva rather than reactvc in 
dealing with the COVID*19 and it is highly recommended that dtcy take the following 
steps with respect to the coronavirua:

1. Define - identify the company’s main vulneraMtes (corv«ne a meeting with 
senior fna.n»gcment and deasion-makers to identify potential impacts on Che 
Convany).

2. Assess - understand if and hew tlie corrpany is prepared to deal wth the 
company’s main vulneratxlilics (review any existing plans arxj procedures to 
ensure they are current and b^ln preparing business contnurty anil ensis 
management plans and procedures aimed at mtnimztng potential Impacts on 
the corr^ny).

3. Implement and Manage - ensure the company's plans and procedures work 
(work with senior management and dedson-makers to establish and embed 
response and recovery arrangemonts and confirm senior management and 
decision-makers understand their roles and support hew the piars and 
procedures will be used).

4. Communicate and Remain V’lgilant — ensure die company's learns Wormed 
(assign dear responstdroes for irtomal and external communicalions).

This pandemic was net foreseeable and unfertunataty. its duration and fa Bout remain 
uncertain. What Is cerUm is that the world Is transitioning. Being pfrpared for this will 
be es&enual to managing the outcome and mnrnizirg negative impacts.
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Monitoring

DTi-ClAP is fcvtaiong its Joint Administrative Order No. 01, S. 2011 with DOLE.
DPWH. DILG arid the Prcifessior\al Regulaton Commission (PRC) to strengthen 
coordination and enhance the impiementation cf (he Construction Guldebies on 
Prciect lmplen>enUdcn ior the period of PutAc Hearth Emergency. DOLE D.0.13 and 
R.A. ItOSa and its IRR as specified in DOLE D.O. 198 S. 2018. and epeoficady. 
enforce strict rrtonitonng of construction activities.

The DOLE shall refer to the Philippine Contractors Accrediblion Doard (PCAB) its 
findngs. after due t»occss. cn any act or c miss bn committed by consducDon 
contractors in violaton of labor standards, safety rules and regulations and other 
pertrent policies.

EfTectivity

These guidelines shall take effect afier approvsi by the CIAP Board and posting in the
official gazette (www.cfficialgazene.gov-ph) and CIAP ivebsite (www.ciao.dii.gov.ph).
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15. E£l GukfcJwj on jhe COV/D-JO PrvvQrvon and ConOo/ at the Woficplaca (Aiotf level 
coo’s RED tub-hvd 2)

19. DMOW/yt Resumption Pn>tocots6sc( 22 4f)f52Q20 
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Atty.J^Y OANIEL R. SANTIAGO
Genera? N/'ana9cf ^ . r^l_lA,
Ptiiyppinc* Porta Authority PPA)
Benifado Drive. South Hartwr 
Port Aie<% • ^anila

SlJ t>ject Conrtnjctkxi Guideinss for Project Implementation during the 
period of Public HeaRh Emergency

Dear Arty - Santago:

Greeting s •

In Ina »ritri the President'* dedaralw* of Public Health Emergency in the cnunlry to 
address COVlD*l9, tho Philippine Domesitc Construction Board fPDCB). an 
inptetn»r»tjr>g board of the Conetrvetion Industry Aulherily of the Philippines 
fCb^l msfidaled to formulnle potoes. ptins, programs, and strategies f« the 
L'vetoprrtcnt of the Philppme const rued on industry organired a Technical Working 
Group (TVfG) ccr^nsed of represertaOves from contractors cf varyrig sizes and 
BuDoiers comng from Luron. Vrsayos and Mindanao to tormuhle prcfocois tor the 
induitr/ for rctumpticn of ccnatAJcaon work n areas mder quarantine.

As a we have developed the ‘Construction Guldetirtes for Project
.pjgniontatlon durir>g the period of Public Heahh Emergency" to serve as 
reference fo contraclors and ffTpierTO.itirag ago,*7cr©3. to ensure viability of projects 

, Qpjjtactton Hm end spread of Ihe coronarinj*. The Gusdelirwa were approved by 
pQQp end ClAP Board on May 13 and June 2020. respectively.

guideSnes set key ptrvdptes and minimum requirements that define 
<nans>ble. heaTJiy and safe operabons fur construction-related operations under 

COVlO-19 and ensure the survival of business as wen as the protection of workers. 
These guidelines todude prevention. deiecSion. and rapid response measures 
desianed *0 acfeeve the pnncpies above viriile maintaining business continutty 
across the construction industry.

These also present opbens or courses of scions which coriractors may consider 
rinoending on amicability to the project's unique characteristics while maintaining 
mtnirrsjrti requirements based on gueJeSnes by government autnorltes such as the 
IATF omnibus GuideSnes tor the Irrpiementation cf Comnurlty Quarantine in the 
^roines. Department of Trade and Industry (DTI) end Department of Labor and 
Emob^Hl (DOLE) Interim Giadefnes on V/orkplace Prevenbon and Control of 
COvS-19- and OOH Department Memorandum No. 2020-220. Irlerim GukJtines on
the Return-to-Vfork.

. th» regard, may we resfedfuHy finish you with the copy d the ^proved 
Comtnjction Guidelines (ropy eSactwt). for your feferer>C8. Further, may wa also

PHuewe oouuTiccoNsniucriON board
COHS’RUCriOK fveuSTRY AJ TltOAfTY OF THE ettA-ireihES

at ''cuisiBt Id 
Q MW.as t) 6»^ir>

V i-«7i*ASTa?»i 
B Kx3wt.s>i»3v«n

Bataam CiusTBia PfioiecTnurosBi auosne of ftwrj of Cwwm amo Lamao, Bataah
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BOO and Attachment

(Annex 7 - Conetrucaon GuWeines for Proied ttnplemenwien 
during PuWe HeaMt Emergency deled June 29,2020)

fOiV>e$t your Und assistance In disaemrnating these Construcbon Guideines among 
yoir stakeholders, mcfcjding (xxitractors and foptementing agencies.

You may abo vtsll CIAP's webs4a at www.dap.dti.Qoy.oh for the latest updates and 
version of these Construction Gradebtes.

^ quesixxii and danficatons, kindly email POCB Secretariat at Pdcfa-fttiti otw oh. 
Thar* you for your usual support

Sk>ce

U. GACHO 
Cracutwe Ovedbr. POGCfi

8ATAMiausiaiaHtotecT:Fiiofa^aKBemcfPamofCMw»MivmUm»o^BATAMi
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CL 1
Bidding Foims

(Cheddlst of Tedtnical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class ‘A0 Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC),

Department of Trade and Industry (DTI) tor sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid; and

□ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
Organizational chart for the contract to be bid;
List of contractor’s key personnel {e.g.. Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;
List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ 0) Original duty signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

□

a.
b.

c.

Botoan Ou%terea Projecl: Proposed Dredging of Ports of Capinpin and lomao, Bataan



CL 2
Biddrig Forms

(ChecUsI of Technical and Financial Documents)

Financial Documents
□ (k) The prospective bidder’s audited financial statements, showing, among

others, the prospective bidder’s total and current assets and liabilities, 
stamped ‘received’' by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “S” Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or
duty notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

□ (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
Original of duly signed Bid Prices in the Bill of Quantities; and 
Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 
Cash Flow by Quarter.

□ (0)
□ (p)

□ (q)

Bataan Clustereii PrajM: Proposed Dredging of Ports of Capinpin and lamoo. Saloon
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BIDDING FORM



BkMhg Forms
(Bid Form for the Procuiamenl of Wfasinietue Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the BldJ

BID FORM

Date
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project: Bataan Clustered Project : Proposed Dredging of 
Ports of Capinpin and Lamao, Bataan;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discxHjnts offered
below is:___________________;

d. The disaHjnts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (Hi) locai taxes, 
and (iv) other fiscal levies and duties], which are itemized herein and reflected in 
the detoiled estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of___________________percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable 
fonrts of Performance Security, subject to the terms and conditions of issued GPPB 
guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid In this bidding process, 
other than attemative offers in accordance with the Bidding Drxuments;

i. We understand that this Bid, together with your written acceptance thereof included

1 currently based on GPPB Resolution No. 09-2020

BATAAMQtK7atonK»KCT;PmimaOaaemsofPotmafCvmrmiwolMtA(iBAnMi
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BMdkig Form*
(Bid Form lor the Procurerontoftnfrartnjctufa PrejeeU)

in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative 
of the bidder, and granted full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the Bataan Clustered Project : Proposed dredging of Ports of 
Capinpin and Lamao, Bataan of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:, 
Signature:____
Duly authorized to sign the Bid for and behalf of: 
Date:

BMMMf QunG» nocer: AMFOSED 0«aWS OF Fons OFCtlVPn 4M0 UtM« flMMW



BiddInB Formi 
(On-goho)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Nameofttie 
Contract or Title 
Of the Project 

1]

Owner's
Name
and

Address

Nature/
Scope

of
Work

2l

Contractor’s
Role
(In

percentage)
3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prices 

41

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of 
Accomplishment

Planned Actual

Contract Duration
JL

Start Completed

A) Government
Contracts

I. On-goIng 
li. Awarded but 

not yet started

B) Private
Contracts

I. On-goIng
II. Awarded but

not yet started

NOTE:

1] As appearing or defined In the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated In the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specif the ‘Escalation Factor” used to escalate the 

Contract Value hvm completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Finn/Applicant Authorized Signing Official Date

e«IMn Cluttcnd Frettet: PrvpOMd Dndging cf PetM e( Ccpkipln and Larao, Bataan
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Bidding Formi 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price Indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by die owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Bajaam CiusTuto Paojkt: Pnopouo Dnioeme of Pouts or CAUNPmANO Lamao, Bataan
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Bidding Foims 

(Fnandal)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped ‘RECEIVED’ by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year vrhich should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC - [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of toe audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Finm/Applicant

Authorized Signing Official 

Date:________________

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

B*TAAMCW5JBIH) PITQIKT: PnarOSByDlUDQMC Of foms Of AMD LMH/kO, iATAAM
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Bkking Forms 

(FnanOal)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prosp^ve bidder’s total and current assets and liabilities, stamped ‘‘RECEIVED' by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Netvrorth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC= [ (Current assets minus cument liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:________________

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

BMnuN CUisraKO AuccrAotosbi OKsmw gr ram OF CwH*M 4MP atTAW



Bidding Form» 
(Pledged Pereonnel)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, Including valid PRC License, for the various positions 
/ functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience In the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex *_*

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course 
Issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex *_■

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager - Five (S) years
Project Engineer • Three (3) years
Foreman - Five (5) years
Construction Safety and Health Officer-One (1) year

Name of Firm/Applicant

REVISED FORM (September 2012)

Authorized Signing Official Date

Bataam CiusTineo Pneuca: Pnoposte Dptoems Of Pouts Of Cahupim amp Lamao, Bataan



Bidding Fomw 
(PMgad Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

21

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex
“A..............Z"t

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate If owned or leased as listed in the Checkiist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checkiist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump buck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant
REVISED FORM (Janutiy 2011)

Authorized Signing Official Date

(Utam Cuarttiio PtKutcr: P*(*osto Dttoeme or Pours or Cvwmi amo Umao, Bataam
00
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Bidding Fonns 

(Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
{shail be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____  )S.S.

AFFIDAVIT

of legal age, rcivll Status!. FNationalitvI. and residing atI._________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of_________________with office address
at________________ ;

2. As the owner and sole proprietor, or authorized representative of_________________, I have
full power and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for Bataan Clustered 
Project : Proposed Dredging of Ports of Capinpin and Lamao, Bataan of the 
Philippine Ports Antbority, as shown in the attached duly notarized Special Power of 
Attorney;

3. IName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foieign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or by relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Biacklistine;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of die original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and die project consultants by 
consanguinity or afflnify up to the third civil degree;

7. [Name ofBidder] complies with existing labor laws and standards; and

8. [Name of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting die implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

^t»jmCtuatiiB>Ptaea:PeoeosaDi^Bem6orPonsvOmtmmMmiMiy>o, atrAw
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Bidting Forms 

(OiraAus - Sots)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Bataan Clustered 
Project : Proposed Dredging of Ports of Capinpin and Lamao, Bataan.

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. fn case advance payment was made or given, faiinre to perform or deliver any of the
obligations and oodertakings in the contract shall be suffideat grounds to constitute
criminal liability for Swindling (Estafa) or the commission of frand with nnfaithfniness or
abuse of confidence through misanproDriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the preindice of the public and the government of the Philippines pursnant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of.
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall he based on the latest Rides on Notarial Practice]

fttnuw OlSTBtD nniKr: AMMSED OU06M6 OF Aom OF Cuww MD Lwuci SMTiMN
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BidAig Forms 

(OmnAus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, [Civil Status!. rNationalitvI. and residing atI___________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1 am the duly authorized and designated representative of_______________ with ofGce address
at__________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Bataan 
Clustered Project : Proposed Dredging of Ports of Capinpin and Lamao, Bataan 
of the Philippine Ports Antbority, as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. IName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder! is related to the Head of the Procuring 
Entify, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

S. fName of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

Bataam CujSTaiB>PiioiB^:PKOrosB>Dii£OGtH6 Of Porn OfOuvrmturniMdAo, B*taam
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Biddino Forms 

(Omnibui - Partnership)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Bataan CLUSTERED 
Project ; Proposed Dredging of Ports of Capinpin and Lamao, Bataan.

9. fName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failore to perform or deliver any of the
obligations and nndertakings in the contract shall be sufficient grounds to constitnte
criminal liability for Swindling fEstafai or the commission of fraud with unfaithfulness or
abuse of confidence throngh misappropriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philinnines pursnant to Article 315
of Act No. 3815 8.1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

.20 at

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

lJuratl
[Format shall be based on the latest Rules on Notarial Practice]

ftinui»Cugiat»e»otcr;WK»Wg>DiiBMw60Ftor«0FCMw»>«4wati»*Mfta«riW
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Bidding Fonns 

(Omribut - CetpJJ.V)
Omnibus Sworn Statement for Corporation or Joint Venture

IskaU be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, fCivil Statusl. INationalitvI. and residing atI,_____________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of________________with office address
at_________________;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for Bataan 
Clustered Project : Proposed Dredging of Ports of Capinpin and Lamao, Bataan 
of the Philippine Ports Authority, as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. IName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of fName of Bidderl is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name ofBidderl complies with existing labor laws and standards; and

8. fName of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with die Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for die Bataan CLUSTERED

Project : Proposed Dredging of Ports of Capinpin and Lamao, Bataan.

b»TA*nCuBiatB>PKomeT:PtofOsa>OKtijamofPeiiTiOfOmmii»mtMuo,BATMM
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BkicBng Forms 

(Omnibus - Corp7JV)

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling CEstafa) or the commission of fraud with unfaithfniness or
abuse of confidence through misaPDropriating or converting any payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this day of _
Philippines.

20__at

Name of Bidder/Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
[Format shall be based on the latest Rules on Notarial Practice]
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Bidding Forms 

(Bid-Securing Declaration)

Bid Securing Declaration Form 
[shall be submitted with the Bid If bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.:_______

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive,
South Harix)r, Port Area. Manila

t/We, the undersigned, declare that:

1. I/We understand that, according to your cortditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that (a) I/we >mII be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of acts 
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal 
action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances;

a.

b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to sudi 
effect, and (I) I/we feiled to timely file a request fer reconsideration or (ii) I/we filed a 
waiver to avail of said right; and
t am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 
have furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[year] at /p/ace of execution].

day of [month]

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Bidding Forms 
(Const iMhoMogy) jg

DREDGING METHODOLOGY

Name of Project:
Bataan Clustered project : Proposed Dredging of ports of Capinpin and Lamao, Bataan 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials 

Location:
Capinpin and Lamao, Bataan

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

• Dredging/Excavation of the existing seabed up to the required, composing more or 
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

■ Loading of excavated dredging materials into the dumping scow and disposal to 
designated area as directed by the Project Engineer.

- Dredging works: (SEE ALSO THE Technical Specifcation at Section VI)
• Shall be undertaken on the deep portion of the channel way up to the shallow 

area.
• Must not obstruct the flow of vessel’s traffic within the vicinity.

■ Estimated Dredging Area
■ Designed Depth
■ Estimated volume to be dredged

DISPOSAL (Open Sea Dumping)

See Section 7.0; hydrographic survey plan 
See Section 7.0; hydrographic survey plan 

75,000 cu.m.

Transporting and disposing of dredged materials;;
• Minimum sea level of 20.0 meters
• Minimum distance of 20.0 kms. av/ay from the project site
• Must not obstruct the flow of vessel’s traffic within the vicinity.

NOTES:
The narrative construction method will guide and ^iliarize the contractor and the PPA on how the project shall 
be carried out in accordance with the highest standard of workmanship.
The construction rrrethod shall be consistent with the bar Chart/S-Curve Schedule. Equipment Schedule and 
Manpower Schedule.

(Authorized Sfanino Official
Signature
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Bidding Forms 17 
(Manpmer Schedule)

MANPOWER SCHEDULE

Name of Project:
Bataan Clustered Project : Proposed dredging of ports of Capinpin and Lamao, Bataan 

Proposed Project Description:
Dredging of maneuvering and Berth Areas And Disposal of Dredged Materials 

Location:
Capinpin and Lamao, Bataan

MANPOWER
(Miniinum)

Contract Duration

127 Calendar days

30 60 SO 127

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)
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Bidding Forms 18
(ManfXMvar Schaduto)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project:
Bataan Clustered Project : Proposed dredging op Ports of Capinpin and Lamao, Bataan 

Proposed Project Description:
Dredging op maneuvering and Berth areas And Disposal of Drbiged Materials 

Location:
Capinpin and Lamao, Bataan

EQUIPMENT
(Minimum)

Number
Of Units

Contract Duration

127 Calendar days

30 00 90 127

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Official)
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(Payment SchecUe)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Bataan Clustered project : Proposed Dredging of ports of Capinpin and Lamao, Bataan 

Proposed Project Description:
Dredging of maneuvering and Berth Areas, Navigational Channel And Disposal of Dredged 
Materials

Location:
Capinpin and Lamao, Bataan

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment sc:hedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)
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Biddng Ponns 

(ContredAgminenl Poni>)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shali be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building. Bonifacio Drive, South Harbor, 
Port Area, Manila (hereinafter called the ‘Entity”) and (name and address of Contractor] 
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works') and the Entity has accepted the Bid for 
(contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Ptans;

ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical 
Financial Proposals, and all other documents or statements submitted;

and

Bid form, induding all the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to 
request for darifications on the bid), induding corrections to the bid, if any, resulting 
from the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subseouentiv reouired for submission after the contract execution, such as
the Notice to Proceed. Variation Orders, and Warranty Securitv. shall
likewise form part of the Contract

BATAMI CUgTBta) PtCUBT : PKOfOSB) Dllg>6IWS Of Potm Of CtffNWWAIMD LW440, BUTAAM



21
BU(Sng Fott>» 

(Contraet Agreemem Form)

3. In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the 
object of the contract] in accordance with his/her/its Bid.

4. The Phiiippine Ports Authority agrees to pay ttie above-mentioned sum in 
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before w/ritten.

JAY DANIEL R. SANTIAGO
General Manager

for

Name of Bidder/ Authorized 
Representative 

(Signatory’s Legal Capacity)

for:

Philippine Ports Authority Contractor

Acknowiedament

[Format shall be based on the latest Rules on Notarial Practice]
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