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Glossary of Terms, Abbreviation, and
Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC — Approved Budget for the Contract.
ARCC - Aliowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bld — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (2016 revised IRR, Section 5[c))

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2018 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
fumishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e]) -

BIR — Bureau of Intemal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consutting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consutting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTl — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or intemational financing institution as
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specified in the Treaty or Intemational or Executive Agreement. (2016 revised IRR, Section
5m)).

GFI — Government Financial Institution.
GOCC - Govemment-owned and/or ~controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, fumiture, stationery, materials for construction, or personal property of any
kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The tem “related” or “analogous services® shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5{r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, nationat buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civil works or works. (2016 revised IRR, Section 5{u])

LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhIIGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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INVITATION TO BID

FOR THE

BATAAN CLUSTERED PROJECT: PROPOSED DREDGINGOF PORTS OF
CAPINPIN AND LAMAO, BATAAN, ORION AND LIMAY, BATAAN PROVINCE

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020,
intends to apply the sum of P38,380,326.81 being the Approved Budget for the Contract (ABC)
to payments under the contract for the BATAAN CLUSTERED PROJECT: PROPOSED
DREDGING OF PORTS OF CAPINPIN AND LAMAQ, BATAAN, ORION AND LIMAY,
BATAAN PROVINCE (LFP BNA NO. 009-2020). Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The Philippine Ports Authority: now- invites bids for the above Procurement Project- Completion
of the Works is required in One Hundred Twenty Seven (127) calendar days from the receipt
by the successful bidder of the Notice to Proceed. Bidders should have compieted, within five
(5) years from the date of submission and receipt of bids, a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly, in Section {I
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passffail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December
2020 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
TWENTY-FIVE THOUSAND PESOS {P25,000.00). The Procuring Entity shall allow the bidder
to present its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
06 January 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bidg., Bonifacio
Drive, South Harbor, Port Area, Manila, andfor through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through ménuai submission at the office
address indicated below on or before 19 January 2021 at 1:00 p.m. Late bids shall not be
accepted.

A, Bonifacio Drive, South Harbor, Port Area, Manila 1018 Philippines
P.Q. Box 436 Manila, Philippines
Tel. No. (+632) 527-8356 to 83  Fax No. (+632) 527-4855
website: www.ppa.com.ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid opening shall be on 19 January 2021 at 2:00 p-m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to. contract award. in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration -~ Medium A - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Bidg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
GPPB Website: www.gppb.com.ph

MARK JONVS. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)


http://www.Doa.com.ph
http://www.gppb.com.ph

SECTION Il
INSTRUCTIONS TO BIDDERS



mB -1

. Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the BATAAN CLUSTERED PROUJECT : PROPOSED DREDGING OF PORTS OF
CAPINPIN AND LAMAO, BATAAN, with Project Identification Number LFP BNA
No. 009-2020.

The BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF
CAPINPIN AND LAMAO, BATAAN is for the construction of Works, as described in
Section VI (Specifications).

. Funding Information

2.1. The PHILPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2020 in the amount of #38,380,326.81.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (¢) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
confract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex *I’ of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

. Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE



5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fiity percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA's CPl, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentforeign or intenational financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VI of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE



10.

1.

ITB-3

electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

104

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govemn, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded precurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184,

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE



12.

13.

14.

18.

16.

ITB-4

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
altemative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid

opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE



17.

18.

19.

20.

TB-5

shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is cormupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’'s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as fo determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot} separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

PROPOSED DREDGING OF SAN ANDRES PORY, QUEZON PROVINCE



21.

ITB-6
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract Additional Contract documents are
indicated in the BDS.

PROPOSED DREDGING OF SAN ANDRES PORY, QUEZON PROVINCE
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Bid Data Sheet

Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
{at least)
Dredging and Open sea
disposal of dredged materials cu.m. 75,000.00
7.1 Portion of Works allowed to be | Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
10.3 fFor Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
Relevant
General .
Key Personnel . Experience
Expenence (Minimum)
Work experience is similar in nature and Ports, Harbors, & Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and
Works complexity to the project
to be bid
a} Project Manager Five (5) years
b) Project Engineer Three (3) years
c¢) Construction Safety and
Health Officer One (1) year
d) Foreman Five (5) years

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAD, BATAAN
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Bid Data Sheet
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Orange-peel Clamshell 4.0 cu.m. capacity 1-owned
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 80T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Orange-peel Clamshell 4.0 cu.m. capacity 1-owned
Tugboat 550 hp (minimum) 1-owned/leased

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN
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Bid Data Shest
OR
Non-propelied Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Orange-peel Clamshell 4.0 cu.m. capacity 1-owned
Tugboat 550hp (minimum) 1-owned/leased
Non-propelled 300 cu.m. capacity each 2-ownedfleased
Hopperil.oading Barge
12 Value Engineering Clause:
Not Allowed
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 767,606.54 [2% of ABC]J, if bid security is
in cash, cashiers/manager’s check, bank draft/guarantee or irmevocable

letter of credit;

2. The amount of not less than P 1,919,016.34 [5% of ABC] if bid security

is in Surety Bond.

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAQD, BATAAN
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6 Each bidder shall submii one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additionat contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpowsr Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
ronditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

The Contractor's Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

Bavaaw CLUSTERED PROKECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAOD, BATAAN



Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall fumish the performance
security in any of the forms prescribed in Section 33 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, fim,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. Incase the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The wamanty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
confract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,
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GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity's Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work
showing the general methods, arangements, order, and
timing for all the activites in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor's accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

156.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications}), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

1.1 The Contractor shall submit the Program of Work to the Procuring

Entity's Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
151 The date by which operating and maintenance manuals are
required is .
The date by which “as built" drawings are required is
15.2 The amount to be withheld for failing to produce “as built® drawings

and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT :BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN

AND LAMAO, BATAAN

6.01 SCOPE OF WORK

s General Provisions

To undertake the PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN,
with an estimated volume to be dredged of 75,000.00 cu.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4. Must not obstruct the flow of vessel’s traffic within the vicinity
§. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters

b) Minimum distance of 20.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes furnishing of all labor, materials, ptants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

*  Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
cleary define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

» Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority’s Representative at all times.

Bataan Clustered Project ; Propesed Dredging of Ports of Copinpin and Lamao, Botaan
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Technical Specifications

» Physical Data/lLayout of Work

THE _CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DISPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE

COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE

FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the government established ranges and
gauges which shall be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, efc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
= Description

This item shall consist for the dredging/removal of soft to highly dense seabed
comprising of clayish sand/soil, pebbles/stones at CAPINPIN AND LAMAO, BATAAN in
conformity with the dimensions shown in hydro survey plan or as established by the
PPA Engineer with coordination with the PMO-Bataan.

The dredged materials shall be transferred / dispose to designated disposal site.

= Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority's Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

2
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6.04

6.06

Technical Specifications

»  When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concemn must be secured and notice of his intention
fo do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

» The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

« The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing Jaws and regulations of the Govemment. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

s The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and harmiess against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within ONE HUNDRED TWENTY-SEVEN (127)
CALENDAR DAYs (inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 75,000.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauled/transported using hopperfloading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

» Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction unti! such time the
same is removed.

e Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

« Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

Bataan Clustered Project : Proposed Dredging of Ports of Capinpin ond Lamao, Botoon
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6.07

6.08

6.09

Technical Specifications
FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work. .

The Contractor shall provide a temporary site office for office and sleeping purposes of
Authority's Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. 1t shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

« An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-
EoFR.A. 9184.

« NO OVER-DREDGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPLISHMENT.

Slide Slope

» The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

» The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.
The dredging of PORTS OF CAPINPIN AND LAMAO, BATAAN calls for a vertical accuracy of (+/-)
0.30 meter.

It is to be clearty understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

» The seabed as determined by soundings prior to dredging.

* The level or levels specified to which dredging is to be carried out, as wilt be proved
by sweeps and surveys undertaken after dredging.

» Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD".

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF .30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

8atoon Clustered Project : Proposed Dredging of Ports of Capinpin and Lomao, Bataan
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6.010

6.011

Technicat Specifications

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total dredging work shall have been
completed.

The Contractor will be held responsible for clearing, stumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority's Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the water/tide level,
and the position of the sounding paraphernalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs invoived in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE _PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan

(see attached hydro plan) '

TOTAL ESTIMATED VOLUME - 75,000.00 cu. m.

APPROXIMATE DREDGING AREA - See attached Survey Plan
= WIDTH - See attached Survey Plan
» LENGTH - See attached Survey Plan

DREDGING SO COMPOSITION Soft to Highly Dense seabed
Comprising of Compacted Clayish

Sand/Soil, Pebbles/Stones

Bataan Clustered Project : Proposed Dredging of Ports of Capinpin and Lamao, Botoan
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Technical Soecicad
(Project Bitboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %2 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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10
Tachnical Specifications
(Project Billboard)

66 To all our contractors, suppliers, and
service providers, all we ask is for you to

SPEED UP
sour contractsana EINISH

AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

A Message from
DOTr Secretary Arthur Tugade

[ B A A A A A A A |
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ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shal! be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm} for mobile type. For bamicade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are ¥z inch {(12mm) marine plywood or
tarpaulin poster on 2" x 2° {(50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION ANGER
2l AQER @ )
> AUTHOMIER PERSINIE, OllY CONSTRUCTION
~NAS RATS MDA . 1 | SR
CEMATCHN FOR FALLING MATENAL Cnidaad
~URETCH POR MOVING BOWPEENT
- T PO UEVEM SUFACES

=

1 T GOOO LUMBER —————wy ﬂ -
120
FRONT SIDE FHRONT e
FRAMING FOR (L8O x 1.20m SIGNAGES FRAMING FOR 0.60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BILL OF QUANTITIES
Proposed Dredging of Ports of Capinpin and Lamao, Bataan

DESCRIPTION OF WORK CUNIT Qry. UNIT PRICE
NO. i ' a {Pesas)

(1) {2) (3) {4) (5)

AMOUNT
" (Pesos)

(4) x '(5)

BILLNO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization ls. 1.00
1.02 Provide Environmental Safety and Health Program. 1.s. 1.00
1.03 Provide and Maintain Site Office ls. 1.00
1.04 Port Charges, Disposal Permits and/or ECC/CNC Processing l.s. 1.00

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

Signiture
Bidder's Authorized Representative
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BILL OF QUANTITIES
Proposed Dredging of Ports of Capinpin and Lamao, Bataan

DESCRIPTION OF WORK UNIT qary. UNIT PRICE AMOUNT
NO. _ (Pesos) {Pesos)
{1) {2) (3) {4) - {5) (8) x '(5)
BILLNO. 2 DREDGING WORKS
201 Dredging and Disposal of Dredged Materials, cu. m. 75,000.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

Signiture

Bldder's Authorized Representative

BATAAN CLUSTERED PROJECT : Propased Dradging of Porls of Capingin and Lemac, Batasn
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BILL OF QUANTITIES
Proposed Dredging of Ports of Capinpin and Lamao, Bataan

DESCRIPTION OF WORK UNIT Qry. \ ~ UNIT PRICE AMOUNT
NO. ' {Pesos) {Pesos})
(1) (2) {3) (4) {5) {4) x ¥(5)
BILLNO. 3 REIMBURSABLE ITEMS
3.01 Provide Office and Survey Equipment Ls. 1.00

TOTAL FOR BILL NO. 3 - REIMBURSABLE ITEMS

Signiture

Bldder's Authorized Representative

BATAAN CLUSTERED PROJECT : Proposed Dradging of Ports of Capinpin and Lamao, Batean
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{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN
AND LAMAO, BATAAN

LOCATION : CAPINPIN AND LAMAO, BATAAN

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1- GENERAL EXPENSES
item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for fumishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning.

item 1.02 Provide Environmenta! Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and heatth
program and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 48.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incklentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

item 1.04 Port Charges and ECC/CNC Processing

Payment for this item shall be in per actual cost/receipt of PCG issued Disposal Pemit, and
Berthing, Dockage Fee or any port charges the concerned PMO may impose.

BATAAN CLUSTERED PROIECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN
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BILL NO. 2- DREDGING AND DISPOSAL

item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling, Port Charges and Other Expenses/Fees
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS

item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor's Profit and Overhead, Contingencies and Miscellaneous (OCM) shoukl not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be bome by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

BATAAN mm:WMGMGMMMBHMI
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN

AND LAMAO, BATAAN

LOCATION : CAPINPIN AND LAMAO, BATAAN

A. SITE OFFICE
The Contractor shall rent/lease a fully fumished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroomvtoilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borme by PPA after the completion of the project.

3 units COMMUNICATION UNIT
MARINE VHF RADIO WITH BLUETOOTH WIRELESS TECHNOLOGY

2 units DATA COLLECTOR / COMMUNICATION UNIT

(PAD MINI, WIFI + CELLULAR})

1 unit PORTABLE {HAND-HELD)} DEPTH SOUNDER; Depth range 0.6 - 80 m; Directive
angle (half of full angle) 24°; Power source 9V DC, dry battery (006P); Display
‘L.CD; Dimension: diameter 42 x 198 mm Length, Weigh 190 g approx.

BATAAN CLUSTERED PRGIELT : PROPOSED DREDGING OF PORTS OF CAPINPSS AND LAMAO, BATAAN
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN

AND LAMAO, BATAAN

LOCATION : CAPINPIN AND LAMAO, BATAAN

ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and muttiple line heavy duty rock/sand grab bucket of 4.0
cu.m. capacity with cutting teeth, 4.0 cu.m. capacity Orange-peel Clamshell and 500 cu.m.
hopper capacity;

{Owned)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE {GRAB TYPE DREDGER}, min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cum. capacity with cutting teeth, 4.0 cu.m. capacity Orange-peel
Clamshell and 500 cu.m. loading capacity; (Owned)

ONE (1) UNIT TUGBOAT, 550 HP;
(Owned or Leased)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE, {GRAB TYPE DREDGER); min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and mutltiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth, and 4.0 cu.m. capacity Orange-peel
Clamshell;

{Owned)

ONE (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

Two (2) UNITS NON-PROPELLED HOPPER/LOADING BARGE, 300 cu.m. capacity each;
{Owned or Leased)

BaTasn CLUSTERED PROACT : PROPOSED DREDERNG OF POKTS OF CAPWEMN AND LANAO, BaTAAN
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by POCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personne) Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pes.  Goggles

15 pcs. Safety Shoes
Safety Devices

2 lot Buoys/Markers

2 lot Waming signs

1 units  Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Testfor Covid-19 {Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - For four and 1/2 (4.50) mos.
Temporary Shelter for Workers - 1iot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAMIIIN AND LAMIAD, BATAAN
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MAY 15 2020

ENGINEERING CIRCULAR NO.#% 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS
FROM : THE ASSISTANT GENERAL MANAGER,

ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM} AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not corne in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personneliworkers the necessary welfare
facilities and amenities, such as employees’ quaners for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personnelworker during the period of
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-18 in the work place.

A Bonifaco Drive Scath Hamor, Port Area. 1018 Phiwynes

P O Box 436 Manka -
Tel No (+832) 054-85606 Fax ﬁszrmss
WEDSHE: Wvw -~

Bataan CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAMNPIN AND LAMAD, BATAAN
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5. Field Offices, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work heaith
conditions of workers shall be undertaken by the Contractors health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiality/privacy.

10. Daily heatth monitoring report shali be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer.

11.Proper protocols in accordance with the DT and DOLE Interim Guidelines and
the Local Government Unit palicy on work place prevention and control of
COVID-18 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14 All materials and equipment brought inside the project site shall be disinfected,
as much as possible,

15.Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be property
logged and checked for symptoms. Gatherings, liquors, and/or mermy-making
are strictly prohibited in the project site.

4

BATAAN CLUSTERED PROECT : PROPOSED DREDGING OF PORTS OF CAPINGIN ANC LAMAD, BATAAN
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18.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.

13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventary of work

activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

/-'-

P Sl e
}DNSTA%? FARINAS, JR.

BaTaaN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN
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June 29, 2020

MEMORANDUM
FOR . The Aaslatant General Manager for Engineering
Ofice of the Assistant Ganaral Manager for Engineerng

FROM . The Manager
intemal Audit Department (IAD)

SUBJECT : Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Last June 14, 2020, we received thny email the lettee from the Constructon kndustry
Authormy of the Philppmes (CIAP) to the General Manager cated June 15 2C20
(copy attached) regardng the above subpect. CIAP is requesting PPA to assist them
in d:sseminatng the above Consinctnn Gudehings 10 our stakeholdens nCluthng
contraciors and impiementing units.

Relative to this, WD being the implementing unit for Constructors Performance
Evaluaton System {(CPES] and celdtive 1o #ts implementation, may we seek
assistance from youwr good office in dsseminating the Bttached guidetines to the PPA
Engineering Unnts and PPA construciors

Thank you for your king consudaration.

L 4

PHIL. PORTS AYTHORITY
EMGINEERIND Of £ i%E
PROJ. CE#T OEFARTIALND

VENICIUS V. VILLASENOR

Cc The Gersrd Managar
Atachmeritis  As stasnd

A fardae: [aee Hrolisuter Bte on tans A Py geave
T M i Nww Fissses
Te to mTI ettt Fe w0 asb

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAD, BATAAN
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(Annex 7 - Construction Guideimes for Project im|

plementation
dunng Public Health Emergency dated June 29, 2020)

guldelines, These were develcped considenng SME cortractors which employ the
biggest chunk of the industry’s 1abar work force and large contractors involved in both
public and private infrastructure projects as well as vertical construction. The
guidelines will give pointers in mansgng their human resources at this eritical ime but
will Fkewise give important diroctions to contractors in managing their business not just
for survival but to be atie to contribute o the country’s economic recavery program,

The TWG is presenting options or courses of actions which contractors may consider
depencing on applicabdty to the projot’s unque characleristics while maintaining
minimum requrements based on guceknes by government authorites such as the
IATF Omnibus Guidelines for the Wmplernentation of Commursty Quaranting in tha
Phdippines, Deparement of Trada and Wadustry (DTT) and Department of Labor and
Employment (DOLE) interim Guidelines on Workplace Prevention and Control of
COVID-18, and DCH Department Memorandum No. 2020-220, Interim Guidefines on
the Retum-toWork,

These guidelines are subject to perodic revew ta better respond to developments and
ensure workers health and protection as well as complance with govemnment
regulations.

Purpose

The guidelines will set key porciples and minmum roqurements that define
responadie, healthy and safe operations for construction related operabons under
COVID-19 and ensure the sunival of business as well as the protection of workers.

Scope / Coverage

The guidekres wil indude preventon, detection, and rapid respense MB3sUTES
designed L actueve the principles above whia maintaning basiness continuity across
the constructon industry.

Policy Content ! Guidelines
Materials

I. Delivenes
1. All equipment and material doliveries must be carchilly planned and
monilored.
2. Transition and delivery zones are identfied and timiled o sclect perscnnel,

l.e., recetvers and deliverees.

2.1, Transition personnel are regularly monitored, always provided required
Personal Protective Equpmeant (PPEs) and may be included for optional
tosting.

2.2. Secial distancing and other prolocols by the Dopartment of Health (DOH)
should be followed,

J. As much as possible, camo is unioaded only by the recevers, wnile the
telverers do not leave thew vehides. If the receivers are not encugh 1o undoad

the cargo, the deliverers must unicad while the receiver has to waill 8 8

soqred distance untd comgieted.

Consincinr Gaweann: r St Miswonl 2 asvy; S i s of L Mt Sy |F"._x 2clt2

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAG, BATAAN
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]

4. All cargo should undergo proper disinfection procedures befora usa. Likewisa,
involved staff should alo be propety disinfected before entering the jobsile,
4.1. Materials, which are exposed W the sun, such as concreta and gravel,

read not be dxinfected.

Manpower

. Awargness and Communicaticn
1. Actve communication botwoen the workers, safety officers (as specified undor
Section 14 of RA. 11058 and a3 Impiementing Rules and Regulations [IRR) as
specified in DOLE D.O. 138 8. 2018). ste supervesors, and management is
advised in planreng and implementing the grotacols,
1.1. Al tanguages and dialects should be accounted for to ensure proper
communicaton,

2. Infographics {may adopt DOH's), signages, and posters on health anc safety
maasures (see Annex A) must be posted at eniry points and strategic areas:
2.1, Daily ypdates on the latest developments.

2.2. Sef-screening measures,
2.3. COVID-19 Hodine,

3. As much 3 possibie, al werkers should exercise the practices for reducng

the risk of ransmission. and praper hygene as identfied by the DCH:

3.1. Sociat distancing [at least one {1) meter distance from next person).

3.2. Proper harkiwashing using anti-bactenal soap (or use alcohol-based
hand sanitzer when unavailable).

3.3. Avnid contact with own ayes, nose, Bnd mouth.

4. Prohibd spetng.

3.5. Covering of mouth with tssue or am (f tssus is unavailable) when
sNeaIng of Coughng,

3.5. Use and remove PPE with care.

3.7. Do not share personal belongings such a3 phones. pens, PPES,

3.8. Awoid physical greetings (e.g. handshakes, hugs).

4, Al workers' status onsits and off-ste, are properly noted at all times by the

ssfety officers,

4.1, Fitlo work

4.2. Sick

4.3. High tempaeratura
4 4. Other concibons

5. An acceptable level of heahth avaluation |s peoperty communicated between
new hires and management,

6. Al workers would need to provide their location or place of residence prior 1o
worlang. This is ta help create a proper algorithm for contact tracing.

6.1. Acditionafly, workers commng frem COVID-19 hotspots woukd need to be
icentified.

1. Quarantined workers should also be kept track of under strict confidentalty
and privacy.

It Cleanng for Return to Work
1. Stingent qualification cmaeria for employees‘workers:

Comiun Suenees i Frzes’ e mu-telfan duvey A pend of Fusl: deatn Ermeensy, [Pacs 3 of 32
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1.1, Must be 21 to S9-year-old, without pre-axisting health conditons. such
as, but nct Imitad to, immunodeficiency, comorbidites, or other haatth
risks, inckading any person who residas with the aforementioned,

1.2. Employees or consuitants who are 60-year-ok! or above may be part of
the woricerce for construction projects as may be atlowed under General
Cemmenity Quarantine (GCO) and ECQ guidelines under Omnibus
Guidslings on the Implementaton of Community Crsarantne in the
Prabippines dated 15 May 2020 which stales that those aged 60 and
above may be alowed 1o wark in permitted industnes and offices.

1.3. Must have no COVID 19 symploms.

Screening and entry at construction site. ftem 4, Section 8 of the Omanibus

Guidelines on the Implementation of Community Quarantine in the Philippines.

dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Retum-o-

Work Guidelines and DOH Re’um-to-Waork Guidelines shal be considered

suflicen! complance with mirsmum health standards. In no case shall the

testng of a8 retuming workers be construed as a condilion precedent for
histher retum.” The most important screenng step 15 checking afl retuming
workers for symptoms within the last 14 days and excluding anyone who is
symptomatic. {Annex B) Contractors have the cption to test warkers for

COVID-19 thru DCH prescribed tesing protocols to determine if there is

asymplomatic ransmiss.on.

2.1. The Human Resource Degarment should undertake Caily heakh pre-
sceening {see Annexas C & D - DOLE Work Resumption Protocol &
pre-screenng sample form). Retuming employeesiworkers should bo
made anare of gving accurate information as spechicd in RA 11232,

2.2. Al returning emnpiloyecsworkers must declre (wa SM3) 2ny recent
rave] history 10 of residence in an arpa with a reported casa of locsl
transmission of COVID-1$ over the 14-daya pror (0 entry.

2.3. Returming workers that do not show any symptoms will be cuarantined
for 14 days withun the jobsiie anc wil be allowed 10 work under a 2oned
of grouped arca,

2.4, Thosa who have been hing/corfined in the bamracks during ECQ/GCQ
penad for a1 keast 14 days and wrth na symptoms, will be allowed 1o work
immediataly.

2.5. Management should have an understancing and plan on how the
workors travel to and from the jobsites.

2.6. A helightened gale entrarke screening protocal (see Annex E ~ Sarnple
Profocol for Sareening Employees and Visitors per DTI-DOLE intenm
Guitelines) wh the use of non-contact themnal scanners on ALL
personned upon entry 10 construction promises will ba implemented.
He/She must declare recent possible exposure 10 confimed COVID-19
3505, inclucng trave! history to or residence i an area with reported
local transmission of COVID-18 aisease. The individual should also
atiest that thay are not experiencing the folowng syrmetoms. {see Annex
F = Daity COVID-13 Heakh Checklist Form)

2.6.%. Fever

2.62. Cough

2.6.3. Shortness of breath
2.6.4, Colss

2.6.5, Sore thrcat

Can ey Srecuneers for Peoie? srmwnm e any Yo pana of AA Araals Evorgany | Face 4 ol 12
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26E. Runny ncse

2.8.7. Nasal congestion
2648, Musdle pains

2.6.9. Meadache
2.6.10_Difficulty of breathing
2 8.11.Diarthea

2.6.12.Loss of sense of smell
2.8,13.Loss of sense of tasle

2.7. Secunty guard or assignod perscnned safaly engineets on duty wilk then
refer these personngl to the Safety and Heakh Perscnnel. who wil then
condut the DOH Decision Tool for COVID-19 Asasssment,

2.8. Employers shall provice the DOLE through its Regional Offica copy
furnshed DOH, monthly report of iliness, diseases and injuries utfizing
the DOLE Work Acodentliiness Report Form (WAIR) {see Annex G).

Suspected Cases (Pussdie cases of COVID-19)

1.1, Any indivicual exhbiting fu~ike symptoms should not report to work.
Instaa, they should do tre fosowng:

3.1.1. Self-isolate, alen ther safety officers or other applicable
authorites.
3.1.2. Contract proper health autheritias for add:tional guidance.

3.2, Emplcyeesiwurkers. who had the COVID-19 virys, stould do the
following before reporting %0 work:

3.2.1, Fulfil the adequate tme for sefl-quarantining 3s recommended by
the DOH,

3,22, Test negative for COVID-19.

3.2.3. Raceive proper medical ciearance, before reaarting 1o work.

33. In the event of @ worker contracting COVID-19 whic working. tha
managerment shoukd do e faliowing:

3.3.1. ksolate the worker immediately in 8 separste wellwentiated
hoiding area (or in site isclation room) in the workplaoce, away from
Gther workers,

33.2. Contactlocal govermment and healh authorities.

3.3.3. Gather tecures of all peogie who have worked with the infecied
worker, who tested posrtive within the past four wieks.,

3.2.4. Gather information on those who have been in kocation ¢r shared
equipment with the person,

335, Provide COVID-19 tesling to 8l workers, who have been working
closety with the irfected individual,

3.3.6. Be ready o present tho information to the appropnate authorites,

3.3.7. inform the wxder workforce of the stuation while protecting the
prvacy of the individual.

3,38, Claan and disinfec: all s1te surfaces and squipment.

3.3.9. Follow any additional directions from local gavemment and health
authorities.

34, For senior personne!, who are working in muttple jobsfes, they are
expected to ssif-quarantne for at least 14 days, if therp has been 3
breach in one of ther pheites,

3.5. The safety officer should have a knowtedge on the proximate hospitals or
quaraniine facilities 1o ensure that in the gvent of 3 COVID-19 incident,
workers ¢can be given proper hestthcare,
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. Monitanng

1. HsaRln Checks

1.1. Regquiar monitcrng of personnel’s health, especaty for COVID.19
symptoms {e.g., mancatory reqular no contact temperature chock).

12. Day to ¢ay monitoring of personnel's health.

2. Workers Hygene
2.1, Constant reminder on proper coughing etiquette.,

3. Limit number of Work Personnel
3.1, Lmited mcbazation of persornel and minimi2ed skelctal stall.

IV, Proper Work Altire
1. Al workers must wear the presarbod dothing of the DOLE -OSHC:
1.1, Shet with sleaves
1.2. Pants
1.3. Closed-ine boots
1.4, Mard hat
1.5. Bagh visibility vest
1.6, Other necassary Personal Protecuva Equipment (i.e. face masks, ghkwes,
goggles, face shiclds, etc.) shal be prescribed based on spedific
charactenistics of proinct,
2. As per the DOH, all workers ara expecicd (o woar proper f3ce masks.

v. Socia! Distancing end Frecautionary Measures

1. Soasi distancing should be obsarved at the canstructon s.1e and i the ofics:
L1, All workers shoukd rescect socal distancing guidelines. as much as

passibie,

2. Provision for transport compliant with social distancing requrements.

3. Provision gf On-Near-Sita accomrnodationstarracks, whers avatabie,

3 1. Enough space should be Sroovices? for every employocworker staying in
the barracks 0 ensure thal xocial distanang (at least 50% reduction in
density of peopis) are acequately implemented. This ¢can be achieved
either by providing additonal spacefaciites or by hawing occupanis
work (and sleep) in shills,

3.2. Segregzate employeesworkers who are coming tack to work from those
who cniginally stayed in the b aracks dunng the ECQ period,

3.3. Borracks should Fave st least one (1) meter of physical distance from
each occupant ancfyur provision of a phys«cal bamier in between
occupants.

3.4. Should be well ventidied / vi ndows opened 10 allow fresh air circulation,

4. Provision of dedicated pointto-point shutde service (residence-worptace-
residence and complant with sociai distancing).

§. Ooserve sotidl dstancing (8.g., No stanng of workspaces, stagered lunch
breaks, use of larpe conference rooms only) and hyglene measures (e.g.,
provide hand washing and disinfection statons, mandatory use of face masks)
in workplaces, shutties and accommodations.

5.1. Spkvaltemating shifts are encauraged 1o avoid extensive intenminghng.

5.2. Breaks should be siagozred to bmit the number of people in proximedy
wrth eazh other,
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5.3. Individuals are expecied to clsan up their own areas after eating with
preper disinfactants.

5.4. Limit the number of people o perating of occupying freight elevators.

S.5. Designate smoking area:

5.5.1. Smokersivapers must use designated area or do 50 off-sits and
butts are o be placed in the designated receptacle. Hands must
be washed before and afler smoking,

5.5.2, Stand 50 that smoke or vaper procuced is not going into ancther
person’s breathing zone.

5.€. Site mecetings:

$.6.1. Only abschutely neces sary mesting participanta should attend,

5.6.2. Anterdees shoukd be one (1) meler apart from each cther.

5.6.2. Rooms should be well ventilated | vindows opened to allow fresh
air crculavion,

5.6.4. Hcld meetings in open areas where pessible.

5.6.5. Conduct tockox meetings in wide open spaces 10 enable workers
10 keep e required physical distance of 3! least ons (1} meter.
{sse Anrex H).

$6.6. Mestings are to be bheld through teleconferencing or
videocenferencng, where possbia.

V). Sze Operalions / Construction Work Site

1.

Access and Mavement toTrom Construcaon Site
1.1, I possiie. estabiish one-w3ay staircases and walkways to minimize
workers' comact,
1.2. Management tan lock up possible ¢econtaminaton chambers {e.g.
. sMimming pool grade-chkxrine ),
1.3. ARl poopie enterng and exiting the workplace should be re@stered, for
easies conlact tracing in the event of an outhreak.
1.4. All non-essential workers are prohibited from entering the jobsite.
Limiting and Removing intermal touch pomnts areas.
Compartmentalization
3.1, If possitie, divide the construction se into zonas or other methods ta
keep workers physically separated. Thes will promole social distancing
and will make coniainment cf possitle outbreax easier.
3.1.1, Linit on the manber of people per 2one ks advised.
3.1.2. Management can consider reducing workforce in the jobsite,
Construcbon Sie Cleaning
4.1, Regular disinfection of wordplaces, shuttles, and accommodations.
4.2. Al offices and jcbslies should disinfact the following at laast twice per
day
4 2.1, Door handles
422, Raings
4.23. Ladders
424, Switthos
425, Controls
4.2.6, Shared equipment
42.7. Common and eating arcas
428, Personal workstations
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4.3. Hands and common tools'equipment ar= cleaned or dsinfected afer
each task.
4.4, Awareness on location of commanly used items
5. Adoffices and |otsites shoukd imploment adcitional cleaning measures of
common areas as recommended by the DOH.
8. Managoment can lock up possbic decontamination chambers (e.g. chiorine,
laciine, betading, potassium persudfate),
6.1. Demssting ondy decontaminates the surface, thus the nead for PPEs.
62. Sugqested additional sanitary measures 1o be implementedfinstaicd on
tite but are not limited to the following:

6.2.1. Waler stations

6.2.2. Proper hancwashing arcas and hand washing protocol.

6.2.3. Alcchol-based hand santizer shall be provided n all department
areds, enirancas, camteens, beside hand punch machines and
cther fatlites.

€.2 4. Disnfectant wipirg producss.

8.2.5. Footwear crsinfection treatment units (fuct taths) before entering
site premises or facilities (staff houses, baracks, canteens'mess
halls, site offces and others),

7. Limit and remove intemal touch point areas (e.g. coffee machines, water
}’gg:tains. common pens). I posstie, aiso remove doors/ dooe handles for
ltes,
8. A proper waste and disposal are3 must be provided., as well as proper
disposal ¢f ¢contaminated products.

VIl. Additonal Gwdeiine s for Vertical and Horzontal Projects
1, ¥ possble, al constructon workers are to be housed in either on-ste
bamracks, or off-silc barracks. This would maxe montonng of workers'
activitics easisr.
1.1. All workers must use the sama wehicles they came into work in, if
retuming to the of!-site baracks.
1.2, All vehictes would nood 10 be dismifected, before being ready for use the
noxt day.
2. Managament can also look into using the floors of builangs, 8s bamacka, with
proper permission of the owners,

Machinery

1. All equipment deliverics must be carefuily planned, monitored and managed to
avoid the nsk of COVID-19 transmixson,

2. Al detvered equipment must be claaned and disinfected befare use.

3. Assign regular worker to use the equiprment, if possible. If sharing cannot be
prevented, tske precautions end folow the cleanung guide before and after
each uss.

4. Qean equipment before and after each day's work wth a dicinfectant,
conoentrating on points of contact such as handies.

5. If equipment ne=ds to bo transferred to cther construction sites, the folowing
action must be taken nto considerations:

5.1. Pian, monior and manage the transfer of equipment.
$.2. Equipmert should be cisinfected bafore transporting.
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5.3. Transporiing driver must ba recarded incduding the assistant,

3.4. Attha delvery site, equipment should be properly enclorsed.

$.5. Once the cquipment 1 received at the project site, numder 2, 3 and 4
trasst be done.

Money

Conbacting parties need (o discuss, dbefore resumption or start of work, contract
provisions on: Payments, Variations and Timelines considenng the effacts of current
government heath and safely stancards that kave lo be complied with to prevent tha
spread of the coronavirus pandemic and ensure warkers' protection from the
contagious dissase. Conltraclors’ conceyn on cash flow, pnce escalalion, lime
extensons and praductivity will naed to be established and agreed with project
owners  Contrattors need to devise pmject implomentation plan abigned with
gavernment approved health and safety protocols.

Contraciors need lo familiarize themsetves with Republic Ag (RA.) 11489 or
Bayanihan to Heal As One Act; RA. 11058 and 25 IRR as specified in DOLE D.O. 198
$. 2018, end DOLE's D O. 13 and ensure contracts are atgned with these kndmark
regulabions, For projects with signed cortracss before the onset of the coronavirus
pandemc, contractars need to check on DOLE's guideknes on drafting new contracts
$0 provisions on employment detak, lLe. accommodations. meals, etc. can be
incluced as these are expecled to be heavity affectad by new guidalines on heatth and
safety. Comgany code of ascipines may likewse need to be reviewed and re-writtan
o consder pandemic guidelines and ensire employeesiworkers” full suppori and
coaferation,

Pursuant to Section 21 of DOLE D.0. 198, & 2018, “The fotal cosf of implemunting 3
OSHM program shal be an integral pant of the operations cost. It shal be a separate
psy dem i consiruction and in alf contracting or subconlracting amangements * to
cover the cost inflezted durng this Pubke Health Emergoncy. Those costs includa, but
are not kmita2, to testing ks, personal protective equipment; workers' barracks;
quararting facstes; isolation rooms; gsinfeciants; sanitation equisment and facifities:
and other experses relative to compiance with safety and health standards during
consiruction.

Contractoes should conduct perfodic awdits (frequency (o be detemined based on a
project scalke and scope) to verfy that the appropriste messures have been
impiemerted and are mantained,

The sla supenvisors and salety officers are expected fo conduct day audits, and
safety reponts to management in orgar to maka sure that the appropnate measures
are implemented and followed.

Construction companies Bhould exped ta deal with heighlened safety and health
guidelines until such time that the pandemic has fully been eradicated, and:

1. Analyze contract requirements;

2. Compty with contractual notice requircments;

J. Adapt and Adjust schedule;

4. Cooeginate and Cooperate with all participants; pnd
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5. Document evarything.

Risk Assessment and Response:

1. ANl contractors would need to guayrantee the minimum level of standards to
protect the health of the workers engaged in the consiruction sites.

2. Belore any activity is resumed, all hazards, duae to the hatting of work, must be
reviowed and conirolled,
2.1. Workers involved should haver proper undarstanding of the operations and

envinnonment condton chocking

3. An integrated continuity plan shoukdd also be provided in the event of a partlal of
comrpiate shutdown of jbsite or if jooste operations are severely imited,

4. Al contractors should complete an integrated contnuity plan to respond to
partial or complete shuldown of constnscbon sites or in the case of a severe
kmetation of site operations,

The COVID-19 pandemwc affects working hours and eamings in all businesses,
Slobally. However, the construction mdustry is unique with respect to the COVID-19
because corstruction contracts typicatly contain provisons abots time for pedormancs
and fees for failng to perform on time. There Is no guestion that all particoants in the
constructon industry have experienced, aind will continua 1o expenence, impacts on
their ouerations because of COVID-19 and experts tay the fallout is one morme factor
poised W #ftect construction fimns. These impacts incluce, among others, schedule
delays. worldorce disruptions, equipment and supply chan dhsruptions. recduced
productivily due 0 on sde health and safety measures {2.g.. sccial distancng,
staggening of work, enhanced sanitary measures, e1c.), permit dofays or restncdons on
PEW permits, and financng restictions or cash flow shortages.

Thesefore. it is ctical that construttion companies be praaciva rather than reactve in
cealing with the COVID-19 and it is highly recommended that they take the following
steps with respect lo the coronawr.s:

1. Defing — identfy the company’s main vulneraddnes (convans 3 mesting with
senior maragement and cacsion-makers 1o icantdy potemtial impacis on the
company).

2. Assess - ynderstand f and how the company is prepared to deal wih the
company's main vukerailiies (roview any existing ptans an¢ procedures o
ensure they are cument and begin preparing business continuity and ensis
managament plans and proceduras amed at mnimazing potentlal impacts on
the company).

3. Implcment and Manage - ensure the company's plans and procedures work
{work with senior management and declson-makers to csiablish and embed
response and recovery arrangemonts and confiMm senior maragement and
decislon-makers undesstand their roles and support how the plans and
procodures will ba uses).

4. Communicate end Remain Vigilant — ensure the company’s teams are irformed
(assign clear respenstdniies for intomal and external commumcations).

This pandemic was nct foreseeable and unfcrtunataly, its duration and faiout reman

uncertain. What is certain is that the world is transitioning. Being prepared for this will
be essental 1o managing the outcome andd minimizing negative impacts.
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Monitoring

DTICIAP is revitakzing its Jont Administratve Order No. 01, S. 2011 wath DOLE,
DPWH. DILG and the Prolessional Regulaton Commission (PRC) to strengthen
coordination and enhance the mplementaton of the Construction Guidelnes on
Project Implementation for the period of Public Health Emergency, DOLE D.0. 13 and
RA. 11053 and its IRR as specified in DOLE D.O. 198 S. 2018, and speafically,
enforee strct monitaning of consiruction activities.

The DOLE shall refer 10 the Prdippine Contractors Accreditation Board (PCAB) its
firkdngs, after due rocess, on any act or gmission commdtad by consyucbon
coniractors in wiolaton of labor standards. safety rules and regulations and other
pertrent polices,

Eftectivity

Thess guicelines shall take effect afler approvel by the CIAP Board and posing in the
official gazette {www.cfficialgazette qov.ph) arnd CIAP website (www.ciap.cti.goev.ph).
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) StTAPAT:

SURLDING WTTH INTEGRITY

15 June 200

Atty. JAY DANIELR SANTIAGO
General N anager

Philippres Pons Augthority (PPA)
Sondacio Drive, South Harbor
Port Areas , Manda

subject Construction Guidelines for Project Implementation during the
period of Public Health Emergency

Dear Atty - Santago:
Greeting 5!

\In Lna with the President's daclaration of Public Heailth Emergency in the coantry to
adcress COVID-19, the Philippine Domestic Construction Board {PDCB), an
implemanting board of the Construction Industry Authority of the Philippines
{CIAP). mendated 0 formulate polcies, plans, programs, snd strategies for the
daveioprment of the Philippine consirucion indusiry organized a TYechnical Working
Group (TWG) compnsed of represantatives from contractors cf varyny szes and
suppiors coming from Lizon, Visayas and Mindanao 1o formutafe protocols fov the
indt)sfr)’ for resumption of constructon work n &reas under quarartine.

As 3 result. we have doveloped te “Construction Guidelines for Project
implementation during the period of Public Health Emergency” lo serve as
refarence for contraclors and #Tplementyg agencies, to ensura viabihity of projects
and protacton from and spread of Ihe coronavirys. The Gudnlines were 3pproved by
the POCB and CIAP Board on May 18 and June 2020, respectively.

These gquideines set key pmnciples and minimum requiremenrts that define
responsible. heathy and safe pperabms' fur construction-related operations unces
cOVID-19 and ensure the survival of tusiness as well as the protection of workers.
These guiceines ncluds prevention, delecm_n. and ra_pfd response Mmeasures
designed 0 acheeve the princples abowve while maintamning business contnuity
acrass the construction industry.

These also present ophons or courses of actons which conlractors may consider
depending on applicability 10 tha project’'s unique characteristics while maintaining
minmum fequirements based on gudeines by govemment autharites such as the
IATE Omnibus Guideines for the Irplementaton of Community Quarantine in the
Phiippines, Department of Trade and Ind ustry {DTI) and Depanment of Labor and
gmployment (DOLE) Intenm Gudslnes on VWorkplace Preventon and Controt of
coviD-18. and DOH Department Memorandum No. 2020-220, Interim Guidelines on
the Retum-to-Work,

tn thes regdrd, mray we respactfully fumish you with the copy of the approved
Construction Guldetines (copy aZschad), for your reference. Further, may wa also

PHRIPPINE DOMESTIC CONSTRUCTION BOARD
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request your kind assistance in disseminating thess Construction Guidelines among
your stakeholders, including contractors and impicmenting agencies.

You may also visk CIAP's websda at www cigp dti.gov.oh for tha latest updates and
version of these Construction Guidslines.

For quesbons and dlarifications, kindly email POCB Secretariat st pacbddti gov ph,
Thank you for your usual support.

Since

Sobk
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Forms

Bidding
{Checkiist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

1. TECHNICAL COMPONENT ENVELOPE

Class "A” Documents

Leqgal Documents

O

(a}

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

O (b) Registration certificate from Securites and Exchange Commission (SEC),

a

O

(©

(d)

Department of Trade and Industry (DTIl) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;

and

Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents

a

oa

(e)

)
@

(h)

(M

0

Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizationa! chart for the contract to be bid;

b. List of contractors key personnel {(e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), fo be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or cenrtification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Botaan Clustered Project : Proposed Dredging of Ports of Capinpin and tamaao, Bataan
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Financial Documents

O (k) The prospective bidders audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

O () The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

O (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its iRR in case the joint venture is already in existence,
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
0O (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (o) Original of duly signed Bid Prices in the Bill of Quantities; and

O {p) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (q) CashFlow by Quarter.

Batagn Clustered Project : Proposed Dredging of Ports of Capinpin and Lamao, Bataan
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Bidding Forms
{Bid Form for the Procurement of Infrastruchre Projects)

Bid Form for the Procurement of Infrastructure Projects

[shalil be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF
PORTS OF CAPINPIN AND LAMAO, BATAAN;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: p

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: fspecify
the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii} local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines! for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included

1 currently based on GPPB Resolution No. (9-2020

BATAAN CLUSTERED PROJECY : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAG, BATAAN
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Bidding Forms
{Bid Form for the Procurement of infrastructuce Projects)

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

J.  We understand that you are not bound {o accept the Lowest Calculated Bid or any
other Bid that you may receive.

We likewise certify/confim that the undersigned, is the duly authorized representative

- of the bidder, and granted full power and authority to do, execute and perform any and

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:

Date:

all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF
CAPINPIN AND LAMAO, BATAAN of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN



Bldding Forma

{On-going)
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE
% of Contract Duration
Name of the Contractor's Total Contract Value At Accomplishment 5]
Contract or Titla | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual | Start | Completed
Of the Project Name | Scope (In Completion Value to Award | Outstanding Time of
1] and of percantage) Present 5] Works Completion
Address | Work 3 Prices
2 4]
A} Government
Contracts
i. On-going
ii. Awarded but
not yet started
B) Private
Contracts
i. On-going
fi. Awarded but
not yet started
NOTE:
1] As appearing or deflned in the contract entered/exacuted by the partiea
2] With special reference to the Scope of Works as describsd/enumerated in the advertised Invitation To Bid,
3) Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in & currency other than the Philippine Peso. Specify the “Escalation Factor* used to escalate the
Contract Value from completion date to the advertisement date of the Invitation to Bid per saction 23.11.2 (3) of R.A. 8184,
5) State Month and Year.
This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed
Name of Firm/Applicant Authorized Signing Officiat Date
] Ci d Project : Proposed Dredging of Porta of Capinpin and Lamac, Bataan

W



Bidding Formas
(SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT {SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration
Name of the Owner's | Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role ang Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
of Prasent Works
Participation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whoss value, adjusted to current prices using
the PSA consumer price indices, must be at least fifty percent {(50%) of the ABC to be bid.

2. This Statement shall be supported by:;
a. Notice of Award and / or Notice to Proceed.

b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

BATAAN CLUSTERED PROJECT : PROPOSED DREOGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN

o



Bidding Forma
{Finsncial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “*RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Totatl Assets

2. Cumrent Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

(2]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus cument liabilities) {(15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Finn/Applicant

Authorized Signing Official

Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

BarAan CLUSTERED PROWECT : PROPOSED DREDGING OF PORTS OF CAMNPIN ARD LAMAO, BATAAN



A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder’'s total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIRY), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid

submission.

FINANCIAL DATA

Year

. Total Assets

. Current Assets

. Total Liabilities

4,

Current Liabilities

5.

Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least

equal to the ABC to be bid, as follows:

NFCC = [ {(Current assets minus current liabilities) (15) 1 minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be

bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:

If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit

separate financial statements.

BATAAN CLUSTERED PROXCT ; PROPOSED DREDGING OF PORTS OF CAPHGPIN AND LAMAG, BATAAN




Bidding Forms
{Pedgad Personnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experiance inthe | Experience in the Attachment(s) Annex(es)
Personnel Personnel | Position (Years) Pgosition (Years)
1]
PRC License {CE Preferred)
Project Manager Complete Qualification and Experience Data Annex *_*
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_*
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex "
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experiance Data
Certificats of Commitment
Foreman Complete Qualification and Experiance Data Annex *_"
- Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex *_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)
Project Manager - Five (5) years
Project Engineer - Three (3) years
Foreman - Five (5) years
Construction Safety and Health Officer - One (1) year

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM {September 2012)

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAQ, BATAAN

~)



Bidding Forms
({Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No. of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
{Type, Model, Unit(s} Qutput and/or under Ownership/Leased/ (As Applicable)
Make) 2] purchase Purchase Agreement
agreement {Mark as Annex
11 Ao, p4)
Manufacturer Engine Chassis No./ Location | Status

Serial No, Name of Vessel

1) Indicate if owned or leased as listed in the Checkiist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Officlal Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeftugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's)
Cenrtificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/low (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump}, amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011)

DATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAMINPIN AND LAMAD, BATAAN
o



Bidding Forme
{Omnibus - Sole}
Omnibus Sworn Statement for Sole Proprietorship
Ishall be submitted with the Bid}
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the sole proprietor or authorized representative of with office address

at >

2. As the owner and sole proprietor, or authorized representative of , I have

full power and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for BATAAN CLUSTERED
PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN of the
Philippine Ports Authority, as shown in the attached duly notarized Special Power of
Attorney;

[Name of Bidder] is mot “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or intemational financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and comect;

. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized

representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

Barasn CLsTERED PROCT : PROPOSED DREDEWNG OF PORTS OF CARNPIN AND LAMAO, BATAAN
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Bidding Forms
{Omnibus - Sole)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the BATAAN CLUSTERED
PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case _advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in _the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any pavment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__dayof ___,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Jurat,
[Format shall be based on the latest Rules on Notarial Practice]

SaTAA CLABTERED PROACT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAD, BATAAN
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(Omnibus — Partnership}

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF ______ )SS.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the duly authorized and designated representative of with office address
at 3

bt

2. Iam granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for BATAAN
CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN
of the Philippine Ports Aunthority, as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attomey, whichever is applicable;)];

ame of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or enti

defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

BATAAN CLUSTERED PRONECT : PROPOSED DREDGING OF PORTS OF CAPIND N AND LANAD, BATAAM
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d. Inquiring or securing Supplemental/Bid Bulletin{s) issued for the BATAAN CLUSTERED
PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations _and undertakings in_the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursaant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ dayof ___,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Jurat
[Format shall be based on the latest Rules on Notarial Practice]

BATAAN CLUSTERED PRONT : PROPOSED DREDGING OF PORTS OF CAMWPIN AND LAMAO, BATAAN



13
Bidding Forms
{Cronibus - Corp /J.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[skall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.

AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at ;
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Iam the duly authorized and designated representative of with office address
at >

2. Tam granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for BATAAN
CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN
of the Philippine Ports Authority, as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the BATAAN CLUSTERED
PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAQ, BATAAN.

BATAAN CLUSTERED PROICT : PROPOSED DREDGING OF PORTS OF CAMNPIN AND LAMAO, BATAAN
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Bidding Forms
{Omnibus — Corp /J.V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission_of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ dayof __,20__ at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

BATAAN CLUSTERED PROJCT : PROPOSED DREDGING OF PORTS OF CAPINPIN ANO LAMAD, BATAAN
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

IWe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IWe accept that (a) l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

IWe understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) IAwe filed a
waiver to avail of said right; and

c. 1 am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/iwe
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, 1/We have hereunto set my/our hand/s this day of [month]
{year] at [place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAM



Bidding Forms
{Const. Methodology) 16

DREDGING METHODOLOGY

Name of Project :
BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN

Proposed Project Description :
DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:

CAPINPIN AND LAMAO, BATAAN

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Dredging/Excavation of the existing seabed up to the required, composing more or

else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

Loading of excavated dredging materials into the dumping scow and disposal to

designated area as directed by the Project Engineer.

Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION V1)

e Shall be undertaken on the deep portion of the channel way up to the shallow
area.

e Must not obstruct the flow of vessel's traffic within the vicinity.

Estimated Dredging Area : See Section 7.0; hydrographic survey plan

Designed Depth : See Section 7.0; hydrographic survey plan

Estimated volume to be dredged : 75,000 cu.m.

DISPOSAL (Open Sea Dumping)

NOTES:

Transporting and disposing of dredged materials;;

+ Minimum sea level of 20.0 meters

¢ Minimum distance of 20.0 kms. away from the project site

» Must not obstruct the flow of vessel’s traffic within the vicinity.

- The narrative construction method will guide arxd familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

{Authorized Signing Officiaf)

Signature

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINGIN AND LAMAO, BATAAN
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MANPOWER SCHEDULE

Name of Project :

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN
Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:
CAPINPIN AND LAMAO, BATAAN

Contract Duration
MANPOWER
{Minimum) 127 Calendar days
30 80 90 127
Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)

BATAAN CLUSTERED PROIECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAG, BATAAN
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{Manpower Schecdule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project :
BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN
Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:
CAPINPIN AND LAMAO, BATAAN

Contract Duration
EQUIPMENT Number
(Minimum} Of Units
127 Calendar days
30 1] 90 127
1)
2)
3)
4)
5)
6)
7)
Signature
{Authorized Signing Official)

BaATAAN CLUSTERED PRQRECT : PROVPOSED DREDGING OF PORTS O CAPINPWN AND LAMAD, BATAAN
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :
BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN
Proposed Project Description : '

DREDGING OF MANEUVERING AND BERTH AREAS, NAVIGATIONAL CHANNEL AND DISPOSAL OF DREDGED
MATERIALS

Location:
CAPINPIN AND LAMAO, BATAAN

Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

BATAAN CLUSTERED PROIECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAD, BATAAN
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Bidding Forms
{Contraci Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
Inot required to be submitted with the Bid, but it shall be submitted within ten (10) days after
recefving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “"Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “‘the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs});
i. Drawings/Plans;
il.  Specifications;
iii.  Bill of Quantities;
iv. General and Specia!l Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

c. Performance Security,
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional

contract documents or_information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders, “and Warram Secug_t_v[, shall
likewise form part of the Contract.

BATAAN CLUSTERED PROJECT ;: PROPOSED DREDGING OF PORTS OF CAPINPIN AMD LAMAG, BATAAN
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to {state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment
[Format shall be based on the latest Rules on Notanal Practice]

BATAAN CLUSTERED PROJECT : PROPOSED DREDGING OF PORTS OF CAPINPIN AND LAMAO, BATAAN



