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Acronym*
GtossanrofTerm*. AbMvMion. «nd

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost 

BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as Rvposal 
and Tender. (2016 revised IRR, Section 5[c])

"^Wder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to ttie requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d])

Bidding Documents - 11)0 documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospertive bidder to prepare a bid for the Goods. 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that are 
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) 
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervi^n; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachntents and appendices thereto and all documents 
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded. Contractor as used in these 
Bidding Documents may likevirise refer to a supplier, distributor, manufecturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement whose 
funding source is from a foreign government, foreign or International financing institution as



IV
Gtoxary of Tanna, Abbrevialian. and

Acicnym

Specified in the Treaty or International or Executive Agreement- (2016 revised IRR, Section 
5Eb]).

GFI - Government Rnandal Institution.

GOCC - Government-owned and/or-controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government uiKlertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of any 
kind, including non-personal or contra^ual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term ‘related” or ‘analogous services” shall include, but is not 
limit^ to, lease or purchase of office space, media advertisements, health maintenance 
services, ar>d other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5jr])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication fifties, dvii works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification facilities, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Mso 
referred to as civS works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Rnancial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identiTied procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, detailed, 
and scheduled in the Project Procurement Management Plan prepared by the agency which 
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06- 
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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PHILIPPINE
PORTS

AUTHORITY

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR

pie Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020, 
intends to apply the sum of PI 33,903,804.82 being the Approved Budget for the Contract (AEG) 
to payments under the contract for the PROPOSED DREDGING OF CALBAYOG PORT, 
CALBAYOG CITY, SAMAR (LFP ELS NO. 011-2020). Bids received in excess of the ABC 
shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion 
of the Works ts required in Three HtmdredSeventy Four (374) calendar days from the receipt 
by the successful bidder of the Notice to Proceed. Bidders should have completed, within five 
(5) years from the date of submission and receipt of bids, a contract similar to the Project. The 
description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructfons to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non­
discretionary “pass/fair criterion as specified in the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and 
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from 
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December 
2020 from the given address and website(s) below and upon payment of the applicable fee for 
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present 
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on 
06 January 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio 
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via 
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office 
address indicated below on or before 20 January 2021 at 1:00 p.m. Late bids shall not be 
accepted.

A. Boriifacio Onve. South Hart»r PorlA/ea, Manila 1018 Philippines 
PO Box436 Manila. Phiiippir>e$

Tef. No. (*632) 527-8356 to 83 Fax No. (*632) 527-4855 
website www ppa com ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount 
stated in ITB Clause 16.

Bid opening shall be on 20 January 2021 at 2:00 p.m. at the 7th Floor, PPA Building, A. 
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and alt bids, declare a failure of 
bidding, or not award the contact at any lime prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184 
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - Medium A - Port, Harbor and Offshore 
Engineering

For further information, piease refer to:

BAC Secretariat, Philippine Ports Authority 
5th Floor, PPA Bldg., A. Bonifado Drive, 
South Harbor, Port Area, Manila 
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539 
PPA Website: vww.DDa.com.oh 
GPPB Website: www.gppb.com.ph

MARK JOHjS. PALOMAR 
Chairperson, PPA Head Office Bids and Awards 
Committee for Engineering Projects (HO-BAC-EP)

http://www.gppb.com.ph
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1. Scope of BidThe Procuring Entity, Phiuppine Ports Authority invites Bids 
for the Proposed Dredging of Calbayog Port, Calbayog City, Samar, with 
Project Identification Number LFP ELS No. 011-2020.

The Proposed Dredging of Calbayog Port, Calbayog City, Samar is for 
the construction of Works, as described in Section VI (Specifications).

2. Funding Information

2.1. The Phiuppine Ports Authority through the source of funding as 
indicated below for CY2020 in the amount of P133,903,804.82.

2.2. The source of funding Is:
Corporate Operating Budget.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contracted 
Works and the conditions tor this Project, such as the location and the nature 
of toe work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication 
facilities, requirements, location and availability of construction aggregates 
and other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or 
implementation of the contract, project or work and examine all instructions, 
forms, terms, and project requirements in toe Bidding Documents.

4. Corrupt, Fraudulent Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe 
toe highest standard of ethics during the procurement and execution of the 
contract They or through an agent shall not engage in corrupt fraudulent, 
collusive, coercive, and obstructive practices defined under Annex T of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing tor 
toe Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and 
finandally capable will be evaluated.

Proposed OffcoorMC Of Calba^x pout. Calbatoc Cnr, Samaa
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5.2 The Bidder must have an experience of having completed a 
Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the 
ABC adjusted, if necessary, by the Bidder to current prices 
using the PSA's CPI, except under corKlitions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be 'similar” to the contract to be bid 
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and 
the foreign govemment/foreign or international financing 
institution may agree on another track record requirement, as 
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN.

7. Subcontracts
7.1. The Bidder may subcontract portions of the Project to the extent 

allowed by tiie Procuring Entity as stated herein, but in no case more 
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that

Subcontracting is not allowed.

7.2. Subcontracting of any portion of foe Project does not relieve foe 
Contractor of any liability or obligation under the Contract. The Supplier 
will be responsible for foe acte, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these 
were the Contractor's own acts, defaults, or negligence, or those of its 
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on foe 
specified date and time and either at its physical address and/or through 
videoconferencing/webcasting as indicated in paragraph 6 of foe IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of 
any part of foe Bidding Documents. Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through

Pnoroiio OwcKSwe OfCALSAroG Po*T, CM»Aro€ Orr, Sauaji
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electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

10. Documents Comprising the 
Components

Bid: Eligibility and Technical

10.1 The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other 
than English, it must be accompanied by a translation in English, which 
shall be authenticated by the appropriate Philippine foreign service 
establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder's affairs in foe Philippines. For Contracting Parties to foe 
Apostille Convention, only foe translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of foe bid.

10.3 A valid PCAB License is required, and in case of Joint ventures, a valid 
special PCAB License, and registration for foe type and cost of the 
contract for this Project Any additional type of Contractor license or 
permit shall be indicated in foe BDS.

10.4 A List of Contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to foe contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet foe required minimum years 
of experience set in foe BDS.

10.5 A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from foe equipment 
lessor/vendor for foe duration of foe project, as foe case may be, must 
meet foe minimum requirements for foe contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain foe financial documents for the 
Bid as specified In Section IX. Checklist of Technical and Financial 
Documents.

11.2. Any bid exceeding foe ABC indicated in paragraph 1 of foe IB shall not 
be accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of foe 2016 revised 
IRRofRANo. 9184.

Pno^Sfo DiteoQiNe Of Cm&ayog Port, Calbayog Crrr, itMAjt
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12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted.

13. Bid Prices

Alt bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by foe BSP at foe discretion of foe Bidder. However, for 
purposes of bid evaluation, Bids denominated in foreign currencies 
shall be converted to Philippine cunency based on foe exchange rate 
as published in the BSP reference rate bulletin on foe day of foe bid 
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in foe amount indicated in foe BOS, which shall be not less 
than foe percentage of foe ABC in accordance with foe schedule in the 
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
days from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by foe Procuring Entity as 
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of foe first and second components of its 
Bid.

The Procuring Entity may request additional hard copies and/or electronic 
copies of foe Bid. However, feilure of the Bidders to comply with foe said 
request shall not be a ground for disqualification.

If the Procuring Entity allows foe submission of bids through online 
submission to foe given website or any other electronic means, foe Bidder

PHOPOSCO OtifatilWofCAiMms Pour, Cmbavog Crr, Samm
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shall submit an electronic copy of ite Bid, wrtiich must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its 
physical address or through online submission as indicated in paragraph 7 of 
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAG shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 9 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAG Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAG shall immediately conduct a detailed 
evaluation of all Bids rated "passed’ using non-discretionary pass/fail 
criteria. The BAG shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine ttie Bid or 
combination of Bids offering the lowest calculated cost to the Procuring 
Entity. Bid Security as required by ITB Glause 16 shall be submitted for 
each contract (lot) separately.

19.3 In all cases, the NFGG computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABGs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Galculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and
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paid through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by taw and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract Additional Contract document are 
indicated in the BDS.

OVOBIHG OfCAlBAYOC POUT, CaibayOC C'TT, SaMA*
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Bid Data Sheet

Bid Data Sheet
ITB Ctause

5.2 For Uiis purpose, contracts similar to the Project refer to contracts which 
have the same Major Categories of Works which shall be:

Description/Clarifi cation Unit of Measure Quantity 
(at least)

Dredging and Open sea 
disposal of dredged materials cu.m. 277,000.00

7.1 Portion of Works allowed to be 
subcontracted:

Maximum Percentage 
subcontracted:

allowed to be

Subcontracting is not allowed Subcontracting is not allowed

10.3 For Joint Venture:

Special PCAB License

10.4 The key personnel must meet the required minimum years of experience 
set below:

Key Personnel Genera/
Experience

Relevant
Experience
(Minimum)

Work experience is similar in nature and 
complexity to the project to be bid

Ports, Harbors, & 
Offshore Engineering 

Works

Work experience is 
similar in nature and 

complexity to the project 
to be bid

a) Project Manager Five (5} years
b) Project Engineer Three (3) years
c) Construction Safety and 

Health Officer
One (l)year

d) Foreman Five (S) years

Pto^uo OoiaeiHC Of CnaAvoe Peer, C«eort>6C"y. Sajwm
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10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

Self-propelled grab 
type Dredger

min GW 450 tons with 
mechanically or electricalty- 
driven 60T crane and 500 
cu.m, hopper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-owned

OR

Non-propelled Crane 
Barge (grab type 

dredger)

min GW 450 tons with 
mechanically or electrically- 
driven 60T crane and 500 
cu.m, hopper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-owned

Tugboat 550 hp (minimum) 1-owned/leased

pROfOSta Dutoeine of CMtAioo Port, CmmatosOtt, Samu
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OR

Non-pro pelled Crane 
Barge

min GW 450 tons with 
mechanically or electrically- 

driven 60T crane

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-owned

Tugboat 550hp (minimum) 1-owned/leased

Non-propelled 
Hopper/Loading Barge

300 cu.m, capacity each 2-own ed/leased

Va/ue Engineering Clause:

Not Allowed

The bid security shall be in the form of a Bid Securing Declaration or any of 
the following fonns and amounts:

1. The amount of not less than P 2,678,076.10 [2% of ABC], if bid security 
is in cash, cashier’s/manager's check, bank draft/guarantee or 
irrevocable letter of credit;

2. The amount of not less than P 6,695,190.24 [5% of ABC] if bid security 
is in Surety Bond.

12

15.1
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Bid Dsia Sheet

6 Each bidder shall submit one (1) original and six (6) copies of the Technical 
and Financial Proposals, properly labelled, book-bound, with hard cover 
and corresponding index tab.

19.2 Partial bids:

Not Allowed

20 Other appropriate licenses and permits required:

None

21 Additional contract documents relevant to the project that may be required 
by existing laws and/or the Procuring Entity, such as:

Ckmstruction Schedule and S-Curve, Manpower Schedule, Construction 
Methods, Equipment Utilization Schedule, Construction Safety and Health 
Program approved by the Department of Labor and Employment and 
PERT/CPM or other acceptable tools of project scheduling.

PnomiD CMuiysnia Of CAi$An>6 Potr, CMtf’OoCrt, Samm
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably inferred as being required for its completion as if such 
items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, including the Generic Procurement Manual, and 
associated issuances, constitute the primary source for the terms and 
conditions of the Contract, and thus, applicable in contract implementation. 
Herein clauses shall serve as the secondary source for the terms and 
conditions of the Contract

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities, the advertisement, posting, or invitation of which 
were issued after the effectivity of the said amendment

Sectional Completion of Works

if sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date 
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to 
the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works. If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring Entity 
to give possession in accordance with the terms of this clause, the 
Procuring Entity’s Representative shall give the Contractor a Contract 
Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities.

The resulting adjustments in contract time to address such delay 
may be addressed through contract extension provided under Annex “E’ 
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel 
only If their relevant qualifications and abilities are equal to or better than those 
of foe personnel listed in the Schedule.
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5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant 
to RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with 
tabor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor.

7. Warranty

7.1. in case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GOP in his favor shall be offset 
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 
Specific duration of the wamanty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 
and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 
4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex “E* of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCO, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity’s Representative has given written instructions 
in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entit/s
Representative for approval the said Program of Work 
showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The submissions of 
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to Vne Procuring Entity’s
Representative for approval an updated Program of Work at 
intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program of Work within 
this period, the Procuring Entit/s Representative may withhold the 
amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until the next payment after the 
date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor's accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 
may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall 
be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in 
Annex "E’ of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by the Procuring Entity's 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 
shall not be included for payment.
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15. Operating and Maintenance Manuais

15.1. If required, the Contractor will provide "as builf Drawings and/or 
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals 
by the dates stated above, or they do not receive the Procuring 
Entity’s Representative’s approval, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from 
payments due to the Contractor.
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Special Conditions of Contract
GCC Clause

2 Sectional Completion:

None

1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor upon commencement of the project.

6 Site Investigation Report:

None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building 
Code of the Philippines and other structures made of steel, iron, or 
concrete which comply with relevant structural codes (e.g., DPWH 
Standard Specifications), such as, but not limited to, steel/concrete 
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, 
filtration and treatment plants, sewerage systems, power plants, 
transmission and communication towers, railway system, and other 
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within days of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated 
Proaram ofWork is

13 The provision on advance payments or mobilization fees in the 
terms and conditions of all contracts/ purchase orders/ job orders 
for goods, services and infrastructure projects that wll be signed 
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are 
reauired is

The date bv which "as builf drawinas are reauired is

15.2 The amount to be withheld for filing to produce “as built* drawings 
and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT : Proposed Dredging of Calbayog Port, Calbayog City, Samar

6.01 SCOPE OF WORK 

• General Provisions
• To undertake the Proposed Dredging of Calbayog port, Calbayog City, 

Samar, with an estimated volume to be dredged of 277,000.00 cu.m. Includes ;

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish 
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into toe loading scow and disposal to 
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of toe channel way up to toe shallow 
area.

4. Must not obstruct the flow of vessefs traffic within the vicinity
6. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from toe project site

• The dredging area shall be dredged at the required depth as indicated on toe 
Drawing/s.

• The work includes furnishing of all labor, materials, plants and equipment required to 
complete/finish the dredging works in accordance with the Dredging Specifications.

■ Work Schedules
• After examinations of all relevant data, coordination needs, work constrains, 

equipment to be used and other matters, a PERT/CPM diagram showing toe detailed 
schedule/duration and sequences for the execution of dredging work shall be 
submitted to the Engineer for approval within 15 days before the proposed 
commencement of toe Works.

• Before toe commencement of rock breaking/dredging works, the Contractor together 
with toe Authority's Representatives and Surveyors shall conduct a pre-joint 
hydrographic survey which will form basis of actual quantity of dredging materials to 
be removed/excavated.

• Prior to dredging works, the Contractor shall establish visible markers/buoys to 
clearly define the limits of the dredging area.

6.02 DREDGING EOUIPMEMTAA YOUT OF WORK

Plant
The Contractor shall keep on the job sufficient dredging equipment and/or plant to 
meet the requirement of the project.
The equipment/plant shall be in satisfoctoriiy operating conditions and capable of 
efficiently performing the dredging works with safety as set forth herein and shall be 
subject to inspection by toe Authority's Representative at all times.
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■ Physical Data/Layout of Work
• The Contmctor. prior to the start of dredging works, shall secure

DiSPOSAL/DUMPtNG PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE
Coast Guard fPCG) or any other government agency, tr shall be responsible
FOR THE PREPARATION OF DOCIMEHT^ NEEDED IN fTS APPLICATION OF SAID PERMfTS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

■ The AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE 
FROM OBSTRUCTIONS.

■ The Contractor shall adjust and conduct the work in such manner not to disrupt the 
flow of seacrafl plying the navigational channel at all times.

■ The Contractor shall layout his work from the government established ranges and 
gauges which shall be pointed out to him prior to commencement of the dredging 
work but shall be responsible for all measurements in connection therewith.

■ The Contractor shall furnish, at his own expense, all platforms, survey equipment, 
range markers, poles, buoys, etc., and labor as may be required in l^'ng out any 
part of the dredging work.

■ The Contractor shall be responsible for the installation, maintenance and 
preservation of all gauges, ranges, platforms, dredging limit markers and buoys. 
Upon completion of ttte work, the Contractor shall promptly remove all ranges, 
markers, buoys and other marker place by him that may be detrimental to smooth 
passage of seacrafl passing the channel.

• In the ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT 
GUARANTEE WE EXEMPTION OF WE CONTRACTOR FROM PAYMENT OF PORT USAGE 
FEES/DUES THAT MIGHT BE MPOSED BY WE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
■ Description

a This item shall consist for the dredging/removal of soft to highly dense seabed 
comprising of clayish sand/soil at Calbayog Port, Calbayog City, Samar in 
conformity with the dimensions shown in hydro survey plan or as established by the 
PPA Engineer with coordination with the PMO-Eastem Leyte/Samar.

• The dredged materials shall be transferred / dispose to designated disposal site.

• Progress of Work
■ Upon mobilizing sufficient labors, materials, plants and dredging equipment and as 

time is of essence, the Contractor shall work at a minimum of Fourteen Hours (141 
per day or more as may be necessary, subject to existing laws, to ensure the 
prosecution of work in accordance with the approved dredging schedule 
(PERT/CPM). If the Contractor foils behind the approved dredging schedule, the 
Authority's Representative may require the Contractor to increase the number of 
shifts, working hours and/or dredging equipment without extra cost to the Authority.

• Failure of the Contractor to comply with the requirements shall be reasonable 
grounds to assume that the Contractor is not performing the dredging work with such 
diligence as vrill insure completion within the specified time, in which case, the 
Authority may be compelled to take steps to protect the interest of the PPA.
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■ When the CtNitractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention 
to do so shall be submitted to the Authority’s Representative within the reasonable 
time in advance thereof.

• The Contractor shall submit daily dredging reports within two (2) days after the end of 
the day covered by the report duly signed by the Contractor or his duly authorized 
representative and the authorized PPA representative. The report shall be made in 
fonns and to be provided by the Authority.

a The Contractor shall take necessary measures to protect the life and health of his 
men in accordance with the existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authorit/s personnel while on board the 
dredging equipmenVpIant in p^ormance of their official duties.

■ The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his dredging work. No liability whatsoever attaches to the 
Authority, if as a result of the dredging operations or installation, an accident happens 
in the project area. The Contractor shall hold the Authority free and harmless against 
any or all claims of persons involve in such accidents.

e.04 WORK DURATION & ESTIMATED QUANTITIES

• The dredging works shall be completed within Three Hundred Seventy-Four (374) 
Calendar Days (Inclusive of Surrdays, Holidays and Unworkable days).

• The estimated quantity of dredging materials necessary to be removed is 277,000.00 eu.m.

6.05 DREDGING MATERIALS

• Disposal of Dredging Materials shall be hauled/transported using hopper/loading barge and 
deposited to designated area as directed by the Proj^ Engineer.

■ Displace Materials

■ Should the Contractor, during the progress of the dredging works, lose, dump, throw 
overboard, sink, misplace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activities, the Contractor 
shall immediately give notice with description and location of such obstruction to the 
Authority and when required, shall mark or buoy the obstruction until such time the 
same is removed.

■ Should the Contractor refuse, neglect or delay compliance with the above 
requirements, such obstructions shall be removed by the Authority and the cost of its 
removal shall be deducted from any money due or to become due to the Contractor 
or proceed against his performance bond.

■ Any dredged materials that is deposited other than the designated area will not be 
paid and the Contractor shall be required to remove such misplace materials and 
deposit it to where directed at his expense.

6.06 INSPECTION

• No PPA Project Engineer or Authorit/s Representative is authorized to change any 
provisions of toe dredging specifications without written authorization of the Autoority.

■ Nor shall toe presence or absence of a PPA project Engineer or Authoiit/s Representative 
relieve the Contractor from any of his responsibility under the Contract.
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6.07 FACILmES/ACCOMODATION TO BE PROVIDED

• The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 
equipment, appliances and materials fomiing part of the ordinary and usual equipment/plant 
and crew of the dredging plant as may be necessary in inspecting and supervising the 
dredging work.

■ The Contractor shall provide a temporary site office for office and sleeping purposes of 
Authority’s Representatives. The room shall be fully equipped and maintained to the 
satisfaction of the Authority. It shall be properly lighted and ventilated.

6.08 OVERDREDGED. SIDE SLOPE AND PAY UMITS

• Over dredged (Over-depth)
a An over-dredged of 0.30 meters beyond the required project depth below MLLW may

BE PAID FOR, Birr SUBJECT TO THE AVMLABnJTY OF FUND AND IN ACCORDANCE OF IRR- 
EOFR.A. 9184.

■ No OVER-DREDGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPLISHMENT.

• Slide Slope
■ The volume of excavated materials to be paid for is that of a rectangular prism with 

sides vertical plus the triangular prism formed by the prescribed allowable side slope 
of 1:3.

■ The vertical sides of the rectangular prism shall not go beyond the designed dredging 
limits.

■ The dredging of Calbayog Port calls for a vertical accuracy of (+/-) 0.30 meter.
■ It is to be clearly understood that no payments will be made for dredging beyond the 

dredging limits except as provided above. The Contractor shall bear all toe cost of over­
dredging beyond the project depth and in addition, of any remedial measures ordered by the 
Authority or its representative to be taken in areas over-dredging is not permitted.

6.09 MEASUREMENT AND PAYMENT

• The basis of measurement for dredging quantities is the net cubic content of the voids 
formed by the removal of toe materials within the limits of payment as follows:

a The seabed as determined by soundings prior to dredgirrg.
a The level or levels specified to which dredging is to be carried out, as will be proved 

by sweeps and surveys undertaken after dredging.
a Vertical foces at toe limits of dredging (with allowable slide slope) as defined on toe 

plan.

a Computation of volume shall be manually calculated and In the metric system using the 
“End Area Method”.

■ Computation of progress-dredging volume accompushment shall not include the 
allowable over-dredged of 0.30 meters.

■ The total volume of materials to be paid for under this contract will be measured by 
computing toe volume between the tottom surface shown by soundings made before 
dredging and the bottom surface by the soundings made as soon as practicable after the 
work specified is completed or immediately after the cut-off date to be set if toe Contractor 
opted for interim payments.
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• Payments for dredging will be made not often than once a month. Payments shall be made 
upon the estimates of work satisfactorily completed by the Contractor and accepted by the 
Authority during the preceding period.

■ Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total dredging work shall have been 
completed.

■ The Contractor will be held responsible for clearing, slumping of side slope and/or all other 
materials dropped into the dredging areas until finally accepted by the Authority.

■ The unit rate for dredging work applies to excavating of any materials within the dredging 
area and to Include the removal and disposal of alt debris and other objects encountered, 
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

• The Contractor, in the presence or joint with the Authority’s Representative and during the 
progress of the dredging works, shall perform continuous checking of the depth thru 
soundings.

■ For the purpose of work progress payments; the Contractor, Jointly with the Authority’s 
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging 
activities during the month or the precedirrg period for which payment is beirrg claimed.

■ Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00 
meters and to be undertaken jointly by the Contractor and the Authority’s Representative 
and Surveyors.

• Records shall be nnade during the sounding activities giving the time, the water/tide level, 
and the position of the sounding paraphernalia and plant/equipmenL Each party shall have 
and keep its own records.

• Computation of the volume dredged for the period shall be made in accordance with Section 
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the 
Authority, checked and concurred by the Contractor.

■ The Contractor shall be responsible for all costs involved in the above mentioned soundings 
such as costs for the survey boat, sounding and survey equipment, measurement markings, 
materials, transportation and other cost related thereto. PPA nay opt to use its own 
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DANAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

6.011 TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH:
(see attached hydro plan)
TOTAL ESTIMATED VOLUME

APPROXIMATE DREDGING AREA 
• WIDTH 
■ LENGTH

DREDGING SOIL COMPOSITION

See attached Survey Plan

227,000.00 cu.m.

See attached Survey Plan 
See attached Survey Plan 
See attached Survey Plan

Soft to Highly Dense seabed 
Comprising of Compacted Clayish 
Sand/Soil, Pebbles/Stones. Trash
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0>niM BSboard)

ITEM 02 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for die standard billboard shall be 4fL x 8fL (1.200mm x 
2.400mm) using inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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Tetfwiical Spadfication* 

(Prajed mboard)

I I I I I i I I I I /
I / I I I / I / I / /
// f / I I I / f I /

“To all our contractors, suppliers, and 

service [providers, all we ask is for you to

SPEED UP
your contracts and

AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS

I ______

OF COST agreed upon. Cawin niyo 

‘yan at hindi tayo maghihiwalay ng
i

landas ^Do that and we will not part ways).”

A Message from 

DOTr Secretary Arthur Tugade
///////////

I!,S5j531'
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(SsMy Signages and Baricades)

ITEM 03 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and ban’icades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3fl (600mm x 800mm) for mobile type. For barricade standard 2fl x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are 14 inch (12mm) marine plywood or 
tarpauiin poster on 2’ x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shail be the discretion of the Engineer.

win

CONSTRUCTION

• ■MTCMPOI*

COMTKUCTHM

«0

-gW- Iri7G000lXHMR

ri r GOOD LUMBER-

FRONT tKX

FRAMING FOR a80m x 1.20m SIGNAGES

FRCNT

FRAMING FOR 0,60m 10,80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BILL OF QUANTITIES
Proposed Dredging of Calbayog Port, Calbayog City, Samar

NO.
DESCRiPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
(1) (2) (3) (4) (5) (4) X '(5)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization l.s. 1.00

1.02 Provide Environmental Safety and Health Program. I.s. 1.00

1.03 Provide and Maintain Site Office l.s. 1.00

1.04 Port Charges, Disposal Permits and/or ECC/CNC Processing I.S. 1.00

TOTAL FOR BiLL NO. 1 • GENERAL EXPENSES

%

s.
a
8'

Signiture
Bidder's Authorized Representative

PrepotM Otvdging of COMryog Port, Ctibayog City, Sanw



BILL OF QUANTITIES
Proposed Dredging of Calbayog Port, Calbayog City, Samar

DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
NO. (Pesos) (Pesos)
(1) (2) (3) (4) (S) (4)* '(5)

BILL NO. 2 DREDGING WORKS

2.01 Dredging and Disposal of Dredged Materials. cu. m. 277,000.00

TOTAL FOR BILL NO. 2 • DREDGING WORKS

qs
hj

a
b>
3

Slgnlture
Bidder's Authorized Representative

Propowd Oradging of Calbiyog Port, Cilbayog City, Samir



BILL OF QUANTITIES
Proposed Dredging of Calbayog Port, Calbayog City, Samar

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
(1) (2) (3) (4) (5) |4) X '(5)

BILL NO. 3 REIMBURSABLE ITEMS

3.01 Provide Office and Survey Equipment l.s. 1.00

TOTAL FOR BIU NO. 3 • REIMBURSABLE ITEMS

D)

gj

2.e
3
S
Q

Signiture
Bidder's Authorized Representative

Propotad Dredging of Calbayog Port. Calbayog City, Samar



BOQ and Attachments 
(Annex t • Basis of Paymsnls)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOQ CfTY, SaMAR 

LOCATION ; CALBAYOG CITY, SAMAR

The work Kerns included in the proposal and the basis of payments are as follows:

Item 1.01
BILL NO. 1 - GENERAL EXPENSES 

Mobilization/Demobilization and Cleaning/Clearing.
The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid 
documents mobilized, demobilized and cleaning of the sKe and accepted by toe Engineer. The 
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment 
tools and incidentals necessary to mobilize and demobilize all toe minimum equipment requirement 
enumerated in the bid documents including cleaning of the sKe. Fifty percent (50%) of toe total 
amount shall be payable after toe mobilization activity while toe remaining (50%) payable after 
demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the 
project

The quantity to be paid for shall be toe actual implementation of corrstruction safety and health 
program and accepted by the Engineer. The contract unK price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete toe 
implementation of the Construction Safety and Health Program, as required and approved by the 
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff
The quantity to be paid for shall be toe actual rental for temporary sKe office and residence for the 
engineer and staff and accepted by toe Engineer. The contract unK price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary for toe provision of 
temporary sKe office and residence for toe engineer and staff at least 48.00 m2

The quantity to be paid for shall be toe actual services rendered in maintaining the site office and 
accepted by toe Engineer. The contract unK price shall be full compensation for furnishing all 
materials, labor, equipment fools and incidentals necessary to complete toe maintenance of the 
temporary site office and residence as well as other expenses such as provision for electric power, 
telephone bill, potable water supply, janitorial and security services

Kern 1.04 Port Charges and ECC/CNC Processing

Payment for this Kern shall be in per actual cost/receipt of PCG issued Disposal Permit and 
Berthing, DocJtage Fee or any port charges toe concerned PMO may impose.

nWMSED OW06M6 W SM AMMS Amt, QUBON Atowma



BOQ and Attachments 5
(Amn 1 - Basis of Paymanla)

BIU NO. 2 - DREDGING AND DISPOSAL

Item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the 
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over’dredging but 
subject to availabilitv of fund, in cubic meters of dredged materials including disposal to the 
designated area as directed by the Project Engineer. Payment shall include the cost of dredging 
equipment, materials, labor, survey works, handling, Port Charges and Other Expenses/Fees 
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS 

Item 3.01 Provide for Office and Survey Equipment
The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed 
necessary in the implementation of the project supplied, delivered and accepted by the Authority. 
Payment for said items shall be made only upon complete delivery/acceptar>ce of such. The 
contract lump sum price shall be full compensation for providing all determined items. The 
Contractor’s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included 
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicate in the OR but 
should not exceed the contract lump sum price. The detemiined items shall be the property of PPA. 
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

elowgaOlwtawsoySMiAii—gAacr.Quaowmowwcr



BOQand Attachment 6
(Annex 2 - Facilities to be provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME .* PROPOSED DREDGING OF CaLBAYOG PORT, CALBAYOG ClTf, SAMAR

LOCATION ; CALBAYOG Port, Calbayog City, Samar

B.

SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for 
use of die Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have til^ bathroom/toilet complete with fixtures and partitions for at least 
two (2) rooms. The field office shall be located within or near the project site as approved by 
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main items of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipment shall be the property of PPA. Operation and maintenance 
shall be borne by PPA after the completion of the project.

1 unit Echo (Depth) Sounder;
• Measurements

RTK Performance

Post-Processing 
Static Performance 
SBAS Performance

GNSS Antenna

RTK Initialization 
Network

Communication

220 Channels, 6 constellations, AIMn-View 
Tracking Standard GPS: L1C/A. L1C, L2C.
L2E, L5
GLONASS: L1 C/A,L1P, L2 aA. L3 CDMA6 
Galileo: E1, ESA. E5B, ESAhBOC 
BeiDou: B1, B2
QZSS: L1 C/A, L1 SAIF. L2C, L5 
SBAS: LI C/A, L5; WAAS, EGNOS, MSAS 
20-hz rate, low angle and Maxwell 6 Tracking 
Horizontal 8 mm + 1 ppm RMS 
Vertical 15 mm + 1 ppm RMS 
Horizontal 2.5 mm + 0.5 ppm RMS 
Vertical 3.5 mm + 0.5 ppm RMS 
Horizontal 0.3 m RMS with WAAS in the US 
0.5 m RMS with QZSS. EGNOS, GAGAN 
IGS Robotic Absolute type mean calibration 
Data Output Range 2Hz 
< 10 seconds, 99.9% reliability 
GSM Cellular. Wi-R Client Data Collector 
Internet: NTRIP and DIP connections 
Wi-Fi: 802.11 b/g/n 
WWAN: Integrated GSM/GPRS 
modem: 3.75G, HSPA, EDGE. GPRS. GSM 
SERIAL: One RS232 High Speed Serial 
port (7-pin LEMO)
USB: High Speed USB (7-pin LEMO).
Bluetooth®: integrated muKimode Class 2.
iOS, Android, Windows Mobile and Windows 
Desktop compatible.
UHF: Internal 1-Watt Satel Transmit/Receive

Morass 0«06MS OF Cmmiw Aon-, CuMiw Orv, Smmr



60Q and Attachment 7
(Annei 2 - Facilities to be provided)

Internal Storage

UHF modem: 403-473 MHz; TrimTalk,
EOTT, SATEL
32-GB Internal Flash; Over 400-days storage 
at 1 Hz, lO-years with 5-second epochs 

Data Collection Software Carlson SurvCE, SurvPC; LandStar,
MicroSurvey FieldGenius

Warranty 2-year iGage warranty; 2-year factory warranty;
accessories 1-year; batteries 90-days

unit Data Collector I Communication Unit 
(iPad Mini, Wifi + Cellular)

nopOseooaMMe ofCumiw pout, Cum toe Cfrr, Sama»



BOQ and Attachments ^
(Annn 3-Minimum Equipment Requnmenis)

MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME; Proposed Dredging of Calbayog Port, Calbayog City, Samar

LOCATION ; Calbayog City, Samar

One (1) UNIT Self-propelled Grab type dredger, min GW 450 tons with mechanically 
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0 
cu.m, capacity with cutting teeth and 500 cu.m, hopper capacity;
(Owned)

OR

One (1) UNIT Non-propelled Crane Barge (grab type dredger), min GW 450 tons with 
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity with cutting teeth and 500 cu.m. loading capacity; 
(Owned)

One (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

OR

One (1) UNIT Non-propelled Crane Barge, (grab type dredger); min GW 450 tons with 
mechanically or electilcally-driven 60T crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity with cutting teeth;
(Owned)

One (1) unit Tugboat, 550 hp;
(Owned or Leased)

TWO (2) UNITS Non-propelled Hopper/Loading Barge, 300 cu.m, capacity each;
(Owned or Leased)

ArarascB Dm£06M6 OF CuMKW Antr, CuMtoc Orv, Smm*
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BOQand AttaJinwnu 

(Annex 4 - ConstrucSon SefMy & Health Reqierementt)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent c»vid-19 protocols per PPA Engineering Circular 
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by POCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes

Safety Devices

2 lot Buoys/Markers

2 lot Warning signs

1 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covki-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 

Temporary Shelter for Workers

For thirteen (13.0) mos. 

1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by tae Engineer.

PaorosaOmam»OuM»r06fOtn,CAiMro6QTr,5AMAM



BOO and Attachments 
(Annex 6- Egineering Circular No. 012020)

MAY 1 5 2020

ENGINEERING CIRCULAR N0.|1.2020

FOR THE MANAGER, PCMD 
ALL PORT MANAGERS 
CONCERNED CONTRACTORS

rHIUPPIMt

AUTHORITY

FROM THE ASSISTANT GENERAL MANAGER, 
ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVID-19 
PUBLIC HEALTH CRISIS

Pursuant to the Prodamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte, dedaring a State of Calamity throughout the Philippines due to ttie 
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the identified areas, the following guidelines, in addition to the existing safety 
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in all on-going PPA infrastructure 
projects including ttie DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditions, such as, but not limited to immunodeficiency, 
comorbidities or ether health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to be included in the workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare 
facilities and amenities, such as employees’ quarters for board and lodging for 
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their in-house personnel/worker during the period of 
ECQ/GCa.

4. Compliance to social distancing, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVID-19 in the work place.

A. Sonsfoc* Drive SutiTh Hartm. Port Area. MmIa iOld ftnbppines
PO 6nx43A Manila

lei Mo S2,f-4e6S

Akwokp OREDfime OFCuMvoe Port, CuumeCn’, Sum*
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BOQ and Attachments 

(Annex e - Egineeiing Circiiar No. 012020)

5. Field Offices, employees’ quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
foot bath and others to be placed at various locations of all on-going projects. ’

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safety 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor’s health/safety 
officer particularfy the temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and if necessary, brought to the DOH 
COVlD-19 treatment facility under strict confidentjalrty/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance with the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. All materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be property 
togged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

nowscD 0remb«6 or CuMioe Axrr, CuMitw Ory, £uMi
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(Annex 6 - Egineeiing Circular No. 01 2020)

16. PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No. 
13, series of 1998 and implementation of the mentioned COVID -19 
precautionary measures in the wort< place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required social distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance.

^CpNSTA^TE FARINAS. JR.

nwcsBi OwoGMSor CuMnw Axrr, CiwMros Om Swim
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(Annex 7 - ConMruction Guidelines for Project Impleinentation 
during Public HeaBTi Emergency dated Jurre 29.2020)

y

- yens ♦ . .

June 29. 2C20 

MEMQRANPUM

FOR The Assisteni Genefal Manegef for Engineering
Office of t^e Assistant Geoerel Manager for Ervgineenfyg

FROM The Manager
irtiemal Audit Departmerrt (1AD)

SUBJECT : Conatnietion Guidelines for Project Implementaiion during the
period of Public Health Emergency

last June is. 2020, we receisred thru email the letter from the Construction tvjustry 
Authcnty of the Philipomes (CLAP) lo the General Manager dated Jure 15. 2C20 
(copy attached) regard^ the above sJOjea. ClAP is requesting PPA to assist them 
in disseminating the above Constructor! Giadefmes to our staKehoiders. exiudH>g 
contractors and impiemecdng units.

Relative to this. lAD being the implernentmg unit tor Corrstnjctors Performance 
Evaluation System <CPES) and relative to its implemenlaticn. may we seek 
assistance from yoir good office in dsseminating the attached guidelines to the PPA 
Engineering Units arvd PPA conslnjctors

Thank you for your land consideraiion

VENiaUS V. VILLASENOR

Aitaavwn/t: As stme

PHIL, poitis fujiHomn
Fftaj. csdt ocr^ai'^ahi 

ff*_CLELLLlR
ar
ctce M

DsEdiria

A feTdrv A{« a«e« hi«a> TT'di

PpofosiDDttfo6imofCAi3Aroe Potrrt Cmbayoc Orrt Samam
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(Annex 7 - Construction Qulde&tes for Prefect Implementation 
duting Pubic HeaUi Emergency dated June 29,2020)

Qulddlnes. These were developed considering SM6 contracJof* *Hch errtptoy the 
biggest chunk of 1N» industry's labor tworkforce and large contractors Involved in both 
public arxj private Infrastructure projects as well as vertical construction. The 
guideltnea maII g-Ve pointers In mariagng their hum^ resources at this critical tine but 
will likewise grve important direetjons to contractors in managir>g their business not Just 
fcf survival but to bo able to contnbuts to the country’s economic recovery program.

The TWG is presrntirfg options or cotrses of actiens wtWch contractors may consirief 
dependir»g on applicabrkty to the pnt^oct's urvQue charadehstics while maritaining 
minimum requrements based on gudeines by govemmmt authorities such as the 
lATF Cknnibus Guidelines for the tmplcmer.tabon of Community Quarantino in lha 
Phiippines. DeparVnent of Trade and Incfustry (DTI) artd Department of Labor and 
Employment (DOLE) Interim Guidelines on Workplace Preverttion and Control ot 
COVlD-19, and DOH Department Memorandum No. 2020-220. Interim Guidelines on 
the R»tum-to-Wofk.

These guidelines are subject to periodic revew to better respond to developments and 
ensure workers health and protecCen as well as comp&ance with government 
regulaticns.

Purpose

The guidelines win set key prrciples and mirwflum reqtaremente that define 
responsiiSs, healthy and safe operations fer construction related operations under 
COVIO-19 and ensure the survival of busmess as wel as tfic prelection of workers.

Scope f Coverage

The guideknes wil indude prevention, detecbon, and rapid response rr^easures 
designed to achieve the prirxapies above Wife malnc-wiing bu?w*e5s continuity across 
the constructon mduslry.

Policy Content f Guidelines 

Materials

t. Deirve.oes
1. Alt eqiipment and material doliveries must be carefully planned and 

monitored.
2. Transition and delivery zones are idenbfied artd limited to select personnel. 

l.e.. receivers and dcir^rers.
2.1. Transiiton personnel are regularly monitored, always provided required 

Personal Protective Equpmerrt (PPEs) and may be included for optional 
testing.

2.2. Sodai cfislancing arx} other preiocols by tho Department of Health (DOH) 
should be followed.

3. As much as possible, cargo is unloaded only by the receivers, wrile the 
defverers do not leave their vehidos. If the receivers are not enough to urUoad 
the cargo, the deliverers must unJeod while the receiver has to wait at a 
secured dstarvee unU completed.

PFOfostoDRiDemorCAtaAroePoKT, CAiatroeOrr, Saaur
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(Amax 7 - Constnidion GuidelnM for Prefaet knpletnantatlon 
durtng PutMie Haafoi Emergen^ dMd June 29,2020)

4. Ad cargo ahotid undergo proper disinfection procedures before use. IJcawise. 
ervoived staff tbotSd also be properly dis»feded before cntenr>g the iobsito.
4.1. Materials, which are exposed lo die tin, such aa concrete and grevet. 

need not be disinfected.

Manpower

f Awareness end CommtmicaUcn
1. Active communication between the worlters, safety officers (as specrfied under 

Sectxjn 14ofR.A. 1 lOSS and is Implementing Futes and RfgulaUom (IRR) as 
specified In DOLE 0.0. T98 S. 2018). sHe supervisor!, and management is 
advised in ptanrmg and imptementing the protocols.

1.1. Al languages and dialects should be accounted for to ensure proper 
communicaliOA.

2. Infographics (may adopt OOH's). signages, and posters on health and safety 
measures (see Annex A) must be posted at entry points and strategic areas:
2.1. Daily updates on die tatest developments.
22. Self-screening measures.
23. COVM>19 Hotfine.

3. As much es possttie. ai workers should exercise the practices for reducmg 
the risk of bansmissicn. and proper hy^ene as identified by the DOH:
3.1. Social distancing [at least one (1) meter distance from next person].
32. Proper harxfwashng using anti-bactanal soap (or use aloohoi<6ased

hand santtzer when inavailabie).
3.3. Avoid contact own eyes. nose, and mouth.
3.4. Prohibit sprang.
3.5. Covering of mouth with tissue or arm (if tissue is unavaSable) whan 

sneezing or caugtwig.
3.6. Use and remove PP£ with csre.
3.7. Do not share personal belongings such as phones, pens. PPEs.
3.8. Avoid phyvcal greetings (a.g. handshakes, hugs).

4. All workers' status on-site and off-site, are property noted at al times by Vie 
safety officers.
4.1. Pitloworfc 
42. Sick
4.3. High temperature
4.4. OffWr conditions

5. An acceptable level of health evaluation is property communicated between 
new hires and management

8. Al workers would need to provide their location or place of residence prior to 
working. This Is to help create a proper atgoriPvn for contact tracing.
6.1. Additionaly, workers coming from COVID-19 hotspots would need to be 

identified.
7. Quarantined workers should also be kept track of under strict confidentiality 

end privacy.

n. Clearing tor Return to Work
1. Strtngent qualification cn^ria for efnptoyeesNmrkers:

Counmsn WfoWte rpnl*<fri»>|^iey 9cTt3
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(Annex 7 - Constnicbon Guidefnet for Project (mptementation 
during Public HeaCh Emergency dated June 29,2020)

1.1. Mt«t be 21 to SQ-year^ld, without pre-existing health condttons, such 
as, but net lirnitod to. immjnodeticiency, comoft>>dito$. or other heafth 
risks, ndudiog any person who resides with the aforen^entioned.

1.2. Emptoyees cr consultants who are 60-year<o(d or above may be part of 
the workforce for construction projects as may be allowed under General 
Ccrrununity Quarantne (GCO) and ECQ guidelkies under Omnibus 
Guidelines on the implementation of Community Quarantine In the 
PhebppinRS dated 15 May 2020 whech slates that those aged 00 arxJ 
above may be alowed to work in permitted industries ar>d offices.

1.3. Must have no COVIO 19 symptoms.
Screening and entry at construction site, hem 4. Section 8 of the Omnibus 
Guidermes on the Implemcntalioo of Community Ou  ̂an tins in the Philippines, 
dated 15 May 2020. states that ‘Compliance with Jowt DTI-DOLE Retum-to- 
Work Guidelines and DOH Returrvto-Work Guidelines shal be considered 
sufficient compitance with mirvmum health standards. In no case shall the 
testing of afl returning workers be carislrued as a condition precedent for 
his-tier return." The most anportant screening step is checking al retumir>g 
workers for sy^rpiorris within the last 14 days and excluding anyone who is 
symptomatic. (Annex B) Contra cl ers have the option to test workers for 
COVlD-19 thru OCH prescribed testing protocols to determine if there rs 
asymptomatic transmisaon.
2.1. The Human Resource Decare7>ent should undertake daily heath pre­

screening (see Annexes C & D - DOLE Work Resumption Protocol & 
pre-screervog sample form). Returning employeesAworkers should bo 
made anare of grving accurate information as speoffed in RA 11332.

2.2. All returning employecs’Worksrs must deesare (wa SMS) any recerff 
travel Ikslcry to or residence In an area vWth a reported case of local 
transmission of COVID-19 over the 14-days pror to entry.

2.3. Retumng workers that do not show any symptoms will bo cuaraniir>ed 
for 14 days withm the jabsHo and wil be allowed to work under a 2or>ed 
Of groupiyd area.

2.4. These who have been tvingfeorfined in the barracks during ECO/'GCQ 
penod for at least 14 days and wch no symptoms, will be allowed to work 
immediately,

2.5. Management shouW have an imdersterydxig and plan on how the 
wrerkers travel to and from the jobsllcs.

2.6. A heightened gate entrance screening protocol (see Arv>ex E - Sa.*np(c 
protocol for Screening Employees and Vfeitors per DTl-DOLE ntenm 
Guideltf>es) wstfi the use of nco-coniacl thenrial scanners on ALL 
personnel upon entry to consbuction premises wi be implemented. 
He/She must dedare recent possible exposure to conHrmed COVlD-19 
cases. rKtudng travel history to cr residence in an area with reported 
local transrr*s!5on of COViD-19 disease. The Indhidued shouW also 
attest that they are not experiencing the loCowmg symptoms: (see Annex 
F - Daily COVID-19 Health Checklist Form)
2.6.1. Fever 
2.62. Cough
2.6.3. Shortness of breath
2.6.4. Colds
2.6.5. Soto throat

t hr *ir B*-iM M | 4 ol 12
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(Anoct 7 - Conatmcdoo Guideinaa for Pioiaet ImplemamaBon 
during Public Health Emargency dated June 29.2020)

3-2.

2.6.6. Runny no$e 
2.67. Nasal congestion 
2.6.6. Wunde pains
2.6.9. Headache
2.6.10. Difficulty ot broathfig 
2-6.11.Diarrhea
2.6.12. Loss of sense of smell 
2-6.13.Loss of sense of taste

2.7. Secunty guard or assignor personnel/ safety engineers on duf/ wil then 
refer these personriel to the Safety and Health Personnel. tAfw wll then 
condutt the DOH Decision Tool (or COVIO*19 AasessmenL

2.8. employers shall provide the DOLE through its Regional Office copy 
furmshed DOH, monthly report cf ttness. diseases and injuries utlizir>g 
the DOLE Wortc AcodenLlIkiess Report Form (WAIR) (see Annex G).

3. Suspected Cases (PossSjIo cases of COVlD-19)
3.1. Any individual exhibitifig fki-ike symptoms should not report to tvork. 

htttead. they sHouW do the fofcwmg:
3.1.1. Setf-isoOle, atert their safety officers or other applicable 

authontes.
3.12. extract proper health authorities for adddicnal guinea. 
Emplcyees.Svorkers. who had Ihe COVTD-19 wrus. should do the 
folowing before reporting lo work:
32.1. Fulfill the adequate time for self^^uarantining as recormended by 

the DOH.
322. Test negative for C0VID-f9.
322. Receive proper medical clearance, before reocvbng to work.
In die event of a worker CO.')tiacOr>g COVIO-19 while workir»g. d>e 
management should do Che foilomng-
3.3.1. btolale the worker immediately in a separate weB^venWaled 

holding area (or in site Isdalion room] in the workplace, eway from 
otr>er workers.

322. Contact local goverrjnent and health authorities.
3.32. Gather records cf al people who have worked with the Infecled 

worker, who tested positive wtthm the past four weeks.
3.3.4. Gather Information on those who have been in location cr shared 

equipment with the person.
32.5. Provide COV1D-19 testing to all workers, who have been working 

dosety with the Irfectad aidlvkjual.
32.6. Be ready to present thq information to the apprepriate authorities. 
3.3.7. Inform the wider workforce of Ihe situation while protecting the

privacy of the indMdusl.
3.32. Clean and disinfect all &te surfaces and egupmenl 
3.3.9. Follow any addiOcnal dkecCons from local government and health 

authorities.
For senior personr>el. who are working in multiple jobsites, they are 
expected to self-quarantinQ for at least 14 days, if there boon a 
breach in one of thev jobsites.
The safely officer should have a knewrtedge on the proximate hospitals or 
quarantine facilities to ensure that fn the event of a COVlD-19 inddent, 
workers can be given proper healthcare.

3.3.

3.4.

3.5.
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HI. Uonilonng
1. Heattn Checks

1.1. Regubv nsonitcong erf personners heaWi. espadaly for COVO-19 
symptoms (e.g., man&ilofy regular no contact lemperaturc c^rcck).

12. Day to day monitoring of parsonnel's health.
2. Workers Hygiene

2.1. Constant reminder on proper coughing etiquette.
3. Limit number of Work Personnel

3.1. United mot^catlon of personnel arid minimized skeletal staff.

IV. Proper Work ASIre
1. AJI workers must wear the prescrt7od dodiing of the DOLE-OSHC:

1.1. Shirt wflh sleeves 
Pants
Closed'loe boots 
Hard hat
High visibility vest
Other necessary Personal ProtecS've Equipment (i.e. face masks, gloves, 
goggles, face shields, etc.) srvtl be prescribed based on speoftc 
characteristics cf projecL

2. As per tre DOH, all workers are expected to wear proper faca masks.

V. Social Diziandng ana Prccaubonary Vfeasu/es
1. Socal distancir>g should be observed at re consiructon s.ie and in the office:

1.1. AJI wofHers should respect socol distancing guidelines, as much as 
possible.

2. Provjsloo for transport cornelian! w/flji social dislar»or>g requrremerts.
3. Provision of 0nvTJ9ar-£«lQ 8CCcmi~rx)dationsibarrack5. where availaLte.

3 1 Enough space should be provided for e-zer/ employcc-*wcrker staying ai 
fw barracks to ensure lhal social distandng (at least 50% reduction in 
density of people) are aCegLately Impfcjmenled. This can be achieved 
either by previdirig addiLooal sttace-fadiites or by havv>g occuparls 
work (and sleep) in shifts.

3.2. Segregate emctoy9es.Workers who are coming back to work from those 
who onginally stayed in the barracks during the ECO period.

3.3. Barracks should have at leas! one (1} meter of physical distance from 
each occupant arto/or provision of a physical barrier in between 
occupants.

3.4. Should be weD venbiated / windows opened to aPow fresh air drciiation.
4. Provision of dedicated poml-iopoiri shuttle service (residencenvorxptace- 

residence and compliant with social distancing).
5. Observe social distancrig (e.g.. no shoring of workspaces, staggered lunch 

breaks, use of large conference rooms only) and hygiene measures (e g., 
provide hand washing and disinfection stations, mandatory use cf face masks) 
in workplaces, shuttles and accomrnodations.
£.1. Sp4Valtemating shifts are encouraged to avoid extensive interrrvngbng. 
S.2. Breaks should be to imit the number of people In prohnvty

with each other.
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5.3. Individuate are expected to ctean up their own areas after eating with 
proper dtsinfoctants,

5.4. Limit the number of pe^lo o perating or occupying freight elevators.
5.5. Designate smoking area:

5.5.1. SmokersiVapers must use designated area or do so off-site and 
butts are to be placed in the designated receptacle. HarvU must 
be washed before and after smcki^,

5.5.2. Starxi so that smoke or vapor prtxhKtod is r>o( going Into another 
person's breathing zone.

5.6. Site rr>eebngs:
5.6.1. Only absoiLtely necessary meeting partdpants should oticnd.
5.6.2. Aticndcos should be orie (1) meter apart from each ether.
5.6.3. Rooms should be well ventilated t windows opened to a Dow fresh 

airdrculabon.
5.6.4. Held meetings n open areas where possible.
5.6.5. Condud lcot»x meetings in wide open spaces to enable worVers 

to keep the reqtwed physcal distance of at Hast one (11 meter, 
(see Annex H).

5.6.6. Meetings a*e to b« held through teleconferencing or 
videocenferenor^g, where possible.

V). Stfe Operations/Construction bVork S/fe
1. Access ar>d Movement toTron Construction S.te

1.1. If possible, establish one-way staircases and walkways to minimize 
workers’ contact,

t.2. Management can lock up possible decontamtr^alon chambers (e.g. 
6'wimmiftg pool gade<hIorine).

1.3. All peopie enterrg and exiling the workplace should be regstered, for 
easier contact tradr>g in the event of an outbreak.

1.4. All norv-esscntial workers are prohibited from entemg the jobsite.
2. Limiting and Removing internal touch (rointB areas.
3. Compartmentatoticn

3.1. If possible, divide the constructicn site into zorves or other methods to 
keep workers physically separated. This MB promote social distanorvg 
and will make coruainmeni cf possible outbreax easier.
3.1.1. Onit on tho nunber of people per zone b advtsed.
3.12. Management can consider redudng workforce in the jobsite.

4. Construction S<lfi Cleaning
4.1. Regular disinfection of workplaces, shutUes, and atxornnKxtations.
4.2. Alt offees and jobsites should dismfact the following at least twice per 

day
4.2.1. Doorhandles 
422. Raihgs 
4,2.3. Ladders 
4.2j4. Switches 
4.2.5. Controls
4J2.6. Shared equipment
4.2.7. Common and eatirxg areas
4.2.8. Personal workstations
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4.3. HsniJs and common tDot&'equipment are Cleaned or tfsinfected after 
each task.

4.4. Awareness on location of commonly used Kenrs
5. AB offices and Jobsites should rnploment additional cleaning measures of 

common areas as recorrsnended by the OOH.
6. Mane^efnent can look up possbte decontamination chambers (e.g. chtonne, 

kxSrte, betadine. potassium persulfate^
6.1. Demrsbng decontaminates the surface, thus the need for PPEs.
6.2. Suggested additional sanitary measures to be implemented/installod on 

site but are not limited to the following:
5.2.1. Water stations
6.2.2. Proper handwashing areas and hand washing protocol.
6.2.3. Al coho leased hand sar«tUef shall be provided in all department 

areas, entrances, canteens, beside hand punch machines arvi 
other faedities.

6.24. Dismfectant wipir>g products.
6.2.5. Footwear esirdeetton treatment trits (foot baths) before entering 

site premises or fadlities (staff houses, barracks, eanleens.‘mess 
halts, site offices and others).

7. Limit and remove internal touch point areas (e.g. coffee machines, water 
fountains, common pens). If poss4i*e. also remove doors/ door harkJles for 
Jobsites.

8. A proper waste and disposal area must be provided, as weH as proper 
disposal cf contaminated products.

VII. Additional Cutdednes for Vortical and Hormnta} Projects
1. If pcss4>te. al cansbuebon workers are to be housed in either on-s-ie 

barracks, or off-site barracks. This would make monrtonrtg of workers' 
aeSMtics easier.
1.1. AS workers must use the same vehicles they came into work in, if 

returning to the off-iil* barracks.
1.2. AS vehicles would ryjcd to be disinfected, before being ready for use the 

next day.
2. Management can also look into using the floors of buildngs. as barracks, with 

proper permission of the owners.

Machinery

1. A1 equipment deliveries must be carefully planned, monitored and managed to 
avoid the risk of COVID-13 transmission,
Al delvered equipmOTt must be cleaned and disinfected before use.
Assign regular worker to use the equipment if possible. If sharing cannot be 
prevented, take precautions end foSow the clearang guide before and after 
each use.
Cleen equipment before and after each day’s work wdh a disinfectant, 
concentrating on points of contact such as handles.
If equipment needs to bo transferred to other construction sites, the foloweig 
action must be taken into considerations:
5.1. Ptei. monitor and manago tho transfer of eqiapment
5.2. Equipment should be disinfected before trarisporling.

2.
3.

5.
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5.3. Transpcding driver must be recorded Ir^duding the as^tani.
5.4. At the defcvery site. cQuipmcnt should be property endorsed.
5.5. Once the tKjuipment fi.received at the project site, number 2. 3 and 4 

must be dene.

Money

Contraef/r^ parlies need to tiiscu&A. before resumption or start of worir. contract 
provisions on: Payments, Variations end Timaiines constdenrg the effects of current 
government health end safety standards that have to be compHed wvl/i t> prevent the 
spread of the eoronavirus pandomK end ensure mv*ers' protection from the 
contagious disease. Contractors' concern on cash How. price escalation, time 
extensions and productivrty wiit need to be established end eg.'eed with project 
owners- Contractors ne^ to devise project implementation plan aSgr>«j with 
government approved health and safety protocols.

Cor.iraclors need to familiarize themselves with Republic Act (R.A.) 1t469 or 
&ayanihan to Heal As Oie Act: RJk. llOSd and its IRR as specified in DOLE D.0.198 
S. 2018. and DOLE'S D O. 13 and ensure contracts are signed with these landmark 
regulatiorts. For projects with signed contracts before the onset of the eoronavirus 
par>defr»c. contractors need to check on DOLE'S guidelines on drafting new cor tracts 
$0 provisions on emptoymen! detafe. I.e. accommodations, meals, etc. can be 
induced as these are expected to be heavily affected by ne-w guidelines cn health and 
safety. Company code of crsciplnes may likewse need to bo reviewed and re-written 
to consider pandemic guidelines and ensire cmployees/workers' full support and 
cooperation.

Pursuant to Section 21 of DOLE D.0.198. s. 201B, "The total cost of tmptemnnUng a 
OSH program shaD be an integral part of the operations cost. It shall be a separate 
pay fern m consfnjcfion and in aH contracting or subcontracting arrangements ” to 
cover the cost inflected dumg this Pubbe Health Emergency. Tnose costs include, but 
are not bmited, to testing kits: personal protectrve equipment; workers' barracks; 
quarsrtine facSties; isolation rooms; dsmfedants: sanitation equipment and fadlities; 
and other expenses relative (c com planes with safety and health standards during 
construction.

Contractors should conduct periodic audits (frequency to be determined based on a 
project scale arid scope) to verify dial the appropriate measurBS have been 
ini(4emcnted and era mattained.

The sTe Eupervisors and safety offleers are expected to conduct da*y audits, and 
safety reports to rranagement in order to make sure that the sppreprate measures 
are implemented and followed.

ConsbucSon companies should expect to deal with heigrilened safety and health 
guidelines until such time that the pandemic has fully been eracticatad, and:

1. Analyze contract requirements;
2. Comply with contractual notice requirements;
3. Adapt and Adjust schedule;
4. Coordinate and Cooperate with all patidpants; and
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S. Document everything.

Risk AssossTTfent snd Respors^-
1. Aa conljactors woukj need to guorantcc the minimum level of standards to 

protect the health of the workers engaged in the construction sites.
2. Before any activity is resigned, alt hazards, due to the halting of tvorV, must be 

reviewed and con troll ed.
2.1. Workers involved should have proper undarstandirvg of the operations and 

envirofvnent condticn chocking
3. An Integrated contnuity plan sheukj also be provided in the event ct a partial or 

corrpiote Shutdown of jobsHc or if jooste operaiions are severe^ firrrted.
4. All conIractors should oon?ptete an fitegrated contmuity plan to respond to 

partial or complete shutdown of construction sites or in Iho case of a severe 
limitation of site operations.

The COVO-19 pandemc alects working hous ar>d earnings to an bostocsses, 
globally. However, the construction industry Is unk^m wfth respect to the COVID-19 
because construction contracts lyp<afy contain provisions about time tot pedomance 
and fees for faAng to perform on bme. There is no Question that all paniebants in the 
construcicn industry have experienced, and will continue to expeneoce, impacts on 
their ooeratens because of C0V10-t9 and experts say the fallout is one more factor 
poised to affect construe:nan firms. Thes« fnpacts inctode. among others, schedule 
delays, workforce disruptions, equipment and supply chan tfsnjptions. reduced 
productivity due to on s-ie health and safety measures (e.g., social disiancng. 
staggering of work, enhanced sanitary measures, etc.), permit delays crrestr>cMn3 on 
new permits, and finaneng restrxrtons or cash flow shortages.

Therefore. It is cnticaJ that construction companies bo proactive rather that reactve to 
oealing with the COVID»19 ar*d it is highly recommended that they take the following 
steps with respect to the corona virus'

1. Define - identify the company's main vulneraodnee (convene a mcottog with 
senior rriA-^agement and dens ton .maXers to identify potential impacts on the 
company).

2. Assess - understand if and hew die company is prepared to deal with the 
cempanys main vutoerablilics (review any existing plans artC procedures to 
ensure they are current and b^ln prepartog business cortmuity and cnsis 
management plans end procedures amed st mmifrszmg potential impacts on 
the company).

3. Implement arxJ Manage - ensure the company's plans and procedures work 
{work with senior management and decibon-makcfs to oslabfish and embed 
response and recovery efrangenonls snd cenfirm senior marapcmenl and 
decision-makers understand their roles tbiC support hew the pians and 
procedures will be used).

4. Corrmunicate wid Remain Vigilant — ensure Oio company’s teams are irformed 
(assign dear responsCdroes for toiomal and external communtcations).

This pandemic was net foreseeable and unfcrtunatsly. its duration and faRout remain 
uncertain. Wha; is eertam Is that the world Is transitioning. Being prepared for this will 
be essenUal to managrng the outcome end mntoiiztog negative impacts.
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Monitoring

OTJ-CIAP fS rcvtafang its Joint Admmlslratvc Order No. 01, S. 2011 DOLE,
DPWH. DILG and the Prcrfcssiorial Regulation Commission (PRC) to strengthen 
coordination and enhance the vnplementation of the Constnjcdon Guidelnes on 
Proiect Impiementatlcn for the period of PuUiC Heafth Emergency. DOLE D.0.13 and 
R-A. 1I0S3 and its IRR as specified in DOLE 0.0. 198 S. 2018, and specaficalty, 
enforce strict monitoring <J constrvction activities.

The DOLE shaJI refer to the PhjJippirw Contractors Accred/talioft Board (PCAB) its 
findngs, after doe process, on any act or omission committed by constnicbon 
contractors in violation of tabor stnixtards. safety rules and reguladons and other 
pertr«nt pohoes.

Effectivity

These guidelines shall lake effect after approval by the CIAP Board orxi posting in the 
offcial gazette (viww.cfficialgazelte.govph) and CIAP nebsite (vrww.ciap.Cti.gev.ph).

Referents
1. WHO~G«!I/ngyat^¥rtvltg<ac^r»a(f/lorCOVJD-tS. f3March2C?0
Z PhjKaoines - Omn.iius Guidelines on fSg {mf)/t>i\vni3lian of Cortmuntty Oitartumng m jr»e 

PfiHiootnes MS y 15 K<dy 2020
3 AtwSpotnes - CO'jTD-fJ PVoioco« tor ConsnuiAon Sr as tiVcriers Ssfgry ana Secunfr 

V'ersjcn 3 by Ptvbccuna Consfnxfarz AssoosOcn (PCA) as of 2S AevV 2020 
4- As/straCs - Bottaiig and Catsbuctvn Indisiry Mnimtiina the KisM ana espasuro to

COVID-TO sa of 9 April 2020
5. Canatia - COWO-fS - Proeoeds for at Canaaian Constn«&on STej

VsrsJOfi a
ffsrtr Zealand COVID-fS. V&H Corrsfn/ctinn prefeenfi Ve'Ston 2
New Zaafand - C0VT0-f3 WeaCf* ana Safely Pryecofs fcr Naw Zaafancf RcsiOentaf 
ConsfnKfion S-los Venuso 3. 22 AorV 2020
OOH ~ AOmmizIraOifa OflJer Ate. 2030-01S tSmSsAres on tV Risk’Baaad Pubk Health 
Sianaarli tot CQViD-ta fctajaroo*
OOff OcfiMfPnant MetnoeanOum No. 2020-151, tntafVP CiikJelines on Expanded TesAng 
torCOVTO*l9 mitofotodunderDOHDM. Ha 2020~174
OOH O.M No. 2020-0220, s. 2020. htorim CukieSines on tfie PefurrMo-lVork as of 11 
Hay 2020
DfWH D.O. 39 S 2020. Pavrsad ConstrLcSbn Safety GudeAnes for tha krt^afnentaOon 
of fnfrgstnjctara Projects Outing the COWO-W PubOc Hea.Vi Cnsis. repealing D.O No. 
35k £. ?D20
OTl - DOLE iTXa.'kn Gufctaohes on Workplace Prevention and Control of COVlD-19 

13. DTI and DOLE Wfbmar on B May 2020
U DOLE Labor AcNisory Ate. f .J. S. 2020. Guiotdines on the Cosf of COVID-19 Prevendan 

andControt Measures. IS Hay 2020
15. DOLE Deportmey Order 13: CtaOHInes Governing OccupaDonal Safety and HeaSh in the 

Construction Industry
16. flA.11056. ’An Act Svengthening Comphanze wft*j Occupationa} Satafy and Heafth 

Stanaa'ds and Providing Penalties tor VTo/aibns thefuoP end Jfs frrpfemenfing Rales and 
Regulations as tpecTitd in DOLE 0.0. 198E201B

17. DOLE-DPWH-DTUOtLO-PRC JoiX AdministTaOva Order No 1. Series of 2011

S.
7.

9.
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£EI Gmkiints on COVtD-19 Prwe/woo and ConCTtV «( dw iVcrftpteo towf 
COcTsff£D9u64eve^a

»9. D*Kt Won Reaurnpiion Protocols SB or 22 Afirt! 2020 
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Atty.JAY DANIEL R SANTIAGO 
Gcf>er3l
PhHpp.rw» Ports Authority (PPA)
Bonifacio Dove. South Hartwr 
Port Are;* . f^anAa

Sli t)joct Conrtructioo Guideines for Project Implementation during the 
period of Public HeaXh Emergency

Dear Alty- Santiago:

Gn?etir>0S-

In kna »rith the Prestdenl’i declaration cf Public Health Emergency in the country to 
address COV1D-19. the Philippine Domestfc Construction Board (PDCB), an 
imc>iefTv»ntjng board of the Conetrvetion Industry Authority of the Philippirws 
fCUAPl mandaled to formulae poAoes, pttns, programs, and strategies for the 
dovebprrvsnt of the Phiippine censtrueion iixJustfy organized o Technical Working 
Group (TWO) composed of representatives from contractors cf varying sizes and 
EuDofers comng from Llboo. Visayas and Mindanao to formubfe protoeds (or the 
iniSshy f°r resumption of cd-tatrucbon vwrk n areas under guarandne.

As a result, we have developed the “Construction Guidelines for Project 
|mDlam®ntatlon during the period of Public Health Emergency" to servo as 
reference fev contraeJors end rrrpteme.Ttng agenc^s. to ensure viabiSty of projects 
_ . (jfotectson horn and spread of the coronavirys. The Guidelines were epprovod by 
tne POCB end ClAP Board on May 13 and June 2020. respecttvely-

These Guidelines set key prrwptos and minimum requirements that define 
AnarsiCto. heattliy and safe operaUins fur construcl»Ofi'VeIuted operations under 

CO^D'19 ensure the survival of business as wen as the prelection of workers. 
These guideline* ndode prevention, deiecton, and rapto response measure* 
desiqned to acfveve the prtncpies above while maintaring business cortimurfy 
across the construction industry.

These i*1®0 Ff®s«nl op tiers or courses of acbon* which contractor* may consider 
deoending on acpficability lo the prqect's unique characteristics while maintaining 
minimum requirements based on guideknes by government autnorities such as the 
IATF omnibus GuideSnes for the Irrpiementabon cf Community Quarantine in the 
p^opines. Department of Trade and Industry (DTI) and Department of Labor and 
Cj^pigymenl (DOLE) Interim GukJernes on Workplace Prevention and Control of 
CO^-19-an<) Department Memorandum No. 2020*220. liMerin Guidelines on
the RetunvtoWofk.

In tfrs mgard. may we respectfully fianish you with th* copy of the apprtwed 
Construction Guidelines (copy sbached). far your reference. Further, may we also

PHLPewe Doueshc consmjcnou board 
COMSTRuCnOKWCUSTKVAJTHORlTVOr TX£ ewt-poiNes 

in r w 0«>*«*(n £ Toll M «<Mlt

£ t>(s:2iant iki 
Q Sr» p<

V i.r.^iiAsr 0?»i
B KM.&01I10a« pn
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BOO and Attachments

(Annex 7 - Construction Guidelnes kir Project Implemenmion 
during PuMc Health Emergency dated June 29.2020)

ret^est your kind a&sistance In disseminating these Constructor Guidelnes snxmg 
yw^ stakeholders. ir»duding contractors and implementing agendos.

You may also vtert ClAP's webs4e at www nao.dti.Qov.Dh for the latest updates and 
version of these Corrstruction GuvJcBrves.

For questions and danficationt, kindty email POC8 Secretariat at Ddct>g»dtl.oov oh. 
Thank you far your usual support

Sincerely.

DORIS U. GACHO 
Drecutfve Oireefor. PODCB i1 *

nwOdED ORSMWfd or Cua«D6 Poer, Cmm rod Orr, SuHiu



SECTION IX

CHECKLIST OF TECHNICAL 

AND FINANCIAL DOCUMENTS



CL 1
BddngFcnm

(ChacttstofTadviiealand Financial Doeimenis)

Checklist of Technical and Financial Documents

t. TECHNICAL COMPONENT ENVELOPE

Class 'A’ Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC),

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or Its 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is kx^ed, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the contract to be 
bid; and

□ (0 Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall Include tite following;
a. Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ (j) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

□
□

□

PROPOSED DRCDGIHG OP ZAMBOANGA PORT, ZAMBOANGA OH SVR



CL 2
BMMngFenm

(ChecUA of Technicil and Finanbai Documents)

Financial Documents
□ (k) The prospective bidder’s audited financial statements, showing, among

others, the prospective bidder’s total and current assets and liabilities, 
stamped “receiv^" by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

C/ass “S” Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance tiiat the bid is successful.

IL FINANCIAL COMPONENT ENVELOPE

□ (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
Original of duly signed Bid Prices in the Bill of Quantities; and 
Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 
Cash Flew by Quarter.

□ (0)
□ (p)

□ (q)

PKOPOStD DRS06ING Of ZAMBOANGA POUT, ZAMBOANGA DCLSUB
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BIDDING FORM



Bidding Fornis
(Bid Form bribe Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project: Proposed Dredging of Calbayoq Port, Calbayog City, 
Samar;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is:___________________;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 
and (iv) other fiscal levies and duties], which are itemized herein and reflected in 
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of___________________percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable 
forms of Performance Security, subject to the terms and conditions of issued GPPB 
guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

1 currently based on GPPB Resolution No. 09-2020

MaFaso 0iai6M6 OFCuMroe Awr, CuMioe Orr, S«MM



Bidding Fonra
(Bid Fotm lor Bw Proeuramant of Infraatructure Pro^ecte)

in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is preptared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative 
of the bidder, and granted full power ar>d authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign ar>d execute the ensuing 
contract for the Proposed Dredging of Calbayog Port, Calbayog Ctty, Samar of 
the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including ttie Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:. 
Signature:____
Duly authorized to sign the Bid for and behalf of:. 
Date:__________ ____

MOFO0 ORBKws or CWMKW Aivr, CuMKW Orr, Sum



Bidding Fonnt 
(Ongoing)

STATEMENT OP ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Nameoftha 
Contract orTitla 
Of the Project 

11

Owner's
Name
and

Address

Nature/
Scope

of
Work

2]

Contractor’s
Role
(in

percentage)
3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prices 

_______

Date of 
Award 

5)

Value of 
Outstanding 

Works

Estimated
nmeof

Completion

%of 
Accomplishment

Planned Actual

Contract Duration
JL

start Completed

A) Government
Contracts

i. On-going
ii. Awarded but

not yet started

B) Private
Contracts

i. On-going
ii. Awarded but

not yet started

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value is expressed In a currency other than the Philippine Peso. Specify the “Escalation Factor” used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2(3) of R.A. 91S4.
5] State Month and Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

P*ofosiaD*toeu*«»CAiMAroB Pom, CuMroe Crry, &mim
U>



Bidding Form* 
(SLCC)

STATEMENT OP THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Woh<

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price Indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

PnoKtsfoODCoemG or CuMrod ftMir, CuMvosOrv, Swum



BUdriB Fotmt 
(Expertence Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work 
11

Unit of 
Measure

Quantity
Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Unit of 
Measure

Quantity

Experienced & Accredited in Ports, Harbors, & 
Offshore Engineering Projects:

• PARTICULARLY IN ROCK BREAKING OF HARO SEABED, 
DREDGING AND OPEN SEA DISPOSAL OF DREDGED 
MATERIALS

cu.m. 138,500

NOTE: 1] Submit the Certificate of Completlon^ertlflcate of Acceptance by the project owner, Final Recapltulatbn/Blll of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings, f", 2nd & Final visit (If applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form; September 2012)

Authorized Signing Official Date

Pnonseo Dutoema or CsiMrae Pour, Oumyos Orr, Sapmr
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Bidding Fornn 

(Financial)

FINANCIAL DATA
A. The prospective bidder’s audHed Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped 'RECEIVED” by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Rnancial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC= [ (Cunent assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:________________

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

ewmco OW06W6 OF CWMKW Am) CUMKW On) s«*u*



Bidding Form* 
(Pledged Periannel)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex V

Construction Safety and 
Health Officer

Certificate of Safety and Health Construction Related Course 
Issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex "J

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Po8ltion(s) Compiete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager • Five (5) years
Project Engineer -Three (3) years
Foreman - Five (5) years
Construction Safety and Health Officer - One (1) year

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

MowseoDwpSNwd or CtuMrod Peer, CiUMroe Orr, &UM«



Bidding Foimi 
(Pledged Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are m good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2)

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
•A............ Z*)

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/lugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For ieased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shali be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant
REVISED FORM (Januiry 2011)

Authorized Signing Official Date

PKOPOStODKCDCIH^Of CAIBAYOO POUT, CAlBAfOeClTY,SmiAR
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BMdiogFonns 

(Ocrmibui - Sate)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, rCivil Statusl. fNationalitvI. and residing atI._________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of_________________with office address
at________________ ;

2. As the owner and sole proprietor, or authorized representative of_________________, I have
full power and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for PROPOSED DREDGING 
OF CALBAYOG PORT, CALBAYOG CITY, SAMAR of the PhilippiDe Ports Authority, 
as shown in the attached duly notarized Special Power of Attorney;

3- fName of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as 
defined and provided for in the Uniform Guidelines on BlacklisHngt

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. fName of Bidder! is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verily all the documents submitted;

6. The owner or sole proprietor Is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. fName of Bidder! complies with existing labor laws and standards; and

8. fName ofBiMerJ is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a.
b.

c.
d.

Carefully examining all of the Bidding Documents;
Acknowledging all conditions, local or otherwise, affecting the implementation of the 
Contract;

Making an estimate of the facilities available and needed for the contract to be bid, if any; and 
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Proposed Dredging of 
Calbayog Port, CaJbayog City, Samar.

PkOFOSB) DKDGOte Of CMMAfOe Pom. CAlMArVeOrr.SAMAK
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BkUngFonns 

(OnvAus - Sate)

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failnre to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafat or the commission of frand with nnfaithfniness or
abuse of confidence through misappropriating or converting anv payment received bv a
person or entity under an obligation involviny the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of,
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

Uuratl
[Format shall be based on the latest Rules on Notarial Practice]

ftOMSD MED6M6 w CuMitw tan; C«U4V06 Ctt, Smim
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BkMhgFonns 

(Omnibus-P«tn«nhip)

Omnibus Sworn Statement for Partnership or Cooperative
Ishali besubmOed with the Bid/

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, fCivil Statusl. rNationalitvI. and residing atI,__________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of_______________ with office address
at___________________;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR of the Philippine 
Ports Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidderl is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or by relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Gnidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. fName of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of FName of Bidderl is related to the Head of die Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. FName of Bidder) complies with existing labor laws and standards; and

8. FName oFBidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
widi the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the Implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

noTCBBi Okmms OF CuMiw Ajirr, Cmmiw Orn S*MM
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Bidding Forma 

(Omnibus - Parttwrship)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Proposed Dredging of 
Calbayog Port, Calbayog City, Samar.

9. [Name of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafal or the commission of fraud with gnfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of.
Philippines.

.20 at

Name of Bidder/Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

Uuratl
[Format shall be based on the latest Rules on Notarial Practice]
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Bidding Form 

(Omrabm - Cofpyj.V)
Omnibus Sworn Statement for Corporation or Joint Venture

[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES) 
CITY/MUNICIPALITY OF_____  ) S.S.

AFFIDAVIT

I,_____________
after having been duly sworn in accordance with law, do hereby depose and state that:

of legal age, fCivil Status!. rNationalitvI. and residing at _

1. I am the duly authorized and designated representative of, 
at :

with office address

2. I am granted ftill power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR of the Philippine 
Ports Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. IName of Bidderl is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership, 
association. affiliatioB. or coDtrolline interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of fName of Bidderl is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name ofBidderl complies with existing labor laws and standards; and

8. FName of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a.
b.

c.
d.

Carefully examining all of the Bidding Documents;
Acknowledging all conditions, local or otherwise, affecting the implementation of the 
Contract;

Making an estimate of the facilities available and needed for the contract to be bid, if any; and 
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Proposed Dredging of 
Calbayog Port, Calbayog City, Samar

DwMMg OF Cmmvds Awr, CuMrw On-. Sum*
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Bidding Foims 

(Omnibus - CocpJJ.V)

9. fName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafal or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received bv a
person or entity under an obligation involving the dntv to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of
Philippines.

_, 20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat/
[Format shall be based on the latest Rules on Notarial Practice]
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(Bid-Sseuting DsdaraSon)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ ) S.S.

BID SECURING DECLARATION 
Project Identification No.:_______

To: Philippine Ports Authority 
PPA Building, Bonifado Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that

1. I/We understand that according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Dedaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of acts 
resulting to the enforcement of the bid securing dedaration under Sections 23.1(b), 34.2, 
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal 
action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:

a.

b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we foiled to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 
have furnished the performance security and signed the Contract

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this 
[year] at [place of execution]

day of [month]

Name of Bidder/ Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Bidding Forms 
(Const Methodology) 16

DREDGING METHODOLOGY

Name of Project:
Proposed Dredging of Calbayog port, Calbayog City, Samar 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials

Location:
Calbayog Port, Calbayog City, Samar

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

■ Dredging/Excavation of the existing seabed up to the required, composing more or 
else of: soft to highly dense seabed comprising of ctayish sand/soil, pebbles/stones.

■ Loading of excavated dredging materials into the dumping scow and disposal to 
designated area as directed by the Project Engineer.

■ Dredging works: (See Also the Technical Specifcation at Section VI)
• Shall be undertaken on the deep portion of toe channel way up to the shallow 

area.
• Must not obstruct toe flow of vessel’s traffic within toe vicinity.

■ Estimated Dredging Area
• Designed Depth
• Estimated volume to be dredged

DISPOSAL (Open Sea Dumping)

See Section 7.0; hydrographic survey plan 
See Section 7.0; hydrographic survey plan 

277,000 cu.m.

Transporting and disposing of dredged materials;;
• Minimum sea level of 20.0 meters
• Minimum distance of 20.0 kms. away from the project site
• Must not obstruct the flow of vessel’s traffic within the vicinity.

NOTES:
The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall 
be carried out in accordance with the highest standard of workmanship.
The construction method shall be consistent with the bar CharVS-Curve Schedule, Equipment Schedule and 
Manpower Schedule.

(Authorized Sionina Official)
Signature

AtoMSEt) OMEDewe or CuMfDS nwr, CuMVM Onv &MU*



Bidding Forms 17 
(Manpowor Sdtediia)

MANPOWER SCHEDULE

Name of Project;
Proposed Dredging of Calbayog port, Calbayog City, Samar 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials

Location:
Calbayog Port, Calbayog Cfty, Samar

MANPOWER
(Minimum)

Contract Duration

374 Calendar days

30 60 M 120 160 180 210 240 270 300 330 380 374

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)

PnomaOttoemofCiutroePoiiT, CuMfocOmSMtu
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(Manponar Schediie)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project:
Proposed Dredging of Calbayog Port, Calbayog City, Samar 

Proposed Project Description:

Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials 

Location:
Calbayog Port, Calbayog City, Samar

EQUIPMENT
(Minimum)

Number 
or Units

Contract Duration

374 Calendar days

30 60 90 120 ISO 180 210 240 270 300 330 360 374

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Offidal)

PvoposcoDiaoeifteofCuBjtroePotiT, Calbayog Cm, S*ma*
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed dredging of Calbayog port, calbayog City, Samar 

Proposed Project Description:
Dredging of Maneuvering and berth Areas, navigational Channel And Disposal of Dredged 
Materials

Location:
Calbayog City, Samar

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, In Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Offidal)

AioeoMo OREDsms OF Cwseroe Axtr, CuMroe Otv, Sum*
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BkMng Forms 

(Contract Agreemsnl Fam)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be subnutted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of AwardJ

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor. 
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor] 
(hereinafter called ttie ’Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called "the Works”) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz. :

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements. Technical and 
Financial Proposals, and all other documents or statements submitted;

Bid form, including all foe documents/statements contained in foe Bidder’s bidding 
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to 
request for clarifications on the bkJ), including correcrtions to the bid, if any, resulting 
from the Procuring Entit/s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or foe 
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional 
contract documents or Information prescribed bv the GPPB that are
subseouentlv reguired for submission after foe contract execution, such as
the Notice to Proceed. Variation Orders, and Warranty Security, shall
likewise form part of the Contract

noMttO Onaiews OF Cuunw ftwr, CuMroe Orr, SM4M
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(Contract Agreement Fom)

3. In consideration for the sum of [total contract price In words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the 
object of the contract] In accordance with hisi/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in 
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

JAY DANIEL R. SANTIAGO
General Manager

for

Name of Bidder/ Authorized 
Representative 

(Signatoiys Legal Capacity)

for:

Philippine Ports Authority Contractor

Acknowledgment

[Fomat shall be based on the latest Rules on Notarial Practice]
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