]

PHILIPPINE \
: PORTS
AUTHORITY %22,

i
PPA Bldg., Bonifacio Drive, South Harbor, Port Area, Manila

' ':

PROPOSED DREDGING OF CALBAYOG PORT
CALBAYOG CITY SAMAR

i
]
!

D OCUNIENGLS

DREDGING AND SURVEY DEPARTMENT
LFP ELS No. 011-2020 i
(Dredging) ’”




TABLE OF CONTENTS



Glossary of Terms, Abbreviations, and Acronyms ...............coirrvviniinnnnns Wi-iv
SECTION | INVITATION TO BID ... ceeeeecie et mra it siicesces s senses sensasssnssessssrnsnssvrannsns 1-2
SECTION N INSTRUCTIONS TO BIDDERS .....connimirecirernierienrannnsmmereaeseeeeavmsammsrensenssss TB 1-6

SCOPEOFBId ...t caete i i eiaetsieecee e veeerrareeansae are seesansrasenans 1
Bidding REQUIrEMENES ........c.oe ettt eseetmestanssasanasassssasasas srnsssassansasensnen 1
Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices ..........c.ce.uu.... 1
Eligible Bidders .. e esietieon s someesamcomeeensccesesaseresnresersresmrererasine 2
Origin of Associated Goods ........................................................................... 2
SUDCONMPACES ... eriitiieiiieriieeiirreeiieeenisesascnneerassrrasernnscennssnersersnsonsserassennnns 2
Pre-Bid Conference .. 2
Clarification and Amendment of Blddang Documents .......................................... 3
10 Documents Comprising the Bid: Eligibility and Technical Components .................. 3
11. Documents Comprising the Bid: Financial Companent ... ... .....c.ccoirrrenrrinnan 3
12 AREINAIIVE B ..o iet et e e e e ee e eeaeaatssea e ase ane 4
4
4
4
4
5
5
5
5
6

DRINONAWN -

B3, Bt PrICES .oeuneciieiie e ccriecircir e reemtrieetisaes ses sanavesssransvansanee ersnsnessen s ennasanns
14. Bid and Payment CUMeNCIeS .............ccuiiiriimemiii i ccrc e srrenn e nve s eenensnas
15, Bid SEOUMY .....ocreeieiire e raeesatceett cteeesveass sesnsaanssrssansesasansssannnanns
16. Sealing and Marking of Bids ..
17. Deadline for Submission of Blds
18. Opening and Preliminary Exammahon of Blds ................................................
19. Detailed Evaluation and Comparison of Bids .. .-

20. Post Qualification ..............coooeiiiniiiimninenn. . -

SECTION 1ii BID DATA SHEET BDS 1-3

.................................................................................

SECTIONIV  GENERAL CONDITIONS OF CONTRACT .....cevimeeiirmmee e GCC 14

. Seope Of CoNract .....coeeere et ettt e e veeea ey an 1
Sectional Completion Of WOrKS ... st recre s arees 1
PoSSession Of SIte .......ccivmicre e e e e 1
The Contractor's OBlIGatioNs ......ccu. oo ccrcace e crrrer s sermsanr semsaane 1
Performante SBCUMY ..........cceiiiiieiiaiiieiieenetrneecssans s cnnnacnssnsssnrsnsnsavasransonns 2
. Site Investigation RePOMS ......coevereervern ettt ien s s rn v 2
WARTANEY ... oot e st sttt s s r s s ae s an s e raesanassnmssaranasenns 2
. Liability of the Contractor ..........ccoeecoim oot e e ecc e vress s e e e sas eemeas 2
Termination for Other CauSes .........ovvuiiii it e crecnecre s seveeensssise 2
3
3
3
3
3
4

CEONONBWN

10. DAYWOTKS 1.ievviiearseransiomnmmnarieanrancsarsseonsssassnesonasioesanesseennsssosesssnssessesssssorens
11. Program of WOTK ........coriiiiniiunsiisiimrimmme e cem e cmecmecmec e s etssssssnenananaans

12. Instructions, Inspections and Audits ......... ... rerer e,
13. Advance Payment ... it e oo ceerac s st tra e e s verareaane s en anrevene
14, Progress Payment ..........oeeuieniiniiiuiiiiiieecns s senieeassans s mmemsmn semns rvvarvenressssroarse
15. Operating and Maintenance Manuals ... . i

SECTIONV SPECIAL CONDITIONS OF CONTRACT SCCH

...................................................

SECTIONVI  TECHNICAL SPECIFICATIONS.........cuvueriverremmrvemm e eem e oo T8 1-11

item 1: Dredging Works
item No. 2 : Project Billboard
ltem 3: Safety Signages and Barricades

¥
L

Dredging of Colboyog Port, Colbayog City, Somar



SECTION ViI
SECTION VIl

SECTION IX
SECTION X

DRAWINGS {APPROVED PLANS}) .............
BILL OF QUANTITIES AND ATTACHMENTS ... icrcreccrcrreansen sennae

1. Bill of Quantities ..

2. Annex 1 (Basis of Payments)

3. Annex 2 {Facilities to be Prowded)
(Office Equipment for the use of the PPA Englneer and Staff

4. Annex 3 (Minimum Equipment Requirements) ..

5. Annex 4 (Construction Safety and Health Requurements)

7. Annex 6 (Engineering Circular No. 12020 ..............................Zf.'ﬁ.'.'ﬁ.'.'.'.'.'ﬁf.".'.'.'.':ﬁ'.'.'."

8. Annex 7 (Construction Guidelines for Project Implementation during Public Health
Emergency

CHECKLIST OF TECHNICAL AND FINANCIAL DOCUMENTS ......cccimmeuiiiianinncne.

. Bid Form ..

2. Statement of all On-gomg Govemment and anate

Contracts, including contracts awarded but not yet started ...........

Statement of the Bidder's Single Largest Completed

Omnibus Swom Statement for Sole Proprietorship ..

NGO E W

11. Bid-Securing Declaration ............cc. oo i st ce e rre s ar s saa ssn ans
12. Construction MethOdOoIOgY ..........ccciiccerieerierreeceeeerrenrssee e smmenrree s rre s emnn
13. Manpower Schedule ..

14. Equipment Utilization Schedule .'.'.'.'.'.'.Z'.'.IZ'.'.'.'.'.Z'.'.Z'.'.'.'.'.'.'.'.Z'.'.'.'.'.'.'.'.'.'.'.ﬁ'.'.'.'.'.'.'.'.'.'.'.'.'.'.'.'.IZZZIIIZII
15. Cash Flow by Quarter and Payment Schedule ............ ..o,
16. CONtract AQreemMBNt .. ... ieieiieiiieirieermcariceicrararesensarsassnsenamnersnsnsaarssronncn

Contracts (SLCC) Similar to the Contract to be Bid .........ccccvevrverrvrrrecrrsererenrrseerarerees
Experience Record on Similarly Completed Projects ......coveeniiercciiiiicnenenieennnn.
Financial Data .... .. ... vt e ee e e aarrreevraaeeamm eemmrnvas ver s eannrennnns
List of Contractors Personnel ..........oiiiiiiiiie e areeecreeereenriasisanaresenn sssesssasassses
List of Contractor's Equipment URits ... .o .o rre e e
. Omnibus Swom Statement for Partnership or Cooperanve .................................
10 Omnibus Sworn Statement for Corperation or Joint Venture ..................oovueaee.

9-11
12-26
CL1-2

BF 1-21
1-2

Proposed Dredging of Colbayog Port, Colboyog City. Somar



GLOSSARY OF TERMS,
ABBREVIATIONS, AND
ACRONYMS



ili
Glossary of Terms, Abbrevistion, and
Acronyms

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
-“BAC ~ Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (2016 revised IRR, Section 5[c])

™Btdder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents = The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e))

BIR - Bureau of Intemal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA -~ Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i}
advisory and review services; (ii) pre-investment or feasibility studies; (iii} design; (iv)
construction supervision; {v) management and related services; and (vi} other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Proctrement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DT1 - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
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specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
S5{b)).

GF1 - Government Financial Institution.
GOCC - Govemment-owned and/or —controlied corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
. nature of equipment, fumiture, stationery, materials for construction, or personal property of any
kind, including non-personal or contractual services such as the repair and maintenance of
equipment and fumniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services® shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, imigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civil works or works. (2016 revised IRR, Section 5{u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA ~ National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC -- Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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INVITATION TO BID

FOR THE
PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020,
intends to apply the sum of P133,903,804.82 heing the Approved Budget for the Cantract (ABC)
to payments under the contract for the PROPOSED DREDGING OF CALBAYOG PORT,
CALBAYOG CITY, SAMAR (LFP ELS NO. 011-2020). Bids received in excess of the ABC
shall be automatically rejected at bid opening.

The Phitippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in Three HundredSeventy Four (374) calendar days from the receipt
by the successful bidder of the Notice to Proceed. Bidders should have completed, within five
(5) years from the date of submission and receipt of bids, a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly, in Section I
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passffail’ criterion as specified in the 2016 revised implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184.

interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8.00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December
2020 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
06 January 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 20 January 2021 at 1:00 p.m. Late bids shall not be
accepted.

A. Bonifacio Drive, South Harbor, Port Area, Marila 1018 Philippines
P.C. Box 436 Manila, Philippines
Tet. No. (+632) 5278356 to 83  Fax No. (+632) 527-4855
website. www.ppa.com ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16,

Bid opening shall be on 20 January 2021 at 2:00 p.m. at the 7th Floor, PPA Building, A.
Bonifacio Drive, South Harbar, Port Area, Manifa. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - . Medium A - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
Sth Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 to 83 loc. 539
PPA Website: www.ppa.com.ph
GPPB Website: www.gppb.com.ph

MARK JONS. PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)


http://www.gppb.com.ph
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. Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR, with
Project Identification Number LFP ELS No. 014-2020.

The PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR is for
the construction of Works, as described in Section VI (Specifications).

. Funding Information

2.1. The PHILPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2020 in the amount of #133,903,804.82.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

. Bidding Requirements

The Bidding for the Project sha!l be govemed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; {c} nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I" of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

. Eligible Bidders

51 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA's CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and
the foreign government/foreign or international financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

54. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter ViI of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference_

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PROPOSED DREDGING OF CALBAYDG FORT, CALBAYOS CITY, SAMAR
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electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

104

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section I1X. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder's affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govemn, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
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Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
altemative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid

opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PROPOSED OREDGING OF CALBAYDG PORT, CALBAYOG CITY, SaMAR
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shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretaniat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail,

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’'s BAC shall immediately conduct a detailed
evaluation of all Bids rated "passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

PROPOSED DREDGING O CALRAYOG PORT, CALBAYOG CITY, SAMAR
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ImB-6
paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.
Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYDG CiTY, SAMAR
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Bid Data Sheet
Bid Data Sheet
ITB Clause
52 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
(at least)
Dredging and Open sea
disposal of dredged materials cu.m. 277,000.00
7.4 Portion of Works allowed to be | Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting is not allowed | Subcontracting is not allowed
103 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of expenence
set below:
Relevant
Key Persennel Ef e':ggée Experience
pe (Minimum)
Work experience is similar in nature and Ports, Harbors, & Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and
Works complexity to the project
to be bid
a} Project Manager Five () years
b} Project Engineer Three (3) years
¢} Construction Safety and One (1
Health Officer ne (1) year
d) Foreman Five (S) years

PROPOSED DREDGING OF CALBAYOG PORT, CALBA YOG CITY, Samar
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Bid Data Sheet
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propelled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 500
cu.m. hopper capacity
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550 hp (minimum) 1-owned/leased

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
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Bid Data Sheet
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Tugboat 550hp (minimum) 1-owned/leased
Non-propelled 300 cu.m. capacity each 2-owned/leased
Hopper/Loading Barge
12 Value Engineering Clause:
Not Allowed
16.1 The bid security shall be in the form of a Bid Securing Dectaration or any of

the following forms and amounts:

1. The amount of not less than P 2,678,076.10 [2% of ABC], if bid security
is in cash, cashiers/manager's check, bank draft/guarantee or

irrevocable lefter of credit;

2. The amount of not less than P 6,695,190.24 [5% of ABC] if bid security

is in Surety Bond.
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6 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, propery labelled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Department of Labor and Employment and
PERT/CPM or other acceptable tools of project scheduling.
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GCC~- 1

Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
- that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

| Possession of Site

41. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

4.2. |If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

PROPOSED DREDGING OF LALBAYOG PORT, CALBAYOG CITY, SAMAR



Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case [ater than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
' acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firn,
partnership, corporation, or association supplying the Contractor with

labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. Incase the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warmanty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the wamranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor's
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,
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1.

12.

13.

14.

GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex *E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activiies in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity's
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity's Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
matenals and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide "as built" Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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Special Conditions of Contract

GCC Clause

2 Sectional Completion:
None

1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.

6 Site Investigation Report:
None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures

10 No dayworks are applicable to the contract.

111 The Contractor shall submit the Program of Work to the Procuring

Entity's Representative within days of delivery of the Notice
of Award.

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYDG CITY, SAMAR



SCC-2

11.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
151 The date by which operating and maintenance manuals are
required is .
The date by which “as built” drawings are required is
15.2 The amount to be withheld for failing to produce “as built® drawings

and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT : PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR

8.01 SCOPE OF WORK
a  General Provisions

To undertake the PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CiTy,
SAMAR, with an estimated volume to be dredged of 277,000.00 cu.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow
area.

4, Must not obstruct the flow of vesserl's traffic within the vicinity
6. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters

b) Minimum distance of 20.0 kms. away from the project site

The dredging area shall be dredged at the required depth as indicated on the
Drawing/s.

The work includes furnishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

=  Work Schedules

After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed
commencement of the Works.

Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority’s Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to
be removed/excavated.

Prior to dredging works, the Contractor shall establish visible markers/buoys to
clearly define the limits of the dredging area.

6.02 DREDGING EQUIPMENT/LAYOUT OF WORK

= Plant

The Contractor shall keep on the job sufficient dredging equipment and/or plant to
meet the requirement of the project.

The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be
subject to inspection by the Authority's Representative at all times.

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CiTY, SAMAR
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Technical Specifications

= Physical Data/l ayout of Work

THE _CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DiSPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE

COAST GUARD (PC {(PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS

INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the government established ranges and
gauges which shali be pointed out to him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Confractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFRICE {DSD) DOES NOT
GUARANTEE THE EXEMFPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
=« Description

This item shall consist for the dredging/removal of soft to highly dense seabed
comprising of clayish sand/soil at CALBAYOG PORT, CALBAYOG CITY, SAMAR in
conformity with the dimensions shown in hydro survey plan or as established by the
PPA Engineer with coordination with the PMO-Eastern Leyte/Samar.

The dredged materials shall be transferred / dispose to designated disposal site.

s  Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourfeen Hours (14)
per day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority's Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

2
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6.04

Technical Specifications

* When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concem must be secured and notice of his intention
to do so shalf be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

» The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

= The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Govemment. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

* The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a resuit of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and hammless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within THREE HUNDRED SEVENTY-FOUR (374)
CALENDAR DAYs (inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 277,000.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauled/itransported using hopper/loading barge and
deposited to designated area as direcled by the Project Engineer.

Displace Materials

= Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

» Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

= Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative
relieve the Contractor from any of his responsibility under the Contract.

PROPOSED DREDGING OF CALBAYOG POR T, CALBAYOG CITY, Samar
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6.07

6.09

Technical Specifications

FACILITIES/ACCOMODATION TO BE PROVIDED

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Contractor shall proviie a temporary site office for office and sleeping purposes of
Authority’s Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS
Over dredged (Over-depth)

= An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-
EOFR.A. 9184.

= NO OVERDREDGED PAYMENT SHALL BE MADE ON_PROGRESS-DREDGING
ACCOMPLISHMENT.

Slide Siope

= The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed allowable side slope
of 1:3.

» The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits. '
The dredging of Calbayog Port calls for a vertical accuracy of (+/-) 0.30 meter.

It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materials within the limits of payment as follows:

« The seabed as determined by soundings prior to dredging.
=  The leve! or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

= Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD".

COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPUSHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG LiTY, SAMAR
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6.010

6.011

Technical Specifications

Payments for dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
(90%) thereof up to and until such time as the total dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shail be made at intervals not less than 10.00
meters and to be undertaken jointty by the Contractor and the Authority’s Representative
and Surveyors.

Records shall be made during the sounding activities giving ﬂ:|e time, the waterftide level,
and the position of the sounding paraphemalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and suivey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST T0O THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE _PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan
(see attached hydro plan}
TOTAL ESTIMATED VOLUME - 227,000.00 cu. m.
APPROXIMATE DREDGING AREA - See attached Survey Plan

» WIDTH - See attached Survey Plan

= LENGTH - See attached Survey Plan
DREDGING SOIL COMPOSITION - Soft to Highly Dense seabed

Comprising of Compacted Clayish
Sand/Soil, Pebbles/Stones, Trash

S
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Technical Soecifica
(Project Biliboard)}

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using ¥z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5Smm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard bitlboard.
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4 To all our contractors suppliers, and
service prowders all we ask is for you to

SPEED UP
sour contractsane EINISH

AHEAD oscrec

WITHOUT SACRIFICING

QUALITY

of worI:<, and REASONABLENESS

OF COST agreed upon. Gawin niyo
‘yan at hindi tayo maghihiwalay ng
landas gDo that and we will not part ways).”

A Message from
DOTr Secretary Arthur Tugade

(A A
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ITEM 03 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage's and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are ¥ inch {(12mm) marine plywood or
tarpaulin poster on 2° x 2" {(50mm x 50mm) good lumber frame (see drawing below}.

The printing or painting shall be the discretion of the Engineer.

{ CONSTRUCTION
8022 AREA S53%

I__L.I !—n 2 GOOD LUMBER
T3 7 OO0 LUMAER ————ed g
1200
FRONT SI0E FRONT SDE
FRAMING FOR 0.80m x 1.20m SIGNAGES FRAMING FOR 0,60m x 0,80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BILL OF QUANTITIES

Proposed Dredging of Calbayog Port, Calbayog City, Samar

DESCRIPTION OF WORK - UNIT Qry. ~ UNIT PRICE AMOUNT
NO. : {Pesos) {Pesos)
{1) (2) | (3) (4) {5) {4) x '(5)

BILLNO. 1 GENERAL EXPENSES
101 Mobillzation and Demobilization l.s. 1.00
1.02 Provide Environmental Safety and Health Program, Ls. 1.00
1.03 Provide and Maintain Site Office Ls. 1.00
1.04 Port Charges, Disposal Permits and/or ECC/CNC Processing l.s. 1.00

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

Signiture

Bidder's Authorized Representative

Proposed Dredging of Caibayog Port, Celbayog Clty, Samar
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BILL OF QUANTITIES
Proposed Dredging of Calbayog Port, Calbayog City, Samar

DESCRIPTION OF WORK | UNIT Qry. UNIT PRICE AMOUNT
NO. _ . _ (Pesos) {Pesos)
(1) (2) (3) (4) (s) {4) x '(5)
BILL NO. 2 DREDGING WORKS
201 Dredglng and Disposal of Dredged Materials, cu. m, 277,000.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

Slgniture

Bidder's Authorized Representative

Proposed Dredging of Calbayog Port, Calbayog Clty, Samar
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BILL OF QUANTITIES
Proposed Dredging of Calbayog Port, Calbayog City, Samar

DESCRIPTION OF WORK UNIT qQry. UNIT PRICE AMOUNT
NO. . {Pesos) (Pesos)
(1) (2} (3) (4} (5) (4) x '(5)
BitL NO. 3 REIMBURSABLE ITEMS
3.01 Provide Office and Survey Equipment ls. 1.00

TOTAL FOR BILL NO. 3 - REIMBURSABLE ITEMS

Signiture

Bidder's Authorized Representative

Propassd Dradging of Calbayog Port, Calbayog City, Semar
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{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR

LOCATION : CALBAYOG CITY, SAMAR

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1- GENERAL EXPENSES
item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for fumishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning.

ftem 1.02 Provide Environmental Safety and Health Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shail be the actual rental for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, {abor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 48.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for furnishing ail
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

ltem 1.04 Port Charges and ECC/CNC Processing

Payment for this item shall be in per actual cost/receipt of PCG issued Disposal Pemmit, and
Berthing, Dockage Fee or any port charges the concemed PMO may impose.

PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINGE
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BILL NO. 2—- DREDGING AND DISPOSAL

item 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
designated area as directed by the Engineer.

The quantity fo be paid for shall be the actual volume, including allowable over-dredging but
subject to availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling, Port Charges and Other Expenses/Fees
refated to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS

item 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
contract lump sum price shall be full compensation for providing all determined items. The
Contractor’s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (CR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be bome by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED DREDGING OF SAN AMDRES PORT, QUEXON PROVINCE
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR

LOCATION : CALBAYOG PORT, CALBAYOG CiTY, SAMAR

A

SITE OFFICE

The Contractor shall rent/lease a fully fumished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. It shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroom/oilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be borne by PPA after the completion of the project.

1 unit ECHO (DEPTH) SOUNDER,;
» Measurements 220 Channels, 6 constellations, All-in-View

Tracking Standard GPS: L1C/A, L1C, L2C,
L2E, LS
GLONASS: L1C/AL1P, L2 C/A, L3 CDMAG
Galileo: E1, E5A, E5B, ESARBOC
BeiDou: B1, B2
QZSS: L1 C/A, L1 SAIF, L2C, LS
SBAS: L1 C/A, L5; WAAS, EGNOS, MSAS
20-hz rate, low angle and Maxwell 6 Tracking

¢ RTK Performance Horizontal 8 mm + 1 ppm RMS
Vertical 15 mm + 1 ppm RMS
e Post-Processing Horizontal 2.5mm + 0.5 ppm RMS
Static Performance Vertical 3.5 mm + 0.5 ppm RMS

e SBAS Performance Horizontal 0.3 m RMS with WAAS in the US
0.5 m RMS with QZSS, EGNOS, GAGAN

¢ GNSS Antenna IGS Robotic Absolute type mean calibration
Data Output Range 2Hz

e RTK/nitialization < 10 seconds, 99.9% reliability

¢ Network GSM Cellular; Wi-Fi Client, Data Collector
Internet: NTRIP and DIP connections

e Communication Wi-Fi: 802.11 b/g/n

WWAN: Integrated GSM/GPRS

modem: 3.75G, HSPA, EDGE, GPRS, GSM
SERIAL: One RS232 High Speed Serial

port (7-pin LEMO)

uUsB: High Speed USB (7-pin LEMO),
Bluetooth®: Integrated multimode Class 2.
iOS, Android, Windows Mobite and Windows
Desktop compatible.

UHF: Internal 1-Watt Satel Transmit / Receive

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOS CITY, SAMAR
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UHF modem: 403-473 MHz; TrimTalk,
EOTT, SATEL

¢ Internal Storage 32-GB Internal Flash: Over 400-days storage
at 1 Hz, 16-years with 5-second epochs

+ Data Collection Software Carlson SurvCE, SurvPC; LandStar,
MicroSurvey FieldGenius

e  Wamanty 2-year iGage warranty; 2-year factory warranty;
accessories 1-year, batteries 90-days

1 unit DATA COLLECTOR / COMMUNICATION UNIT
(IPAD MINI, WIFI + CELLULAR)

PROPOSED DREDGING OF CALBAYOS PORT, CALEAYOS CITY, SAMAR
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR

LOCATION :  CALBAYOG CITY, SAMAR

fil.

ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0
cu.m. capagcity with cutting teeth and 500 cu.m. hopper capacity;

(Owned)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE (GRAB TYPE DREDGER), min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and mutltiple line heavy duty rock/sand
grab bucket of 4.0 cum. capacity with cutting teeth and 500 cu.m. loading capacity;
{Owned)

ONE (1) UNIT TUGBOAT, 550 HP;
{Owned or Leased)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE, (GRAB TYPE DREDGER); min GW 450 tons with
mechanically or electrically-driven 60T crane {min) and multiple line heavy duty rock/sand
grab bucket of 4.0 cu.m. capacity with cutting teeth;

(Owned)

ONE {1) UNIT Tugboat, 550 hp;
{Owned or Leased)

Two {2) UNITS Non-propelled Hopper/Loading Barge, 300 cu.m, capacity each;
(Owned or Leased)

PROPOSED DREOGING OF CALBAYOS PORT, CALEAYOG QTY, SAMAR
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heatth program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer / Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
15  pes. Hard Hats

15 pcs. Gloves

15 pes.  Goggles
pcs

Safety Shoes

2 lot Buoys/Markers

2 lot Warning signs

1 units  Fire extinguisher {10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System - For thirteen (13.0) mos.
Temporary Shelter for Workers - 1 lot
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PROPOSED DReDGING OF CALAAYOG PORT, CALBAYOS OITY, SAMAR
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MAY 1 5 2020

FHILIPPINE ‘ Lo
PORTS T
AUTHORITY

ENGINEERING CIRCULAR NO.#1 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS
FROM : THE ASSISTANT GENERAL MANAGER,

ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2013 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and aiso to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implementad in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing heaith conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and whe did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personnet/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personnel/worker during the period of
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for ali on-
going projects as precautionary measures to avoid and contain the spread of
COVID-19 in the work piace.

A Bonface Drive, South Harbnr. Port Area. 1G18 Pribppines
P O Box 436 Manila Phij il
Tel. No (+87321 954.3800 Famx iy 5274855
wobsite waw i

PROPOSED DREDGING OF CALEAYOG PORT, CALBAYOE (7Y, Saman
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S. Field Offices, employees’ quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others to be placed at various locations of all on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998, Personnel and workers shall be provided with the
supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine faciliies and oxygen tanks for emergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the
information regarding COVID-18 construction protocols on top of other safety
requirements.

8. As preventive measure, daily monitoring of the pre and post work health
conditions of workers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-18 shall be immediately isolated
and quarantined for fourteen (14) days and if necessary, brought to the DOH
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer,

11.Proper protocols in accordance with the DT and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12.Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged. However, if it
cannpot be avoided, disinfection of equipment in between transfer shall be
conducted.

14, All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personnel entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.

4
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimizs personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner.

For strict compliance.

/-

T g L 8
}ONSTA&%Q FARINAS, JR.

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOS CITY, SAMAR
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L B SR a2 *
Tas wobh & FUr 4 -,
June 29, 2020

MEMORANDUM
FOR > The Assistant General Mansager for Englneering
Offce of the Assistant Genarel Manager far Engineenng

FROM 1 The Manager
Internal Audit Dopartmont ({AD)

SUBJECT : Construction Guidelines for Project Implementsation during the
period of Publlc Health Emergency

tast June 18, 2020, we recaived thru email the latter from the Constructon ktustry
Authonty of the Philippmes (CLAP} 10 the General Manager ¢ated June 15, 2C20
{copy attached) rogardng the above sutyact. CIAP is requesting PPA to assist them
in disseminating the above Consinchan Guidelinegs tO our stakehoidars. mclugmg
cont-aciors and impiemeniing units.

Reiative to this, AD baing the implamentmng unit for Constructors Performance
Evaluaton System (CPES] and relative 10 its implementation, may we seek
assistance from your good office in dsseminating the attached guidelines to the PPA
Engineering Units and PPA construciors

Thank you for your kind consuderation

PHIL. PORTS AUTHORITY
ENCINEERING O #14E
PROJ. LEVT DEFARTALNE

VENICIUS V. VILLASENOR

Cc The Genergl Myagar
Altscrunestisy As staned

4 brdpd» [awr Ruetinotan B2 rk Wy THA Prames
0 mdY Nea Fravees
e W T vy Py e gl B

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOE LITY, SAMAR
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plementation
duiing Public Health Emergency dated June 29, 2020)

guidelines. Thasa wera developed considenrg SME contraclors which employ the
biggest chunk of the industry’s labor work force and large contractors involved in both
public and private infrastructure projects as well as vertical constructon. The
guidelines will give pointers in managng their human resources at this eritical time bist
will Ekewisa give important directions 10 co ntractors in managing their business nok just
for survivat but to be able to contributa to the country’s eConomic recovery program.

The TWG is presenting options or courses of actions which CONUBCions may consider
depending on applicatsity to the projoit’s wrwque characieristics while martaining
minimum requeements based on guceines by povemment authoiites such as the
IATF Omnibus Guidetines for the Impiormentation of Community Quarantine in tha
Phiippines, Departnent of Trade and Wnclustry (DT} end Department of Labor and
Empicyment (DOLE) interim Guidelines on Workplace Prevertion and Control of
COVID-18, and DOH Department Memorandum No. 2020-229, Interim Guidefines on
the Retum-to-Wark.

These guidelines are subject 1o periodic rewew 10 betler respond to developments and
ensure workers heahth and proteciion 35 well as complance with govemment
regulations.

Purpose

The guidelines will se2 key prrciples and minesum requrements that define
respons.ie, healthy and safe operations for construction related operabons under
COVID-18 and ensure the sunvival of busess as well 25 the protection of workers.

Scope / Coverage

The gudebnes wil indude proventon, dastection, and rapid responss Measures
designed to acheeve the princigdes above whie malntaning business continuity Bcross
the tonstructon smdustry.

Policy Content / Guidelines
Materiats

i Defivenes
1. All equipment and matcrial deliveries must be carefully planned and
monitoeed,
2. Transition and detivery zones sre identfied and limited 1o select personnel,

l.e., receivers and deliverers.

2.1. Transition parsonne! are regularty monitored, atways provided roquired
Persoral Protective Equpment (PPEs) and may be included for optional
tasting.

2.2. Social distancing arx other protocols by the Dopartment of Health (DOH)
should be followeq,

J. As mucth as possible, cargo is unioaded only by the receivers. while the
deSverers do not leave ther vehicios. If the receivers are nat enough 1o unload

the £argo, the deliverers must unicad while the receiver has 1o wait at a

seoured ¢istance unt! comgleted.

Carurataorn Gumewras £7 Srgecf Spsarain’xon aeng e ancd of ALY Aeath Evrpuecy (Pase 1 12

PROPOSED DREDGING OF CALBAYOS PORT, cuumscm, Saman
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*

4. Al cargo should undargo proper disinfection procedures befors use. Likewise,
nvoivad staff should aiso be propery disinfecied before enterning the jobsile.
4.1, Materials, which ars exposed o the sun, such 2a concrete and gravet,

need not be dsinfectad,

Manpower

L Awareness and Communicabion
1. Actve communication botwoon the workers, safety officers (as specified under
Section 14 of RA. 11058 and g2 implermenting Rules and Regulations {IRR) as
specified in DOLE D.O. 198 §. 2018). ste supervisors, and management is
advised in plannng and implementing the protacols,
1.1. AN languages and dialacts should be accounted for to ensure proper
commumnication.

2. Infographics (may adopt DOH's), signages, and posters on health and safety
measures (see Annex A} must be posted 3t entry points snd strategic areas:
2.1. Daily ypdates on the latest developments.,

2.2. Self-scresning measures.,
23. COVID-19 Hodine.

3. As much g3 posubie, sl workers should exercise the practices for reducing

the rigk of transmissicn. and proper hygene as identrfied by the DOH:

3.1. Sociai distancing [at least one (1) meter distance from next person).

32, Proper hardwashing using anti-bactenal soap (or use alcohol-based
hand sanitzer when unavailabie).

3.3, Avoid cortact with own 8yes, nose, end mouth.

3.4. Prohibe spittng.

3.5. Covering of mouth with tissue or arm (if tesue is unavailable) when
5NEaZing or Coughmng.

3.6. Use and remove PPE with care.,

3.7. Do not share perscnsl belongings such as phones, pens, PPEs,

3.8. Awoid physacal greetings (e.g. handshakas, hugs).

4, All workers' status on-site and off-ate, are propery noled at 3l times by the

safety officers.

4.1, Fit lo work

4.2, Sick

4.3, Migh temperature
4 .4. Other conditons

5. An acceptable lavel of health evaluation is properly communicated between
new hires and management.

6. Al workers would need 10 pravide thelr location or ptace of residence prior 1o
working. This Is 1o help create & proper aigorithm for contact tracing.

8.1. maly. workers comng from COVID-19 hotspots woulkd need 1o be

7. Quarantined workers should also be kept track of under strict confidentialty
and privacy.

i1. Cleaning for Retumn to Work
1. Stringent qualification creria for @ mployeesiworkers:

ConsrumBon Guirsbies A Fromel sruvhrimeis fon duvy A ownd of Fubls Peath Ermrpancy |Peoe 3<f 12

PROPOSED DREDGING OF CALBAYDG PORT, CALEAYOE Ty, SamaAr
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1.1, Must be 21 to £9-year-old, without pre-existing heaith condlttions, such
as, but nct Imited to. immunodeficiency, comorbidites, or other heakh
risks, inCiuding any person who resides with the aforementioned.

1.2. Employees or consultants who are 60-year-ok8 or above may be part of
tha workforce for construction projects as may be allowed under General
Community Quarantine (GCC) and ECQ guidelines under Omnibus
Guidelines on the Implemerntaton of Community Quarantne In the
Phetippines dated 15 May 2020 which states that those aged 60 and
above may be alowed to work in permitted industies and offices.

1.3. Must have no COVID 19 symptoms.

Screening and entry at construction site, $tem 4, Section 8 of the Omnibus

Guicelines on the implementation of Community Quarantine in the Philippines.

dated 15 May 2020, states that *Complianca with Joint DTI-DOLE Retum-o-

Work Guidelines snd DOH Retum-to-Work Guidelines shal be considered

suflicient complance with minmum health standards. In no case shall the

testng of afl retuming workers be construed as a condition precedent for
hisher rgtum.” The most amporiant screening Rep is checking all retuming
workers for symploms within tha last 14 days and excluding anyone who is
symplomatic. {(Annex B) Contraciors have the option to test warkers for

COVID-13 thry DCH prescribed testng protocots 1o determine if there is

Bsymplomati transmisson,

2.1. The Human Resource Decanment should undertake Caily health pre-
sCceening (ses Annexes C & D — DOLE Work Resumption Protocol &
pre-acreenng ssmplde form). Retuming employeesiworkers should be
made anare of grving accurate infarmation as specfied in RA 11332,

2.4, All retuming employees'workers must deciwe (wa SMS) any recent
baved hesiory to or residence in an arpa with 3 reported case of beal
transmission of COVID-12 gver the 14-days pror to entry,

2.3, Returming workers that do not show any symptorns will be quarantined
for 14 days witun the jobsile and wil be allowed 10 work under a 2oned
Of grousped area,

2.4, Thesa who have been hving/corfined in the bamacks during ECQ/GCQ
penoad for at least 14 days and wrth no symptorts, will be allowed 1o work
immadiately.

2.5. Management shouki have an understandng 8nd plan on how the
workers traved 1o and from the jobsites.

2.6. A helghtened galc entrance screening protocal (see Annex E - Sampie
Protocol for Screening Employeces and Visitors per DTI-DOLE intenm
Gurtelines) with tho use of non-contadt thermal scanners on ALL
personnal upen entry 10 construction promises will be implemented,
He/She must declare recent possible expasure to conferned COVID-19
cascs. inchudng trave! history (0 or residence s an Brea with reported
tal transmisson of COVID-1D diseese. The incfvidual should also
attest that they are not experlencing the fobowing symgtoms: (see Annex
F = Daity COV1D-19 Health Checklist Form)

2.5.1, Fever

262, Cough

2.6.3. Shortness of breath
264, Colds

2,65, Sorp thrcat

Canzineye Sudeves for Broyer? menbnactsray: Rury Wie pewer of AL Swal* Enerasan | Fage 4 of 12

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
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266. Runny nose

2.8.7. Nasal congestion

2.6.8. Muxde pains

259, Meadache

2.6.10.0ifficulty of breathing

2.6.11.Diarthea -

2.6.12.Loss of sense of smell

2.6.13.Loss of sense of taste

2.7. Secunty guard or assignod personnel safety engineers on duty will then
refor these persomnel to the Safety and Heakh Perscanel, who wil then
conduct the DOH Qecision Toot for COVIO-13 Asseszment

28. Employers shall provide the DOLE through its Regional Office copy
furnished DOM, monthly report of liness, diseases and injuries utilizing
the DOLE Work Acoadentiliness Report Form (WAIR) (see Annex G).

Suspected Cases (Possible cases of COVID-19)

3.1, Any indrvicual exhibiing Nu-ike symptoms sheuld not repart to work
insteac, they shouid do the fobowng:

3.1.1. Seif-solate, stert their saety officers or other applicable
authorities.

3.1.2. Contract proper health authcrities for adaitonal guicance.

3.2. Empicyeesiworkers, who had the COVID-18 wirus, should do the
following before reporting ¥ work:

321, Fyifil the adecuate time for self-quarantining 3s recommended by
the DOH.

3.22. Test negative for COVID-19.

3.2.3. Receive proper medical cicarance, befora repaning ta work.

33. In the event of a worker confracing COVIS-1% whie working. the
management shaudd do the (ollowing:

3.3.1. Isolate the worker immediately in a sepamie welwventdaled
hoiding area (or in &te isclation room) in the workplace, eway from
other workers.

3.3.2. Contact local govemment and hcalth authorities.

3.3.3. Gather recorss of all people who have worked with the infecied
worker, who tested positive within the past four wooks.

3.2.4. Gather Information on thosa who have been in location or shared
equipment with the person,

3.1.5. Provide COVID-19 1esting to all workers, who kave baen working
closely with the irfectad ndividual,

3.1.6. Be ready ta preseni the information 10 the appropaate authatites,

3.3.7. Inform tha wxler workfores of the stuation whila protecting the
prvacy of the individual.

3.3 8. Clean and disinfec: all ste surfaces and equipment

3.3.9. Follow any addtional ddirections from local govermment and health
authorities.

3.4. For semor personnel, who are working in muftple jobsnes, they are
expected to self-guarantna for at least 14 days, if there has been a
breach in one of thex phsies,

3.5. The salety officor shouild have a knowledge on the proximate hospitals or
quaramine facilities to ensure that in the event of a COVID-19 incident,
workers ¢can be given proper heatthcare,
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. Mondonng

1.

Heaalth Checks

1.1. Regular monitoring of personnel’s health, especiaty for COVID-19
symptoms {e.g., mancaicry reqular no contact termperature check).

1.2. Day to day monitoting of personnel’s heatth,

Workers Hygene

2,1, Constant reminder on proper coughing etiquetts,

Limat number of Work Personnel

3.1, Lmited mobuization of persornel and minimt2ed skeletal staff.

V. Proper Work Altire

1.

2.

Al workers must weas the prescrided doching of the DOLE-OSHC:

1.1. Shit with siceves

1.2. Pants

1.3. Cloted-toe boots

14, Hard hat

1.5. Hah visibility vest

1.6, Other necessary Personal Protecuve Equipment (i.e, face masks. gloves,
goggles, face shiclds, ete.) snaf be prescribed based on speafic
tharacteristics ¢f project,

As per the DOM, all werkars are expecied to wear proper faca masks.

Y. Socia! Distancing and Frecautionary Meaasures

1.

2.
3

Socal distancing should be observed at Me constructon 18 and in the office;

1.1. AR workers should rescect socal distancing guidelines. as much as
possible,

Prowsion tor transport compliart with social ¢istancing roquirements.

Provision of On<Near-Sde accomrnodstionstamacks, whers avalabie.

3 1. Enough space should be provices for every employcoiworker staying in
the barracks o ensure that socia distanang (a3t least 50% reduction in
density of pecpls} sre acequaiely impiemenied. This can be achiaved
either by providing additonal spacefaciktes or by havng occupants
work (and sleep} n shifts,

3.2, Segregate emuioyeesworkers who are coming back to work fram those
who onginally stayed in the b arracks dunng the ECQ period,

3.3. Barracks should have Bt least one (1) meter of physical distance from
each occupant and/or provision of a physical barrier in between
occupants,

3.4. Should be well ventiated / windows opened ta allow fresh air circulation.

Provision of dedicated ponttopoirt shutthe service (residence-worplace-

residence and compliant with sociaal distancing).

Obsarve socidl distancing (e.g., No sranng of workspaces, stagpered lunch

breaks, use of large conference rooms only) and hygiene measures (e.9.,

provide hand washing and disinfection statons, mandatory use of face masks)

in workplaces, shutties and accommodations.

5.1. Spivaltemabing shifts are enCouraged lo avoid extonsive intenminglng.

52. Breaks should be stsgyered to bmit the number of people in proximsty
with each other,
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5.3. Individuals are expected to clean up their own areas after eating with
preper disinfectants,

5.4. Limit the number of people o perating of occupying fresght elevators,

5.5. Designate smoking area:

5.5.1. Smokersivapers must use designated area or do so off-site and
butts are o ba placed in the designated receptacle. Hands must
be washed before and sfler smoking,

5.5.2. Stand 50 that smoke or vapor procuced is not going Into ancther
person’s breathing zone.

5.€. Site meetings:

5.6.1. Only absalutely necos sary meeting participants should atiend,

5.6.2. Aticndees should be one {1) meter apar from each cther.

5.6.3. Rooms should be well ventilated ! windows opened to aliow fresh
air crculation,

5.6.4. Hcld meetings n open areas where possible.

$.6.5. Conduct toobox meetings in wide open spaces 10 enabie workers
o keep the required physical disiance of at east one (1) meter.
{sea Anrex H).

56.6. Meeings are to te held through teleconferencing or
videoccnferencing, whers possible.

V. Sae Operations / Construction Worx Site
1. Access and Mavement tofrom Construcaon Site
1.1, If possitle. estatlish one-wyy staircases and walkways to minimize
workers' contact,
1.2, Management can Jock up possitfe decomtaminaton chambers (e.q.
s~imming pool grade-chlorine ).
1.3. All poopls entarng and exiting the workplace should be regstered, for
easier contact tracing in the event cf an outhreak,
14. Al non-essential workers are prohibited from entering the jobsite.
2. Limiting and Remowving intemal touch points areas.
3. Compartmentalizaticn
J.1. if possitie, divide the construction sie nip 2ones or other methods 1o
keep workers physically separated. The will promale social distancing
and will make containment ¢f possitle outbraax easier.
3.1.1. Limit on the number of people per zone s advised,
3.1.2. Management can consider reducting workforce in the jobsite,
4, Constructon Ste Cleaning
4.1, Regular disinfection of wodkplaces, shutlles, and accommodations.
4.2. Al offices and [cbsites should disinfact the fallowing at beast twice per
day
4.2.1. Door handies
422, Ra¥ngs
423. Ladders
4.24, Switzhes
425, Controls
4.2.6, Shared equipment
4.2.7. Common end esting arcas
4 2.8, Persona! workstations
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4.3. Hands and common tools/equipment are cleaned or disinfected after
each lask,
4.4. Awarencss on focation of commanly used items
§. Alloffices and jobsites shoukd imploment additional cleaning measures of
common areas as recormenended by the DOH.
6. Managament can look up possible decontaminaton chambers (e.g. chionne,
lodine, betadine, potassium persutfate).
6.1. Demustng only decontaminates the surface, thus the naeed for PPEs.
6.2. Suggested additional sanitary measures to be implemented/installed on
site but are not limited to the following:
8.2.1. Watcr stations
6.2.2. Proper hancwashing areas and hand washing protocol.
€6.2.). Alcohol-based hand santizer shall be provided m all depariment
areas, entrances, canteens, beside hand punch machines and
other fadlities.
€24, Disnfectant wiping products.
€.2.5. Foatwear crsirfection treatment units {foot baths) before entering
site premises or facilities {staff houses, barracks, canicens'mess
halls, site &ffices and others ).
7. Limit and remove intemal touch point areas (e.g. coffes machmes, waler
j'obsml ins, common pens). If possdie, also remove doors! door handles for
tes,
8. A proper waste and disposal ared must be provided, as well as proper
gispasal ¢of contamingted products.

VIl. Adcitional Gwaelines for Vertical and MHonzontal Projects
1. If pessble, afl consiruchon workers are o be housed in either on-site
bamracks, or off-sile barmacks. This would make mondoning of workers'
acthilics easier.
1.1. Al workers must use the same wvehicles they came into work in, if
retuming to the off-site baracks.
1.2. All vehicles would noed 1o bo disinfected. before being ready for use the
noxt day.
2. Management can aiso ook inlo using the floors of buikiings, as barracks, with
proper permission of the owners.

Machinery

1. Al equipment deliveries must be carefully planned, monitored and managed to
avoid the risk of COVID-19 Lransmission,

2. AR dekvered pquipmant must be cloaned and disinfectad before use,

3. Assign regular worker 10 use the equipment, i possible. ¥ sharing cannot be
prevented, take precautions and follow the cleaning guide before and afler
each use.

4. Clesn equipment before and after each day's work wih a disinfectant,
concontrating on points of contact Such as handies.

§. ¥ equipment ne=ds to bo transfarred to cther construction sites, the falowing
acton must be taken into considerations:

5.1. Ptan, monilor an¢ manage tha transfer of eqapment.
5.2. Equipmert should be disinfected defore ransporting,
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5.3. Transperiing driver must be recardad including the assstant,

S.4. Atthe dekvery site, equipment should be properly endorsed.

55. Once the equipment = received at the project sie, number 2, 3 and 4
messt be dene.

Money

Conmc‘mg parties nesd o discuss, belfore resumption or start of work, contract
provisions on: Payments, Varations end Timelines considering the effacts of current
govemnment heatth and safely stancants that have lo be complied with £ prevent the
spread of the coronavirus pandemic and ensure workers' protection from the
contagious ofisease. Contraclors' concern on ¢ash flow, pnoe escalation, lime
extansons and prachctivity will need to be established and agreed with project
owners  Contractors need to devise project implementation plan aligned with
govermnment approved health and safety protocals.

Cortractors nesd lo fomiliarize themsefves with Republic At (RA) 11489 or
Bayanihan to Heal As One Act: RA. 11058 and #s IRR as spedified in DOLE D.O. 198
S. 2018, and DOLE's D O. 13 and ensure contracts are signed with these landmark
reguiations. For projects with signed tontracss before the onset of the coronavirus
pandemsc, Contraciors need to check an DOLE's gusdelines on drafing new contracts
$0 provisions on employment detak, le. actommodations, mesls, elc. can be
incluced a3 these are expected to be heavily affected by new guidehnes on heatth ang
salety, Company code of ciscipines may likesse need to bo roviewed and re-written
to conzder pandemic guiielines and ensure employeesworkers’ full support and
cooperaton,

Pursuant to Section 21 of DOLE D.O. 198, s 2018, "The fols! cosf of mplemening a
OSH program s%all be 80 itagral past of the operations cost. it shal be a3 separate
pay fem »n censiruction and in all contracting or subcontracting amangements © to
cover the cost inflectad dunng this Pubke Health Emergency. Thosa costs include. but
are not Emited, to testing kits: personal protective equipment. workers' barracks;
guararine facsities; isolation rooms; d4infeciants; sanitation equipment and facilities;
and other expenses relative tc complance with safety and health standards @uring
construction.

Contraciors should conduct periadic audits (frequency 1o be detemined based on a
project scalke and scope) lo verify that the appropriste measures have been
implemested and are mantained,

The sle supendsors and safety officars ave expested to conduct dady awdils, and
safety reports to management in ordar to make sure that the 8pproprate measures
are implemented and followed.

Constrxcion companies shoukd expact ta deat with heighlenad safety and health
guxielines untll such time that the pandermiic has fully been eradicaled, and:

1. Analyze tontract requirements;

2. Compty with eontractual notice requirements;

3. Adapt and Adjust schedule;

4. Coorcinate and Cooperale with all participants; end
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5. Document everything.

Risk Assessment and Response-

1. Al contractors would need to guarantee the minimum level of standards to
protect the heatth of the workers engaged In the construction sites.

2. Before any activity is resumed, all hazards, duae to the halting of work, musi be
reviawed and contrefied,
2.1. Workers involved should have proper undarstanding of the operations and

enviranment condiion checkng

3. An Integrated continuity plan ehculdd also be provided in the event of a partial o¢
corrpiate shutdown of jabsile or if jObsie operations are severcty lirmited.

4. All contractors should complete an integrated contnuity plan ta resgond Lo
partial or complete shutdown of construction sites or in the case of B savere
kmutation of site operavons.

The COVID-19 pandemwc atects working hours and eamings in afl businesses,
globally. However, the construction industry ks unicae with respect to the COVID-19
because consiruction Contracts fypicaly contain provisons about ime for pedormance
and feas for faing to perform on bme. There is no guestion that all panicoants in the
constructon ndustry have experienced, aind will continue 10 expenence, impacts on
their operations because of COVID-18 and experts say the faflout is one more factor
parsed 1o affect construction fums. These mpacts inchude, among others, schedule
delays. workdorce disruptions. equipment and supply chan sruptions, reduced
productivity due W On side health and safety measures (e.g., social distarsng,
staggenng of work, enhanced sanitary me asures, #1c.), permit de!3ys of restnchons on
new penmits, ant financng restoctions of Cash fiow shortages.

Thesefore, %t is crtical that construction companies ba proactve rather than reactve in
cealing with the COVID-19 and it is highly recommended that they t3aa the following
steps wrth respect to the cormnaving:

1. Define - identify the company’s main vuineraddties (convene a8 meoting with
senior maagement and cezision-makers 1o identdy potantial impacts on the
company).

2. Assess = understand & and how the company is prepared to deal wth the
company s main vuinerabiliics (review any existing plans anc¢ prucedures to
ensure they are current and begin preparing business continuity and ¢nsis
management plans and procedures amed at mnimzing potential impacis on
the company),

3. Imploment and Manage ~ ensurc the company's plans and procedures work
{work with senior managsement and decision-makers 10 osiablish and embed
response and recovery amangements and confirm senior marapement and
decision-makers understand their roles and support how the plans and
procecdures will he used),

4. Communicate #nd Remain Vigilant — ensure tho company’s teams are informed
(8ssign dear responstities for miomal and extarnal communications),

This pandemic was nct foreseeable and unicriunatsly, its duretion and fafiout reman

uncertain. What is certam is that the workd is transioning, Being prepared for this will
be essental to managing the outcome and mnimizing negative impacts.
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Monitoring

OTI-CIAP i3 revilafizing its Jownt Administratvwe Order No. 01. S. 2011 weh DOLE,
DPWH. DILG and the Professional Ragulaton Commission (PRC) to strongthen
coordination and enhance the wmplementation of the Construction Gulideines on
Project Implementation for the period of Putlic Heatth Emergency, DOLE D.O. 13 and
R.A. 11058 and its IRR as spacifiaed in DOLE D.O. 198 S. 2018. and specficalty,
enforce strict monitonng of construction activities.

The DOLE shall refer to the Prlippine Contractors Accredilation Board (PCAB) its
findngs, after due process, on any act or omission commdtted by consinuchon
contractors n violaton of labor standords, safety ndes and regulations and other
pertrent policies,

Effectivity

These guicelines shall take effect after approval by the CIAP Board and posing in the
official gazette {www.cfficiaigazette gov.ph} and CIAP website {www.ciap.cti.gev.ph).
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15 June 2 G20

Atty. JAY DANIEL R SANTIAGC
General NAAanage!

Philippres Ponts Authority (PPA)
Bonfdacio nve, South Harbor
Port Areaa » Mania

subject:  Construction Guidelines for Project implementation during the
period of Public Heakh Emergency

Dear Aty - Santiago!

Greetng St

in kna with the Presioent's daclaration of Public Health Emergancy in the country to
adéreas COVID-19. the Philippine Domestic Construction Board {PDCB), an
implemeniting board of the Construction Industry Authority of the Philippines
(CIAP). mandated to formulate podcies, plans, programs, and strategies for the
daveloprment of the Phikpplne construction industry organized a Technical Working
Group (TWG) compnsed cf reprasantatives from contractors cf varyng sges and
guppicrs COMINg from LLzon, Visayas and Mindanao (o formulste protocols for the
industry for msumption of conatruchon work n areas under quararuneg.

As a3 result, we have developad the “Construction Guldellnes for Project
'mp;ementaﬁOn during the period of Public Health Emergency” lo serve as
reforence for contraciors and #mplementng agencies. to ensure viability of projects
and protecton from and spread of the corongvirus, The Gurielines ware 2ptroved by
tha PDCB 8and CIAP Board on May 13 and June 2020, respectvely.

These Quideines sat key prnciples and minimum requiremants that define
responsibbe. heatthy and safe t_opur:ibms tur construchon-elated aperations under
COVID-19 and ensure the survival of tusiness as well as the protection of workers.
These guidelnes indude prevention, delecton, and (3 response Measures
designed to acdveve the princples abovs while maintaning business contmuity
acrass the construction industry.

These als0 fresenl oplions of courses of actons which contractors may consider
depending on acplicability 1o the project’s unique characlenistics whils maintaining
mimmum fequirements based on gudeines by govemment authorites such as the
IATF Omnibus Guideines for the Implementason of Community Quarantine in the
Phiipoines. Department of Trace and ind ustry (DT1} and Department of Labor and
gmployment (DOLE) Interim Guidelnes on V/orkplace Preventon and Control of
coviD-18. and DOH Department Memora ndum No. 2020-220, Interim Guldetines on
the Retum-to-¥iork.

i thrs regard. may we respectiully fumish you with the copy of the approved
Construction Guldellnes (copy aachad), for your reference. Further, may wa slso
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request your kind assistance in disseminating these Constructon Guideknes among
your stakeholders, including contractors and impicrmenting agendos.

You may also visit CIAP's webste at waww ciap dti.gov. ph for the latest updates and
version of thess Construction Guidelnes

For questions and darifications, kindly email POCE Socretariat at pd-b-®dtl.qov ph,
Thank you far your usual support.

Sincerely,

DORIS U. GACHO
Exocutive Dwector, PODCB [, ’:L"
4
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CL1

Forms

Bidding
(Checidst of Technical and Financial Documents)

Checklist of Technical and Financial Documents

. TECHNICAL COMPONENT ENVELOPE

Class "A” Documents

Legal Documents

O
O

O

O

(a)
(b}

(©)

(d)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;

and

Mayor's or Business permmit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue {BIR).

Technical Documents

O

0oo

(e)

)
(9)

(h)

0

0

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Philippine Contractors Accreditation Board (PCAB) License; or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a. Organizationa! chart for the contract to be bid,;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Swom Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Forms

Bidding
(Checkiist of Technical ang Financial Documents)

Financial Documents

O ()

o o

O (m)

The prospective bidder's audited financial statements, showing, among
others, the prospective bidder's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which shouki not be earlier than
two (2) years from the date of bid submission; and

The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

if applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or

duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

O (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (o)
o m

o @

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and
Cash Flow by Quarter.

PROPOSED DREDGING OF ZAMBOANGA PORT, ZAMBOANGA DEL SUR
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Bidding Fomns
{Bxd Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY,
SAMAR;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, stich as, but not limited to: fspecify
the applicable taxes, e.g. (i} value added tax (VAT), (i) income tax, (iii) local taxes,
and (iv) other fiscal fevies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included

1 currently based on GPPB Resolution No. (9-2020

PROPOSED DREDGING OF CALBAYOG PORT, CALRBAYOG UITY, SAMAR



k.

Name:

Legal Capacity:
Signature:
Dutly authorized to sign the Bid for and behalf of:

Date:

2

Bidding Formsa
{Bid Form for the Procurement of Infrastructure Projects)

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR of
the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Fom,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

PROPOSED DREDGING OF CALRAYOG PORT, CALaarOs OTY, SAMAR



Bidding Forms

(On-going})
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE
% of Contract Duration
Name of the Contractor's Total Contract Value At Accomplishment 5]

Contract or Title | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual | Start | Completed

Of the Project Name Scope (in Completion Value to Awsrd | Outstanding Time of

1) and of percentage} Present 5} Works Complation
Address | Work 3] Prices
2] 4]
A) Government
Contracts
i. On-going
ii. Awarded but
not yet started
B) Private
Contracts
i. On-going
il. Awarded but
not yet started
NOTE:

1] As appearing or defined in the contract entered/axecuted by the parties

2] With speclal reference to the Scope of Works as described/snumerated in the advertised Invitation To Bid.

3] Indlcate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortlum

4] Indicate the FOREX used If Contract Value is expressed In a currency other than the Phllippine Peso. Specify the “Escalation Facior" used to escalate the
Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,

5) State Month and Year.

This Statement shall bs supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
w



Bidding Forms
{SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration
Name of the Owner's | Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Cutstanding
of Prasent Works
Participation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using
the PSA consumer price Indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:
a. Notice of Award and / or Notice to Proceed.

b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF CALBATOG PORT, CALBAYOS CITY, SAMAR

-8



Bidding Forme
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work Unitof |  Quantity Unit of Quantity
1] Measure Title of | Title of | Titleof | Titleof | Measure

the the the the

Project | Project | Project | Project

EXPERIENCED & ACCREDITED IN PORTS, HARBORS, & cu.m. 138,500
OFFSHORE ENGINEERING PROJECTS:

» PARTICULARLY IN ROCK BREAKING OF HARD SEABED,
DREDGING AND OPEN SEA DiSPOSAL OF DREDGED
MATERIALS

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapltulation/Bilt of Quantities and/or
Constructor Performance Evaluation System (CPES) ratings, 1% 2 & Final visit (f applicable). Projects with no Certificate of
Complation/Acceptance and Recapiulation/Bil of Quantities shaff not be considered.

2] The Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the
Certificate of Complstion, must be salisfactory.

Name of Firm/Applicant Authorized Signing Official Date

{Revised Form : September 2012)

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR



Bidding Forms
{Finanaial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and [abilities, stamped "RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

Current Liabilities

o >

Net worth (1-3)

(o)

. Net Working Capital {2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.




Bidding Forms
(Pladged Persannel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions

{ functions, are available for the project applied for:

Similar Total
Pasltlon of Key Name No. of Key | Experience inthe | Experience in the Attachment(s) Annax{es)
Personnel Psrsonnel | Position (Ysars) Position (Years)
1]
PRC License (CE Preferrad)
Project Manager Complete Qualification and Experience Data Annex “_*
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_"
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex "’
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex*_"
_ Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex“_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: {work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)
Project Manager - Five (5) years
Project Engineer - Three (3} years
Foreman - Five (5) ysars
Construction Safety and Health Officer - One (1} year

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

PROPOSED DREDGING OF CALBAYOG PORT, CALBATOG CITY, SAMAR

-~



Bidding Forms
(Pledged Equipment)

LIST OF CONTRACTOR'’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capaclty Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/Leased/ (As Applicable)
Make) 2] purchase Purchase Agreement
agreement (Mark as Annex
1] AenenZ)
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeftugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2) The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m {for dump truck), hp. {for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011)

PrOPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
(-]
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Bidding Forms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly swomn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at 3
2. As the owner and sole proprietor, or authorized representative of , | have

full power and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for PROPOSED DREDGING
OF CALBAYOG PORT, CALBAYOG CITY, SAMAR of the Philippine Ports Authority,
as shown in the attached duly notarized Special Power of Attorney;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted:

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

{Name of Bidder] complies with existing labor laws and standards; and

{Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

€. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Proposed Dredging of
Calbayog Port, Calbayog City, Samar.

PROPOSED DREDGING OF LALBAYOG PORT, CALBAYOS CITY, SAMAR
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Biddang Forms
{Omnibus - Soie)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failore to perform or deliver any of the
obligations and wndertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or

gbuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof __ ,20 at s
Philippines.

Name of Bidder/ Authorized Representative

{Signatory’s Legal Capacity)
AFFIANT

Jurat
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF CALBAYOE PORT, CALBAYOG (7Y, SAMAR
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Bidding Forms
{Omnibus — Partiership)

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITYMUNICIPALITYOF ___ )S.S.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the duly authorized and designated representative of with office address
at 5

2. Tam granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Govemnment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

PROPOSED DREDGIWE OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
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Forms

Bidding
(Omnibus — Partnership)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Proposed Dredging of
Calbayog Port, Calbayog City, Samar.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case_advance payment was made or given, failure to perform or deliver any of the
obligations and undertakmgg in_the contract shall be sufficient grounds to coustitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received
person or entity under an obligation invelving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of ___,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF CALBAYOE PORT, CALBATO6 CITY, SAMAR
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idding Forms.
(Omnibus ~ Corp/4N)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bidf

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF )} S.S.
AFFIDAVIT
I , of Iegal age, [Civil Status], [Nationality], and residing at s
after having been duly swomn in accordance with law, do hereby depose and state that:
1. Iam the duly authorized and designated representative of with office address
at :

2. 1am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;));

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the

Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the Proposed Dredging of
Calbayog Port, Calbayog City, Samar

PROPOSED DREDGWG OF CALRAYOS PORT, CALBAYOG CITY, SAMAR
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idding Forms
(Omnibus ~ Comp./J.V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform_or deliver any of the
bllgahons and undertalunﬂ in_the contract shall be sufficient grounds to constitute
Estafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof  , 20 at R
Philippines.

Name of Bidder/ Authorized Representative

{Signatory’s Legal Capacity)
AFFIANT

Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
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Bidding Forms

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.8.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

{\We, the undersigned, declare that:

1.

IWe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IWe accept that: (a) l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) liwe will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

I'We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity peried, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) Iiwe failed to imely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and liwe
have furished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/WWe have hereunto set my/our hand/s this day of [month}
[year] at [place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOS CrrY, SAMAR



Bidding Forms
(Const. Methodology) 16

DREDGING METHODOLOGY
Name of Project :
PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:
CALBAYOG PORT, CALBAYOG CITY, SAMAR

MINIMUM SCOPE OF DREDGING METHODOLOGY:
DREDGING

» Dredging/Excavation of the existing seabed up to the required, composing more or
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

» Loading of excavated dredging matenals into the dumping scow and disposat to
designated area as directed by the Project Engineer.

» Dredging works: (SEE ALSO THE TECHNICAL SPECIFCATION AT SECTION V1)
» Shall be undertaken on the deep portion of the channel way up to the shallow

area.
+ Must not obstruct the flow of vessel's traffic within the vicinity.
Estimated Dredging Area :  See Section 7.0; hydrographic survey plan
Designed Depth .  See Section 7.0; hydrographic survey plan
Estimated volume to be dredged : 277,000 cu.m.

DISPOSAL (Open Sea Dumping)

*» Transporting and disposing of dredged materials;;
+ Minimum sea level of 20.0 meters
+ Minimum distance of 20.0 kms. away from the project site
e Must not obstruct the flow of vessel’s traffic within the vicinity.

NOTES:

- The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carmied out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart’/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

{Authorized Signing Official)
Signature

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOS CITY, SAMAR



Bidding Forms 17
(Manpower Schedule)

MANPOWER SCHEDULE
Name of Project :
PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:
CALBAYOG PORT, CALBAYOG CITY, SAMAR

Contract Duration

MANPOWER
{(Minimum) 374 Calendar days

30 60 90 120 | 150 | 180 210 | 240 | 270 | 300 | 330 | 360 | 374

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Official)

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project :

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR

Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS AND DiSPOSAL OF DREDGED MATERIALS

Location:
CALBAYOG PORT, CALBAYOG CITY, SAMAR

Contract Duration
EQUIPMENT Number
{Minimum) Of Units
374 Calendar days
30 | 860 | 90 (120 [ 180 | 180 | 21D | 240 | 270 | 300 | 330 | 360 | 374
1)
2}
3)
4)
5)
6)
7
Signature
(Authorized Signing Official)
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOG CITY, SAMAR

Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS, NAVIGATIONAL CHANNEL AND DiSPOSAL OF DREDGED
MATERIALS

Location:

CALBAYOG CITY, SAMAR

Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos}) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PROPOSED DREDGIMG OF CALBAYOG PORT, CALBAYOG CITY, SAMAR
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Bidding Forma
{Contract Agreemont Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
{not required to be submitted with the Bid, but it shail be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the "Entity”) and [name and address of Contractor]
(hereinafter called the "Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called "the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall
likewise form part of the Contract.

PrOPOSED DREDGWS OF CALBAYOG PORT, CALBAYOG (ITY, SAMAR
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Bidding Forms
{Contract Agreement Formy)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for;
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF CALBAYOG PORT, CALBAYOS CITY, SAMAR



