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Acronyms
OoMary of Tarm*. AbMvialion, and

Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost 

BAC - Bids and Avoids Commrttee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as Proposal 
and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section S[e])

BIR - Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that are 
beyond the capability and/or capacity of the GOP to undertake such as. but not limited to: (i) 
advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
constmction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufecturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein.

Contractor-is a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded. Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment

DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement wrtiose 
funding source is from a foreign government foreign or international finandng institution as
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specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b».

6FI - Government Rnandal Institution.

GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to all items, supplies, materials artd general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of any 
kind. frreluding non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling. Janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term “related* or “analogous services* shall include, but is not 
limit^ to, lease or purchase of office space, media advertisements, health maintenance 

-apeiicos, and other services essential to the operation of the Procuring Entity. (2016 revised 
TRR. Section 5[r])

OOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, dvil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification Acuities, national buildings, school 
buildings, hospital buildings, and other related constnjction projects of the government. Also 
referred to as dv3 works or works. (2016 revised IRR, Section 5[u])

LG Us - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, detailed, 
and scheduled in the Project Procurement Management Plan prepared by the agency which 
shall be consolidated in the procuring entity’s Annual Procurement Plan. (GPPB Circular No. 06- 
2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities aruj Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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1PHILIPPINE
PORTS

AUTHORITY

INVITATION TO BID

FOR THE

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020, 
intends to apply the sum of P60,558»576.61 being the Approved Budget for the Contract (ABC) 
to payments under the contract for the PROPOSED DREDGING OF SALOMAGUE PORT, 
CABUGAO, ILOCOS SUR (LFP NLZ NO. 010-2020). Bids received in excess of the ABC 
shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion 
of the Worlds is required in One Hundred Seventy Two (172)calendar days from the receipt by 
the successful bidder of the Notice to Proceed. Bidders should have completed, within five (5) 
years from the date of submission and receipt of bids, a contract similar to the Project. The 
description of an eligible bidder is contained In the Bidding Documents, particularly, in Section M 
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non­
discretionary "pass/fair criterion as specified in the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) 9184.

Interested bidders may obtain further information from the Philippine Ports Authority Bids and 
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from 
8;00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December 
2020 from the given address and website(s) below and upon payment of the applicable fee for 
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 
FIFTY THOUSAND PESOS (P50.000.00). The Procuring Entity shall allow the bidder to present 
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on 
06 January 2021 at 10:00 a.m. at the PPA Function Room, 7th Floor, PPA Bldg., Bonifacio 
Drive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via 
zoom, which shall be open to all prospective bidders.

Bids must be duty received by the BAC Secretariat through manual submission at the office 
address indicated below on or before 20 January 2021 at 9:00 A,m. Late bids shall not be 
accepted.

A. Bonifacio Drive, Sooth Harttor. Port Area. Manila 1018 Philippines 
PO Box 436 Manila, Phihppnes 

Tel No (+632) 527*8366 (o 83 Fax No (-*632) 527^855 
wecsiie WWW ppa com ph



All bids must be accompanied by a bid security In any of the acceptable forms and in amount 
stated in iTB Clause 16.

Bid opening shall be on 2D January 2021 at 10:00 a.m. at the 7tb Floor, PPA Building, A. 
Bonifacio Drive, South Harbor, Port Area, Manila. Bids will be opened in the presence of the 
bidders representatives who choose to attend the activity.

Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations of RA No 9184 
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - Medium A - Port, Harbor and Offshore 
Engineering

For further information, please refer to:

BAG Secretariat, Philippine Ports Authority 
5th Floor, PPA Bldg., A. Bonifacio Drive, 
South Harbor, Port Area, Manila 
Telephone Nos. 527-47-35

527-83-56 to 83 ioc. 539 
PPA Website: www.ppa.com-ph 
GPPB Website: www.gppb.com.ph

MARK jOf^S. PALOMAR
Chairperson, PPA Head Office Bids and Awards 
Committee for Engineering Projects (HO-BAC-EP)

http://www.ppa.com-ph
http://www.gppb.com.ph
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1. Scope of BidThe Procuring Entity, Phiuppine Ports Authority invites Bids 
for the Proposed Dredging op Salomague Port, Cabugao, (logos Sur, with 
Project Identification Number LFP NLZ No. 010-2020.

The Proposed dredging of Salomague Port, Cabugao, (locos Sur, is for the 
construction of Works, as described in Section VI (Specifications).

2. Funding Information

2.1. The Phiuppine Ports Authority through the source of funding as 
indicated below for CY2020 in the amount of P60,$S8,576.61.

2.2. The source of funding is:
Corporate Operating Budget.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAG through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contracted 
Works and the conditions for this Project, such as the location and the nature 
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication 
facilities, requirements, location and availability of construction aggregates 
and other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, 
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 
contract They or through an agent shall not engage in corrupt fraudulent, 
collusive, coercive, and obstructive practices defined under Annex T of tee 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
tee Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be 
financially capable will be evaluated.

legally, technically, and

l^npofeo OoiociMS Of SAiouASut Pen i, Cabucao. kotos Sun.
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5.2 The Bidder must have an experience of having completed a 
Single Largest Completed Contract (SLCC) that is similar to 
this Project, equivalent to at least fifty percent (50%) of the 
ABC adjusted, if necessary, by the Bidder to current prices 
using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be ‘similar” to the contract to be bid 
if it has the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and 
the foreign govemment/foreign or international financing 
institution may agree on another track record requirement, as 
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply wiUi the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN.

7. Subcontracts
7.1. The Bidder may subcontract portions of the Project to the extent 

allowed by the Procuring Entity as stated herein, but in no case more 
than fifty percent (50%) of the Project

The Procuring Entity has prescribed that:

Subcontracting is not allowed.

7.2. Subcontracting of any portion of the Project does not relieve the 
Contractor of any liability or obligation under the Contract. The Supplier 
will be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these 
were the Contractor’s own acts, defaults, or negligence, or those of its 
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time and either at its physical address and/or through 
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of 
any part of the Bidding Documents. Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through

Pncposeo DneoaifMi of Smommui Poer. CAtuoto. liocosSun,
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electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.

10. Documents Comprising the 
Components

Bid: Eligibility and Technical

10.1 The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.

10.2 If the eligibility requirements or statements, the bids, and all other 
documents for submission to die BAG are in foreign language other 
than English, it must be accompanied by a translation In English, which 
shall be authenticated by the appropriate Philippine foreign service 
establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 
authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for 
purposes of interpretation of the bid.

10.3 A valid PCAB License is required, and in case of Joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
contract for this Project Any additional type of Contractor license or 
permit shall be indicated in the BDS.

10.4 A List of Contractor’s key personnel (e.g.. Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet the required minimum years 
of experience set in the BDS.

10.5 A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.

11.2.

11.3.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted.
For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 
IRRofRANo. 9184.

Pnoposeo Onoaine or SMOMABUf Pour. C*evsAO. koras Sun.
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12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications. Unless there Is a value engineering clause in the BDS, 
alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation. Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
days from the date set for Bid Opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its 
Bid.

The Procuring Entity may request additional hard copies and/or electronic 
copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online 
submission to the given website or any other electronic means, the Bidder

Ptofoito OtfioGMC Of SftOKiAeut Pour, Cmuiuo, iioars iun
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shall submit an electronic copy of its Bid, which must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 
non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its 
physical address or through online submission as indicated in paragraph 7 of 
the IB.

18. Opening and Preliminary Examination of Bids

18.1. The BAG shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 9 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAG Secretariat.

in case tee Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAG shall immediately conduct a detailed 
evaluation of all Bids rated ‘passed’ using non-discretionary pass/fail 
criteria. The BAG shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the Bid or 
combination of Bids offering the lowest calculated cost to tee Procuring 
Entity. Bid Security as required by ITB Glause 16 shall be submitted for 
each contract (lot) separately.

19.3 In all cases, tee NFGG computation pursuant to Section 23.4.2.6 of tee 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABGs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAG that it submitted the Lowest Galculated Bid, 
tee Bidder shall submit its latest income and business tax returns filed and

PfOrOSCB ORfDSlNC Of S.10M46W POST. CABUOAO, UOCOS SUR.
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1. Scope of BidThe Procuring Entity, Phiuppine Ports Authortty invites Bids 
for the Proposed Dredging of San Andres Port, Quezon Province, with 
Project Identification Number LFP MRQ No. 008-2020.

The Proposed Dredging of San Andres Port, Quezon Province is for the 
construction of Works, as described in Section VI (Specifications).

2. Funding Information

2.1. The Phiuppine Ports Authority through the source of funding as 
indicated below for CY2020 in the amount of P24,255,232.75.

2.2. The source of funding is;
Corporate Operating Budget.

3. Bidding Requirements
The Bidding for the Project shall be governed by all the provisions of RA No. 
9184 and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.

Any amendments made to die IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAG through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contracted 
Works and the conditions for this Project, such as the location and the nature 
of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication 
facilities, requirements, location and availability of construction aggregates 
and other materials, labor, water, electric power and access roads; and (d) 
ottier factors that may affect the cost, duration and execution or 
implementation of tfre contract, project, or work and examine all instructions, 
forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 
contract They or through an agent shall not engage in conupt fraudulent, 
collusive, coercive, and obstructive practices defined under Annex T of the 
2016 revised IRR of RA No. 9184 or other integrity violations In competing for 
the Project.

5. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and 
financially capable will be evaluated.

PFOPCSfD Dneois/Wj Of SAf  ̂Andres POJtt Quezon PRovma
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paid through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract Additional Contract documents are 
indicated in the BDS.

Proposto OniDeisc Of SfiOhftevi Pour. Cabuoao. Iiocos Sun.
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Bd CMS Sheet

Bid Data Sheet
ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:

Description/Clarification Unit of Measure Quantity 
fat least)

Dredging and Open sea 
disposal of dredged materials cu.m. 92,500.00

7.1 Porbon of Works allowed to be 
subcontracted:

Maximum Percentage 
subcontracted:

allowed to be

Subcontracting Is not allowed Subcontracting is not allowed

10.3 For Joint Venture:

Special PCAB License

10.4 The key personnel must meet the required minimum years of experience 
set below:

Key Personnel Genera/
Experience

Relevant
Experience
(Minimum)

Work experience is similar in nature and 
complexity to the project to be bid

Ports, Harbors, & 
Offshore Engineering 

Works

Work experience is 
similar in nature and 

complexity to the project 
to be bid

a) Project Manager Five (5) years
b) Project Engineer Three (3} years
c) Construction Safety and 

Health Officer One (1) year

d) Foreman Five (5) years

pKOPQiCB OKCoaina Of Suommoc Pout, Ca»v<m, kocos Son
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Bd DM Sheet

10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

Self-propelled grab 
type Dredger

min GW 450 tons with 
mechanically or electrically- 
driven SOT crane and 500 
cu.m, hopper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m, capacity with cutting 

teeth

1-owned

Orange-peel Clamshell 4.0 cu.m, capacity 1-owned

Drop Hammer 8.0 tonner 1-owned

OR

Non-pro pelled Crane 
Barge (grab type 

dredger)

min GW 450 tons with 
mechanically or electrically- 
driven SOT crane and 600 
cu.m. hopper capacity

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m. capacity with cutting 

teeth

1-owned

Orange-peel Clamshell 4.0 cu.m, capacity 1-owned

Drop Hammer 8.0 tonner 1-owned
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Tugboat 550 hp (minimum) 1-own ed/1 eased

OR

Non-propelled Crane 
^rge

min GW 450 tons with 
mechanically or electrically- 

driven 60T crane

1-owned

Grab Bucket Heavy duty rock/sand of 4.0 
cu.m. capacity with cutting 

teeth

1-owned

Orange-peel Clamshell 4.0 cu.m, capacity 1-owned

Drop Hammer 8.0 tonner 1-owned

Tugboat 550hp (minimum) 1-owned/leased

Non-propelled 
Hopper/Loading Barge

300 cu.m. capacity each 2-own ed/1 eased

Value Engineering Clause:

Not Allowed

The bid security shall be in the fcMm of a Bid Securing Declaration or any of 
the following forms and amounts:

1. The amount of not less than P 1,211,171.53 {2% of ABC}, if bid security 
is in cash, cashier’s/manager's check, bank drafVguarantee or 
irrevocable letter of credit;

2. The amount of not less than P 3,027,928.83 [5% of ABC] if bid security 
is in Surety Bond.

12

15.1

P»orotfB DKCoGma Of SMOMAnvt Post, Cuoaso, hocos Sut



BDS-4
BUM* Sheet

6 Each bidder shall submit one (1) original and six (6) copies of the Technical 
and Financial Proposals, properly labelled, book-bound, with hard cover 
and corresponding index tab.

19.2 Partial bids:

Not Allowed

20 Other appropriate licenses and permits required:

None

21 Additional contract documents relevant to the project that may be required 
by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Schedule. Construction 
Methods, Equipment Utilization Schedule, Construction Safety and Health 
Program approved by the Department of Labor and Employment and 
PERT/CPM or other acceptable tods of project scheduling.

Poonsto OnioeiNd Of Sai omaovc Pot r, Cabosao, nomSufi



SECTION IV
General Conditions of 

Contract



GCC- 1

Scope of Contract

This Contract shall include all such items, although not specifically mentioned, 
that can be reasonably Inferred as being required for its completion as if such 
items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, including the Generic Procurement Manual, and 
associated issuances, constitute the primary source for the terms and 
conditions of the Contract, and thus, applicable in contract implementation. 
Herein clauses shall serve as the secondary source for foe terms and 
conditions of foe Contract

This is without prejudice to Sections 74.1 and 74.2 of foe 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend foe IRR, which shall be applied to 
all procurement activities, foe advertisement posting, or invitation of which 
were issued after foe effectivity of foe said amendment

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to foe Works, foe Completion 
Date, and the Intended Completion Date shall apply to any Section of foe Works 
(other than references to foe Completion Date and Intended Completion Date 
for the whole of foe Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to 
foe Contractor based on foe schedule of delivery indicated in foe SCC, 
which corresponds to foe execution of foe Works. If foe Contractor 
suffers delay or incurs cost from failure on foe part of the Procuring Entity 
to give possession in accordance with foe terms of this clause, foe 
Procuring Entity’s Representative shall give foe Contractor a Contract 
Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by foe above date, foe Procuring 
Entity will be deemed to have delayed the start of foe relevant activities.

The resulting adjustments in contract time to address such delay 
may be addressed through contract extension provided under Annex ‘E' 
of foe 2016 revised IRR of RA No. 9184.

The Contfactor’s Obligations

The Contractor shall employ foe key personnel named in foe Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in foe BDS, to carry out the supervision of foe Works.

The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of foe personnel listed in foe Schedule.
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5. Performance Security

5.1. Within ten (10) calendar days from receipt of die Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of foe Procuring Entity to institute action pursuant 
to RA No. 3668 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with 
labor, materials and/or equipment for the performance of this Contract

6. Site Investigation Reports

The Contractor, in preparing the Bid. shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
perfonnance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GOP in his fevor shall be offset 
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 
Specific duration of the warranty is found in the SCC.

8. Liability of the Contractor

Subject to additional provisions, if any, set fortii in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of foe Republic of 
foe Philippines.

If foe Contractor is a Joint venture, all partners to foe joint venture shall be jointly 
and severally liable to foe Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined prima fecie by foe 
Procuring Entity that foe Contractor has engaged, before, or during foe 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent collusive, coercive, and obstructive practices as stated in fTB Clause 
4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex "E* of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCO, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity’s Representative has given written instructions 
in advance for additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work 
showing the general methods, arrangements, order, and 
timing for all foe activities in foe Works. The submissions of 
foe Program of Work are indicated in foe SCC.

11.2. The Contractor shall submit to foe Procuring Entity’s
Representative for approval an updated Program of Work at 
intervals no longer than foe period stated in foe SCC. If the 
Contractor does not submit an updated Program of Work within 
this period, foe Procuring Entity’s Representative may withhold foe 
amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until foe next payment after foe 
date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall pemiit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to foe performance of foe Contractor 
and to have them audited by auditors of the GOP or foe Procuring Entity, as 
may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of foe Contractor which shall 
be submitted as a Contract document make an advance payment to foe 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at foe most two installments 
according to a schedule specified in foe SCC, subject to foe requirements in 
Annex 'E” of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such 
requests for payment shall be verified and certified by foe Procuring Entity’s 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide aas builf Drawings and/or 
operating and maintenance manuals as specified in the SCO.

15.2. If the Contractor does not provide the Drawings and/or manuals 
by the dates stated above, or they do not receive the Procuring 
Entity’s Representative's approval, the Procuring Entity’s 
Representative may withhold the amount stated in the SCO from 
payments due to the Contractor.
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Special Conditions of Contract
GCC Clause

2 Sectional Completion:

None

1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor upon commencement of the project.

6 Site Investigation Report:

None

7.2 Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building 
Code of the Philippines and other structures made of steel, iron, or 
concrete which comply with relevant structural codes (e.g., DPWH 
Standard Spedfications), such as, but not limited to, steel/concrete 
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, 
filtration and treatment plants, sewerage systems, power plants, 
transmission and communication towers, railway system, and other 
similar permanent structures

10 No dayworks are applicable to the contract.

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entitv's Reoresentative within davs of delivery of the Notice
of Award.
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11.2 The amount to be withheld for late submission of an updated 
Proaram of Work is

13 The provision on advance payments or mobilization fees in the 
terms and conditions of all contracts/ purchase orders/ job orders 
for goods, sendees and infrastructure projects that will be signed 
or executed shall henceforth be excluded.

14 No further instructions.

15.1 The date by which operating and maintenance manuals are 
reouired is

The date bv which ‘as built” drawinas are reouired is

15.2 The amount to be withheld for failing to produce ‘as built” drawings 
and/or operating and maintenance manuals by the date required is
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Technical Specifications

PROJECT : Proposed Dredging of Salomague Port, Cabugao, Ilocos Sur

6.01 SCOPE OF WORK

• General Provisions
• To undertake the Proposed Dredging of Proposed Dredging of Salomague 

Port, Cabugao, Ilocos Sur, with an estimated volume to be dredged of 92,500.00 
cu.m. Includes:

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish 
sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal to 
designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow 
area.

4. Must not obstruct the flow of vessel’s traffic wtoin the vicinity
5. Transporting and disposing of dredged materials;;

a) Minimum sea level of 20.0 meters
b) Minimum distance of 20.0 kms. away from the project site

• The dredging area shall be dredged at the required depth as indicated on the 
Drawing/s.

• The work includes furnishing of all labor, materials, plants and equipment required to 
complete/finish the dredging works in accordance with the Dredging Specifications.

• Work Schedules
• After examinations of all relevant data, coordination needs, vwrk constrains, 

equipment to be used and other matters, a PERT/CPM diagram showing the detailed 
schedule/duration and sequences for the execution of dredging work shall be 
submitted to the Engineer for approval wittiin 15 days before the proposed 
commencement of the Works.

• Before the commencement of rock breaking/dredging works, the Contractor together 
with the Authority’s Representatives and Surveyors shall conduct a pre-joint 
hydrographic survey which will form basis of actual quantity of dredging materials to 
be removed/excavated.

• Prior to dredging works, the Contractor shall establish visible markers*uoys to 
clearly define the limits of the dredging area.

6.02 DREDGING EOUIPMENT/LAYOUTOF WORK

Plant
The Contractor shall keep on the job sufficient dredging equipment and/or plant to 
meet the requirement of the project
The equipment/plant shall be in satisfactorily operating conditions and capable of 
efficiently performing the dredging works with safety as set forth herein and shall be 
subject to Inspection by the Authority's Representative at all times.

Proposed Dredging of$oton>ogve Port, Cobugoo. Uotos Suf
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6.03

Physical Data/Layout of Work
• The Contractor, prior to the start of dredging works, shall secure

PlSPOSAL/DUMPtNG PERMTT AND OTHER RELATED CLEARANCE FROM THE PHIUPPINE
Coast Guard (PCG) or any other government agency, it shall be responsible
FOR THE PREPARATION OF DOCUMENT/S NEEDED IN fTS APPUCAVON OF SAID PERHUfTS
INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

• The Authortty does not guarantee to keep the project dredging area free
FROM OBSTRUCTIONS.

■ The Contractor shall adjust and conduct the work in such manner not to disrupt the 
flow of seacraft plying the navigational channel at all times.

a The Contractor shall layout his work from the government established ranges and 
gauges which shall be pointed out to him prior to commencement of the dredging 
work but shall be responsible for all measurements In connection therewith.

■ The Contractor shall frjmish, at his own expense, all platforms, survey equipment, 
range markers, poles, buoys, etc., and labor as may be required in laying out any 
part of the dredging work.

■ The Contractor shall be responsible for the installation, maintenance and 
preservation of all gauges, ranges, platforms, dredging limit markers and buoys. 
Upon completion of the work, the Contractor shall promptly remove all ranges, 
markers, buoys and other marker place by him that may be detrimental to smooth 
passage of seacraft passing the channel.

■ In the absence of a clear guideunes, the Implementing Office (DSD) does not
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE 
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

DREDGING WORKS
Description

■ This item shall consist for the dredging/removal of soft to highly dense seabed 
comprising of clayish sand/soil, trash at Salomague Port, Cabugao, Ilocos Sur in 
conformity with the dimensions shown in hydro survey plan or as established by the 
PPA Engineer with coordination with the PMONorthem Luzon.

■ The dredged materials shall be transferred / dispose to designated disposal site. 

Progress of Work
■ Upon mobilizing sufficient labors, materials, plants and dredging equipment and as 

Sme is of essence, the Contractor shall work at a minimum of Fourteen Hours (14) 
per day or more as may be necessary, subject to existing laws, to ensure the 
prosecution of work in accordance with the approved dredging schedule 
(PERT/CPM). If the Contractor foils behind the approved dredging schedule, the 
Authority’s Representative may require the Contractor to increase the number of 
shifts, working hours and/or dredging equipment without extra cost to the Authority.

■ Failure of the Contractor to comply with the requirements shall be reasonable 
grounds to assume that the Contractor is not performing the dredging work with such 
diligence as will insure completion within the specified time, in which case, the 
Authority may be compelled to take steps to protect the interest of the PPA.
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• When the Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concern must be secured and notice of his intention 
to do so shall be submitted to the Authority’s Representative within the reasonable 
time in advance thereof.

■ The Contractor shall submit daily dredging reports within two (2) days after the end of 
the day covered by the report duty signed by the Contractor or his duly authorized 
representative and the authorized PPA representative. The report shall be made in 
forms and to be provided by the Authority.

■ The Contractor shall take necessary measures to protect the life and health of his 
men in accordance with the existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authority's personnel while on board the 
dredging equipment/plant in performance of their official duties.

■ The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his dredging work. No liability whatsoever attaches to the 
Authority, if as a result of the dredging operations or installation, an accident happens 
in the project area. The Contractor shall hold the Authority free and harmless against 
any or all claims of persons involve in such accidents.

6.04 WORK DURATION & ESTIMATED QUANTmES

• The dredging works shall be completed within One Hundred Seventy-Two (172) Calendar 
DAYS (inclusive of Sundays, Holidays and Unworkable dajte).

■ The estimated quantity of dredging materials necessary to be removed is 92,500.00 eu.m.

6.05 DREDGING MATERIALS

• Disposal of Dredging Materials shall be hauledftransported using hopper/loading barge and 
deposited to designated area as directed by the Project Engineer.

a Displace Materials

■ Should the Contractor, during the progress of the dredging works, lose, dump, throw 
overboard, sink, misplace any materials, plant, machinery or appliance which may be 
dangerous to or obstruct navigation and/or port operations activities, the Contractor 
shall immediately give notice with description and location of such obstruction to the 
Authority and when required, shall mark or buoy the obstruction until such time the 
same is removed.

• Should the Contractor refuse, neglect or delay compliance with the above 
requirements, such obstructions shall be removed by the Authority and the cost of its 
removal shall be deducted from any money due or to become due to the Contractor 
or proceed against his performance bond.

■ Any dredged materials that is deposited other than the designated area will not be 
paid and the Contractor shall be required to remove such misplace materials and 
deposit it to where directed at his expense.

6.06 INSPECTION

• No PPA Project Engineer or Authority’s Representative is authorized to change 
provisions of the dredging specifications without written authorization of the Authority.

any
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• Nor shall the presence or absence of a PPA project Engineer or Authority’s Representative 
relieve the Contracts from any of his responsibility under the Contract

6.07 FACILITIES/ACCOMODATION TO BE PROVIDED

• The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 
equipment appliances and materials forming part of the ordinary and usual equipment/plant 
and crew of the dredging plant as may be necessary in inspecting and supervising the 
dredging work.

■ The Contractor shall provide a temporary site office for office and sleeping purposes of 
Authority’s Representatives. The room shall be fully equipped and maintained to the 
satisfaction of the Authority. It shall be properly lighted and ventilated.

6.08 OVER DREDGED. SIDESLOPEAND PAYUMITS

• Over dredged (Over-depth)
■ An over-dredged of 0.30 meters beyond the required project depth below MLLW may

BE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR- 
EOFRA. 9184.

■ NO OVER‘DR£DGED PAYMENT SHALL BE MADE ON PROGRESS-DREDGING
ACCOMPUSHMENT.

• Slide Slope
■ The volume of excavated materials to be paid for is that of a rectangular prism with 

sides vertical plus foe triangular prism formed by the prescribed allowable side slope 
of 1;3.

• The vertical sides of foe rectangular prism shall not go beyond foe designed dredging 
limits.

• The dredging of Salomague Port calls for a vertical accuracy of (+/-) 0.30 meter.
■ It Is to be clearly understood that no payments will be made for dredging beyond foe 

dredging limits except as provided above. The Contractor shall bear all foe cost of over­
dredging beyond the project depth and in addition, of any remedial measures ordered by the 
Authority or its representative to be taken in areas over-dredging is not permitted.

6.09 MEASUREMENT AND PAYMENT
■ The basis of measurement for dredging quantities is foe net cubic content of the voids 

formed by foe removal of the materials within the limits of payment as follows:
• The seabed as detennined by soundings prior to dredging.
, -n,e level or levels specified to which dredging is to be carried out, as will be proved 

by sweeps and surveys undertaken after dredging.
- Vertical faces at foe limits of dredging (writh allowable slide slope) as defined on the 

plan.
- Computation of volume shall be manually calculated and in the metric system using foe

“END Area Method”.
• COMPUTATION OF PROGRESS-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE 

ALLOWABLE OVER-DREDGED OF 0.30 METERS.
• The total volume of materials to be paid for under fois contract will be measured by

computing foe volume between foe bottom surface shown by soundings rn^e before 
dredging and the bottom surface by the soundings made as soon as prartcabte after foe 
work specified is completed or immediately after the cut-off date to be set If foe Contractor 
opted for interim payments. _____________ __________
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■ Payments for dredging will be made not often than once a month. Payments shall be made 
upon the estimates of work satisfactorily completed by the Contractor and accepted by the 
Authority during the preceding period.

■ Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total dredging work shall have been 
completed.

a The Contractor will be held responsible for clearing, slumping of side slope and/or all other 
materials dropped into the dredging areas until finally accepted by the Authority.

• The unit rate for dredging work applies to excavating of any materials within the dredging 
area and to include the removal and disposal of all debris and other objects encountered, 
and for the disposal of dredged materials at the designated dumping site.

6.010 SOUNDINGS

• The Contractor, in the presence or joint with the Authortt/s Representative and during the 
progress of toe dredging works, shall perform continuous chedcing of the depth thru 
soundings.

• For the purpose of work progress payments; the Contractor, jointly with toe Authority's 
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging 
activities during the month or the preceding period for which payment is being claimed.

■ Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00 
meters and to be undertaken jointly by toe Contractor and the Authority’s Representative 
and Surveyors.

■ Records shall be made during the sounding activities giving the time, the water/tide level, 
and the position of the sounding paraphernalia and plant/equipmenL Each party shall have 
and keep its own records.

■ Computation of the volume dredged for the period shall be made in accordance with Section 
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the 
Authority, checked and concurred by toe Contractor.

• The Contractor shall be responsible for all costs involved in toe above mentioned soundings 
such as costs for the survey boat, sounding and survey equipment, measurement, markings, 
materials, transportation and other cost related thereto. PPA may opt to use its own
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE COST OF REPAIR IN THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

6.011 TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH:
(see attached hydro plan)
TOTAL ESTIMATED VOLUME

APPROXIMATE DREDGING AREA
• WIDTH
• LENGTH

DREDGING SOIL COMPOSITION

See attached Survey Plan

92,500.00 eu. m.

See attached Survey Plan 
See attached Survey Plan 
See attached Survey Plan
Highly Dense seabed
Comprising of Compacted Clayish
Sand/Soil, Pebbles/Stones, Trash
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(Pi^M Btt»anJ)

ITEM 02 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at k>cation(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8fL (1,200mm x 
2,400mm) using !4 inch (12mm) marine pfywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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(Pn^ Bdlboard)

t I I f I t I / f / /
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“ To all our contractors, suppliers, and 

service providers, all we ask is for you to

SPEED UP
your contracts and FINISH
AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS 

OF COST agreed upon. Gawin niyo 

‘yan at hindi tayo maghihiwalay ng 

landas (Do that and we will not part ways).”

A Message from 

DOTr Secretary ArthurTugade
I I I I I I I I I I I

•Wfi«!;».
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(Safety Signages and Batncades)

ITEM 03 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or 
tarpaulin poster on 2’ x 2’ (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of ttie Engineer.

CONSTRUCTION
MHTAREA»» ^MWCEB>

CONBTKVCnOfl

LrxrooooiuwecR

n 7 GOOD UMBER*

FRONT

f FUMING FOR 0.00m x 1,20m SIGNAGES

FRONT

FRAMING FOR 0.60m x 0.60m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

PROPOifD PRED6/N6 Of $AiOK^GVf PO^T, CAiUGAO, tlOCOS SoR
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BILL OF QUANTITIES
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)

ID m m |4) (D 14) * '15)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization I.S. 1.00

1.02 Provide Environmental Safety and Health Prc^ram. I.S. 1.00

1.03 Provide and Maintain Site Office l.s. 1.00

1.04 Port Charges, Disposal Permits and/or ECC/CNC Processing I.s. 1.00

TOTAL FOR BILL NO. 1 • GENERAL EXPENSES

I
M

9

a
3

Signiture
Bidder's Authorized Representative

PROPOSED DREDGING OF SALOMAGUE PORT. CABUGAO. ILOCOS SUR



BILL OF QUANTITIES
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
(1) (2) (3) (4) IS) (4) * '(S)

BILL NO. 2 DREDGING WORKS

2.01 Dredging and Disposal of Dredged Materials. cu. m. 92,500.00

TOTAL FOR BILL NO. 2 • DREDGING WORKS

tn

O

f

Signiture
Bidder's Authorized Representative

PROPOSED DREDGING OP SALOMAGUE PORT, CASUGAO. ILOCOS SUR



BILL OF QUANTITIES
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)
(1) <2> 13) (4) (5) (4) * '(5)

BILL NO. 3 REIMBURSABLE ITEMS

3.01 Provide Office and Survey Equipment I.S. 1.00

TOTAL FOR BILL NO. 3 • REIMBURSABLE ITEMS

OQ
(0
W

o

f
TV5'

SIgnIture
Bidder's Authorized Representative

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR



BOQ and Anachments 
(Ama t - Basis af Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME; PROPOSED DREDGING OF Salomague Port, Cabugao, ILOCOS Sur

LOCATION : Cabugao, /locos Sur

The work items included in the proposal and the basis of payments are as follows:

Kent 1.01
BILL NO. 1 - GENERAL EXPENSES 

Mobilization/Demobilization and Cteaning/Clearing.
The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid 
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The 
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment 
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement 
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total 
amount shall be payable after the mobilization activity while the remaining (50%) payable after 
demobilization and cleaning.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the 
project

The quantity to be paid for shall be the actual implementation of construction safety and health 
program and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the 
implementation of the Construction Safety and Health Program, as required and approved by the 
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff
The quantity to be paid for shall be the actual rental for temporary site office and residence for the 
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary for tire provision of 
temporary site office and residence for the engineer and staff at least 48.00 m2

The quantity to be paid for shall be the actual services rendered in maintaining the site office and 
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the 
temporary site office and residence as well as other expenses such as provision for electric power, 
telephone bill, potable water supply, janitorial and security services

Item 1.04 Port Charges and ECC/CNC Processing

Payment for this item shall be in per actual cost/receipt of PCG issued Disposal Permit, and 
Berthing, Dockage Fee or any port charges the concerned PMO may impose.

Pnofosfo Oftfoeate or Saiomacuf Pout, Cabusao.IwcosSur



BOQ and Attachments 
(Amaxl • Bmi* of Paymertx)

BILL NO. 2 - DREDGING AND DISPOSAL

Hem 2.01 Dredging of Maneuvering Areas and disposat of dredged materials to the 
designated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but 
subject to availability of fund, in cubic meters of dredged materials including disposal to the 
designated area as directed by the Project Engineer. Payment shall include the cost of dredging 
equipment, materials, labor, survey works, handling. Port Charges and Other Expenses/Fees 
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS 

Item 3.01 Provide for Office and Survey Equipment
The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed 
necessary in the implementation of the project, supplied, delivered and accepted by the Authority. 
Payment for said items shall be made only upon complete delivery/acceptance of such. The 
contract lump sum price shall be full compensation for providing all determined items. The 
Contractor’s Profit and Overhead, Contingency and Miscellaneous (OCM) should not be included 
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at 
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but 
should not exceed the contract lump sum price. The determined items shall be the property of PPA. 
Operation and maintenance shall be borne by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

MoraSEP OIKD6M6 OF SMOkUGUf AMT. Cwua*a iUXOS jut



BOQ and Attachment 6 
(Af¥tex 2 - Facilities to be piQvkled)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME; PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SuR

LOCATION CABUGAO, ILOCOS SUR

B.

SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for 
use of the Engineer and his staff with a floor area of at least 30 aq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have tiled bathroom/lollet complete with fixtures and partitions for at least 
two (2) rooms. The field office shall be located within or near the project site as approved by 
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main Kerns of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipment shall be the property of PPA. Operation and maintenance 
shall be borne by PPA after the completion of the project.

1 unK Service Vehicle; 6 speed A/T; 2.199 L; Max Power 193ps @ 3,800 rpm 
Diesel/Gasoline wKh; Power Steering, Power Window and Power Door Lock 
capable; Includes Registration. Insurance, Misc.

1 unK CHC GNSS RTK BATTERY PACKED

1 unit Four-Bay Battery Charger FOR XB Batteries GNSS RTK

1 unK LT400N DATA CABLE

1 unK Data Collector/Communication Unit
(iPad Mini, wifi Cellular)

AWFOSgOlttBQWCOFSMawnWCWOW, kOCOSSut



BOQ and Attachments 7 
(Anoe» Equip>nent Rsquirements)

MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME: PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO. ILOCOS SU 

LOCATION ; Cabugao, ILOCOS SUR

I. One (1) UNIT Self^ropelled Grab type Dredger, min GW 450 tons with mechanically 
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0 
cu.m, capacity with cutting teeth, 4.0 cu.m, capacity Orange-peel Clamshell, 8.0 tenner 
Drop Hammer and 500 cu.m, hopper capacity;
(Ovimed)

OR

II. One (1) uNrr Non-propelled Crane Barge (grab type dredger), min GW 450 tons with 
mechanically or electrically-driven 60T crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity with cutting teeth, 4.0 cu.m, capacity Orange-peel 
Clamshell, 8.0 tonner Drop Hammer and 500 cu.m, loading capacity; (Owned)

One (1) UNIT Tugboat, 550 hp;
(Owned or Leased)

OR

II. One (1) unit Non-propelled Crane Barge, (grab type dredger); min GW 450 tons with 
mechanically or electrically-driven GOT crane (min) and multiple line heavy duty rock/sand 
grab bucket of 4.0 cu.m, capacity with cutting teeth, 4.0 cu.m, capacity Orange-peel 
Clamshell, and 8.0 tonner Drop Hammer;
(Owned)

One (1) unit Tugboat 550 hp;
(Owned or Leased)

Two (2) units Non-propelled Hopper/Loading Barge, 300 cu.m. capacity each;
(Owned or Leased)

AwwtD OiiraowcofS*m>u6uePow,CMU6«ft Hoag $ut
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BOQ *nd Attachments 

(Annei 4 - Construction Safety & Heath Requeements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular 
No. OJ-2020 and Construction Guidelines for Project Implementation during the period of public 
health emergency approved by PDCB and CIAP.

The ContractcH’, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs. Safety Shoes

Safety Devices

2 lot Buoys/Markere

2 lot Warning signs

1 units Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confirmatory Testing)

Medical and First Aid System 

Temporary Shelter for Workers

For seven (7.0) mos. 

1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

PmjrceaaKoamofSMOUiAeuiPen, kOcosSiM



BOO and AUactments 
(Annex 6 - EgirMering Circular No. 012020)

MAY 1 5 2020

ENGINEERING CIRCULAR NO.11.2020

FOR THE MANAGER, PCMD 
ALL PORT PMANAGERS 
CONCERNED CONTRACTORS

ponJ9
AtlTMOHITT

FROM THE ASSISTANT GENERAL MANAGER, 
ENGINEERING OFFICE

SUBJECT SAFETY GUIDELINES FOR THE IMPLEMENTATION OF
ALL PPA (CAPEX & RM) AND DOTr TOURISM AND 
SOCIAL REFORM PROJECTS DURING THE COVIO-19 
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo 
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the 
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of 
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ) 
in the identified areas, the following guidelines, in addition to the existing safety 
starKiards approved by the DOLE and also to the PPA Memorandum Circular No. 18- 
2020, are hereby directed to be implemented in all on-going PPA infrastructure 
projects including the DOTr Tourism and Social Reform projects;

1. Orily persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre­
existing health conditions, such as. but not limit^ to immunodeficiency, 
comorbidities or ether health risk and who did not come in contact with someone 
with COVID-19 shall be allowed to be included in the workforce for areas under 
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare 
facilities and amenities, such as employees' quarters for board and lodging for 
the project area covered by the ECQ and GCQ, otherwise, prior to deployment, 
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by 
the Contractors for their in-house personnel/worker during the period of 
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing efface 
masks and other protective personal equipment shall be ensured for all on­
going projects as precautionary measures to avoid and contain the spread of 
COVIO-19 in the work place.

A 8o«w(800 Qnv9 So« ii*i ttirtor. Port Af#a 10l£ Pt\^pf>oes
PO Boi 436 Udocs

Yd Ho i S27^eSS
WibMO
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BOO and Attachments 

(Annex 6 - Egineemg Ciicutar No. 01 2020)

5. Field Offices, employees' quarters, bunkhouses and other common areas shall 
be maintained to ensure cleanliness and daily disinfection of said areas must 
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station, 
fixit bath and others to be placed at various locations of all ongoing projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE 
D-0- No. 13 series of 1998. Personr>el ar>d workers shall be provided with the 
supply of vitamins particularly Vitamin C and other over the counter medicines, 
quarantine facilities and oxygen tanks for errrergency purposes.

8. Safety Officer of the Contractor shall regularly conduct briefing on the 
information regarding COVID-19 construction protocols on top of other safely 
requirements.

9. As preventive measure, daily monitoring of the pre and post work health 
conditions of workers shall be undertaken by the Contractor's health/safety 
officer particularly the temperature, blood pressure and exposure monitoring. 
Personnel with symptoms relative to COVID-19 shall be immediately isolated 
and quarantined for fourteen (14) days and ff necessary, brought to the DOH 
COVID-19 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be 
submitted to the assigned PPA Project Engineer/Port Engineer.

11. Proper protocols in accordance vnlh the DTI and DOLE Interim Guidelines and 
the Local Government Unit policy on work place prevention and control of 
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to 
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it 
cannot be avoided, disinfection of equipment in between transfer shall be 
conducted.

14. Ail materials and equipment brought inside the project site shall be disinfected, 
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter 
the project site. All personnel entering the construction site premises on a 
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be property 
logged and checked for symptoms. Gatherings, liquors, and/or merry-making 
are strictly prohibited in the project site.

4
PK0K>SB) DWOGWS Of SALOUAGUf Pan, CAMJ6AO, kocosSim
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BOQ •ndABadwnsnts 

(Annex 6 - Egjreenng Circular No. 01 2030)

16. PPA Port/Residenl Engineer shall ensure strict compliance to DOLE D.O. No. 
13. series of 1998 and implementation of ttie mentioned COVID -19 
precautionary measures in the work place.

17. Clustered and staggered deployment of employees within the construction site 
shall be observed to minimize personnel contact

18. Contractors shall submit to the implementing unit the inventory of work 
activities including the proposed sequencing of activities to be followed and 
undertaken to comply to the required sodat distancing. Break times shall be 
conducted in a staggered manner.

For strict compliance-

^^PNSTA^tJET? FARINAS, JR.

PaOPOSB>OtB>smorSAU)ttAeUtPOIIT,CMU6M>,IUXOSSl*
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BOQ and Anachments

(Annex 7 - Constfudion Guideines for Protect ImpterrtentaOon 
during Pubfc Health Emergertcy dated Jurae 29,2020)

✓

UcA m

€>
>4cX f*.

Jun« 29. 2020

MEWQRAKDUM

•’‘•'I V t A1;/,

r .

FOR Th« AsslsUnt General Manager for Engineering
Offce of tT'e Assistant General Manager for Engineennj

FROM The Manager
Internal Audit Department (lAD)

SUBJECT Conttruetfon Guideline* for Project Implementation during the 
period of Public Health Emergency

Last Jurie Id. 2020, we received thru email the lener from the Construction Industry 
Authority of the Philippine* (CLAP) to the General frtanagei dated ijrtb 15. 2C20 
(copy altached) regarding the above subject. ClAP is requesting PPA to assist them 
in disseminating die above Construction GuCWmes to our stakeholders nciudotg 
contractors and impiemerrjng units.

Reialiv* to this. lAO being the implerr>entng unit lor Constructors Performar>ce 
Evaluation System (CPCSJ and relative to Ks irrplemenlation. may we seek 
assistance from you- good offce in dssemnating the attached giidelines to the PPA 
Engineering Units and PPA constructors

Thank you tor your kind ccm4eration

VENiaUS V. VILLASENOR 

Cc The Genend l^rta^BT

AKecrvnerm AttUMd

PHIL. PORTS AUTHORIlT
ENCtN^Efrlia or t ;CE 

pRaj.ccr t ocfwifitihi

< ; free
»e la •>:: '•♦.pp’' fr* —; a**'
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BOO and Attachments

(AnnaK7-Cor8tniCliqnOuideinai<orPic)ecllmp*en»etitation 
diitng Piiiiic Haatth Emeniancy dated June 29,2020)

Quiddlnes. These were developed corsidenrg SWg contrador* which err^jtoy the 
biggest chunk of the industr/a labor workforce and largo contractors Involved in both 
public and private Infrastructure projects as well as vertical constmetion. The 
guidelines will give pointers in managng (hetr human resources at this critical line but 
will ikewise give important directions to contrac2ors in managing their business not just 
for survival but to be abte to contnbute to the country’s economic recovery program.

The TWG is presenting optior?s or couaes of actions which contractors may ewTsidef 
dependir^ on eppkcabtftty to the project’s urngue characteristics while maintaining 
minimum requirements based on gudeines by government author It es such as the 
lATF Onnibus Guidelines for the Implorrentation of CommurVty Quarantino in the 
PhSppinet, Deparknont of Trade ar>d Industry {DTf) and Department of Labor and 
Employment (DOLE) Interim Guidelines on Workpbee Prevention and Control c# 
COVID-19, and DOH Department Memorandum No. 2020-220. Interim Guidelines on 
the Retum-to-WofK.

These guidefines are subject to periodic review to better respond to developments ef>d 
ensure werkers health and protection a$ well as compliance with government 
regulations.

Purpose

The guidelines wiU set key prrciples ana minmum requirements that define 
responscSe, heaShy and safe operations ftr construction related operations under 
COVIG.19 and ensure the survival of busness es wel as »■« pretedion c/ workers.

Scope / Coverage

The gukfeknes wll indude preventon, detection, and rapid response rressures 
designed to achieve the prinopins above sAhSe mambwiing business conthurty across 
the constructor) industry.

Policy Content f Guidelines 

Materials

/. Defivensa
1. All equipment and material deliveries must be carefully planned and 

monitored.
2. Transition and delivery zones are tdentjfied and limited to select persorwtol. 

i.e.. receivers and detverers.
2.1. Transition personnel are regularly monitored, always provided required 

Persorv)! fVotectve Ei^rpmeni (PPEs) and may be included for opuonal 
tasting.

2.2. Sodal dislancing arid other protocols by iho Department of Health (DOH) 
should be followed.

3. As much as possible, cargo is unloaded only by the re carvers, wrste the 
dciverers do not leave dve«r vehicles. If the receivers are not enough to unload 
the cargo, the deliverers must unload while the receiver has to wait at a 
seamed stance until completed.

»!«■ __ 
Pkotoss) PiffDSMg Of SAionivieue PO*t, Camao, kocosSui
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BOO ind Attach mama

(Annex 7 - Construction GuMainaa for Project Implamentation 
during Pubke Health Emarganey Med Jime 29.2020)

4. All cargo should undergo proper disinfection procedures before use. Likewise, 
involved staff shodd ai&o be properly dissected before enlering the jobsite.
4.1. Materials, which are exposed to the sun. such as concrete and gravel, 

need not be defected.

Manpower

t. Awsrvn^ss and Commumcaton
1. Actve communication betrveon the vwrkers. safety officers (as specked under 

Section f 4 of R.A. 11CS8 and is Impitmenttng Rules and Regul:dions (IRP) as 
speafled In DOLE 0.0. t98 5. 2018). site supervesors. and management is 
advised in planrmg and imptemenartg the protocols.

1.1. AO languages and dialects should be accounted fer to ensure proper 
comnxjnicauon.

2. Infographics (may adopt OOH's), signages, and posters on health and safety 
measures (see Annex A) must be posted at entry points and strategic areas'
2.1. Oaih/updates on the latest developments.
22. Self-screening measures.
2.3. COVlD-ISHodine.

3. As much as posstre, at workers should exercise the practices for redueng 
the risk of transmissicn. and proper hygene as identfied by the OOH:
3.1. Social distancmg (at least one (1) meter distance from next persvi].
3.2. Proper handwashing using antHbactenal soap (or use alcohol-based 

hand sanitzerwhen inavailable).
3.3. Avoid contact widi own eyes, nose, end rrxjuth.
3 4. Prohitd sp<ttf>g.
3.5. Covering ol mouth with bseue or arm (if tissue is unavailable) when 

sneezing or coughng.
3.6. Use and remove PPE w*th care.
3.7. Do not share personal bebngmgs such as pfiones, pens, PPEs.
3.8. Avoid phyveaJ greciir'gs (e.g. handshakes, hugs).

4. All workers' Status orvsite and off-Site, are properly noled at all Unes by frie 
safety dTicers.
4.1. Rilowcrk
4.2. Side
4.3. High temperature
4.4. Or»r condiCcns

5. An acceptable level of hearth evaluation Is properly corrwnurucated between 
new hires and nmanagement.

6. Al workers would need la provide their location or place of residence prior to 
wofkrtg. This Is to help prate a proper algorithm for contact tracing.
6.1. Additionally, workers comng from COVtO-19 hotspots would need to be 

idefitrfted.
7. Quarantined workors should also be kept track of under strict confidentiality 

and privacy.

if. Clearing ibr Return to Work
1. Stringent qualification criteria for emptoyeesiWirkers:

Conit’U'A.'n Sx/Utforj fv •wWn«*i«riwi Wxtv An Mmttw <*uM-. riMim f’m'fxwvr, | ) cT 13
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(Annex 7 - Construction Guidelnes for Protect implemantalion 
during Pubhc Health Emergency dated June 29,2020)

1.1. Must be 2t to £9-year<ld, without pre-existing health condttons. such 
es. but not linitod to. imfou nodcfioency, con<xt>'>dites, or other heahh 
risks, induding any perscn who resides wrth the aforemenboned.

1.2. EjTtpfciyees or consultants who are 60*yeaf-okJ or above may be part of 
the workforce for construction projects as may be allowed under General 
Ccmmunity Quarantma (GCQ) aiMJ ECQ gukJetincs urxJcr Omnibus 
Guidelines on the Implemrytdtion of Community Ouarantir>e In the 
PhOtppInes dated 15 May 2020 which states that those aged 60 and 
above may be slowed to work ri perm In od industries ar>d offices.

1.3. Must have no COVID 19 symptoms.
Saeenmg and entry at construction site. Mem 4. Section 0 of the Omnibus 
Guidelines on the Irnfrfementation c/ Community Quararitine m the PtWBppincs. 
dated 15 May 2020. states that 'Compliance with Join! DTl-OOLE Retum-to- 
Wofk Guidelines and DOH ReturrH^Work Guidelines shal be considered 
Sufficient ccmpitance with minimum health standards. In no case shall the 
teshr^ of al returning workers be construed as a condition precedent ky 
his/her return." The nos: important screening step is rf>eckir>g al retumir>g 
workers for symptoms within the last 14 days and exefudir^ anyone who is 
symptomatic. (Annex B) Con traders have the option to test workers for 
COVlO-19 thnj OOH preserved testng protocols lo determine if there is 
asymptomatjc transmission.
2.1. The Human Resource Decanmenl should undertake daily health pre­

screening (see Anr>exes C & D - DOLE Work Resumption Protocol & 
pre-screeftartg sample form). Returning employeesAvorkers should be 
made awaxo of gwing accurate inrarm.it*cn as speefied in RA 11332.

2.2. Ail returning empioyees^vorkers must declare (via SMS) any recenf 
travel hstcry to or residence In an area with a reported case of local 
transmission of COVID-19 over the 14-days ptor to entry.

2.3. Returning workers that do not show any symptoms will bo cuarantjned 
for 14 days withn the lobsHo and wil be eRowed to work under a zoned 
or grouped area.

2-4. These who have been hrtng/corifined in the barracks during ECQ/GCQ 
penod for at least 14 days and with no symptoms, wilt be allowed to work 
Immediately.

2.5. Managemc^ should have an undersbtndmg and plan on how the 
vnrkors travel to and from ffve jobsitos.

2.6. A heightened gate entrance screening protocol (see Arviex E - Sample 
Protocol for Saecning Employees and Vrsitors per DTl-DOLE Interim 
Guidelines) wsh the use of rron-contad thermal scanners on ALL 
personnel upon entry to construction promises wi be implemented. 
He/She must dcciare recent possible exposure lo confirmed COVID-19 
cases, indudrg travel history to or residence in an area with reported 
local transrrission of COVID-19 disease. The lrttJvkJu;d should also 
attest (hat they are not experiencing the fokwtog symptoms: (see Annex 
F - Daify COVlD-19 Hca^ Checklist Form)
2-6.1. Fever
2.62. Ccugh
2.64. Shortness of breath
2.6.4. Cdds
2.6.5. Sore throat

C.nan.:v.. It r.r IH-io J 4 nf13
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2.6^. Runny nose 
2.6.7. Nasai congestion 
2.6 Muscle pains
2.6.9. Headache 
2.6.10.0irnculty of broathng 
2 6.11.DiarThea
2.6.12. LOSS of sense of smelt 
2-6.13.Loss of sense of laite

2.7. Secunry guard or assigned personnel/ safety engineers on duty wil then 
refer these persoiwiel to the Safety and Hcafth Personnel. wit then 
conduct the DOH Decision Tool for COVIO-19 AasesamenL

2.8. Employers shall provide the DOLE through its Regional Office copy 
fumtshed DOH. monthly report of Bness. diseases and injuries u1iRzir>g 
the DOLE Wortc Accadentlllness Report Form (WAJR) (see Annex G).

3. Suspected Cases (Po55**e cases of COVlD-19)
3.1. Any indrvidual exfu&itirig flj*6kfl symptoms should not report to work. 

Instead, they should do the folowrtg;
3.1.1. Seff-tsotale, ateri their safety officers or other applicable 

authorhies.
3.12. Contract proper heaRh aulhehties for additcnal guidance.

32. Empicyeesr'workers. who had the COVIO-19 virus, should do the 
folowtng before reporting to work:
32.1. Fulfill the adeouate time tor setf«quarantinir>g as recormended by 

the OOH.
322, Test r>cg3tivo for COVID-19.
322. Receive proper medical clearance, before reporting to work.

3.3. In ttie event cf a worker contracDr^g COVI3-19 while workir>g. die 
management should do de folloimng:
3.3.1. boi.it e the worker immediately in a separate wcB-vcnliialcd 

holding area (or in site isolation room) in the workplace, away from 
other workers.

322. Contact local government and bcaJlh authorities.
3.32. Gather records of al people wtx) have worked with the Infecied 

worker, who tested positive within the past four weeks.
3.3.4. Gather Information on those who have been in location or shared 

equipment wtth the person.
32.S. Provide COV1D*19 testing to all workers, who have been woiVIng 

cJosefy with the irfected eidividual.
3.3.6. 8a ready to present the information to the approcr.ate authorities.
3.3.7. Inform wder workforce of the situation while prolecang the 

prrvacy of theifvJMiual.
3.34, Ctoan and disinfect aD s-le surfaces and equipmeni
3.3.9. Follow any additicnal directions from local government and health 

authorities.
3.4. For senior personnei. who are working In mutt pie jobsnes, they are 

expected to self-quarantine for at least 14 days, if there has been a 
breach in one of thex jobsites.

3.5. The safety officer should have a knowledge on the proximate hospitals or 
quarantine faaiities to ensure that r\ the event of a COVIO-19 Incident, 
workers can be given proper heaRhcare.
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HI. Uonitoring
1. Heatm Checks

1.1. Regular mcritering ot pefsonod’s health, especaly far COVIO-19 
symptoms (e.g.. manAilory regular r>o contact lemperalure chock).

1.2. Day to day monitoring of personnel's health.
Worttcfs Hygiene
2.1. Constant reminder on proper ocughiing etiquette.
Limit number of Work Personnel
3.1. Limiied mobdizaiton of personnel and minimtte<3 skeletal staff.

2.

3.

n/ Prope r VVortt A Sire
1. AJI workers must wear the presertood dodiing of the OOLE*OSHC: 

t.1. Siwt with sleeves
Pants
Ctoied.foc boots 
Hard hat

visibility vest
Other necessary Personal Protecsfve Equipment (i.e. face masks, gloves, 
goggles, face shields, etc.) shat be prescribed based on speofic 
characteristics cf projpcL

2. As per the DOH, all workers are expected to woar proper face masks.

1.2.
1.3.
1>4.
1.5.
1.6.

V. Sods! DiMnCfog end Prezeuborary Maatums
1. SoDol distancing should be observed at P's constnjcbon s.ie and rs the office:

t.1. All workers shoukd respect socal distancing guidelines, as much as
possible.

2. ProvisK»i tor transport cornpliant »/fth social distancing reqisremerts.
3. Proyision of On-iNaar-Sita accomrriodationstarracks, where avaiLitte.

3 1 Enough space should be provided for every empioycO'Viiorkar staying an 
the barracks to ensure that Rocial distancing (at least 50*4 reducUm in 
density of people) are aceq uatefy impJemmied. This can be achieved 
eibkjr by providing additonal spaceTacilities or by havrtg occupants 
work (and steep) in shifts.

3.2. Segregate emc*oyees.W>rkers who are coming back to work from those 
who ongiraDy stayed in the barracks dunng the ECO period.

3.3. Barracks should have at least one (t) meter of physical distance from 
each occupant and/or provtsori of a physical barrier in between 
occupants.

3.4. Should be wed venttDtcd/windows opened to allow fresh air cirdiation. 
Provision of dedicated pov^t-to-poM shuttle service (residence-wontptace- 
residence and compliant with sobcil distancing!.
Observe social tSslancng (eg., no sharing of workspaces, staggered lurKh 
breaks, use of large conference rooms only) and hygiene measures (e g., 
provide hand washing and disinfection stalcns. mandatory use of face masks) 
in workplaces, shuttles and accemmodadons.
5.1. Sp4t/attemating shifts are encouraged to avoid extensive interrnirgiirrg.
5.2. Breaks should be staggered to imit the number of people In proxinvly 

wth each other.

4.

5.
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5.3. Individuals are expected to dean up their own areas after eating with 
proper disinfectants.

5.4. Limit the r^umber d people operadng or occupying freight elevators.
5.5. Designate smoking area:

5.5.1. SmokenArapers must use designated area or do so off-site and 
butts are to be placed In the designated receptacle. Hands must 
be washed before and after smoki^

5.52. Stand so that smoke or vapor producod is nesf going into anedner 
person's breathing zone.

5.6. Site mcet^s:
5.6.1. Only absdateiy necessary meeting padidpanls should attend. 
5.62. Attendees should be or^e (1) meter apart from each ether.
5.62. Rooms should be well ventilated (windows opened to a Dow fresh

air drculation.
5.6.4. Held meetings n open areas where possible.
5.6.5. Conduct teefcox meetings in wide open spaces to enable workers 

to keep the regwed physical distance of si least one (1) meter, 
(see Annex H).

5.6.6. Meetings are to be held through tefeconfofer*dng or 
videocenfereneng, where passbie.

Vi. Saa Operations/Construction Work Site
1. Accesa arid MovemenitoTron Construcpon Site

1.1. ft poEscle. establish one-way staircases and walkways to minimize 
workers' contact

1.2. Manogement can lock up possiWe decontamination chambers (e.g. 
swimming pool gradc-chlorin e >.

1.3. An people ent^Tfg and ecling the workplace should be raftered, fer 
easier contact tracir>g in the ovent cf an outbreak.

1.4. An norvesscntial workers are prohibited from enicmg the jobsite.
2. Limi(ir>g and Removing Internal touch points areas.
3. CompartmentaUzaticn

3.1. If possible, divide ine construction site rto zor>es or other methods lo 
keep workers physically separated. Thts wiQ promote scdal distancing 
BT*d will make containment cf possible outbreak easier.
3.1.1. Lknit on the nunber of people per zone b advtsed.
3.12. Management can consider reducing wcrkforca to the fobsite.

4. Construction S4e Qeanlng
4.1. Regular disinfection of workplaces, shuttles, and accornmodalions.
4.2. Alt offices and jobsites should dstofed the following at leas! hwee per 

day
42.1. handles 
422. Raings 
422. Ladders 
42.4. Switches 
422. Controls
422. Shared equipment
4.2.7. Common and eatlrtg areas 
422. Personal workstations

hr A«Vv ^ Ko* | 7 {/ t J
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4.3. Haniis and common toot&'equipment are cleaned or dbsinfccled after 
each iask.

4.4. A'/rarencss on locactan of commonly used items
5. A3 offices ^ jotsite* should rnploment additional clearing measures of 

common arras as recommended by ffte OOH.
6. Management can look up possible docont^ninadon chambers (e.g. chionne, 

iodine, betadine, potassnmi persulfate^
6.1. Derntstng only decontaminates Iho surface, thus the need for PPEs.
6.2. Suggested additional sanitary measures to be implemented.'installcd on 

Site Out are not Rmited to the foibwing:
6.2.1. Water stations
6.22. Proper handwashing areas and harxJ washing protocol.
6.2.3. AJcchol-based hand aamtUer shall be provided in aR department 

areas, entrances, catmeena. beside harvl punch machines and 
oher faculties.

6.2A. Disinfectant wiping products.
6.2.5. Footwear csirdecOon treatment units {foot baths) before entering 

site premises or facilities (staff houses, barracks, canteens.‘mess 
halts, site offices and others).

7. Limit and remove internal to«ch poml areas (e.g. coffee machines, water 
fountains, common pens). If pos^tr<», also remove doors/ door hartdies for 
Jobsites.

8. A proper waste and disposal area must be provided, as well as proper 
disposal cf contammated products.

Iff/. AcW/tona/ Gutoslfues for Vvrtza! and Honiontaf Prujeaz
1. If possible. aS construction workers are to be housed in either on-sls 

barracks, or off-srte barracks. This would mane monrtonng of workers' 
actMiics easier.
t.1. AH workers must use the same vehicles they can>e into work in. if 

returning to the of-site barracks.
12. AH vehicles would ryjcd to be diskifected. before being ready fer use the 

next day.
2. Management can also bok into using the floors of buifcotngs. as barracks, with 

proper permission cf the Owners.

Machlr>ery

1. Afl equipment deliveries must be carefully planned, monitored and managed to 
avoid the nsk of COVH>19 transmission,

2. AS delvercd cqurpmgrt must be cleaned and disinfected before use.
3. Assign regular worker to use the equipmenL R possible. If sharing cannot be 

prevented, lake precautions and foSow the cleaning guide before and after 
each use.

4. dean equipment before and after each day's work witfi a dlsInfectaoL 
concentrating on points of contact such as handles.

5. tf equipment needs to bo transferred to ether construction sites, the foBowing 
action must be taken into considerations;
5.1. Plan, monitor and manage tho transfer of oqiapmenL
5.2. Cquiprrent should be disinfected before transposing.
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5.3. Trari$porting driver must be recorded including the asssuni.
5.4. Ai the debvery site, eguipnent should be property endorsed.
5.5. Once the equipment is .received at the project site, number 2. 3 and 4 

must be dene.

Money

Contracting parties need to discuss, befom resvwption or start of nor*, contract 
prevTsws on; Payments^ Variations end Ttmeiines constdering the effects ot current 
government health end safety standards that havo to be compHed H-iih to prevent the 
spread of the coronavtnjs pnmieme end ensure worirers' protection from the 
contsgjous disease. Contractors' concern on cash ffow. pn'ce esca^eiicin, time 
extensions and pocftjctMfy tvitf need to be estabHshed and agreed with project 
owners. Contraaors need to devise project implementation plan aigrred with 
gervefTYnent approved health and safety protocols.

Contractors need to fomiliarce themselves with Republic Ad (R.A.) 11459 or 
&3yanihanto Heal As One Ad: HA. 11058 and its 1RR as speolied in DOLE D.0.198 
S. 2018. end DOLE'S D O. 13 and ensure contracts are signed with these UndmarV 
retAiisbons. For projects with s»gned contracts before the onset of the coronavirus 
psnderrjc. contractors r>eed to check on DOLE'S guidelines on drafting new contracts 
so provisions on employment detaJs, i.e. accemmodations. meals, etc. can be 
irtduded as friese are expected to be heavily affected by new guidelines cn health and 
safety, Comcany code of oscipines may likewise need to be reviewed and re-written 
to consider pandemte guidelines and ensure employees/workers’ full si^port and 
cooperation.

Pursuant to Section 2t of DOLE 0.0.198. s. 2018. "The total cost of impie.mnnt\ng a 
OSH program shaO be an integral part of the operations coat. It shalt be a separate 
pay Bern m construction and in ah eontractng or subcontracting arrengemenis ’ to 
cover the cost infWctfid dumg this Pubk Health Emergency. Tr>ese costs include, but 
are not fimited. to testing krts: personal protectn/e equipnrvent; workers* barracks; 
quarsrtine facSties: isolation rooms; ds<nfectants: sanitation equipment and facilities; 
and other expenses relative to com plan ce with safety and health standards during 
construction.

Contractors should conduct periodic audits (frequency to be determined based on a 
project scale and scope) to verify that the appropriate measures have been 
Implemcr^ed and are masitained.

The ErtG supervisors and safety officers are expected to conduct dafy audits, and 
safety reports to rronagement in order to make sure that the appreprate measures 
are implemented and followed.

ConsbucSon companies should expect to deal with heightened safety and beafth 
guidelines until such time ttiat tfie pandemic has fully been eradicatod. and;

1. Analyze contract requirements:
2. Comply with contractual notice rcqujincrrenls;
3. Adapt and Adjust schedule;
4. Coordinate arid Cooperate wdh all participants: arvd

IM ,Sa*u« null |P*5tSC/1C
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S. Document evefything.

P/sA Assessment and Pesponse-
1. Al conUactors wxiw need to gunranicc tho minimum level of jlandatis to 

protect the health of the worters engaged In the constrvrton sites.
2. Before any acth/ity is resumed, all hazards, due to the halting of *«rk. must be 

reviewed and controlled.
2.1. Workers involved should haw* proper understanding of the operations arwl 

emiironment conditjon chocking
3. An Integrated continuity plan should also bo provided in the event cf a partial or 

comptote shutdown of jobsite ct if joos.te operations are severely Srnrted.
4. AH contractors should complete an nfegrated contnurty plan to respond to 

partial or compile si^down of construdton s-tes or in the case of a severe 
limitation of site opera tens.

The COVO-19 pandetne aTecU werking hoers ar>d earnings In aR businesses, 
gtobally. However, the construction indualry Is unique with respect to the COVID-19 
because corairuction contracts typioal'y contain provisions about time for pertomanco 
and fees for faing to perform on time. There Is no question that all participants in the 
constnjclcr industry have experienced, and will continue to expenence. Impacts on 
b^eir ooeraticrts because of C0VID-t9 and experts say the fallout is one more factor 
poised 10 affect consiruaion firms. Thes« impacts induce, amor^g others, schedule 
delays, workfcrce disoiptions, equipment and supply chan disruptions, reduced 
productivity due to on vte health and safety treasures (e.g.. social disiarvcrrvg, 
staggenng of work, enhanced sanitary measures, etc.), permit delays cr restrictions on 
rww permits, and fina-neng restr^tK-ns or cash ficnv shortages.

Therefore. 11 is criical that constmeuon companies be proactive rather than reactve In 
dealing with the COVID-19 and K is highly recommended that they take the following 
steps w«h respect to the corona virus-

1. Define - identify the cempany's main vulneraodties (convene a mcotng with 
senior maruigement and deciscrvmaXers to identfy potential impacts on (he 
Corrx»ny).
Assess - understand if and hew Oie company is prepared to deal w.th the 
company s mam vulnerabilities (fov»ew any existing plans arxj procedures to 
ensure they arc current and b^ln preparing business continuity and crsis 
management plans and procedures aimed at rwurrvzing potential Impacts on 
the company).
Implement arxJ Manage - ensure the company's plans and procedures work 
(work with senior management and dedson-makers to cstabPsh and embed 
response and recovery anangemonts and ccrJlrm senior management and 
decision-makers understand their roles and support hew the plans and 
procedures will be used).
Corrmunicate and Remain Vigilant — ensure Oie company's teams are iiformed 
(assign dear responstilmes for internal »id external commumcations).

2.

3.

This pandemic was net foreseeable and unfcrtunataly. its duration and fa Boot remain 
uncertain. What Is eertsm is that the world is transitiorVng, Being prepamd for this will 
be essential lo marraging the outcome ar>d mnrnlzmg negative impacts.

C.v-mi5i-r 1" i>n*ofTWT^, »• iM-^-1*» r^Skf y=.1'« lt cT 12

P^OfiOSSD D^DO/te Of Smomaguc Po»t, Cabubao, uocos Sun



22
BOO and Attachment

(Amex 7—Consiniclion Giadeine* fer Prejael knptamentalicn 
dunng Piiiic HaaBi Enwgenqr dated Jira 29.2020)

Monitoring

DTJ-CIAP rs rovHalang te Jotfrt Adminialrative Order No. 01, S. 2011 vwith DOLE.
OPWH, DILG and the Professional Rcgulaoon Commission (PRC) to strengthen 
coordlnaticn and enhance the implementation of the Construction Guidelines on 
Presort Imptementadcn for the period of PuW*c Health Emergency, DOLE D.0.13 and 
R.A. 11053 and its IRR as specified in DOLE D.O. 198 S. 2018. and speaficady, 
enforce strict monitaring of construction acidities.

The DOLE shall refer to the Ph*fcpc'r»e Contractors Accreettotion Board (PCAB) its 
firtongs. after due process, cn any act or onvssion committed by eonstnjcoon 
contractors in vtoladon of labor standards, safety rules and regulations and other 
pertr«nt polioes.

EfTectivity

These guidelines shall lake effect after approval by the CIAP Board and posting in the
official gazette (www.cfficialgazette.gov.ph) arvS CIAP website (www.ciap.dfl .gov.ph).
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,iTATACb 
ii»_iAPAT5^

BUMAWa WITH «m»MTT

/4(i
15 June 2 020

Any. JAY DANIEL R. SANTIAGO
General N^f,na9cr ^
Pnitippinc* Ports Authority (PPA)
Bwtfacto Drwo. Scxjth Hartwr 
Port A/e^» • Mantfa

Slj ^ject Cooftnjctkjn Gmdeinas for Project Implementation during the 
period of Public HeaRh Emergency

Dear Atty. Sanbago;

GreeungS-

In line »rith the President's declaralion of Public Health Emergency in the country to 
address COVlO-19. the Philippine Domestic Construction Board (POCB), an 
irnotemantjog board of the Construction Industry Authority of the Philippines 
fClAPl mandated to fomulnle policies. p*flns. programs, and strategies for the 
rt»*vetoprr»cnt of the Philippine constnjcSon industry organized a Technical Working 
Group (TWG) cempnsed of representatives from contractors cf varyir>g sires and 
BUDOfes comng from Luron. Vrsayss and Mindanao to fomvr/afe protocols for the 
Jnefostry for resumpticn of conatruc&on work n areas under quara^ine.

As a have developed the “Construction GultMines for Project
toiDlemontatlon durirvg the period of Public Health Emergency” to serve as
reference for canfraclors and implefne.Ttrrg gg&nc^s, to ensure viability of projects 

. rvotecton frtjm and spread cf the coronavrrj*. The Gu-dolirwa were spprovnd by
the Bnd ctAP Boanj cn May 13 and Jun*2020, res^c1Jve<y-

fy)e%e guidefiries set key pmdples and minimum requirements that de,line 
nSitjle. healtliy and safe operabon* fo' construcbon-rnluted operations under 

C0^0*I9 9n(^ ensure the survival of business as well as the protection of workers. 
These guidelines r*dud« prevention, detection, and rapto response measures 
designed to aefseve the pnncples above virile maintaring business continurty 

the construction industry.

These Olso present options or courses of acbons wh»ch contractors may consider 
deoending on acpficability to the project's unique characteristics wH9e maintaining 
minimum requirements based on gudeSnes by government authorities such as the 
lATF omnibus GukJeEnes for the Irrplementabon cf Commtaiity Quarantine in the 
ptvfcrpinea, Department of Trade and kidustry (DTI) and Department of Labor and 
EmobV^nl (DOLE) Interim Gutdefnes on V/orkplaco Prevenfccn and Control of 
CO^*19-and C>®H Department Memorandum No. 2020-220. Irlerim Guidelines on
the Retum-toWofk.

tn thd regard, may we respectfutly fimish ycu with the copy of the approved 
Construction Guidelines (copy attached), for your reference. Further, may we also

jpwe eouEsoccoNSTnuenoN boardPHLPPWe eCMEShC CONSTRUenON BOARD 
coMS'’Ru :tto*i wOvstut kj tmority or the m«.reMEs

M »t OsMWm r TiMt rd
ai -ccri ■»« 1KI V i-tvintsiT g?9i 

B KAJuttiiiiaign
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BOQ «)d AtMdnttnls

(Ann»»T—CotaliuclionGuidelnei for Project Imptementalkyi 
during PiMc tlanKh Emsigency ditod June 29.2020)

rec|je«t your kind assistance In tfsseminatmg these Construction Gddeines among 
yoir stakeholders, including contractors end impicmanting agencies.

You may eho visit ClAPi websSa at wvvw-d3P dti.Qov.ph for the latest updates and 
version of these Construction Guideittea.

Fw i^iestnns and darificstlons, kindly email POCB Secretariat at pdcb.fl>dti oov oh. 
Thank you for your usual tuppod ----- —

Sincerely.

DORIS U.GACHO 
ereorfwo Orectof. POOCfl

mOWMBlOmWWgOFSMCWMCOrnOW, Chus«4 kocosSut
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CL 1
Bidttng Form

(ChacMW of Tadintcil and FiiwicM Documont*)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A" Documents

Legal Documents
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or
□ (b) Registration certificate from Securities and Exchange Commission (SEC),

Depailment of Trade and industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and

□ (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

□ (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents
□ (e) Statement of the prospective bidder of all its ongoing government and

private contracts, including contracts awarded but not yet started, if any, 
whether simitar or not similar in nature and complexity to the contract to be 
bid; and

□ (f) StatOTient of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

□ (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

□ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission; 
or
Original copy of Notarized Bid Securing Declaration; and 

(i) Project Requirements, which shall include the following:
□ a. Organizational chart for the contract to be bid;
□ b. List of contractor's key personnel (e.g.. Project Manager, Project

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data;

□ c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and

□ (j) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable. Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority to 
its officer to sign the OSS and do acts to represent the Bidder.

Pnopoiie DfeBciNC or Smouasuc pout, dtuajuj, uocos Svn



CL 2
Dkkliy Ponns

(ChedM of T«cMeii and RnancM Document)

Financial Documents
□ (k) The prospective bidder’s audited finartcial statements, showing, among

others, the prospective bidder’s total ar>d current assets and liabilities, 
stamped "received' by the BIR or its duty accredited and authorized 
Institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; and

□ (I) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class "B” Documents

□ (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and Hs IRR in case the joint venture is already in existence; 
or
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful.

n. FINANCIAL COMPONENT ENVELOPE

□ (d) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
□ (o) Original of duly signed Bid Prices in the Bill of Quantities; and
□ (p) Duly accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of constiuction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and

□ (q) Cash Flow by Quarter.

PROPOJTO DUSOGlMCOfSAlOMAOUl Pot, Cabuoao, noeos Su»
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Bidding Forms
(Sid Fonri fbr th« Procurwnenl o( Infrattructun Pnjsctt)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date
Project Identification No.

To: Philippine Ports Authority 
PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers___________ , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 
the Procurement Project PROPOSED DREDGING OF SALOMAGUE PORT, 
CABUGAO, ILOCOS SUR;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is:___________________;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (Hi) local taxes, 
and (iv) other fiscal levies and duties], which are itemized herein and reflected in 
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 
binding upon us at any time before the expiration of that period;

g. if our Bid is accepted, we commit to obtain a Performance Security in the amount
of___________________percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable 
forms of Performance Security, subject to the terms and conditions of issued GPPB 
guidelines1 for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

l currently based on GPPB Resolution No. 09-2020

Pmima»Diteo6ei6OfSiuatMeufPc*T,OutmA0,koeosSiM



Oddint Fonn$
(Bid Forn for the Procurement of InfreMructure Prefects)

J-

in your notification of award, shall constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authoiized representative 
of the bidder, and granted full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the PROPOSED DREDGING OF SALOMAGUE PORT. CABUGAO, 
ILOCOS SUR of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:. 
Signature:____
Duty authorized to sign the Bid for and behalf of: 
Date:__________________

eMFn»OtB>6iMBOfS«iqw*««Poitr,CiucB«ftfcaamn»



Bidding Fonrw 
(On-going)

STATEMENT OP ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS.
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1]

Owner's
Name
and

Address

Nature/
Scope

of
Work

2l

Contractor's
Role
(In

percentage)
3]

Total Contract Value At
Award Project

Completion
Escalated 
Value to 
Present 
Prices 

41

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of 
Accomplishment

Planned Actual

Contract Duration
JL

start Completed

A) Government
Contracts

I. On-going
II. Awarded but

not yet started

B) Private
Contracts

I. On-going
II. Awarded but

not yet started

NOTE;

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specif the 'Escalation Factor* used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9164.
5] State Month artd Year.

This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

PnofouoDiiteeme ofUtOMASut Pon, Cmuoao, kocos Sun
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Bidding Potmt 
(SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and/or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

PHOPOSfP DH£DGI>tG Of iAtOKuayt POUT. CA3V6M, hOCOS SUK



Stdding Form* 
(Expedenca Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work 
1]

Unit of 
Measure

Quantity
Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Title of 
the
Project

Unit of 
Measure

Quantity

Experienced & Accredited in Ports, Harbors, & 
Offshore Engineering Projects:

- PARTICULARLY IN ROCK BREAKING OF HARD SEABED, 
Dredging and open sea Disposal of dredged
MATERIALS

cu.m. 46,250

NOTE: 1] Submit the Certificate of Completion/Cerlificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or 
Constructor Performance Evaluation System (CPES) ratings, I11, 2nd & Final visit (if applicable). Projects with no Certificate of 
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form : September 2012)

Authorized Signing OfTicial Date

Pnoposeo DmoemeorSAiowieut Pout, Cuosao, Itocos Sun
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Bidding Form* 

(Financial)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped ‘RECEIVED” by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. NetWodcing Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follcws:

NFCCs [ (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of tfie projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR autfiorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

PmrosBtaiB)smofS»um»etifP<mT,CA»u6M),lu)cosSim



Bidding Foma 
(Pledged Pertonnel)

LIST OF CONTRACTOR’S PERSONNEL
i hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex *_*

Other Po8ltlon(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex “J

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor’s License)

Project Manager > Five (5) years
Project Engineer - Three (3) years
Foreman • Five (5) years
Construction Safety and Health Officer - One (1) year

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

Pnoposio DntoeiMC Of SAioMABue Port, Caruoao, luxossun
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BUdtog Fount 
(PMgtd Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
-A............ Z1

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor's) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as Indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant
REVISED FORM (January 2011)

Authorized Signing Official Date

fWt-ostD DotoGme or Pon, Cavjgao, (uxos Su*
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BkMinpFonnt
(Omnibu*-Sete)

Omnibus Sworn Statement for Sole Proprietorship
/shall be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

AFFIDAVIT

of legal age, FCivil Status!. FNatioDalitvI. and residing atI,_________
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of_________________with office address
at :

2. As the owner and sole proprietor, or authorized representative of _ . I have
lull power and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute die ensuing contract for PROPOSED DREDGING 
OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR of the PhiUppine Ports Aatbority, 
as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder! is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or bv relation, membership. 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for In the Uniform Guidelines on Blacklistin2;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. FName of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the 
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder! complies with existing labor laws and standards; and

8. FName of Bidder! is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project/.

PHOrOSBtO»tV6m60r5MtmAaMPOKTlO*MAekliOCOtSlM
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BiddngFonns 

<Onnbu$ - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa> or the commission of fraud with anfaithfulness or
abuse of confidence through misappropriating or converting any payment received bv a
person or entity under an obligation Involving the duty to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this_day of
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capac%) 

AFFIANT

/Jurat/
[Format shall be based on the latest Rules on Notarial Practice]

PnonsaO»toem60fS*umkeufPoKT, Ometo, komSiM
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BiddhQ Fonre 

(Omnibus-Partnerahip)

Omnibus Sworn Statement for Partnership or Cooperative
fshaJl be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ ) S.S.

AFFIDAVIT

of legal age, f Civil Statusl. rNationalitvI. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of_______________ with office address
at___________________;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR of the PhUippioe 
Ports Authority, as shown in the attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidderl is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
govemment/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or by relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Gnidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidderl is authorizing the Head of the Procuring Entity or its duly authorized 
representativefs) to verify all the documents submitted;

6. None of the officers and members of fName of Bidderl is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and 
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidderl complies with existing labor laws and standards; and

8. fName of Bidderl is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes;

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

PeoeosB>Dmamofiut»ii>iamt<m,Omj6io,kocosSiM
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OkMny Fonrs 

(Omnibus - ParbwiaWp)

d. Inquiring or securing Supplemental/Bid Bulletm(s) issued for the fName of the Project?.

9. fName of Bidderl did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafa) or the commission of frand with nnfflithfulness or
abuse of confidence through misappronriatinp or converting anv payment received by a
person or entity under an obligation involving the dntv to deliver certain goods or services.
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 8.1930. as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this day of
Philippines.

20 at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJuratl
[Format shall be based on the latest Rules on Notarial Practice]
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13
Sidling Foma 

(Omnfeui - Coip/J.V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid/

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF_____ )S.S.

I,

AFFIDAVIT

of legal age, ICivil Status]. rNationalitvI. and residing at
after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of________________with office address
at__________________ ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED 
DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR of the PhUippine 
Ports Authority, as shown in tiie attached [state title of attached document showing proof of 
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 
Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
goverrunent/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, bv itself or by relation, membership. 
association, affiliation, or controllimr interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting!

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct;

5. IName of Bldderl is authorizing the Head of the Procuring Entity or its duly authorized 
representativefs) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of /Name of Bidder! is related to the 
Head of die Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office or die end- 
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. /Name ofBidder! complies with existing labor laws and standards; and

8. /Name of Bidder/ is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
c. Making an estimate of the fecilities available and needed for the contract to be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project!.

PtonsaDiuoaimoHuoM»s\MPoitr,c»»u6*o,koeosSuK
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(Omnbus - CctpJJ.V)

9. FName of Bidder! did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver anv of the
obligations and nndertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling fEstafal or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting anv payment received bv a
person or entity under an obligation involving the duty to deliver certain goods or services.
to the nreindice of the pnblic and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of,
Philippines.

,, 20_at

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

fJurail
[Format shall be based on the latest Rules on Notarial Practice]

PnerosB>OttoamorS*umtetjfPOKT, CMueto, hocosSim
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(BM-Secunng Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid If bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES) 
CITY OF JS.S.

BID SECURING DECLARATION 
Project Identification No.:_______

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Hart)or, Port Area, Manila

I/We, the undersigned, declare that;

1. I/We understand that according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration.

2. i/We accept that: (a) i/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and. (b) i/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of acts 
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal 
action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:

a.

b.

c.

Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request
I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
efr^ and (i) I/we foiled to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; and
I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, lA/Ve have hereunto set my/our hand/s this 
[year] at [place of execution].

day of [month]

Name of Bidder/ Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

[Jurat!
format shall be based on die latest Rules on Notarial Practice]

HioromOittammofSMxmMnxPom,Omieto,tuxosSuiie
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DREDGING METHODOLOGY

Name of Project:
Proposed Dredging of Salomague Port, Cabugao, Ilocos Sur 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials 

Location:
Cabugao, Ilocos Sur

MINIMUM SCOPE OF DREDGING METHODOLOGY:

DREDGING

Dredging/Excavation of the existing seabed up to the required, composing more or 
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones. 
Loading of excavated dredging materials into the dumping scow and disposal to 
designated area as directed by the Project Engineer.
Dredging works; (See Also the Technical Specification at Sectkhi VI)
• Shall be undertaken on the deep portion of the channel way up to the shallow 

area.
• Must not obstruct the flow of vessel’s traffic within the vicinity.

■ Estimated Dredging Area
■ Designed Depth
a Estimated volume to be dredged

DISPOSAL (Open Sea Dumping)

See Section 7.0; hydrographic survey plan 
See Section 7.0; hydrographic survey plan 

92,600 cu.m.

Transporting and disposing of dredged materials;;
• Minimum sea level of 20.0 meters
• Minimum distance of 20.0 kms. away from the project site
• Must not obstruct the flow of vessel’s traffic within the vicinity.

NOTES:
The narrative construction method will guide and familiarize the contractor and the PPA on hew the project shall 
be carried out in accordance with the highest standard of workmanship.
The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and 
Manpower Schedule.

(Authorized Signing Official)
Signature

PMrcsfo OKfoane Of SAumuetK^om, Casu&*o, koaxSun
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(ManpOMr ScMule)

MANPOWER SCHEDULE

Name of Project:
Proposed Dredging of Salomague Port, Cabugao, Ilocos Sur 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials

Location:
Cabugao, Ilocos Sur

MANPOWER
(Minimum)

Contract Duration

172 Calendar days

30 60 90 120 160 172

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Officia!)

MomSEDOW06M6 Of SUCMMUrffarr, /tocosSut
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project:
Proposed Dredging of Salomague port, Cabugao, Ilocos Sur 

Proposed Project Description:
Dredging of Maneuvering mid Berth Areas And Disposal of Dredged Materials 

Location:
Cabugao, Ilocos Sur

EQUIPMENT
(Minimum)

Number
Of Units

Contract Duration

172 Calendar days

30 SO 90 120 190 172

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Official)

PHOWMHI Dwpe»«s Of SAUmAGlX POKT, Cmusao, kocasSiM
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(Paymant Schadiis)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Dredging of Salomague Port, Cabugao, Ilocos Sur 

Proposed Project Description:
Dredging of Maneuvering and Berth Areas And Disposal of Dredged Materials 

Location:
Cabugao, Ilocos Sur

Project Duration 
(days or months)

Payment Schedule 
(Monthly, In Pesos)

Cash flow
(Quarterly, In Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PnofosiD DuDotte Of S*ic»u6ur Parr, C*mao, /locos Sim
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(Contrad Agraanant Fonn)

Contract Agreement Form for the 
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shali be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principai office at PPA Building, Bonifacio Drive, South Harbor, 
Port Area, Manila (hereinafter called the ‘‘Entity’) and [name and address of Contractor] 
(hereinafter called the ‘Contractor’).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called the Works’) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for ttie execution 
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and 
Regulations of Republic Act No. 9184 shall be deemed to form and be read and 
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Speciftcations;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements. Technical and 
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding 
envelopes, as annexes, and all other documents submitted (e.g.. Bidder’s response to 
request for clarifications on the bid), including corrections to the bid, if any, resulting 
from the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned In the PBDs. Winning bidder agrees that additional 
contract documents or information prescribed bv the GPPB that are
subsequently reouired for submission after the contract execution, such as
the Notice to Proceed. Variation Orders, and Warranty Security, shall
likewise form part of the Contract

PnoeosioDtiBKiHeofSAumMiurl’otrT, tocos


