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Glossary of Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract. -
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as Proposal
and Tender. (2016 revised IRR, Section 5[c]}

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. {2016 revised IRR,
Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of Intemal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate extenal technical and professional expertise that are
beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i)
advisory and review services; (ii) pre-investment or feasbility studies; (i) design; (iv)
construction supervision; (v} management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Fimm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.

DTI1 - Depariment of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or intemational financing institution as



iv
Glossary of Terms, Abbreviation, and
Acronyms
specified in the Treaty or Intemational or Executive Agreement. {2016 revised IRR, Section
5[b]).

GF1 — Government Financial Institution.
GOCC - Govemment-owned and/or ~controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of any
“kind, -including non-personal or contractual services such as the repair and maintenance of
equipment and fumiture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services™ shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
- -mppiices, and other services essential to the operation of the Procuring Entity. (2016 revised
TRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
fiood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as civif works or works. (2016 revised IRR, Section 5{u))

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Govemment Agency.

PCAB - Philippine Contractors Accreditation Board.

PhiIlGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described, detailed,
and scheduled in the Project Procurement Management Plan prepared by the agency which
shall be consolidated in the procuring entity’s Annual Procurement Plan. (GPPB Circular No. 06-
2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

UN - United Nations.
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PHILIPPINE
PORTS
AUTHORITY

INVITATION TO BID

FOR THE
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

The Philippine Ports Authority, through the Corporate Budget of the Authority for CY 2020,
intends to apply the sum of P60,558,576.61 being the Approved Budget for the Contract (ABRC)
to payments under the contract for the PROPOSED DREDGING OF SALOMAGUE PORT,
CABUGAOQ, ILOCOS SUR (LFP NLZ NO. 01 0-2020). Bids received in excess of the ABC
shall be automatically rejected at bid opening.

The Philippine Ports Authority now invites bids for the above Procurement Project. Completion
of the Works is required in One Hundred Seventy Two (172)catendar days from the receipt by
the successful bidder of the Notice to Proceed. Bidders should have completed, within five (5)
years from the date of submission and receipt of bids, a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particulary, in Section 1|
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “passffail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) 9184,

Interested bidders may obtain further information from the Philippine Ports Authority Bids and
Awards Committee (BAC) and inspect the Bidding Documents at the address given below from
8:00 a.m. to 5:00 p.m., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested Bidders on 23 December
2020 from the given address and website(s) below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
FIFTY THOUSAND PESOS (P50,000.00). The Procuring Entity shall allow the bidder to present
its proof of payment for the fees in person.

The Philippine Ports Authority’s Bids and Awards Committee will hold a Pre-Bid Conference on
06 January 2021 at 10:00 a.m. at the PPA Function Room, 7th Fiocor, PPA Bldg., Bonifacio
Orive, South Harbor, Port Area, Manila, and/or through video conferencing or webcasting via
zoom, which shall be open to all prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated below on or before 20 January 2021 at 9:00 A.m. Late bids shall not be
accepted.

A. Bonifacia Drive, South Harbor, Port Area, Manila 1018 Philippines
P.Q. Box 436 Manila, Philippines
Tei No. (+632) 5278356 to 83 Fax No. (+632) 527-4855
websile: www.ppa.com.ph



All bids must be accompanied by a bid security in any of the acceptable forms and in amount
stated in ITB Clause 16.

Bid. opening shall be on. 20 January 2021 at. 10:00 a.m. at the Tth. Floar, PPA Building, A.
Borifacio Drive, South Harbor, Port Area, Manita. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The Philippine Ports Authority reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules.and Regulations of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

Required PCAB Registration - Medium A - Port, Harbor and Offshore
Engineering

For further information, please refer to:

BAC Secretariat, Philippine Ports Authority
5th Floor, PPA Bldg., A. Bonifacio Drive,
South Harbor, Port Area, Manila
Telephone Nos. 527-47-35

527-83-56 fo 83 foc. 539

PPA Website: www.ppa.com.ph
GPPB Website: www.gppb.com.ph

MARK J . PALOMAR
Chairperson, PPA Head Office Bids and Awards
Committee for Engineering Projects (HO-BAC-EP)


http://www.ppa.com-ph
http://www.gppb.com.ph
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- Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR, with
Project identification Number LFP NLZ No. 010-2020.

The PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR, is for the
construction of Works, as described in Section VI (Specifications).

. Funding Information

2.1. The PHILPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2020 in the amount of 160,558,576.61.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

. Bidding Requirements

The Bidding for the Project shall be govermned by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the [ocation and the nature
of the work; (b) climatic conditions; (¢) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex "I* of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED OREDGING OF SALOMAGUE PORT, CABUGAO, LOCOS SUR,
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5.2 The Bidder must have an experience of having completed a
Single Largest Completed Contract (SLCC) that is similar to
this Project, equivalent to at least fifty percent (50%) of the
ABC adjusted, if necessary, by the Bidder to current prices
using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184,

A contract is considered to be “similar” to the contract to be bid
if it has the major categories of work stated in the BDS.

53. For Foreign-funded Procurement, the Procuring Entity and
the foreign governmentforeign or intemational financing
institution may agree on another track record requirement, as
specified in the Bidding Document prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section
23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter V1l of the Charter of
the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent
allowed by the Procuring Entity as stated herein, but in no case more
than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

SUBCONTRACTING IS NOT ALLOWED.

7.2. Subcontracting of any portion of the Project does not relieve the
Contractor of any liability or obligation under the Contract. The Supplier
will be responsible for the acts, defaults, and negligence of any
subcontractor, its agents, servants, or workmen as fully as if these
were the Contractor's own acts, defaults, or negligence, or those of its
agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of
any part of the Bidding Documents. Such requests must be in writing and
received by the Procuring Entity, either at its given address or through

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, ILOCOS SUR,
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electronic mail indicated in the IB, at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1

10.2

10.3

10.4

10.5

The first envelope shall contain the eligibility and technical documents
of the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other
than English, it must be accompanied by a translation in English, which
shall be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostifle Convention, only the franslated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor's key personnel (e.9., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAOD, ILOCOS SUR,
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Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate
as published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in:
Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less
than the percentage of the ABC in accordance with the schedule in the
BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
days from the date set for Bid Opening. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online
submission to the given website or any other electronic means, the Bidder

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, 1L.OCOS SUR.
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shall submit an electronic copy of its Bid, which must be digitally signed. An
electronic copy that cannot be opened or is corrupted shall be considered
non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7 of
the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’
representatives who are present shall sign a register evidencing their
attendance. In case videoconferencing, webcasting or other similar
technologies will be used, attendance of participants shall likewise be
recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity's BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and
opened and evaluated simultaneously so as to determine the Bid or
combination of Bids offering the lowest calculated cost to the Procuring
Entity. Bid Security as required by ITB Clause 16 shall be submitted for
each contract (lot) separately.

19.3 In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification
Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and

PROPOSED DREDGING OF SALOMAGUE PORY, CABUGAD, JLOCOS SUR,
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. Scope of BidThe Procuring Entity, PHILIPPINE PORTS AUTHORITY invites Bids
for the PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE, with
Project Identification Number LFP MRQ No. 008-2020.

The PROPOSED DREDGING OF SAN ANDRES PORT, QUEZON PROVINCE is for the
construction of Works, as described in Section VI (Specifications).

. Funding Information

2.1. The PHILPPINE PORTS AUTHORITY through the source of funding as
indicated below for CY2020 in the amount of #24,255,232.75.

2.2. The source of funding is:
CORPORATE OPERATING BUDGET.

. Bidding Requirements

The Bidding for the Project shall be govermned by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have
inspected the site, determined the general characteristics of the contracted
Works and the conditions for this Project, such as the location and the nature
of the work; (b) climatic conditions; (c) transportation facilities; (¢) nature and
condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates
and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine al! instructions,
forms, terms, and project requirements in the Bidding Documents.

. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe
the highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

. Eligible Bidders

5.1 Only Bids of Bidders found to be legally, technically, and
financially capable will be evaluated.

PROPOSED DREDGING OF SAN ANDRES PORY, QUEZON PROVINGS
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paid through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No.

9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

PROPOSED DREDGING OF S’LOMAGUE PORY, CASUGAC. ILOTOS SUR,
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Bid Data Sheet

BDS-1

ITB Clause
52 For this purpose, contracts similar to the Project refer to contracts which
have the same Major Categories of Works which shall be:
Description/Clarification Unit of Measure Quantity
(at least)
Dredging and Open sea
disposal of dredged materials cu.m 92,500.00
71 Portion of Works allowed to be | Maximum Percentage allowed to be
subcontracted: subcontracted:
Subcontracting Is not allowed | Subcontracting is not allowed
10.3 For Joint Venture:
Special PCAB License
104 The key personnel must meet the required minimum years of experience
set below:
Relevant
Key Personnel Ef e':g:ée Experience
pe {Minimum)
Work experience is similar in nature and Ports, Harbors, & Work experience is
complexity to the project to be bid Offshore Engineering similar in nature and
Works complexity to the project
to be bid
a) Project Manager Five (5) years
b) Project Engineer Three (3} years
¢} Construction Safety and
Health Officer One (1) year
d} Foreman Five (5) years
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Bid Data Sheet
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Self-propeiled grab min GW 450 tons with 1-owned
type Dredger mechanically or electrically-
driven 60T crane and 5§00
cu.m. hopper capacity

Grab Bucket Heavy duty rock/sand of 4.0 1-owned

ctr.m. capacity with cutting

teeth
Orange-peel Clamshell 4.0 cu.m. capacity 1-owned
Drop Hammer 8.0 tonner 1-owned
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge (grab type mechanically or electrically-
dredger) driven 60T crane and 600
) cu.m. hopper capacity

Grab Bucket Heavy duty rock/sand of 4.0 1-owned

cu.m. capacity with cutting

teeth

Orange-peel Clamshell 4.0 cu.m. capacity 1-owned
Drop Hammer 8.0 tonner 1-owned
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Sheet

B« Data

Tugboat 550 hp {(minimum) 1-owned/leased
OR
Non-propelled Crane min GW 450 tons with 1-owned
Barge mechanically or electrically-
driven 60T crane
Grab Bucket Heavy duty rock/sand of 4.0 1-owned
cu.m. capacity with cutting
teeth
Crange-peel Clamshell 4.0 cu.m. capacity 1-owned
Drop Hammer 8.0 tonner 1-owned
Tugboat 550hp (minimum) 1-owned/leased
Non-propelled 300 cu.m. capacity each 2-ownedfleased
Hopperill.oading Barge
12 Value Engineening Clause:
Not Allowed
151 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:

1. The amount of not less than P 1,211,171.53 [2% of ABC], if bid security
is in cash, cashiers/manager's check, bank draft’/guarantee or

irrevocable letter of credit;

2. The amount of not less than P 3,027,928.83 [5% of ABC] if bid security

is in Surety Bond.
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6 Each bidder shall submit one (1) original and six (6) copies of the Technical
and Financial Proposals, properly labelled, book-bound, with hard cover
and corresponding index tab.

19.2 Partial bids:
Not Allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the project that may be required

by existing laws and/or the Procuring Entity, such as:

Construction Schedule and S-Curve, Manpower Scheduls, Construction
Methods, Equipment Utilization Schedule, Construction Safety and Health
Program approved by the Depariment of Labor and Empiloyment and
PERT/CPM or other acceptable fools of project scheduling.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply fo any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which comesponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

42 If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay
may be addressed through contract extension provided under Annex “E”
of the 2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall fumish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
gamishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4.
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GCC-3

Dayworks

Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s
Representative for approval the said Program of Work
showing the general methods, arrangements, order, and
timing for all the activities in the Works. The submissions of
the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s
Representative for approval an updated Program of Work at
intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the
amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the
date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitited as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two instaliments
according to a schedule specified in the SCC, subject to the requirements in
Annex °E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
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15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built" Drawings and/or
operating and maintenance manuals as specified in the SCC,

15.2. If the Contractor does not provide the Drawings and/or manuals
by the dates stated above, or they do not receive the Procuring
Entity's Representative’s approval, the Procuring Entity's
Representative may withhold the amount stated in the SCC from
payments due to the Contractor.
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SCC-1

Special Conditions of Contract

GCC Clause
2 Sectional Completion:
None
1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor upon commencement of the project.
6 Site Investigation Report:
None
7.2 Permanent structures: Fifteen (15) years
Buildings of types 4 and 5 as classified under the Nationa! Building
Code of the Philippines and other structures made of steel, iron, or
concrete which comply with relevant structural codes (e.g., DPWH
Standard Specifications), such as, but not limited to, steel/concrete
bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants,
transmission and communication towers, railway system, and other
similar permanent structures
10 No dayworks are applicable to the contract.
111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within days of delivery of the Notice
of Award.
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1.2 The amount to be withheld for late submission of an updated
Program of Work is
13 The provision on advance payments or mobilization fees in the
terms and conditions of all contracts/ purchase orders/ job orders
for goods, services and infrastructure projects that will be signed
or executed shall henceforth be excluded.
14 No further instructions.
15.1 The date by which operating and maintenance manuals are
required is .
The date by which “as built” drawings are required is
15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
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6.01

6.02

Technical Specifications

PROJECT : PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

SCOPE OF WORK

General Provisions

e To undertake the PROPOSED DREDGING OF PROPOSED DREDGING OF SALOMAGUE
PORT, CABUGAO, I1.0COS SUR, with an estimated volume to be dredged of 92,500.00

ci.m. Includes :

1. Dredging/Excavation of soft to highly dense seabed comprising of clayish

sand/soil, pebbles/stones up to the designed depth.

2. Loading of excavated dredging materials into the loading scow and disposal o

designated area as directed by the Project Engineer.

3. Shall be undertaken on the deep portion of the channel way up to the shallow

area.
4. Must not obstruct the flow of vesse!’s traffic within the vicinity

§. Transporting and disposing of dredged materials;;
a) Minimum sea level of 20.0 meters
b} Minimum distance of 20.0 kms. away from the project site

e The dredging area shall be dredged at the required depth as indicated on the

Drawing/s.

¢ The work includes furnishing of all labor, materials, plants and equipment required to
completeffinish the dredging works in accordance with the Dredging Specifications.

Work Schedules

e After examinations of all relevant data, coordination needs, work constrains,
equipment to be used and other matters, a PERT/CPM diagram showing the detailed
schedule/duration and sequences for the execution of dredging work shall be
submitted to the Engineer for approval within 15 days before the proposed

commencement of the Works.

« Before the commencement of rock breaking/dredging works, the Contractor together
with the Authority's Representatives and Surveyors shall conduct a pre-joint
hydrographic survey which will form basis of actual quantity of dredging materials to

be removed/excavated.

e Prior to dredging works, the Contractor shall establish visible markers/buoys to

clearly define the limits of the dredging area.

DREDGING EQUIPMENT/LAYOUT OF WORK
Plant

« The Contractor shall keep on the job sufficient dredging equipment and/or plant to

meet the requirement of the project.

» The equipment/plant shall be in satisfactorily operating conditions and capable of
efficiently performing the dredging works with safety as set forth herein and shall be

subject to inspection by the Authority's Representative at all imes.

Proposed Dredging of Sol gue Port, Cab
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Technical Specifications

* Physical Data/Layout of Work

THE CONTRACTOR, PRIOR TO THE START OF DREDGING WORKS, SHALL SECURE
DiSPOSAL/DUMPING PERMIT AND OTHER RELATED CLEARANCE FROM THE PHILIPPINE

COAST GUARD (PCG) OR ANY OTHER GOVERNMENT AGENCY. IT SHALL BE RESPONSIBLE

FOR THE PREPARATION OF DOCUMENT/S NEEDED IN ITS APPLICATION OF SAID PERMITS

INCLUDING PAYMENT OF CORRESPONDING FEES/CHARGES.

THE AUTHORITY DOES NOT GUARANTEE TO KEEP THE PROJECT DREDGING AREA FREE
FROM OBSTRUCTIONS.

The Contractor shall adjust and conduct the work in such manner not to disrupt the
flow of seacraft plying the navigational channel at all times.

The Contractor shall layout his work from the govemment established ranges and
gauges which shall be pointed out fo him prior to commencement of the dredging
work but shall be responsible for all measurements in connection therewith.

The Contractor shall fumish, at his own expense, all platforms, survey equipment,
range markers, poles, buoys, etc., and labor as may be required in laying out any
part of the dredging work.

The Contractor shall be responsible for the installation, maintenance and
preservation of all gauges, ranges, platforms, dredging limit markers and buoys.
Upon completion of the work, the Contractor shall promptly remove all ranges,
markers, buoys and other marker place by him that may be detrimental to smooth
passage of seacraft passing the channel.

IN THE ABSENCE OF A CLEAR GUIDELINES, THE IMPLEMENTING OFFICE (DSD) DOES NOT
GUARANTEE THE EXEMPTION OF THE CONTRACTOR FROM PAYMENT OF PORT USAGE
FEES/DUES THAT MIGHT BE IMPOSED BY THE PORT/TERMINAL MANAGER.

6.03 DREDGING WORKS
= Description

This item shall consist for the dredging/removal of soft to highly dense seabed
comprising of clayish sand/soil, trash at SALOMAGUE PORT, CABUGAO, ILOCOS SUR N
conformity with the dimensions shown in hydro survey plan or as established by the
PPA Engineer with coordination with the PMO-Northern Luzon.

The dredged materials shall be transferred / dispose to designated disposal site.

* Progress of Work

Upon mobilizing sufficient labors, materials, plants and dredging equipment and as
time is of essence, the Contractor shall work at a minimum of Fourteen Hours (14)
per_day or more as may be necessary, subject to existing laws, to ensure the
prosecution of work in accordance with the approved dredging schedule
{(PERT/CPM). If the Contractor falls behind the approved dredging schedule, the
Authority’s Representative may require the Contractor to increase the number of
shifts, working hours and/or dredging equipment without extra cost to the Authority.

Failure of the Contractor to comply with the requirements shall be reasonable
grounds to assume that the Contractor is not performing the dredging work with such
diligence as will insure completion within the specified time, in which case, the
Authority may be compelled to take steps to protect the interest of the PPA.

2
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Technical Specifications

When the Contractor elects to work overtime and on Sundays and legal holidays,
appropriate authority from those concern must be secured and notice of his intention
to do so shall be submitted to the Authority’s Representative within the reasonable
time in advance thereof.

The Contractor shall submit daily dredging reports within two (2) days after the end of
the day covered by the report duly signed by the Contractor or his duly authorized
representative and the authorized PPA representative. The report shall be made in
forms and to be provided by the Authority.

The Contractor shall take necessary measures to protect the life and health of his
men in accordance with the existing laws and regulations of the Government. The
Contractor shall provide safety devices to Authority’s personnel while on board the
dredging equipment/plant in performance of their official duties.

The Contractor shall put up and maintain such markers and buoys as will prevent any
accident in consequence of his dredging work. No liability whatsoever attaches to the
Authority, if as a result of the dredging operations or installation, an accident happens
in the project area. The Contractor shall hold the Authority free and hammless against
any or all claims of persons involve in such accidents.

WORK DURATION & ESTIMATED QUANTITIES

The dredging works shall be completed within ONE HUNDRED SEVENTY-TWO (172) CALENDAR
DAYsS (inclusive of Sundays, Holidays and Unworkable days).

The estimated quantity of dredging materials necessary to be removed is 92,500.00 cu.m.

DREDGING MATERIALS

Disposal of Dredging Materials shall be hauled/ransported using hopperfloading barge and
deposited to designated area as directed by the Project Engineer.

Displace Materials

Should the Contractor, during the progress of the dredging works, lose, dump, throw
overboard, sink, misplace any materials, plant, machinery or appliance which may be
dangerous to or obstruct navigation and/or port operations activities, the Contractor
shall immediately give notice with description and location of such obstruction to the
Authority and when required, shall mark or buoy the obstruction until such time the
same is removed.

Should the Contractor refuse, neglect or delay compliance with the above
requirements, such obstructions shall be removed by the Authority and the cost of its
removal shall be deducted from any money due or to become due to the Contractor
or proceed against his performance bond.

Any dredged materials that is deposited other than the designated area will not be
paid and the Contractor shall be required to remove such misplace materials and
deposit it to where directed at his expense.

INSPECTION

No PPA Project Engineer or Authority’s Representative is authorized to change any
provisions of the dredging specifications without written authorization of the Authority.

Proposed Dredging of Sal gue Port, Cabugao, Hocos Sur
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6.07

6.08

Technical Specifications

qu shall the presence or absence of a PPA project Engineer or Authority's Representative
relieve the Contractor from any of his responsibility under the Contract.

FACILITIES/ACCOMODATION TO BE PROVIDE:

The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers,
equipment, appliances and materials forming part of the ordinary and usual equipment/plant
and crew of the dredging plant as may be necessary in inspecting and supervising the
dredging work.

The Cpnuactor shall provide a temporary site office for office and sleeping purposes of
Aut_homy's Representatives. The room shall be fully equipped and maintained to the
satisfaction of the Authority. It shall be properly lighted and ventilated.

OVER DREDGED, SIDE SLOPE AND PAY LIMITS

Over dredged (Over-depth)

= An over-dredged of 0.30 meters beyond the required project depth below MLLW MAY
EE PAID FOR, BUT SUBJECT TO THE AVAILABILITY OF FUND AND IN ACCORDANCE OF IRR-
OF R.A. 9184.

» NO OVER-DREDGED PAYMENT SHALL BE MADE ON _PROGRESS-DREDGING
ACCOMPLISHMENT.

Slide Slope

= The volume of excavated materials to be paid for is that of a rectangular prism with
sides vertical plus the triangular prism formed by the prescribed atllowable side slope
of 1:3.

» The vertical sides of the rectangular prism shall not go beyond the designed dredging
limits.
The dredging of Salomague Port calls for a vertical accuracy of {(+/-) 0.30 meter.

It is to be clearly understood that no payments will be made for dredging beyond the
dredging limits except as provided above. The Contractor shall bear all the cost of over-
dredging beyond the project depth and in addition, of any remedial measures ordered by the
Authority or its representative to be taken in areas over-dredging is not permitted.

MEASUREMENT AND PAYMENT

The basis of measurement for dredging quantities is the net cubic content of the voids
formed by the removal of the materiats within the limits of payment as follows:

» The seabed as determined by soundings prior to dredging.
« The level or levels specified to which dredging is to be carried out, as will be proved
by sweeps and surveys undertaken after dredging.

« Vertical faces at the limits of dredging (with allowable slide slope) as defined on the
plan.

Computation of volume shall be MANUALLY CALCULATED and in the metric system using the
“END AREA METHOD".

COMPUTATION OF PROGRE$S-DREDGING VOLUME ACCOMPLISHMENT SHALL NOT INCLUDE THE
ALLOWABLE OVER-DREDGED OF 0.30 METERS.

The total volume of materials to be paid for under this contract will be measured by
computing the volume between the bottom surface shown by soundings made before
dredging and the bottom surface by the soundings made as soon as practicable after the
work specified is completed or immediately after the cut-off date to be set if the Contractor
opted for interim payments.
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6.010

6.011

Technical Specifications

Payments fcu_' dredging will be made not often than once a month. Payments shall be made
upon the estimates of work satisfactorily completed by the Contractor and accepted by the
Authority during the preceding period.

Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent
{90%) thereof up to and until such time as the tota! dredging work shall have been
completed.

The Contractor will be held responsible for clearing, slumping of side slope and/or all other
materials dropped into the dredging areas until finally accepted by the Authority.

The unit rate for dredging work applies to excavating of any materials within the dredging
area and to include the removal and disposal of all debris and other objects encountered,
and for the disposal of dredged materials at the designated dumping site.

SOUNDINGS

The Contractor, in the presence or joint with the Authority’s Representative and during the
progress of the dredging works, shall perform continuous checking of the depth thru
soundings.

For the purpose of work progress payments; the Contractor, jointly with the Authority’s
Representative and/or Surveyors, shall conduct soundings on areas subjected to dredging
activities during the month or the preceding period for which payment is being claimed.

Pre, Progress and Post-Dredging soundings shall be made at intervals not less than 10.00
meters and to be undertaken jointly by the Contractor and the Authority’s Representative
and Surveyors.

Records shall be made during the sounding activities giving the time, the waterftide level,
and the position of the sounding paraphernalia and plant/equipment. Each party shall have
and keep its own records.

Computation of the volume dredged for the period shall be made in accordance with Section
6.09 herein above (Measurement and Payment) and shall be prepared and plotted by the
Authority, checked and concurred by the Contractor.

The Contractor shall be responsible for all costs involved in the above mentioned soundings
such as costs for the survey boat, sounding and survey equipment, measurement, markings,
materials, transportation and other cost related thereto. PPA MAY OPT TO USE ITS OWN
SURVEY EQUIPMENT AT NO COST TO THE CONTRACTOR. HOWEVER, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COST OF REPAIR I THE EVENT THE PPA-OWNED INSTRUMENTS BROKE
DOWN/DAMAGE DURING THE COURSE OF THE SURVEY WORK AND TRANSPORTATION TO/FROM THE
DREDGING SITE.

TECHNICAL SPECIFICATION

DESIGN DREDGING DEPTH : - See attached Survey Plan

(see attached hydro plan)

TOTAL ESTIMATED VOLUME - 92,500.00 cu. m.

APPROXIMATE DREDGING AREA - See attached Survey Plan
= WIDTH - See attached Survey Plan
s [ENGTH - See attached Survey Plan

DREDGING SOIL COMPQSITION - Highly Dense seabed

Comprising of Compacted Clayish
Sand/Soil, Pebbles/Stones, Trash
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Technical Specifications
{(Project Bboard)

ITEM 02 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft (1,200mm x
2,400mm) using %z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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& To all our contractors, suppliers, and
“service providers, all we ask is for you to

SPEED UP
your contracts and Fl N I SH

AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS
OF COST agreed upon. Gawin niyo
‘van at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).””

A Message from
DOTr Secretary Arthur Tugade

[ A AT R A A B R A |
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Technical Specifications
{Safety Signages and Barricades)
ITEM 03 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2” x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200

 CONSTRUCTION

1 |~ A

1200
FRONT SIDE FRONT SI0E

FRAMING FOR 0,80m x 1.20m SIGNAGES FRAMING FOR 0.60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, ROCOS SUR




SECTION Vil

PROJECT DRAWINGS
(DEVELOPMENT PLANS)



SECTION VIl

BiLL OF QUANTITIES
AND
ATTACHMENTS



sannuend Jo jjia - I aded

BILL OF QUANTITIES
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, ILOCOS SUR

_ DESCRIPTION OF WORK UNIT ary. UNIT PRICE AMOUNT
NO. {Pesos) {Pesos)
(1) (2) {3} {4) (5) {4) x {5)

BILLNO. 1 GENERAL EXPENSES

1.01 Mobilization and Demobilization Ls. 1.00
1.02 Provide Environmental Safety and Health Program. Ls. 1.00
103 Provide and Maintain Site Office ls. 1.00
1.04 Port Charges, Disposal Permits and/or ECC/CNC Processing ls. 1.00

TOTAL FOR BILL NO. 1 - GENERAL EXPENSES

Signiture

Bldder's Authorized Representative

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, ILOCCOS SUR
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BILL OF QUANTITIES
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAOQ, ILOCOS SUR

AMOUNT

DESCRIPTION OF WORK UNIT ary. © UNIT PRICE
NO, : {Pesos) {Pesos)
(1) (2) {3) (4) (s) (4) x %(5)
BILLNO. 2 DREDGING WORKS
2.01 Dredging and Disposal of Dredged Materials. cu. m. 92,500.00

TOTAL FOR BILL NO. 2 - DREDGING WORKS

Signiture

Bidder's Authorized Representative

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAOQ, ILOCOS SUR
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BILL OF QUANTITIES
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, ILOCOS SUR

DESCRIPTION OF WORK UNIT Qry. UNIT PRICE AMOUNT
NO. : {Pesos) {Pesos)
{1) (2} ) {3) (4) (s5) (8) x '(S)
BILLNO. 3 REIMBURSABLE ITEMS
3.01 Provide Office and Survey Equipment Ls. 1.00

TOTAL FOR BILL NO. 3 - REIMBURSABLE ITEMS

Signiture

Bidder's Authorized Representative

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, ILOCCS SUR
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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME : PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, ILOCOS SUR

LOCATION : CABUGAO, ILOCOS SUR

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1- GENERAL EXPENSES
item 1.01 Mobilization/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the minimum equipment requirement enumerated in the bid
documents mobilized, demobilized and cleaning of the site and accepted by the Engineer. The
contract lump sum price shall be full compensation for furnishing all materials, labor, equipment,
tools and incidentals necessary to mobilize and demobilize all the minimum equipment requirement
enumerated in the bid documents including cleaning of the site. Fifty percent (50%) of the total
amount shall be payable after the mobilization activity while the remaining (50%) payable after
demobilization and cleaning.

item 1.02 Provide Environmental Safety and Heaith Program in the execution of the
project.

The quantity to be paid for shall be the actual implementation of construction safety and health
program and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete the
implementation of the Construction Safety and Health Program, as required and approved by the
Department of Labor and Employment (DOLE).

Item 1.03 Provide and Maintain Temporary Facility for the Engineer and Staff

The quantity to be paid for shall be the actual renta! for temporary site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary for the provision of
temporary site office and residence for the engineer and staff at least 48.00 m?

The quantity to be paid for shall be the actual services rendered in maintaining the site office and
accepted by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the maintenance of the
temporary site office and residence as well as other expenses such as provision for electric power,
telephone bill, potable water supply, janitorial and security services

ltem 1.04 Port Charges and ECC/CNC Processing

Payment for this item shall be in per actual cost/receipt of PCG issued Disposal Permit, and
Berthing, Dockage Fee or any port charges the concemed PMO may impose.

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, LOCOS SUR
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BiLL NO. 2- DREDGING AND DISPOSAL

tem 2.01 Dredging of Maneuvering Areas and disposal of dredged materials to the
deslignated area as directed by the Engineer.

The quantity to be paid for shall be the actual volume, including allowable over-dredging but
subject to availability of fund, in cubic meters of dredged materials including disposal to the
designated area as directed by the Project Engineer. Payment shall include the cost of dredging
equipment, materials, labor, survey works, handling, Port Charges and Other Expenses/Fees
related to the execution of dredging and disposal works.

BILL NO. 3 - REIMBURSABLE ITEMS

em 3.01 Provide for Office and Survey Equipment

The quantity to be paid for shall be the actual quantity of determined items by the Authority deemed
necessary in the implementation of the project, supplied, delivered and accepted by the Authority.
Payment for said items shall be made only upon complete delivery/acceptance of such. The
confract lump sum price shall be full compensation for providing all determined items. The
Contractor’s Profit and Overhead, Contingencies and Miscellaneous (OCM) should not be included
in the cost of said items. Claims for payment shall be supported by Official Receipt(s) (OR) and at
least three (3) canvasses. The amount to be paid for shall be the price indicated in the OR but
should not exceed the contract lump sum price. The determined items shall be the property of PPA.
Operation and maintenance shall be bome by PPA.

Payment shall be in per item delivered with no OCM and Profit imputed in the unit cost.

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, ROCOS Sum
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME : PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

LOCATION : CABUGAO, ILOCOS SUR

A

SITE OFFICE

The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for
use of the Engineer and his staff with a floor area of at least 30 sq.m. [t shall be provided or
connected with electricity, portable water supply and drainage/sewerage system. The said
site office shall have tiled bathroomRoilet complete with fixtures and partitions for at least
two (2) rooms. The field office shall be located within or near the project site as approved by
the Project Manager/Engineer.

OFFICE AND SURVEY EQUIPMENT

The Contractor shall purchase the following main items of brand new office and survey
equipment for use of the Engineer and his staff. The Contractor shall make available for use
of the Engineer other equipment as may be necessary for the proper functioning of the
office. The procured equipment shall be the property of PPA. Operation and maintenance
shall be bone by PPA after the completion of the project.

1 unit SERVICE VEHICLE; 6 speed A/T; 2.199 L; Max Power 193ps @ 3,800 rpm
Diesel/Gasoline with; Power Steering, Power Window and Power Door Lock
capable; Includes Registration, Insurance, Misc.

1 unit CHC GNSS RTK BATTERY PACKED
1 unit FOUR-BAY BATTERY CHARGER FOR XB BATTERIES GNSS RTK

1 unit LT400N DATA CABLE

1 unit DATA COLLECTOR / COMMUNICATION UNIT
(IPAD MiNI, WIF1 + CELLULAR)
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MINIMUM EQUIPMENT REQUIREMENT

PROJECT NAME : PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SU

LOCATION : CABUGAO, ILOCOS SUR

ONE (1) UNIT SELF-PROPELLED GRAB TYPE DREDGER, min GW 450 tons with mechanically
or electrically-driven 60T crane and multiple line heavy duty rock/sand grab bucket of 4.0
cu.m. capacity with culting teeth, 4.0 cum. capacity Orange-peel Clamshell, 8.0 tonner
Drop Hammer and 500 cu.m. hopper capacity;

(Owned)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE (GRAB TYPE DREDGER), min GW 450 tons with
mechanically or electrically-driven 60T crane (min} and multiple line heavy duty rock/sand
grab bucket of 4.0 cum. capacity with cutting teeth, 4.0 cum. capacity Orange-peel
Clamshell, 8.0 tonner Drop Hammer and 500 cu.m. loading capacity; {Owned)

ONE (1) UNIT TUGBOAT, 550 HP;
{Owned or Leased)

OR

ONE (1) UNIT NON-PROPELLED CRANE BARGE, {GRAB TYPE DREDGER); min GW 450 tons with
mechanically or electrically-driven 60T crane (min) and muttiple line heavy duty rock/sand
grab bucket of 4.0 cum. capacity with cutting teeth, 4.0 cu.m. capacity Orange-peel
Clamshell, and 8.0 tonner Drop Hammer;

{Owned)

ONE {1) UNIT Tugboat, 550 hp;
{Owned or Leased)

Two (2} uniTs Non-propelied Hopper/Loading Barge, 300 cu.m. capacity each;
(Owned or Leased)
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
-applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circutar
No. 01-2020 and Construction Guidelines for Project Implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shal! provide the following minimum requirements:

LABOR

1 no.

1 no.
EQUIPMENT / MATERIALS

Safety Engineer / Officer

Nurse / Health Officer

Personnel Protective Equipment

15 pcs. Hard Hats

15 pcs. Gloves

15 pcs. Goggles

15 pcs.  Safety Shoes
Safety Devices

2 lot Buoys/Markers

2 lot Waming signs

1 units  Fire extinguisher (10kg.)

1 lot Disinfection Booth with footbath

15 no. PCR Test for Covid-19 (Initial Testing)

15 no. PCR Test for Covid-19 (Confimatory Testing)
Medical and First Aid System - For seven (7.0) mos.
Temporary Shelter for Workers - 1lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

PROPOSED DREDGING OF SALOMAGUE PORT, CASUGAD, HOCDS SR
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MAY 1 5 2020

ENGINEERING CIRCULAR NO.#1 2020

FOR : THE MANAGER, PCMD
ALL PORT MANAGERS
CONCERNED CONTRACTORS

FROM : THE ASSISTANT GENERAL MANAGER,
ENGINEERING OFFICE

SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATION OF

ALL PPA (CAPEX & RM) AND DOTr TOURISM AND
SOCIAL REFORM PROJECTS DURING THE COVID-19
PUBLIC HEALTH CRISIS

Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
Roa Duterte, declaring a State of Calamity throughout the Philippines due to the
Coronavirus Disease 2019 (COVID-19) and in view of the extended implementation of
Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)
in the identified areas, the following guidelines, in addition to the existing safety
standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-
2020, are hereby directed to be implemented in all on-going PPA infrastructure
projects including the DOTr Tourism and Social Reform projects:

1. Only persons from Twenty-One (21) to Fifty-Nine (59) years of age, without pre-
existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other health risk and who did not come in contact with someone
with COVID-19 shall be allowed to be included in the workforce for areas under
ECQ and GCQ.

2. The Contractor shall provide for their personnel/workers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodging for
the project area covered by the ECQ and GCQ, otherwise, prior to deployment,
prescribed procedures shall be conducted at every instance of re-entry.

3. Adequate food, potable drinking water, disinfectants shall be made available by
the Contractors for their in-house personnel/worker during the period of
ECQ/GCQ.

4. Compliance to social distancing, proper hygiene and mandatory wearing of face
masks and other protective personal equipment shall be ensured for all on-
going projects as precautionary measures to avoid and contain the spread of
COVID-18 in the work place.

A Bondaco Drive. Sorth Hexbor, Port Area. 2 1016 Phispranes

P O Box 436 Maoea
Ted No {4672) ¥54.3300 Faz ﬁszmass
whbsda www "
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5. Field Offices, employees' quarters, bunkhouses and other common areas shall
be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

6. Contractors shall provide disinfection facilities such as handwashing station,
foot bath and others te be placed at various locations of gl on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.0. No. 13 series of 1998, Personnel and workers shall be provided with the
suppiy of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes,

8. Safety Officer of the Contractor shall regularty conduct briefing on the
information regarding COVID-19 construction protocols on top of other safety
requirements.

9. As preventive measure, daily monitoring of the pre and post work health
conditions of warkers shall be undertaken by the Contractor's health/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-19 shall be immediately isolated
and quarantined for fourteen (14) days and # necessary, brought to the DOH
COVID-18 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
submitted to the assigned PPA Project Engineer/Port Engineer,

11.Proper protocols in accordance with the DTI and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and control of
COVID-19 shall likewise be strictly observed.

12. Daily work activities shall be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.8haring of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted.

14. All materials and equipment brought inside the project site shall be disinfected,
as much as possible.

15. Non-essential personnel, visitors and general public shall be restricted to enter
the project site. All personne! entering the construction site premises on a
temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be properly
logged and checked for symptoms, Gatherings, liquors, and/or merry-making
are strictly prohibited in the project site.

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, 1.OC0S Stm
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16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.O. No.
13, series of 1998 and implementation of the mentioned COVID -19
precautionary measures in the work place.

17.Clustered and staggered deployment of employees within the construction site
shall be observed to minimize personnel contact.

18. Contractors shall submit to the implementing unit the inventory of work
activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered marner.

For strict compliance.

/_

é,’_*\
. gl 2he N
_CONSTANTE T2FARINAS, JR.

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, HLOCDS St
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June 29, 2620 . %

MEMORANDUM
FOR 1 The Assistant General Manager for Engineering
Offica of the Assistant Genars! Managar for Engineening
FROM : The Manager
Infernal Audit Department (IAD)

SUBJECT : Construction Guidelines for Project Impiementation during the
period of Public Health Emergency

Last June 1§ 2020, wa received thru emnail the letter from the Constructon kdustry
Authorty of the Phiipprnes (CIAP} fo the General Manager ¢ated June 15, 2C20
{copy stiached) regardng the adove subpact. CIAP is requesting PPA Lo assist them
in dsseminating the abave Consinuction Gudeiines 10 our siakehoidars. ncludng
contraciors and implemeriing units.

Relative fo this. AD being the implementvmg unt for Constructors Performance
Evaluauon System (CPES) and relalive 1o its implementation., may we seek
assistance from your good office n dsseminating the attached guidelines to the PPA
Engineering Units and PPA constructors.

Thank you for your kind consaderation

PHIL. PORTS AUTHORITY
ENCINEERIMD O Fi4E
PROJ.CEST OCPARTHAEND

VENICIUS V. VILLASENOR

Cc The Gonoral Moragar
Aftschment/s  As slawd

A lardpy. (2w Hoitinntar Bie Apa Motk A Prainw
T o d) Nt Fransds
Yo W wATT rae PEFe Fa N eI T oaew

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, 1LOCOS St
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{Annex 7 — Construction Guidelines for Projoct

Implementation
during Public Health Emergency dated June 29, 2020

guidelines. Thesa wera developed considenng SME contractors which omploy the
biggest chunk of the industry’s labor work force and large contractors involved in both
public ard private infrastructure projects as well 3s vertical constructon. The
guidelines will give pointers in managng their human resources at this criticat ime but
will tkewise give important diroctions to contractors in managing their business not just
for survival but to be abie to contribute to the country’s economic recovery program,

The TWG is presenting options of couwrses of actions which contracior may consider
depencing on applicatdty to the projoct’s wegue characleristics while maintaining
minimum requarements basad on gucelnes by govemment authorites such as the
WATF Omnibus Guidelines for the implernentston of Communty Quarantine in the
Phiippines, Department of Trade and ndustry {DTT) and Department of Labor and
Employment (DOLE) Interim Guidelines on Workplace Prevention and Controd of
COVID-19, and DOH Department Memorandum No. 2020-229, Interim Guidefines on
the Retumn-to-Work.

These guidelines are subiject 1o periodic rewew to betler respond to developments andt
ensure workers health and protaction as well as compfance with govermment
regulations.

Purpose

The guideiines will set key prrciples 81@ minymum requreoments that define
responsbie, healthy and safe operations for construction relsted operabons under
CQVID-19 and ensure the survival of busmiess as well as the pectection of workers.

Scope ! Coverage

The guidelnes wil indude preventon, detecuon, and ropk! response Messures
designed o achweve the principles above whie maintamning business continuity across
the constructon industry.

Policy Content ! Guidelines
Materials

I Dalivenes
1. All equipment and material delivaries must be carefully planned and
maonitorsd.
2. Transition and delivery zones are identified and imited o sclect personnal,

i.e., receivers and deliverers.

2.1, Transtion personned are regutarly monitored, always provided roquired
Personal Protective Equpmen (PPEs) and may be included for oftionat
lasting.

2.2, Scdal distancing and other protocols by the Department of Health (DOH)
should be foliowed,

J. As much a3 possible, cargo is unloaded only by the receivers. while the
delverers do not leave ther vehidos. Hf the receivers are nol encugh 1o unicad

the cargo, the deliverers must unicad while the receiver has to wait 8t 8

socured distance untl completed.

Canmnaans Gumaernt A7 Frpnd Wissrvne? o arng e pn g 6f AUl Meats Eaeprn [Pt 2 e 22
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*

4. All cargo shoukd undergo proper disinfection procedures befors use. Likewisa,
nvolved staff should 820 be propery disirfected before entenng the jotsile.
4.1. Materials, which are axposed to the sun, such as concrate and gravel,

reed not be dsinfacted.

Manpower

.  Awareness and Commurication
1. Actve communication betwoen the workers, safety officers (as specified under
Section 14 of RA. 11058 and ¢s Implementing Rules and Regulations (IRR) »s
specified In COLE 0.0. 158 S. 2018). site superwson. and management is
advised in planreng and implementing the protocols.,
1.1. Al kanguages and dialects should be accounted for 1o ensure proper
COmMuNIication.,

2. Infographics (may adopt DOH's), signages, and posters on health and safety
maasures (see Annex A) must be posted at eniry points and strategic arsas:
Z.1. Daity updates on the latest developments.

22. Self-screening measures.,
2.3. COVID-19 Hodine,

3. As much a3 poss:die, af workers should exercise the practices for reducng

the risk of transmission. and proper hygene as identfied by the O0OH:

3.1. Social distancing [al least one (1) meter distance from next person).

3.2. Proper handwashing using arti-bactenal soap (or use alcghoi-based
kand sanitzer when unavailabie).

3.3. Avod contact with own gyes, nose, 8nd maouth,

3 4. Prohiba spitng.

3.5. Covenng of mouth with bssue or amn (if tissue is unavailabla} when
SNeAING af Coughng.

3.6. Use and remove PPE with care,

3.7. Do not share personal belongings such as phones, pens, PPEs,

3.8. Avoid physical greelings (e.g. handshaxes, hugs).

4. All workers' status on-sit2 and olf-ade, are property noled at all tmes by the

safety officers,

4.1, Ftto work

4.2, Sick

43, High temperature
4 4. Other canditons

5. An acceptable level of hearth avaluation Is peoperty communicated between
new hires and nianagement.

6. Al workers would need 1 provide thelr location of place of residence prior (o
workng. This IS to help create a proper algorithm for contact tracing.

6.1. Agditionally, workers caming from COVID-19 hotspots waukd need to be
identified.

7. Quarantined workers should also be kept track of under strict confidentalty
and privacy.

. Cleaning for Return to Work
1. Stringent qualification cmeria for @ mployeesworkers:

ComSTUDIN Dbt s Frd ayirmete (s vy fw b o 1usl: Aeath Ermwnny |Pew 3 of 12
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1.1, Must be 21 to S0-year-okd, without pra-existing hesith condiions, such
&3, but nct Imited to, immunadeficiency, comorbidites, or other haatth
risks, inciuding any person who resides with the aforementioned.

1.2. Employees or consultants who are 60-year-okd or above may be part of
the workforce for construction projacts as may be allowed under General
Cemmunity Quarantina (GCQ) and ECQ guidelines under Omnibus
Guidelines on the Implkementaton of Community Quarantine In the
Phrubppines cated 15 May 2020 which tiates that those aged 60 and
abova may ba akowed to work in permitted industries and offices.

1.3. Mustt have no COVID 19 symptoma.

Saeening and entry at conatruction site. Hem 4, Secdon 8 of the Omnibus

Guidelines on the Impiementation of Cormmunity Quarantine in the Philippines.

dated 15 May 2020, states that *Compliance with Joint DTI-DOLE Retum-o-

Work Guidelines and DOH Rewrn-to-Work Guidelines shall bs considered

sufficient complance with mirmmum health standards. In no case shall the

testng of aft reluming workers be construed as a condiion precedent for
hisher retum.” The most smportant screenng wep is checking all retuming
workers for symptoms within the last 14 days and excluding anyone who is
symplomatic. (Annex B) Contractors have the cftion to test workers for

COVID-13 thru DCH preswribed tesing protocols lo determine il there is

agymptomatc ransmiss.on,

2.1. The Human Resource Depanment should undertake Caily heaXh pre-
sceening (see Annexas C & D — DOLE Work Resumption Protocol &
pre-screenng sample form).  Returning employeesiworhers should be
made aware of grving accurate information as specfied in RA 11232,

2.2, All retlumning employeesworkers must deciire (wa SMS3) any recent
ravel hestory to or residence in an area with 3 reported case of boea!
transmission of COVID-13 over the 14-days proe to entry.

2.3. Returming workers that do not show any symotoms will be quarantined
for 14 days wthen the jobsitc anc wil be sllawed to work under a 20ned
of grouped area,

2.4. Thoss who have been hing/corfined in the baracks during ECQ/GCQ
penod for at least 14 days and wrth no symploms. will be altowed 10 work
immeodiatety.

2.5. Management shoukd have an understandmg and plan on how the
workers travel to and from the jobsites.

2.6. A helghtened gale entrarce screening protocdt (aee Annex € - Samnpie
Protocol for Saeening Employees and Visitors per DTI-DOLE sntenm
Guicelines) wzh the use of non-contact thermal scanners on ALL
personnel upon entry 1o constryction promises wi be implemented.
He/She must decars recert possible exposure to conflirmed COVID-19
cascs. inchidng trave! history 1o or residence in an area with reported
local yansmission of COVID-18 disease. The Individual shoukd also
atles! that they are not experlencing the foBowng syrretoms: (see Annex
F — Daity COVID-19 Heatth Checklist Form)

256.1. Fover

2.62. Ceugh

2.6.3. Shortness of braath
2.6.4, Coids

265, Sore throa!

Consinewn e ates for Svaeer SRRTWIWAY Adn o D1 of A Auet Evepency | Fags 4 of 12
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2.6 6. Runny nose

2.8.7. Nasal congestion

2.6.8. Muscie pains

2.6.9. Headache

2.6.10.DifMculty of breathing

2.6.11.Diarrhen

2.6.12.L0ss of sense of smel

2.6.13.Loss of sense of las!e

2.7. Security guard or assignod personnel/ safety engineers on duty will then
refor thesa personnel to the Safety and Hoath Perscnnel. who wii then
conduck the DOH Decision Tool for COVID-12 Assessmant.

28. Employers shall provide the DOLE through its Regional Office copy
furnished DOM, monthly report of @Bness. diseases and injuries utilizing
the DOLE Work Acodentiliiness Report Form (WAIR) (see Annex G).

Suspected Cases (Possdie cases of COVID-19)

3.1 Any indivicual exhdibing fu~Gke symptoms should not report to work.
instese, they shoutd do the fobowng:

3.1.1. Selfdsolate, alent ther sa’ety officers or other applicable
authorites.

3.12, Centract proper heatth autherities for add:ticnal quicance.

32. Empicyeosiworkers, wha had the COVID-19 virus, should do the
follawing before reporting Yo work:

2.2.1, Fylfilt the adequate tme for seif-quarantining 3s recommended by
the DOH.

322, Test nogative for COVID-14.

3.23. Receive proper medicsl cicarance, before reporting 1o work.

33. In the event of a worker contracting CQOVID-12 whic working. the
management shouk! do e aliowing:

3.3.1. bolate the worker irmmmediatety in a separste well-.ventiated
hoiding area (or in site isclation room) in the workplace, eway from
oiher workers,

332, Contact iocal gevemment and beatth suthorites.

3.33. Gather recorcs of 3l people who have worked with the infacted
worker, who tested positive within thg past four woeks.

3.3.4. Gather information on those who have been in Jocation or shared
equipment with the person,

33.5. Provide COVID-19 lesting to all workers, wha kave been warking
closely with the infected ndividual,

3.1.6. Ba ready ta present the information 1o the approprate authorites,

3.3.7. Inform the wxder workforce of the situation whila protecting the
prvacy of the indhvidual,

3.3.8. Clean and disinfec: all ste surfaces and equipmaent,

3.3.9. Follow any adational directions from local gavernment and health
authorities.

3.4, For senior personnel, who are working in muttple jobstes, they are
expecied to self-quaranting for at least 14 days, if there has bosn 3
breach in one of ther pheites,

3.5. The salety officer shouid have a knowtedge on the proximate hospitals or
quaranine faalities to ensure that in the event of 8 COVID-19 incident,
workers can de given proper heatthcare.,
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#). Monltonng

1. Health Checks

1.1. Regquiar monitcring of persannel's hoalth, especialy for COVID-18
symptoms (e.g., mancatory requiar no contact temperature check).

1.2. Day o ¢ay monitoring of personnel's heath.

2. Workers Hygene
2.1, Constard reminder on proger coughing atiquetts,

3. Limit number of Work Personne!
3.1, Umited mobdzatian of persorwiel and minimized skeletal staff.

V. Proper Work Altire
1. AR workers must wear the presarbed doching of the DOLE-OSHC:

1.1, Shet with sleeves

1.2. Pants
Closed-toe boots
Mard hat
Hsgh visibility vest
Other necessary Persanal Protecuve Equipment (i.e. tace masks, gloves,
goggles, face shiclds. etc.) shal be prescribed based on speafic
charactesistics cf projeact,
2. As per the DOH, all werkers are expecied to wear propar face masks.

- ol -
SNk

V. Socia! Distancing end Frecautonary Measures

1. Socal distancing should be observed at the construct:on s1e and & the ofice:
1.1. Al workers shoukd respect socal distancing guidslines. as much as

possitle,

2. Provision for transport compliart with social cistancng requargrenrts,

3. Provision of On~Naar-Site accomrnodationsbarracks, whera availibie,

3.1 Enough space should be provided for every employoovcrker staying in
the barracks 10 ensure that social distancing (at least SC% reduction in
density of peoplr) are acequately Impiemented. This can be achiaved
either by providing additonal spacefadiities or by Favng occupants
work (and sleep) in shifts.

3.2. Segregate empioyeesworkers who are coming bazk to work from those
who cnginally stayed in the b arracks dunng the ECQ period,

3.3. Barracks should Fave st least one (1) meter of physical distance from
each occupant and/or provison of a physical barrier in between
occupants,

J.4. Should be well ventiated / windows opened to allow fresh air circulation.

4. Provision of dedicated pontlopoint shuttle service (residence-wonptace-
residence and complant with sagial distancing).

5. Observe social distantmg (e.g. Mo stanng of workspaces, staggered Junch
breaks, use of large conference rooms only) and hygiene measures (e.g.,
provide hand washing and disinfection stat:ons, mandatory use of face masks)
in workplaces, shuttles and accommodations.

5.1. Spivaltemating shifis are encouraged 1o avoid extansive interrnghng.

$.2. Breaks should be siaggered to bmit the number of people in proximuty
with each other,
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5.3. Individuals are expected to clean up their own areas after eating with
preper disinfectants.

5.4. Limit the rumber of people operating or accupying fresght elevators,

5.5. Designate smoking area:

5.5.1. Smokertivapers must use designated area or do so off-site and
butts are to ba placed in the designated receptacle. Hands must
be washed before and sfler smaoking.

5.5.2. Stand s0 that smoke or vapor procuced is not going into ancther
person’s deeathing zonae.

5€. Site meetings:

5.6.1. Only abscdutely neces sary mesting panticipants should attend,

5.6.2. Attendees shoutd be one (1) meter apart from each cther.

5.6.3. Rocms should be well vertilated ¢ vindows opened to aliow fresh
air creulation.

5.6.4. Held meetings n open areas where possible,

5.6.5. Conduct tecox meetings in wide open spaces to enable workers
D keep the requred phyucal distance of at least ong (1) meter,
{580 Antex H).

566. Meetings are to be held through tedeconferencing or
videoccnferencng, whers possible.

V1. Szte Operations / Construction Work Site

1.

Access snd Mavement laTrom Construcnion Site
1.1. I possitte. estsbfish one-way staircases and walkways to minimize
waorkers' contast,
1.2, Mandgement tan Jock up possible decontaminaton chembers (e.0.
sMmming pool grade-chlonne).
1.3. All peopis enterng and exting the workplace should be regstered, for
easiar contact tracing in the ovent of an outhreak.
1.4. Al non-essential workers are prohibited from entering the jobsite.
Limiting and Removing intermnal touch points areas.
Comgpartmentalizaticn
J.1. ¥ possitie, divide the construction si'e nto zones or other mathocs 1o
keep workers physically separaled. Thes will promute social eistancing
and will make containment cf possitle outbreak easier,
3.1.1. Lenit on the numter of people per 2one is advised.
3.1.2. Management can consider reducing workforca in the jobsite.
Construction Sie Cleaning
4.1, Regular gisinfection of workplaces, shutties, and accommodations.
4.2. All offices and jeksites should disinfact the fallowing at beast twice per
day:
4.2.1. Door handles
422, Rafngs
4223, Ladders
424, Switches
425, Controls
426, Shared eguipment
427, Comnmon and eating arcas
428, Personal workstations
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4.3. Hands and common tools'equipment ars cleaned of dsinfected after
each lask.
4.4, Avarencss on location of commonly used items

§. Adcffices and jobsites should implement adcitional claaning measures of
common arcas as frecommended by the DOH.

8. Management can lock up possble docontaminaton chambers (e.g. chionne,
iodine, betading, potassium persulfate),

6.1. Dem:sting only decontaminates the surface, thus the need for PPEs.
6.2. Suggested additional sanitary measures o be implemented/insiaftcd on
site Dt are not imited to the following:

£6.2.1. Water stations

6.2.2. Proper hanctwashing arcas and harx washing pectocol,

6.2.3. Alcoboi-based hand samtizer shall be provided n aft department
aeds, entrances, carmeendg, beside hand punch machines and
oher faclities,

€.2 4. Dignfectant wipirg producss.

€2.5. Footwear crsinfection freatment units {foct taths) before entering
site premises or facilities (staff houses, barracks, canteens/mess
halls, site cifices and Others),

7. Limit and remove intemnal touch point areas (e.g. coffee machmnes, water
fountains, common pens). If posstie, also remove doors! door handies for
jobsltes,

8. A proper waste and disposal area must be provided. as well as proper
dispasal ¢of contaminated products.

VIl. Addreanal Gwogiines for Vertical and Honzontal Projects
1. U possble, al construction warkers arc to be housed in either on-ste
barracks, or off-sile barracks. This would maxe montonng of workers’
activitics easisr.
1.1. All workets must use the same wehicles they came into work n, if
retumning to the of'-site baracks.
1.2. Al vehicdes would need 10 bo disinfected, before being reacy for use the
next day.
2. Managament can aliso look into using the fioors of builkangs. as barracks, wih
proper permission of the owners,

Machinery

1. All equipment deliverics must be carefully planned, monitored and managed to
avoid the nsk of COVID-19 transmission,

2. All debvercd equipmart must be claaned and disinfacted befare use,

3. Assign regular worker 10 use the exquipment, if possible. if sharing cannot be
prevenied, ke precautions and folow the cleanung guide before and after
cach uss.

4. Clean equipment before and aftar each day's work wih a disinfectant,
concentrating on points of contact Such as handles.

5. if equipment neads to be transfarred to cther construction sites, the following
actiors must be taken into considerations:

5.1. Plan, monitor and manage tho transfar of equipmeant,
5.2, Equipment should be ciunfected batore transporting.
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5.3. Transporting driver must be recordad inciuding the assstant,

S4. Atthe debvery site, equipment shiculd be property encorsed.

5.5. Ones the equipment 15 recaived at the project sile, number 2, 3 and 4
trwrst ba dene.

Monsy

Conbacting parties need (o discuss, before resumption or start of work, contract
provisions on: Payments, Variations and Timetines considenng ihe effects of current
gavemment heath and safely standavds that have lo be complied with fo prevent the
sproad of the coronavius pandemic and ensure warkars’ protection from the
contaguous tisease. Conltraclors' concem on cash flow, pnce escalabion, fime
extensions and productivity will need 1o be established and agreed with project
owners.  Contractors need to devise project implementation plan akigned with
government approved health and safaty protocols.

Contractors need to familiarize themselves with Republic Agt (RA) 11459 or
Bayarshan to Heal As One Act; RA. 11058 and s IRR as specfied in DOLE D.O. 198
S. 2018, end DOLE's D.O. 13 and ensure contracts are atgned with these kndmark
regulabions, For projects with s«gned coniragts before the onset of the coronavirus
pandemc, contraciors need lo check on DOLE's gusdelines on drafting new contracts
$0 provisions on empéoyment detak, l.e. actommodations. meals, etc. can be
included as these gre expected to be heawily affected by new guidatines on heatth ang
safety, Company code of ascipitnes may likewtse nesd 10 be reviewed and re-writen
to consder pandemuc guidefines and ensue employees/workers’ full support and
cooperation,

Pursuant to Section 21 of DOLE D.0. 198, & 2018, "The folal codt of amplemnnting 3
OSH program shad be an integral part of the aperations ¢ost. It shak be 8 separate
pay #em i consiruction and in all contracting or subconiracting amangements * to
cover the cost infiezted durng this Pubc Health Emergency. These costs includa, bt
are not Emited, to testing kits: personal protective equipment; warkers' barracks;
quarsrting facktes; isolstion rooms: asinfectants; sanitation eguipment and facilities;
and other experses relative to complance with safety and health standards during
congiruction.

Contractors should conduct periadic awdits (frequency to be detemined based on a
project scake and scope) 1o verify that the appropriata measures have been
implemented and Bre mantained,

The sla supenisors and safety officers are expecied to conduct day audits, and
safety reports to management in order to make sure that the Bpproprate measures
are implermented and foliowed.

Construction companies should expect to deal with heightened safety and health
g-..ndelmas untit such time that the pandemic has fully been eradicated, and:

Angzlyze contract requirements;

Compty with contractual nolice requirements;

Adapt and Adjust schedule;

Coorcinats and Cooperate wih il participants; and

AL
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5. Document everything.

Risk Assossment and Response*

1. Al contractors woukd need ta guaranize the minimum level of standards to
protect the heatth of the workers engaged in the constructon sites.

2. Before any activity is resumed, all hazards, due to the halting af work, must be
reviawed and controlled.
2.1. Workers involved should have: proper undarstanding of the cperations and

environment condition chotking

3. Anintegrated continuity plan sheukd also be providad in the event of a parial of
compiote shutdown of jbsite or f jobsta operalions are severely mited.

4. Al contractors should compiete an infegrated contnurty plan to respond 1o
partial or complele shutdown of construction stes or in the case of a savers
krutation of site oparations.

The COVID-19 pandemw afects working hours and eamings in alt businesses.
globally. However, the construttion industry is unique with respect to the COVID-19
because consiruction contracts typicaly contain provisons about time for pedomance
and fees for faikng ta perform on trme. There is no guestion that alf particoants in the
constructon industry have experienced, aind will cortinue 1o expenence, impacts on
their cperations because of COVID-13 and expents say the Fallout is one more factor
parsed 10 #floct consruciion fwms. These impacts inchuce, among others, schedule
delays, workiorce disruptions, equipment and supply cham disruptions. reduced
productivity due 1o on sde health and safety meazures (e.g. social distancng,
staggenng of work, enhanced sanitary me asures, etc,), permit delays of restncuons on
new pemits, and finanang restictions of Cash fiow shortages.

Therefore, il is ciical that construction companies be groactive rather than reactve in
cealing with the COVID-19 and it is highty recommended that they take the following
steps wmith resped o the comnavns:

1. Define — identfy the company’s main vulneraddtes (convene a mesting with
senior masagomert and cecision-makers lo entfy potsntisl impacts on the
company).

2. Assess - yndersiand i and how the company is prepared to deal wth the
company's main wuinerabilities (roview any existing gtans and procodures to
ensufe tey are current and begin preparing business cortinuity and cnsis
management plans and procedures amed st mnimazing polential impacis on
the company).

3. Implement and Manage — ensure the company's plans and procedures work
{work with senior management and decimon-makers to establish and embed
responsa and recovery atangemaonts and condirm senior maragement and
decision-makers tndestand their roles and support how the plans and
procecures will be used),

4. Communicate and Remnain Vigilant — ensure ie company’s teams are irformed
(assign cloar responstuiities tor inte mal and external commumnications).

This pandemic was nct foresseahle and unfcriunataly, its durstion and faiout remamn

uncertain. What I3 certan is that the world is transitioning. Being prepared for this will
be essental 1o managng the outcome and minimizing negative impacts.
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Monitoring

DTL-CIAP is revitalzing #ts Jont Adminiclrative Order No. 01, S. 2011 with DOLE,
OFWH. DILG and the Professional Regulaton Commission (PRC] to strengthen
coordination and enhance the implementation of the Construction Guidelnes on
Proect Implemnentation far the period of Public Heatth Emergency, DOLE D.O. 13 and
RA. 11058 and its IRR as specified in OOLE D.O. 198 S. 2018. and specfically,
enforce strict monitaring of construction activities.

The DOLE shall refer to the Pradippine Contractors Acreditation Board {(PCAB) its
findngs, after due process, on any act or omission commated by consiucton
contractors in wolaton of labor stancards, safety nses and regulations and other
pertrent polices.

Effectivity

These guicelines shall take effect after approvel by the CIAP Board and posting in the
official gazette (www.cfficiaigazette gov.ph} and CIAP website (www.ciao.ct gev.ph),

Raferences

1. WHO = Galting your wrndiace ready for COVID-19, 13 March 2020

< Prippings - Omaus Gudawes on tha implementation of Community Quarantng n the
Friiopines as of 15 May 2970

3 Prippngs - COVID-1 Protocas fov Construction Stes Workers Salsry and Securty
Version 3 by Prulgosne Consiruciors Associstion (PCA) as of 25 Apwd 2020

4. Auzraly - Buiding and Conshuction (ndusty Mnwmiang the Risk snd exposwre 1o

CONC-19 as of 9 Aprd 2020 '

Carsds « COVID-13 - Stanuardied Proconcds for 89 Csnadian Construchon Sias

Varson 4

New Zealand COVID-19. VAH Construrtion Pritocods Yertion 2

New Zssland « COVIO-13 Healh and Sxiely Protocols for New 2aaland Residential

Construction Sites Version 3, 22 Apnd 2020

DOH - Adminustrgtive Order Ne. 2020-0715 Ginosines on the Risk-Sased Publc MHeath

Standards for COVID-19 Agaion®

9. DCH Department Memovandum Na. 20201181, iterim Gaidelines an Expanded Tesrvig
Jor COVID-19. reftarstod undar DOH D.M. No. 2020-174

10 DOH DM. No. 2020-0220, . 2020, intenim Guidelnes on the Rohundo-Work as of 11
May 2020

11 DPWH D.Q. 33, S 2020, Ravrsed Construction Safety Guideinies for the impdamentadon
of Infrastructure Propects duning the COVID-13 Public Heath Crisis, repeadng D.O. No.
35, S. 2022

12. CT! - DOLE Irvesim Gundainas on WorkNaze Prevemon and Control of COVID-18

13. DTl arnd DOLE Webnar an 8 May 2020

14 DOLE Lador Adnsary No. 18, §. 2020. Guosines on the Cest of COYID-19 Frevenbor
and Conirol Measwoz, 16 May 2020

15, g(c:.enemwx Order 13: Gumsedines Governing Occupatona? Safely and Heath in the

Sinuction

16. RA 11058, "An Act Stengthering Compgpkance wih Occupational Safely and Meath
Standurds and Providing Penafties for Violations thereof and s implementing Rufes and
Reguishiong as specled in DOLE 0.0. 198 §. 2018

17. DOLE-DPWN.DTLDILG-PRC Jova Adminisiraive Orttar No. 1, Senes of 2011

ta

N
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18. £E1 Guidchnes on he COVID-19 Pravarton and Control of the Workplace (Alert fovat

code RED subdJevet 2)
19. DMCI Work Resumption Protocols @8 of 22 Apnl 2020
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15 June 2 020

Atty. JAY DANIELR. SANTIAGO
General NManager

Philippines Pors Authority (PPA)
Bonlfacio DPrive, South Harbor
Port Areaa , Mania

subject:  Construction Guidefines for Project Implementation during the
period of Public Health Emergency

Dear Atly” - Santago:
Greetng !

In ing with the President's declarabion of Public Health Emergency in the counbry to
addreas COVID-19, the Philippine Domestic Construction Board (PDCB), an
implemanting toard of the Constructiony industry Authority of the Philippines
{CIAP), mmandated to formulate policies, plans, programs, and strategies for the
dovepprment of the Philippine consiruction industry organized a Technical Working
Geoup (TWG) compnsed of reprasentatives frem contractors of varywyy sizes and
suppicrs coming from Lwzon, Visayas and Mindanao to formutsle profocols for the
industry Tor resumption of consatruchon work in areas under quarantinge.

As 3 result, we have developed the “Construction Guidelines for Project
.mpmgmaﬂon during the p-riod of Public Health Emergency” 10 serve as
refotence for cantractors and aTplementyag agencies, to ensura viabikly of projects
and protecton from and gpread of he cormnavirus. The Gudalines were 3pproved by
the POCB and CIAP Board on May 13 and June 2020, respectively.

These quideines set key prndples and minimum requiremenrts that define
responsible. heatthy and safe operabons for construchon<elated operations uncer
COVID-19 and ensure the survival of tusiness as well as the protection of workers.
These guidelnes ndude prevention, delecton, and apsd response measures
designed to acheve the princples abawve while maintaning business continuity
acrass the construction industry.

These ais0 present opbons o Courses of actons which contraciors may consider
depending on applicability W the pruect’'s unique characteristics whila maintaining
mimmum requrements based on gudeines by govemment authoribes such as the
IATF Omnibus Guidetnes for the Irplementation of Community Quarantine in the
Phiippines. Department of Trode and ndustry (DTI) and Department of Labor and
Employrrent (DOLE) Intenim Girdalines on Workplace Preventon and Control of
cOVID-19. and DOH Department Memora ndurm No. 2020-220, Interim Guidelines on
the Retum-to-¥ork,

th ths reqard, may we respectully fumish you wh the copy of the approved
Comstruction Guldelines (copy aached), tor your reference. Further, may we 8lso

PHAIPPHE DOMESTIC CONSTRUCTION BOARD
CONSTPUZTION NOUSTRY A THORITY OF THE Fral IPPINES
Mo At Ay & B¢ Ducveerd ¥ Tidds and Schary
L v; Caritd ]
QLN eyt
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fequest your kind assistsnce In disseminating these Construction Guidelnes among
your stakeholders, including contractors snd implementing apencies.

Ym_mmmw-whmummumwmumm
version of these Construction Gusdolines..

For questions and clarifications, kindly email POCB Sacretariat at pdebfddti gov ph,
Tha*ymkxmunﬂsuppm

Sincerely,

[

Executive Director, PODCB L4
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CHECKLIST OF TECHNICAL
AND FINANCIAL DOCUMENTS



CL1
Bidding Forms
{Checidist of Tachnical and Financisl Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A” Documents

Legal Documents

0O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); or

00 (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTl) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (c) Mayor's or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and

O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents

O (e) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether simitar or not similar in nature and complexity to the contract to be
bid; and

(  Statement of the bidder's Single Largest Completed Contract (SLCC) similar to

the contract to be bid, except under conditions provided under the rules; and

O (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or
Original copy of Notarized Bid Securing Declaration; and
(i)  Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

O b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

a c. List of contractor’s major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O () Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

PROPOSED DREDGING OF SALOMAGUE PORY, CABUGAD, tOCOS SUR
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Bidding Forms
{Checkiist of Technical and Financial Dociments)

Financial Documents

O (k) The prospective bidder's audited financial statements, showing, among
others, the prospective biider's total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

O () The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class *B” Documents

O (m) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statemenis from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

IL. FINANCIAL COMPONENT ENVELOPE
O (o) Originat of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (o) Original of duly signed Bid Prices in the Bill of Quantities; and

O (p) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (q) Cash Flow by Quarter.

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAOD, 1LOCDS Stx
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BIDDING FORM
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects

{shail be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Buikling, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Projectt PROPOSED DREDGING OF SALOMAGUE PORT,
CABUGAQ, ILOCOS SUR;

b.

C.

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

The discounts offered and the methodology for their application are:

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines’ for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included

t currently based on GPPB Resolution No. 09-2020

PROPOSED DREDGING OF SALOMAGUE PORT, CABUSAQ, ROCOS SUR



k.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:

Date:

2

Bidding Forms

{Bii Form for the Procurement of Infrastructurs Projects)

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or any

other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO,
ILOCOS SUR of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

PROPOSED DREDGING OF SALOMAGUE PORT, CABUSAD, ROCOS SUR



Bidding Forms

{On-going}
STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE
% of Contract Duration
Name of the Contractor's Total Contract Value At Accomplishment 5]

Contract or Title | Owner's | Nature/ Role Award Project Eacalated | Date of Value of Estimated | Planned | Actual | Start | Completed

Of the Project Name Scope (in Completion Value to Award | Outstanding Time of

1] and of percentage) Present 5] Works Completion
Address | Work 3] Prices
2| 4]
A) Government
Contracts
i. On-going
il. Awarded but
not yet started
B} Private
Contracts
l. On-geing
il. Awarded but
not yet started
NOTE:

1] As appearing or defined in the contract entered/executed by the parties

2] With special reference to the Scope of Works as describsd/enumerated in the advertised Invitation To Bid.

3 Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium

4] Indicate the FOREX used if Contract Valus is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor” used to escalate the
Contract Vaiue from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,

5] State Month and Year.

This Statement shall be supported by:
a} Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILDCOS Suk
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Bidding Foms
(SLCC)

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TQ BE BID

Contract Duration
Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Outstanding
of Present Works
Participation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using
tha PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:
a. Notice of Award and / or Notice to Proceed.

b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must ba at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, IOCOS SUR
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Bidding Forms
{Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work Unitof | Quantity Unit of Quantity
1] Measure Title of | Title of | Titleof | Titleof | Measure

the the the the

Project | Project | Project | Project

EXPERIENCED & ACCREDITED IN PORTS, HARBORS, & cu.m. 46,250
OFFSHORE ENGINEERING PROJECTS:

= PARTICULARLY IN ROCK BREAKING OF HARD SEABED,
DREDGING AND OPEN SEA DISPOSAL OF DREDGED
MATERIALS

NOTE: 1) Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or
Constructor Performance Evaluation System (CPES) ratings, 1%, 2 & Final visit (if applicable). Projects with no Cerlificate of
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

{Revised Form : September 2012)

PROPOSED DREDGING OF SALOMAGUE PORY, CABUGAD, 1LOCOS SUR



Bidding Forms
(Financial}

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authosized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

(A1)

. Total Liabilities

F-9

. Current Liabilities

(&)

. Net worth (1-3)

o))

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Fim/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, ROCOS Sum



LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions

/ functions, are avaitable for the project applied for:

Bldding Forms
(Pledged Persanned)

Similar Total
Position of Key Name No. of Key | Expenience inthe | Experienca in the Attachment(s) Annex(es)
Pearsonnel Personnel | Position (Years) Position (Years)
1
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex "_"
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_"
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex “_*
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex *_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex"*_*
Certificate of Commitment
NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the

Contractor's License)

Project Manager - Five (5) years
Project Enginear - Three (3) years

Foreman

- Five (5) years

Construction Safety and Health Officer — One (1} year

Name of Firm/Applicant

REVISED FORM {September 2012)

Authorized Signing Official

Date

PROPOSED DREDGING OF SALOMAGUE PORT, LABLIGAD, ILOCOS SR
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(Prodged Eavormam
LIST OF CONTRACTOR'’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No. of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s} Output and/or under Ownership/Leased/ (As Applicable)
Make) 2] purchase Purchase Agreement
agreement {(Mark as Annex
1] “A..........2Z"0
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed In the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer}, cu.m (for dump truck), hp. (for tugboat, road grader, bufldozer and
concrete vibrator), cfm (for compressor), gal. {for water truck with pump}, amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011)

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, ILOCOS St
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Biiding Forms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}
REPUBLIC OF THE PHILIPPINES )
CITYMUNICIPALITY OF )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly swom in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , | have

full power and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for PROPOSED DREDGING
OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR of the Philippine Ports Authority,
as shown in the attached duly notarized Special Power of Attomey;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

. [Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

PROPOSED DREDGING OF SALOMAGLE PORT, CABLGAD, HOCOS St
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Bidding Forms
{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the

obligations _and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ dayof _ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Jurat
[Format shall be based on the latest Rules on Notarial Practice]
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Bidding Forms
(Ormibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submisted with the Bid]

REPUBLIC OF THE PHILIPPINES }

CITY/MUNICIPALITYOF ____ )S.S.
AFFIDAVIT
L , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the duly authorized and designated representative of with office address
at »

2. 1am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;)];

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;
¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

PWOROSED DREDEWNG OF SALOMAGUE POXT, CABUGAO, ROCOS SUmt
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Bidding Forms
(Omnibus - Partnership)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakmgg in the contract shall be sufficient grounds to constitute

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof  ,20 at R
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, ROCOS SUm
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Bidding Forms
{Omnibus - Cop fJ.V)
Omnibus Sworn Statement for Corporation or Joint Venture
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT
, of legal age, [Civil Status], [Nationality], and residing at >

aﬁer having been duly swom in accordance with law, do hereby depose and state that:

I am the duly authorized and designated representative of with office address
at 5

2. [ am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for PROPOSED
DREDGING OF SALOMAGUE PORT, CABUGAQ, ILOCOS SUR of the Philippine
Ports Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized

representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, 1LOCOS SUR
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Bidding Forms
(Omnibus — CorpJJ.V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver anv of the
obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant o Article 315

of Act No. 38185 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of ___,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAQ, 1LOCOS Sum
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Bidding Forms

Bid Securing Declaration Form
[shall be submitted with the Bid If bidder opts to provide this form of bid security]

REPUBLIC OF THE. PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project ldentification No.:

To: Philippine Ports Authority

PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1.

We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IWe accept that: (a) l'we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b} I/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

IMWe understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/iwe failed to timely file a request for reconsideration or (i) lAwe filed a
waiver to avail of said right; and

c. | amiwe are declared the bidder with the Lowest Calculated Responsive Bid, and l/we
have furished the performance security and signed the Contract.

IN WITNESS WHEREOQF, IAWe have hereunto set my/our hand/s this day of fmonth]
{year] at [place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[urat]
{Format shall be based on the latest Rules on Notarial Practice]

PROPOSED DREDEING OF SALOMAGUE PORT, CABUGAG, ROCOS SUM E



Bidding Forms
(Const. Methodology) 16

DREDGING METHODOLOGY

Name of Project :
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

Proposed Project Description :
DREDGING OF MANEUVERING AND BERTH AREAS AND DiSPOSAL OF DREDGED MATERIALS

Location:
CABUGAO, ILOCOS SUR

MINIMUM SCOPE OF DREDGING METHODOLOGY:
DREDGING

* Dredging/Excavation of the existing seabed up to the required, composing more or
else of: soft to highly dense seabed comprising of clayish sand/soil, pebbles/stones.

* Loading of excavated dredging materials into the dumping scow and disposal to
designated area as directed by the Project Engineer.

» Dredging works: (SEE ALSO THE TECHNICAL SPECIFICATION AT SECTION VI)
e Shall be undertaken on the deep portion of the channel way up fo the shallow

area.

e Must not obstruct the flow of vessel’s traffic within the vicinity.
Estimated Dredging Area . See Section 7.0; hydrographic survey plan

= Designed Depth :  See Section 7.0; hydrographic survey plan

= Estimated volume to be dredged : 92,600 cu.m.

DISPOSAL (Open Sea Dumping)

= Transporting and disposing of dredged materials;;
¢ Minimum sea level of 20.0 meters
e Minimum distance of 20.0 kms. away from the project site
= Must not obstruct the flow of vessel’s traffic within the vicinity.

NOTES:

- The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall
be carried out in accordance with the highest standard of workmanship.

- The construction method shall be consistent with the bar Chart/S-Curve Schedule, Equipment Schedule and
Manpower Schedule.

(Authorized Signing Official)
Signature

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, ROCDS Str



MANPOWER SCHEDULE

Name of Project :

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

Proposed Project Description :

Bidding Forms 17
(Manpowsr Schedule)

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:
CABUGAO, ILOCOS SUR

Contract Duration

MANPOWER

(Minimum) 172 Calendar days

30 60 $0

120

150

172

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.:

1)

2)

3) Others

Signature
(Authorized Signing Officiat)

PROPOSED DREDGING OF SALOMAGUE PORT, CASUGAD, 1LOCOS Sum



Bidding Forms 18
{Manpower Schedule)

EQUIPMENT UTILIZATION SCHEDULE
Name of Project :
PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR
Proposed Project Description :
DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:
CABUGAO, ILOCOS SUR

Contract Duration
EQUIPMENT Number
{Minimum} Of Units
172 Calendar days
30 60 20 120 150 172
1)
2)
3)
4)
5)
6)
7
Signature
(Authorized Signing Official)

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAD, ROCOS SUm




19
Bidding Forms
{Payment Schadule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project :

PROPOSED DREDGING OF SALOMAGUE PORT, CABUGAO, ILOCOS SUR

Proposed Project Description :

DREDGING OF MANEUVERING AND BERTH AREAS AND DISPOSAL OF DREDGED MATERIALS

Location:
CABUGAOQ, ILOCOS SUR

Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) {Quarterly, Iin Pesos)
TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

PROPOSED DREDGING OF SALOMAG UE PORT, CABUGAD, ILOCOS SR



SECTION Xi

CONTRACT FORM



20
Biiding Forms
(Contracl Agreemant Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be subritted with the Bid, but it shall be submitted within ten (10} days after
receiving the Notice of Award}

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfaclo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor}
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
it. Specifications;
ii.  Bill of Quantities;
iv. General and Special Conditions of Contract,
v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financiat Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemned in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB that are

ubsguentlx required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall

likewise form part of the Contract.




